CONTRACT NO. 98950

F.A. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
*	**	WILLIAMSON	917	366
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

* FAI 57 & FAU 9629 (OLD IL 13)
** (X1-6-2)VB-2, (X1-6)HBK-2

BITUMINOUS PAVEMENT - FAI 57 STAGE 5

LOCATION STATION TO STATION	POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE SUPERPAVE MIX D, N105	POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE SUPERPAVE MIX E, N105	POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE SUPERPAVE IL-19.0, N105	BITUMINOUS CONCRETE BINDER COURSE SUPERPAVE IL-19.0, N90		BITUMINOUS CONCRETE PAVEMENT (FULL DEPTH) SUPERPAVE, 14 1/4" FOR INFORMATION ONLY				STABILIZED SUB-BASE 4"	STABILIZED SUB-BASE (VARIABLE DEPTH)	SUB-BASE GRANULAR MATERIAL, 6"	SUB-BASE GRANULAR MATERIAL, 10"	SUB-BASE GRANULAR MATERIAL, TYPE C	BITUMINOUS MATERIAL (PRIME COAT)	AGGREGATE (PRIME COAT)	MATERIAL TRANSFER DEVICE
				INFO. ONLY		POLY BIT SURFACE MIX D, N105 1 1/2"	POLY BIT BINDER IL-19.0, N105 2 1/4"	BIT BINDER IL-19.0, N90 10 1/2"									
	TON	TON	TON	THICKNESS (IN.)	TON	TON	TON	TON	SQ YD	SQ YD	TON	SQ YD	SQ YD	TON	GALLON	TON	TON
FAI 57																	
SOUTHBOUND																	
STA 1519+25 TO STA 1520+00				VAR	168.0							228.0					
STA 1520+00 TO STA 1520+50				VAR	111.0							138.0					
STA 1520+50 TO STA 1521+00				VAR	102.0							72.0		5			
STA 1521+00 TO STA 1521+50				VAR	110.0							29.0		5			
STA 1521+50 TO STA 1522+15				VAR	139.0							34.0		6			
RAMP F																	
STA 4+40 TO STA 7+50						46.0	85.0	324.0	551.0						176.0		
STA 7+50 TO STA 10+00						37.0	70.0	273.0	444.0						141.0		
STA 10+00 TO STA 12+62						39.0	73.0	287.0	466.0						149.0		
STA 12+62 TO STA 13+50										386.0							
STA 13+50 TO STA 14+23										357.0							
STA 14+23 TO STA 15+38.45										757.0							
RT STA 4+40 TO STA 7+64														115			
RT STA 7+64 TO STA 10+00														61			
RT STA 10+00 TO STA 12+62														67			
RT STA 12+62 TO STA 13+50														23			
RT STA 13+50 TO STA 14+23														19			
RT STA 14+23 TO STA 15+38.45														30			
LT STA 5+00 TO STA 11+21.8														111			
RAMP FF																	
STA 0+34 TO STA 1+88										608.0							
STA 1+88 TO STA 2+70										146.0							
STA 2+70 TO STA 3+38										121.0							
STA 3+37.79 TO STA 5+00						24.0	46.0	178.0	289.0						92.0		
STA 5+00 TO STA 8+00						45.0	83.0	329.0	533.0						171.0		
RT STA 0+34 TO STA 1+88														52			
RT STA 1+88 TO STA 2+70														21			
RT STA 2+70 TO STA 3+38														18			
RT STA 3+38 TO STA 4+50														29			
RT STA 4+50 TO STA 6+40														49			
RT STA 6+40 TO STA 8+00														57			
LT STA 4+55.6 TO STA 6+00														26			
LT STA 6+00 TO STA 7+85														33			
FAI 57 STAGE 5 PROJECT TOTALS	**0**	**0**	**0**		**630**				**2,283**	**2,375**	**0**	**501**	**0**	**727**	**729.0**	**0**	**0**

REVISIONS NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE

SCALE: VERT.
HORIZ.
DATE

DRAWN BY JCK
CHECKED BY

PLOT DATE = 1/15/2007
FILE NAME = c:\projects\x\d902802\sht\d902802x01d13sch.dgn
PLOT SCALE = 50.0000 ' / IN.
USER NAME = krenz_jo