



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 9, 2007

SUBJECT: FAP Route 331 (IL 13)
Section D9 Pavement Preservation FY07
Williamson County
Contract No. 98995
Item No. 20, April 27, 2007 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 3 – 7 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by a small 'P.E.'.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 9; Roger Driskell; Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER - 98995

State Job # - C-99-013-07
 PPS NBR - 9-00160-0100
 County Name - WILLIAMSON--
 Code - 199 - -
 District - 9 - -
 Section Number - D9 PAVEMENT PRESERVATION FY 07

Project Number

Route
FAP 331

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
X0325223	FIBER ASPHALT	POUND	39,890.000					
* DELETED								
* X4480205	MICRO-SURF 2 PASS T2	SQ YD	75,746.000					
40600100	BIT MATLS PR CT	GALLON	6,818.000					
67100100	MOBILIZATION	L SUM	1.000					
70100700	TRAF CONT-PROT 701406	L SUM	1.000					
70300100	SHORT-TERM PAVT MKING	FOOT	3,834.000					
70300210	TEMP PVT MK LTR & SYM	SQ FT	109.200					
70300220	TEMP PVT MK LINE 4	FOOT	37,735.000					
70301000	WORK ZONE PAVT MK REM	SQ FT	13,718.000					
78000100	THPL PVT MK LTR & SYM	SQ FT	109.200					
78000200	THPL PVT MK LINE 4	FOOT	37,735.000					
78300200	RAISED REF PVT MK REM	EACH	229.000					
			* REVISED : APRIL 5, 2007					