

EARTHWORK SCHEDULE

CONTINUED FROM PREVIOUS SHEET

Table with columns for STA FROM, TO STA, EARTH EXCAVATION (ST IA-III), REMOVAL AND DISPOSAL OF UNSUITABLE MATERIALS (ST IA-III), PGES PLACEMENT (ST IA-III), EXCAVATION TO BE USED IN EMBANKMENT (15% SHRINKAGE) (ST IA-III), EMBANKMENT (ST IA-III), and EARTHWORK BALANCE WASTE (+) OR SHORTAGE (-) (ST IA-III). Rows list stationing from 100+98.18 to 142+00.00.

CONTINUED NEXT SHEET

NOTE: SEE GENERAL NOTES SHEET 3 FOR TEMPORARY PAVEMENT INFORMATION.

File Name, User Name, Plot Scale, Plot Date, TENG logo, and company information: TENG & ASSOCIATES, INC. ENGINEERS/ARCHITECTS/PLANNERS CHICAGO, ILLINOIS

Design and Revision Table: DESIGNED - MRK, REVISIONS, CHECKED - DDH, DATE - 12/16/11

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION FAP ROUTE 345 / US ROUTE 20

SCHEDULE OF QUANTITIES - XIV EARTHWORK SCHEDULES U.S. ROUTE 20 - STAGES IA TO III SCALE: N.T.S. SHEET NO. OF STA. TO STA.

Table with columns: F.A.P. RTE., SECTION, COUNTY, TOTAL SHEETS, SHEET NO., CONTRACT NO. 60H45