INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all
certifications and affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT's Central Bureau of Construction. This does not apply to Small Business Set-Asides.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date. This does not apply to Small Business Set-Asides.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124) he/she must indicate at that
time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued an Authorization to
Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Authorization to
Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an Authorization to Bid or Not For Bid
Report within a reasonable time of complete and correct original document submittal should contact the
department as to the status. Firms unsure as to authorization status should call the Prequalification
Section of the Bureau of Construction at the number listed at the end of these instructions. These
documents must be received three days before the letting date.

ADDENDA AND REVISIONS: It is the bidder’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and
revisions will also be placed on the Addendum/Revision Checklist and each subscription service
subscriber will be notified by e-mail of each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Plans and Contracts Office at (217)782-7806 or
D&Econtracts@dot.il.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




BID SUBMITTAL GUIDELINES AND CHECKLIST
In an effort to eliminate confusion and standardize the bid submission process the Contracts Office has
created the following guidelines and checklist for submitting bids.

This information has been compiled from questions received from contractors and from inconsistencies noted
on submitted bids. If you have additional questions please refer to the contact information listed below.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bid proposals in person to ensure they
arrive at the proper location prior to the time specified for the receipt of bids. Any proposals received at the
place of letting after the time specified will not be read.

STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

o Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first
page of your submitted bid. This page has the Item number in the upper left-hand corner and lines
provided for your company name and address in the upper right-hand corner.

e Do not use report covers, presentation folders or special bindings and do not staple multiple times on
left side like a book. Use only 1 staple in the upper left hand corner. Make sure all elements of your
bid are stapled together including the bid bond or guaranty check (if required).

e Do notinclude any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of
availability.

e Do not include the Subcontractor Documentation with your bid (pages i — iii and pages a — g). This
documentation is required only after you are awarded the contract.

e Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be
read if it is delivered after 10 AM.

e Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded
the contract this form is to be submitted to the district engineer at the pre-construction conference.

Use the following checklist to ensure completeness and the correct order in assembling your bid

[] Cover page followed by the Pay Items. If you are using special software or CBID to generate your
schedule of prices, do not include the blank schedule of prices.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s). Include the subcontractor(s) name,
address and the dollar amount (if over $25,000). If you will use subcontractor(s) but are uncertain who or the
dollar amount; check “YES” but leave the lines blank.

[ ] After page 4, Insert your Cost Adjustments for Steel, Bituminous and Fuel (if applicable), and your State
Board of Elections certificate of registration.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

[ ] Page 10 (Paragraph K) — List the Union Local Name and number or certified training programs that you
have in place. Do not include certificates with your bid. Keep the certificates in your office in case they are
requested by IDOT.

[ ] Page 11 (Paragraph L) - Insert a copy of your State Board of Elections certificate of registration after
page 4 of the bid proposal. Only include the page that has the date stamp on it. Do not include any other
certificates or forms showing that you are an lllinois business.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for
which you are submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not
part of the form and you do not need to make copies for each Form A that is filled out.



[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company.
Copies of the Forms can be used and only need to be changed when the financial information changes. The
certification signature and date must be original for each letting. Do not staple the forms together.

If you answered “NO” to all of the questions in Paragraph C (page 12), complete the first section (page 14)
with your company information and then sign and date the Not Applicable statement on page 17.

[] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use
the phrase, “See Affidavit of Availability on file”.

[ ] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use
the phrase “Per Contract Specifications”.

[ ] Bid Bond — Submit your bid bond using the current Bid Bond Form provided in the proposal package.
The Power of Attorney page should be stapled to the Bid Bond. If you are using an electronic bond, include
your bid bond number on the form and attach the Proof of Insurance printed from the Surety 2000 Web Site.

[ ] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last item in your bid should
be the DBE Utilization Plan (SBE 2026), DBE Participation Statement (SBE 2025) and supporting paperwork.
If you have documentation for a Good Faith Effort, it should follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream
will be placed on the main page of the current letting on the day of the Letting. The stream will not begin until
10 AM. The actual reading of the bids does not begin until approximately 10:20 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the
link on the main page of the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor/Subcontractor pre-qualification 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) 217-785-4611
Contracts, Bids, Letting process or Internet downloads 217-785-0230
Estimates Unit 217-785-3483

QUESTIONS: following contract execution

Including Subcontractor documentation, payments 217-782-3413
Railroad Insurance 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting April 27, 2012

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes by only
those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction. This does not apply to Small Business
Set-Asides.

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 62537
MCHENRY County

Section 112R-N

Route FAP 336

Project NHF-0336(051)
District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[J A Bid Bond is included.

Prepared by

[ A_cashier's Check or a Certified Check is included F
Checked by

(Printed by authority of the State of lllinois)
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lllinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer ldentification Number (Mandatory)

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 62537
MCHENRY County

Section 112R-N

Project NHF-0336(051)

Route FAP 336

District 1 Construction Funds

Intersection reconstruction and traffic signal modernization of IL 31 at IL 176 and at Terra Cotta Ave. in
Crystal Lake, Nunde Twp and unincorporated McHenry County.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and that he/she
has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000......cccuvveeeenn. $150 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000........cccceeennnnn. $300 $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000......cccccunneee $1,000 $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000........c..u...... $3,000 $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000........c......... $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000... $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... cvvvveeeees $700,000
$500,000 to $1,000,000................. $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000... $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of lllinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (30 ILCS 500/20-43)
provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to do
business in the State of lllinois prior to submitting the bid.

9. The services of a subcontractor will or may be used.

Check box Yes []
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $25,000, the contract shall include
their name, address, and the dollar allocation for each subcontractor.

10. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing Department
procurements, execute the contract and shall be the sole entity having the authority to accept performance and make
payments under the contract. Execution of the contract by the Chief Procurement Officer or the State Purchasing Officer is for
approval of the procurement process and execution of the contract by the Department. Neither the Chief Procurement Officer
nor the State Purchasing Officer shall be responsible for administration of the contract or determinations respecting
performance or payment there under except as otherwise permitted in the lllinois Procurement Code.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION Page 1
SCHEDULE OF PRICES 04/02/2012
NUMBER -
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
A2000220| T-ACERX FREM MM 2-1/2 EACH 12.000
A2004724| T-GLED TRI-ISM 3 EACH 12.000
A2005020| T-GYMNOCLA DIO 2-1/2 EACH 12.000
A2006720| T-QUERCUS MACR 2-1/2 EACH 10.000
A2007920| T-TILIA AMER RD 2-1/2 EACH 12.000
B2001666| T-CRATAE CRU-I SF &' EACH 12.000
B2004516| T-MALUSRJTF 2 EACH 8.000
B2005413| T-PRUN VR SH TF 1-3/4 EACH 9.000
X0323260| SEDIMENT BASIN EACH 1.000
X0325130| TUBULAR TRAF SGN POST EACH 34.000
X4402020| CONC MEDIAN SURF REM SQFT 17,289.000
X4810100| TEMP SHOULDERS SQ YD 1,183.000
X5610110| DI WAT MNF 10 PLUG EACH 2.000
X5610651| ABAN EX WM FILL CLSM FOOT 820.000
X5630708| CONN TO EX W MAIN 8 EACH 3.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 2
04/02/2012

NUMBER -
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

X5630710| CONN TO EX W MAIN 10 EACH 2.000

X6022810| MAN SAN 4 DIA T1F CL EACH 1.000

X6023242| CB TA 4D T24F&G SPL EACH 2.000

X6026622| VV REMOVED EACH 5.000

X6050700| REMOVE INLET BOX EACH 3.000

X7010216| TRAF CONT & PROT SPL L SUM 1.000

X8570231| FAC T5 CAB SPL EACH 1.000

X8620200] UNINTER POWER SUP SPL EACH 1.000

X8730250| ELCBL C 20 3C TW SH FOOT 1,341.000

Z0013797| STAB CONSTR ENTRANCE SQ YD 278.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0019500| DRYWELL EACH 6.000

Z0023204| SED CONT SILT FENCE FOOT 5,503.000

70024478| FLEX DELINEATORS EACH 25.000

Z0030255| IMP ATTN TEMP FRN TL2 EACH 2.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 3

SCHEDULE OF PRICES 04/02/2012
NUMBER -
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

Z0030850| TEMP INFO SIGNING SQFT 766.000

Z0033046| RE-OPTIMIZE SIG SYS 2 EACH 1.000

Z0042002| POROUS GRAN EMB SUBGR CU YD 1,629.000

Z0056608| STORM SEW WM REQ 12 FOOT 1,619.000

Z0056620| STORM SEW WM REQ 30 FOOT 9.000

Z0056635| SS WM REQ EQRS 30 FOOT 41.000

Z0056900| SAN SEW 8 FOOT 220.000

Z0062456| TEMP PAVEMENT SQ YD 10,614.000

Z0067700| STEEL CASINGS 20 FOOT 64.000

Z0073510| TEMP TR SIGNAL TIMING EACH 1.000

20100110| TREE REMOV 6-15 UNIT 592.000

20100210| TREE REMOV OVER 15 UNIT 652.000

20200100 EARTH EXCAVATION CU YD 1,152.000

20201200 REM & DISP UNS MATL CU YD 33,777.000

20400800 FURNISHED EXCAVATION CU YD 6,345.000
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SCHEDULE OF PRICES 04/02/2012
NUMBER -
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
20800150/ TRENCH BACKFILL CU YD 8,225.000
21001000 GEOTECH FAB F/GR STAB SQ YD 53,454.000
21101615 TOPSOILF &P 4 SQ YD 42,015.000
21101815 COMPOSTF & P 4 SQ YD 4,102.000
25000210| SEEDING CL 2A ACRE 4.050
25000312| SEEDING CL 4A ACRE 0.850
25000400 NITROGEN FERT NUTR POUND 668.000
25000500 PHOSPHORUS FERT NUTR POUND 668.000
25000600| POTASSIUM FERT NUTR POUND 668.000
25100115 MULCH METHOD 2 ACRE 7.280
25100630 EROSION CONTR BLANKET SQ YD 23,719.000
25200110 SODDING SALT TOLERANT SQ YD 18,296.000
25200200 SUPPLE WATERING UNIT 384.000
28000250 TEMP EROS CONTR SEED POUND 728.000
28000305| TEMP DITCH CHECKS FOOT 305.000
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SCHEDULE OF PRICES 04/02/2012
NUMBER -
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

28000500| INLET & PIPE PROTECT EACH 39.000

28000510| INLET FILTERS EACH 195.000

28100713 STONE DUMP RIP CL A7 SQ YD 76.000

28200200| FILTER FABRIC SQ YD 76.000

30300112| AGG SUBGRADE IMPR 12 SQ YD 60,765.000

31101200| SUB GRAN MATB 4 SQ YD 2,635.000

35501308| HMA BASE CSE 6 SQ YD 1,452.000

35501316/ HMA BASE CSE 8 SQ YD 6,878.000

35600714 HMA BC WID 9 1/2 SQ YD 2,353.000

40200800/ AGG SURF CSE B TON 3,391.000

40600200| BIT MATLS PR CT TON 18.000

40600300/ AGG PR CT TON 51.000

40600400| MIX CR JTS FLANGEWYS TON 1.000

40600635| LEV BIND MM N70 TON 479.000

40600827| P LB MM IL-4.75 N50 TON 355.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 6

SCHEDULE OF PRICES 04/02/2012
conecT
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

40600895| CONSTRUC TEST STRIP EACH 7.000

40600982| HMA SURF REM BUTT JT SQ YD 26.000

40600990 TEMPORARY RAMP SQ YD 244.000

40603080| HMA BC IL-19.0 N50 TON 187.000

40603240/ P HMA BC IL19.0 N90 TON 1,135.000

40603335 HMA SC "D" N50 TON 1,057.000

40603595| P HMA SC "F" N90 TON 829.000

40702700/ FURNISH PROFILOGRAPH L SUM 1.000

42000416 PCC PVT 9 3/4 JOINTD SQ YD 47,437.000

42001300| PROTECTIVE COAT SQ YD 57,824.000

42300400| PCC DRIVEWAY PAVT 8 SQ YD 514.000

42400200/ PC CONC SIDEWALK 5 SQFT 6,129.000

44000100 PAVEMENT REM SQ YD 45,096.000

44000157| HMA SURF REM 2 SQ YD 6,150.000

44000200| DRIVE PAVEMENT REM SQ YD 14,586.000
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SCHEDULE OF PRICES 04/02/2012
conecT
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price
44000300| CURB REM FOOT 1,009.000
44000500/ COMB CURB GUTTER REM FOOT 12,187.000
44000600| SIDEWALK REM SQFT 5,737.000
44004000/ PAVED DITCH REMOVAL FOOT 269.000
44004250| PAVED SHLD REMOVAL SQ YD 3,935.000
44201690| CL DPATCHT1 4 SQ YD 44.000
44201692| CL DPATCHT2 4 SQ YD 67.000
44201694| CL D PATCHT3 4 SQ YD 67.000
44201696| CL D PATCH T4 4 SQ YD 44.000
44201761| CL D PATCH T1 10 SQ YD 22.000
44201765| CL D PATCH T2 10 SQ YD 305.000
44201769| CL D PATCH T3 10 SQ YD 65.000
44201771| CL D PATCH T4 10 SQ YD 115.000
48101200 AGGREGATE SHLDS B TON 236.000
48203029| HMA SHOULDERS 8 SQ YD 2,902.000
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SCHEDULE OF PRICES 04/02/2012
conecT
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

50100100| REM EXIST STRUCT EACH 1.000

50104400 CONC HDWL REM EACH 2.000

50105220| PIPE CULVERT REMOV FOOT 2,215.000

54001001| BOX CUL END SEC C1 EACH 2.000

54010402| PCBC 4X2 FOOT 75.000

542D0217| PCULCLD1 12 FOOT 159.000

542D0220| PCULCLD1 15 FOOT 55.000

5421D012| PCUL CL D1 12 TEMP FOOT 346.000

5421D015| PCUL CL D1 15 TEMP FOOT 226.000

54213657| PRC FLAR END SEC 12 EACH 2.000

54213675| PRC FLAR END SEC 30 EACH 3.000

54213681| PRC FLAR END SEC 36 EACH 3.000

54214719| PRCF END S EL EQRS 24 EACH 1.000

54247150| GRATING-C FL END S 30 EACH 3.000

54247170| GRATING-C FL END S 36 EACH 3.000
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SCHEDULE OF PRICES 04/02/2012
conecT
State Job # - C-91-351-02
Project Number Route
County Name - MCHENRY- - NHF-0336/051/ FAP 336
Code - 111 - -
District - 1--
Section Number - 112R-N
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

550A0050] STORM SEWCL A1 12 FOOT 68.000

550A0140| STORM SEW CL A1 30 FOOT 47.000

550A0160| STORM SEWCL A1 36 FOOT 282.000

550A0340| STORM SEW CL A2 12 FOOT 3,434.000

550A0360| STORM SEW CL A 2 15 FOOT 212.000

550A0380| STORM SEW CL A2 18 FOOT 808.000

550A0400| STORM SEW CL A 2 21 FOOT 708.000

550A0410| STORM SEWCL A2 24 FOOT 702.000

550A0420| STORM SEW CL A 2 27 FOOT 507.000

550A0430| STORM SEW CL A 2 30 FOOT 1,161.000

550A0450| STORM SEW CL A 2 36 FOOT 457.000

550A4900| SSCL A 2 EQRS 24 FOOT 493.000

550A5100| SS CL A 2 EQRS 30 FOOT 244.000

550B0300| STORM SEWCL B2 4 FOOT 20.000

55100300 STORM SEWER REM 8 FOOT 28.000
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55100400 STORM SEWER REM 10 FOOT 89.000

55100500/ STORM SEWER REM 12 FOOT 2,136.000

55100700 STORM SEWER REM 15 FOOT 2,240.000

55100900/ STORM SEWER REM 18 FOOT 583.000

55101100 STORM SEWER REM 21 FOOT 48.000

55101200 STORM SEWER REM 24 FOOT 894.000

56100030 DI WAT MN TEE, 10X 6 EACH 2.000

56100035 DI WAT MN TEE, 10X 8 EACH 4.000

56100040 DI WAT MN TEE, 10X10 EACH 2.000

56100700 WATER MAIN 8 FOOT 45.000

56100800 WATER MAIN 10 FOOT 880.000

56105000 WATER VALVES 8 EACH 4.000

56105100 WATER VALVES 10 EACH 1.000

56106400 ADJ WATER MAIN 8 FOOT 35.000

56106500 ADJ WATER MAIN 10 FOOT 128.000
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56109000 TAP VALVE & SLEEVE 10 EACH 2.000

56109402| DI WT MNF 10 11.25 DB EACH 2.000

56109410 DI WT MNF 10 22.50 DB EACH 2.000

56109420 DI WT MNF 8 45.0 DB EACH 4.000

56109422| DI WT MNF 10 45.0 DB EACH 9.000

56109436/ DI WT MNF 10 90.0 DB EACH 3.000

56200300 WATER SERV LINE 1 FOOT 10.000

56400100| FIRE HYDNTS TO BE MVD EACH 9.000

56400300| FIRE HYDNTS TO BE ADJ EACH 3.000

56400500| FIRE HYDNTS TO BE REM EACH 2.000

56400600 FIRE HYDRANTS EACH 2.000

56500600 DOM WAT SER BOX ADJ EACH 4.000

60107600 PIPE UNDERDRAINS 4 FOOT 5,490.000

60108100 PIPE UNDERDRAIN 4 SP FOOT 154.000

60200305| CB TA 4 DIA T3F&G EACH 4.000
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60200805| CB TA 4 DIA T8G EACH 10.000

60201340| CB TA 4 DIA T24F&G EACH 65.000

60206905| CB TC T1F OL EACH 1.000

60207005| CB TC T1F CL EACH 2.000

60207605/ CB TC T8G EACH 5.000

60208240| CB TC T24F&G EACH 34.000

60218400 MAN TA 4 DIA T1F CL EACH 4.000

60219000 MAN TA 4 DIA T8G EACH 1.000

60221000 MAN TA 5 DIA T1F OL EACH 2.000

60221100 MAN TA 5 DIA T1F CL EACH 18.000

60221102 MAN TA 5D T1IFCL R-PLT EACH 1.000

60221700 MAN TA 5 DIA T8G EACH 5.000

60223800 MAN TA 6 DIA T1F CL EACH 1.000

60235700| INLETS TA T3F&G EACH 2.000

60236200| INLETS TA T8G EACH 7.000
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60237470| INLETS TA T24F&G EACH 2.000

60240328| INLETS TB T24F&G EACH 1.000

60248700 VV TA 4 DIA T1F CL EACH 4.000

60248900 VV TA 5 DIA T1F CL EACH 3.000

60250200 CB ADJUST EACH 1.000

60255500 MAN ADJUST EACH 8.000

60255800 MAN ADJ NEW T1F CL EACH 11.000

60257900 MAN RECONST EACH 2.000

60265700 VV ADJUST EACH 3.000

60265900 VV ADJ NEW T1F CL EACH 3.000

60300105 FR & GRATES ADJUST EACH 1.000

60300305| FR & LIDS ADJUST EACH 1.000

60500040 REMOV MANHOLES EACH 17.000

60500050 REMOV CATCH BAS EACH 40.000

60500060 REMOV INLETS EACH 15.000
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60500105| FILL MANHOLES EACH 1.000

60600095 CLASS SI CONC OUTLET CU YD 8.000

60603800 COMB CC&G TB6.12 FOOT 6,029.000

60605000 COMB CC&G TB6.24 FOOT 11,174.000

60608300 COMB CC&G TM2.12 FOOT 676.000

60608600 COMB CC&G TM6.06 FOOT 160.000

60618300 CONC MEDIAN SURF 4 SQFT 18,437.000

60619600 CONC MED TSB6.12 SQFT 15,466.000

60624600 CORRUGATED MED SQFT 1,115.000

63200310 GUARDRAIL REMOV FOOT 240.000

63301210 REM RE-E SPBGRTY A FOOT 145.000

63302000 REM RE-E T B TERM T2 EACH 1.000

63500105| DELINEATORS EACH 18.000

66900105| UNDERGR STOR TANK REM EACH 1.000

66900200| NON SPL WASTE DISPOSL CU YD 17,400.000
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66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530| SOIL DISPOSAL ANALY EACH 8.000

67000400 ENGR FIELD OFFICE A CAL MO 18.000

67100100 MOBILIZATION L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 230.000

70106800 CHANGEABLE MESSAGE SN CAL MO 24.000

70300100| SHORT TERM PAVT MKING FOOT 5,329.000

70300210 TEMP PVT MK LTR & SYM SQFT 838.000

70300220| TEMP PVT MK LINE 4 FOOT 80,282.000

70300240 TEMP PVT MK LINE 6 FOOT 5,591.000

70300260 TEMP PVT MK LINE 12 FOOT 1,851.000

70300280 TEMP PVT MK LINE 24 FOOT 523.000

70300510 PAVT MARK TAPE T3 L&S SQFT 146.000

70300520 PAVT MARK TAPET3 4 FOOT 17,706.000

70300540 PAVT MARK TAPE T3 6 FOOT 601.000
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70300560 PAVT MARK TAPE T3 12 FOOT 304.000

70300570 PAVT MARK TAPE T3 24 FOOT 18.000

70301000 WORK ZONE PAVT MK REM SQFT 26,585.000

70400100 TEMP CONC BARRIER FOOT 590.000

72000100| SIGN PANEL T1 SQFT 650.000

72900200 METAL POSTTY B FOOT 780.000

78000100| THPL PVT MK LTR & SYM SQFT 109.000

78000200 THPL PVT MK LINE 4 FOOT 15,710.000

78000400 THPL PVT MK LINE 6 FOOT 793.000

78000600 THPL PVT MK LINE 12 FOOT 407.000

78008200 POLYUREA PM T1 LTR-SY SQFT 1,461.000

78008210 POLYUREAPMTI1ILN 4 FOOT 9,675.000

78008230 POLYUREAPMT1ILN 6 FOOT 5,223.000

78008240 POLYUREAPMT1ILN 8 FOOT 609.000

78008250 POLYUREAPM T1LN 12 FOOT 666.000
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78008270 POLYUREAPMTI1ILN 24 FOOT 369.000

78100100 RAISED REFL PAVT MKR EACH 554.000

78100200| TEMP RAIS REF PVT MKR EACH 282.000

78300100| PAVT MARKING REMOVAL SQFT 14,649.000

78300200| RAISED REF PVT MK REM EACH 470.000

80500020| SERV INSTALL POLE MT EACH 1.000

81028200 UNDRGRD C GALVS 2 FOOT 2,398.000

81028210 UNDRGRD C GALVS 2 1/2 FOOT 144.000

81028220 UNDRGRD C GALVS 3 FOOT 29.000

81028240 UNDRGRD C GALVS 4 FOOT 1,001.000

81400100 HANDHOLE EACH 8.000

81400200/ HD HANDHOLE EACH 4.000

81400300/ DBL HANDHOLE EACH 3.000

84400105| RELOC EX LT UNIT EACH 1.000

85000200 MAIN EX TR SIG INSTAL EACH 1.000
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86000105| MASTER CONTROLLER SPL EACH 1.000

86400100| TRANSCEIVER - FIB OPT EACH 1.000

87100020 FOCC62.5/125 MM12SM12 FOOT 2,865.000

87300925| ELCBL C TRACER 14 1C FOOT 2,839.000

87301215| ELCBL C SIGNAL 14 2C FOOT 350.000

87301225| ELCBL C SIGNAL 14 3C FOOT 1,810.000

87301245| ELCBL C SIGNAL 14 5C FOOT 3,815.000

87301255| ELCBL C SIGNAL 14 7C FOOT 2,411.000

87301305| ELCBL CLEAD 14 1PR FOOT 7,920.000

87301805| ELCBL CSERV 6 2C FOOT 36.000

87301900 ELCBL CEGRDC 6 1C FOOT 1,129.000

87502440| TS POST GALVS 10 EACH 1.000

87502500| TS POST GALVS 16 EACH 4.000

87700270 S MAA & P 46 EACH 1.000

87700290 S MAA & P50 EACH 1.000
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87700310| S MAA & P 54 EACH 2.000

87800100 CONC FDN TY A FOOT 20.000

87800150 CONC FDNTY C FOOT 4.000

87800415| CONC FDN TY E 36D FOOT 58.000

87900200| DRILL EX HANDHOLE EACH 1.000

88030020 SHLED 1F 3S MAM EACH 8.000

88030110 SHLED 1F 5S MAM EACH 4.000

88030240 SHLED 2F 1-3 1-5 BM EACH 4.000

88102717| PED SH LED 1F BM CDT EACH 2.000

88102747| PED SH LED 2F BM CDT EACH 1.000

88200210 TS BACKPLATE LOU ALUM EACH 12.000

88500100| INDUCTIVE LOOP DETECT EACH 21.000

88600700 PREFORM DETECT LOOP FOOT 1,269.000

88700200| LIGHT DETECTOR EACH 4.000

88700300| LIGHT DETECTOR AMP EACH 1.000
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88800100 PED PUSH-BUTTON EACH 3.000

89000100| TEMP TR SIG INSTALL EACH 1.000

89502300/ REM ELCBL FR CON FOOT 3,188.000

89502375| REMOV EX TS EQUIP EACH 1.000

89502380 REMOV EX HANDHOLE EACH 11.000

89502385| REMOV EX CONC FDN EACH 12.000




CONTRACT NUMBER 62537

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



RETURN WITH BID

STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT

PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Atrticle 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

B.

In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards

established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection I, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated

assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been

understood and completed.

C.

In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false

certification shall be grounds for the chief procurement officer to void the contract, or subcontract, and may result in the suspension or debarment of
the bidder or subcontractor.

Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

B. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, State purchasing officers, procurement compliance monitors, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
1. The lllinois Procurement Code provides:

Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.

2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year
contract and every subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial
fiscal year, to the responsible chief procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a
contract award. If a contractor or subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its
certification a detailed explanation of the circumstances leading to the change in certification status. A contractor or subcontractor that makes a
false statement material to any given certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law,
subject to liability under the Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

1. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Procurement
Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any of the certifications required by this Section are false.

-7-
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C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

F. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an

educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

H. International Anti-Boycoft

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

I. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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J. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

"o« nou

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/__| Company has business operations in Iran as disclosed the attached document.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Illinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has reqistered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.

M. Lobbyist Disclosure

Section 50-38 of the lllinois Procurement Code requires that any bidder or offeror on a State contract that hires a person required to register
under the Lobbyist Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist’s costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The chief procurement officer shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Procurement Code for compensation contingent in whole or in part upon the decision or procurement.
Any person who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the Illinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[ Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract and the surety providing the performance bond shall be responsible for completion
of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract.
Furthermore, pursuant to Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a
contract or reject a proposal or bid based on any violation of the Procurement Code or the existence of a conflict of interest as provided_in
subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES __ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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Form A

Financial Information &
Potential Conflicts of Interest

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code (30
ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information and
potential conflict of interest information as specified in this Disclosure Form. This information shall become part of the
publicly available contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended
contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of

the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

NAME:

FOR INDIVIDUAL (type or print information)

ADDRESS

stock sole proprietorship
% or $ value of ownership/distributable income share:

Type of ownership/distributable income share:

Partnership

other: (explain on separate sheet):

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and

describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.

Yes __ _No__

If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois State

Toll Highway Authority?

Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of Illinois? If you are
currently appointed to or employed by any agency of the State of Illinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State

agency for which you are employed and your annual salary.
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes _ No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __ _No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?

Yes No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of Illinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes _ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

()) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes ___No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”
on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Procurement Code.
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Form B

Other Contracts &
Procurement Related Information

Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number

Email Address

Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement
Act (30 ILCS 500). This information shall become part of the publicly available contract file. This Form B must
be completed for bids in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM

INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative

Date

-18-
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

(b)

(©)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.

-19-



lllinois Department
of Transportation

PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Name of Bidder:

Contract No. 62537
MCHENRY County

Section 112R-N

Project NHF-0336(051)

Route FAP 336

District 1 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract CURRENT EMPLOYEES

TO BE ASSIGNED

MINORITY EMPLOYEES TRAINEES TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER APPREN- | ON THE JOB TOTAL MINORITY
MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F

M F

M F M F M F M F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

FOR DEPARTMENT USE ONLY

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column. BC 1256 (Rev. 12/11/07)

Note: See instructions on page 2
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RETURN WITH BID Contract No. 62537

MCHENRY County

Section 112R-N

Project NHF-0336(051)

Route FAP 336

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (humber)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)

-21-




RETURN WITH BID

ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’'s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-22-



RETURN WITH BID Contract No. 62537
MCHENRY County
Section 112R-N
Project NHF-0336(051)
Route FAP 336
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.
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Return with Bid Division of Highways

llinois Department Proposal Bid Bond
of Transportation (Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well and truly
to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and
assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and fif,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of AD.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , @ Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)
who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL

and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

|

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (REV. 9/26/11)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting Item No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided patrticipation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, Illinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Letting
Participation Statement Item No.
(1) Instructions Contract

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall
be submitted in accordance with the special provision and will be attached to the Utilization Plan form.. If
additional space is needed complete an additional form for the firm.

(2) Work

Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment Items
For any of the above items which are partial pay items, specifically describe the work and subcontract dollar
amount:

(4) Commitment

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below
has agreed to perform a commercially useful function in the work of the contract item(s) listed above and to
execute a contract with the prime contractor. The undersigned further understand that no changes to this
statement may be made without prior approval from the Department’s Bureau of Small Business Enterprises and
that complete and accurate information regarding actual work performed on this project and the payment therefore
must be provided to the Department.

Signature for Prime Contractor Signature for DBE Firm
Title Title
Date Date
Contact Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and federal WC

law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by
the State Forms Management Center.

SBE 2025 (Rev. 11/03/09)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 62537
MCHENRY County

Section 112R-N

Project NHF-0336(051)

Route FAP 336

District 1 Construction Funds

@ lllinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795 and 96-0920, enacted substantial changes to the provisions of the
lllinois Procurement Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors approved in accordance with article 108.01 of the
Standard Specifications for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the Chief Procurement Officer within 20 calendar days after execution of
the subcontract.

The subcontract shall contain the certifications required to be made by subcontractors
pursuant to Article 50 of the lllinois Procurement Code. This Notice to Bidders includes
a document incorporating all required subcontractor certifications and disclosures for
use by the Contractor in compliance with this mandate. The document is entitled State
Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of lllinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The chief procurement officer may terminate or void the subcontract approval if it is later determined that
the bidder or subcontractor rendered a false or erroneous certification.

Section 50-2 of the lllinois Procurement Code provides that every person that has entered into a multi-year contract and every subcontractor with a
multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible chief
procurement officer whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery

1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 1961.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not
barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement officer may declare the
related contract void if any certifications required by this Section are false. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.

2. The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
1. The lllinois Procurement Code provides:

Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any State agency, or enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that
felony, unless no person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any
involvement with the business.

2. Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the
Procurement Code shall contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the chief procurement
officer may declare the related contract void if any of the certifications required by this Section are false.
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C. Debt Delinquency

1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Procurement Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or
entering into a subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lIllinois Use Tax Act. The bidder or contractor or
subcontractor, respectively, further acknowledges that the chief procurement officer may declare the related contract void if this
certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent in the payment of any
debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

1. The lllinois Procurement Code provides:

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction.. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Procurement Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder,
contractor, or subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that
the chief procurement officer shall declare the related contract void if any of the certifications completed pursuant to this Section are
false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-12 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Procurement Code by a person or business found by a court or the Pollution Control Board to have committed a willful or
knowing violation of Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder
or contractor or subcontractor, respectively, acknowledges that the chief procurement officer may declare the contract void if this
certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The chief procurement officer may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor
rendered a false or erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Procurement Code.
Furthermore, the chief procurement officer may void the contract or subcontract.

B. Einancial Interests and Conflicts of Interest

1. Section 50-35 of the Illinois Procurement Code provides that all subcontracts with a total value of $25,000 or more, from subcontractors
identified in Section 20-120 of the Illinois Procurement Code, shall be accompanied by disclosure of the financial interests of the subcontractor.
This disclosed information for the subcontractor, will be maintained as public information subject to release by request pursuant to the Freedom of
Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the Prime Contractor’s contract.
Furthermore, pursuant to this Section, the Procurement Policy Board may recommend to allow or void a contract or subcontract based on a
potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES ___ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4.  Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE
STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of Illinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.
Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT SubcontrZ%rtrgrAFinancial
OF TRANSPORTATION Information & Poténtial Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement
Code (30 ILCS 500). Subcontractors desiring to enter into a subcontract of a State of Illinois contract must
disclose the financial information and potential conflict of interest information as specified in this Disclosure
Form. This information shall become part of the publicly available contract file. This Form A must be completed
for subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the
lllinois Procurement Code, and for all open-ended contracts. A publicly traded company may submit a 10K
disclosure (or equivalent if applicable) in satisfaction of the requirements set forth in Form A. See
Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (Or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes_ No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
() more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of 100% of the annual salary of the Governor?
Yes No

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes ___No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes__ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of Illinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the
annual salary of the Governor? Yes __ _No_

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of two times the salary of the Governor?
Yes No

(c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes _ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of Illinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(H Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of Illinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date
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ILLINOIS DEPARTMENT Subcontracte CPE L e
OF TRANSPORTATION Procurement Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
subcontracts with a total value of $25,000 or more, from subcontractors identified in Section 20-120 of the lllinois
Procurement Code, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes __ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date




1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springfield, lllinois until 10:00 o’clock a.m., April 27, 2012. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62537
MCHENRY County

Section 112R-N

Project NHF-0336(051)

Route FAP 336

District 1 Construction Funds

Intersection reconstruction and traffic signal modernization of IL 31 at IL 176 and at Terra Cotta Ave. in
Crystal Lake, Nunde Twp and unincorporated McHenry County.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
Illinois Department of Transportation

Ann L. Schneider,
Secretary
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET #
NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts
(Eff. 2-1-69) (Rev. 1-1-10)
2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)
4 Specific Equal Employment Opportunity Responsibilities
Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)
5 Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-12)
6 Asbestos Bearing Pad Removal (Eff. 11-1-03)
7 Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt
Surface Removal (Eff. 6-1-89) (Rev. 1-1-09)
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and
In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)
10 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07)
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09)
14 Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09)
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07)
16 Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)
17 Polymer Concrete (Eff. 8-1-95) (Rev. 1-1-08)
18 PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07)
19 X Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07)
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-12)
21 Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-12)
22 Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07)
23 Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07)
24 Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96)
26 English Substitution of Metric Bolts (Eff. 7-1-96)
27 English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03)
28 Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01)
29 Portland Cement Concrete Inlay or Overlay for Pavements (Eff. 11-1-08) (Rev. 1-1-12)
30 Quality Control of Concrete Mixtures at the Plant(Eff. 8-1-00) (Rev. 1-1-11)
31 Quality Control/Quality Assurance of Concrete Mixtures(Eff. 4-1-92) (Rev. 1-1-11)
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STATE OF ILLINOIS
SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways", and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP 336 (IL 31), Project NHF-0336 (051), Section 112R-N, McHenry County,
Contract 62537 and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

FAP 336 (IL 31)
Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

LOCATION OF PROJECT

This project begins at a point on the centerline of lllinois Route 31 approximately 1,266 feet
south of the centerline of lllinois Route 176 and extends in a northerly direction for a distance of
0.754 mi. The project is located in the City of Crystal Lake and unincorporated McHenry
County.

DESCRIPTION OF PROJECT

This project consists of the reconstruction of the intersection of lllinois Route 31 at lllinois Route
176 and Terra Cotta Avenue. This intersection will be reconstructed to accommodate one 12
foot inside lane and one 14 foot outside lane in each direction, two 12 foot left turn lanes and
one 12 foot right turn lane for all legs of the intersection. The fifth leg of this intersection, Terra
Cotta Avenue will be terminated in a cul-de-sac. lllinois Route 31 will be widened and
resurfaced beginning approximately 150 feet north of Ray Street to the north project limit.
lllinois Route 176 will be widened and resurfaced beginning approximately 1,330 feet northeast
of lllinois Route 31 to the east project limit.

Type B-6.24 curb and gutter will be provided throughout the reconstruction limits. Other work
includes earthwork, drainage, pavement removal, aggregate sub-grade, jointed Portland cement
concrete pavement, hot-mix asphalt pavement widening and hot-mix asphalt surface course,
traffic signal modernization, signing and all other work necessary to complete the project as
shown in the plans and as described herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES TO BE ADJUSTED
Effective: January 30, 1987 Revised: July 1, 1994

Utility companies involved in this project have provided the following estimated dates:

Name of Utility Type Location Estimated Dates for
Start and Completion
of Relocation or Adjustments

AT&T (1) Underground Left and right  approximately 12 calendar
telephone of centerline days

ComEd (2) Overhead and Left and right  approximately 120 working
underground electric  of centerline days

Nicor (3) Underground gas Left and right  approximately 60-90 working

of centerline days

Comcast (4) Underground Left of approximately 15-30

fiberoptic centerline calendar days

communications

The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the
Standard Specifications shall apply.

(1) AT&T — Work shall consist of relocation or adjustment of underground telephone lines due to
conflict with excavation for roadway pavement or parkway grading at Stations 116+27 to
120+40 LT, 121+65 to 126+86 LT, 129+00 to 129+58 LT,131+89 to 138+30 RT, 134+00 to
138+56 LT, 139+50 to 140+50 LT, 215+25 to 216+37 RT, 216+76 to 219+55 LT, 222+29 to
242+00 RT, 225+00 to 231+00 LT, 237+50 to 239+27 LT, and 239+60 to 241+25 LT; adjusting
underground telephone lines crossing the proposed roadway at Stations 131+47 to 131+52 and
137+29 to 137+57; adjusting underground telephone lines that conflict with proposed storm
sewers and sewer structures at Stations 110+00 LT, 111+26 LT, 111+28 LT, 111+57 LT,
113473 LT, 113+82 LT, 113+90 LT, 114+40 LT, 114+60 LT, 116463 LT, 117+91 LT, 119+43
LT, 120+20 LT, 120+49 RT, 123+84 LT, 124+32 LT, 125+06 LT, 125+80 LT, 126+41 LT,
127410 LT, 129+75 LT, 131+87 RT, 133+03 RT, 134+51 LT, 134+51 RT, 136+49 LT, 136+49
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RT, 137+60 RT, 137+49 RT, 137493 RT, 138+22 RT, 138+82 to 139+00 LT, 208+84 RT,
215+38 RT, 216+18 RT, 216+94 RT, 216+98 LT, 217+73 LT, 218+65 LT, 219+44 LT, 221+64
RT, 222+23 RT, 222+29 RT, 222+57 to 223+00 RT, 224+18 LT, 224+18 RT, 225+86 LT,
225+86 RT, 226+98 LT, 226+98 RT, 228+09 LT, 228+09 RT, 229+09 LT, 229+09 RT, 230+12
LT, 230+12 RT, 231+23 LT, 231+23 RT, 232+45 RT, 233+39 RT, 233+54 LT, 233+56 LT,
239+15 to 239+60 LT, and 303+55 RT; conflicts with proposed watermain at station 208+85 LT;
relocating underground telephone lines that conflict with the proposed detention basin at
stations 220+00 to 222+29 RT and 302+58 to 305+00; adjusting or relocating fiber optic cables
due to conflict with proposed storm sewers and sewer structures at stations 120+51 RT and
300+67 to 301+06 RT; adjusting or relocating fiber optic cables due to conflict with excavation of
the roadway at stations 120+12 to 120+41 (crossing), 143+50 to 144+00 RT, 145+10 (crossing),
146+10 (crossing), 302+58 to 303+87 LT, and 303+90 to 305+00 LT; and relocating fiber optic
cables due to conflict with the proposed detention basin at stations 300+67 to 301+11 RT and
301+11 to 302+58 LT.

(2) Commonwealth Edison — Work shall consist of relocation of utility poles that conflict with
proposed roadway excavation and with proposed storm sewers at stations 114+62 LT, 118+40
LT, 120+40 LT, 120+57 LT, 121+78 LT, 122+49 LT, 123+80 LT, 124+79 LT, 125+72 LT,
127415 LT, 128+81 RT, 129+10 LT, 131+47 LT, 131+51 LT, 131496 RT, 132+00 RT, 132+87
LT, 134491 LT, 136+05 RT, 136+81 LT, 138+88 LT, 139+10 RT, 140+02 RT, 140+85 LT,
140486 RT, 141+38 LT, 142+72 LT, 147+22 RT, 208+84 RT, 209+86 RT, 210+84 RT, 211+66
RT, 213+45 RT, 213+66 LT, 214+84 LT, 215+24 RT, 215+69 LT, 216+78 LT, 217+05 RT,
217463 RT, 222+26 RT, 223+32 LT, 225+23 RT, 225453 LT, 226+73 LT, 228+10 LT, 229+67
LT, 231+64 RT, 233+67 LT, 235+66 LT, 236+86 LT, 302+36 LT, and 302+39 RT; conflicts with
proposed watermain at station 208+85 LT; and relocating or adjusting underground electric lines
that conflict with excavation of the proposed roadway or parkway grading at stations 123+80 to
124+00 LT, 136+85 to 138+17 LT, and 208+84 (crossing). Potential conflicts between
underground electric lines and proposed storm sewer construction occur at station 208+84 RT.

(3) Nicor - Work shall consist of relocation or adjustment of underground gas mains due to
conflict with proposed storm sewers and sewer structures at stations 110+57 RT, 111+57 RT,
112+47 RT, 113+25 RT, 114+60 RT, 115+32 RT, 116+04 RT, 116+84 RT, 117+90 RT, 119+43
RT, 120+20 RT, 120+50 RT, 123+57 RT, 123+79 LT, 124+32 LT, 124+32 RT, 125+06 LT,
125+04 RT, 125+80 LT, 125+80 RT, 126+43 LT, 126+54 RT, 127+26 LT, 127+26 RT, 128+03
LT, 128+10 RT,128+75 LT, 128+75 RT, 129+73 LT, 129+75 LT, 129+73 LT, 129+75 LT,
129+65 RT, 130+73 LT, 131487 LT, 133+03 LT, 134+52 LT, 136+08 RT, 136+49 LT, 136+72
LT, 137+88 LT, 137+89 LT, 138+20 LT, 139486 RT, 208+11 LT, 208+90 RT, 209+07 LT,
210403 LT, 210+75 RT, 211+10 LT, 211+73 RT, 212+25 LT, 213+39 LT, 213+89 LT, 214+56
LT, 215+37 LT, 216+18 LT, 217+03 LT, 217465 LT, 218+73 RT, 219+43 RT, 221+64 LT,
221464 RT, 222438 RT, 222+47 LT, 224+18 LT, 224+18 RT, 225+86 LT, 225+86 RT, 226+18
RT, 226+98 RT, 227+39 RT, 228+09 RT, 229+09 RT, 229+98 RT, 230+12 RT, 231+23 RT,
231424 RT, 232+45 RT, 232+46 RT, 233+38 RT, 233+98, 302+48 RT, and 303+27 RT;
conflicts with proposed watermain at stations 127+14 RT, 206+30 LT, 207+00 LT, and 208+85
LT. Potential conflicts between underground gas mains and excavation of proposed roadway or
parkway grading occur at stations 109+17 to 129+68 RT, 121+78 to 141+38 LT, 125+75 LT,
126+37 RT, 129+62 to 138+48 LT, 207+50 to 220+00 LT, 214+00 RT, 217+08 RT, 218+48 LT,
220+21 t0 226+12 LT, 222+28 to 222+55 RT, 223+19 to 237+36 RT, and 234+00 to 235+30 LT;
and potential conflicts between underground gas mains and the proposed detention basin occur
at stations 220+82 to 222+28 RT, 222+24 RT, and 300+52 to 302+60 RT.
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(4) Comcast - Work shall consist of relocation or adjustment of underground fiber optic cables
due to conflicts with proposed storm sewers and sewer structures at stations 127+26 LT,
128+00 LT, 128+74 LT, 129+75 LT, and 138+55 to 138+88 LT; and relocation or adjustment of
underground fiber optic cables due to conflict with excavation of the roadway or parkway
grading at stations 127+20 to 129+75 LT, 134+05 to 134+90 LT, and 146+10.

START OF WORK

The contractor will not be allowed to proceed with any construction operations on the pavement,
which require a permanent lane closure, or to otherwise interfere with traffic as determined by
the Engineer, prior to May 1, 2012. The Engineer’s written approval shall be obtained by the
Contractor before proceeding with any work on this project, prior to the stipulated date.

Temporary lane closures for off-road work will be allowed prior to May 1, 2012, between 9 am

and 3 pm with written approval from the Engineer.

COMPLETION DATE PLUS WORKING DAYS
Effective: September 30, 1985 Revised: January 1, 2007

Revise Article 108.05 (b) of the Standard Specifications as follows:

"When a completion date plus working days is specified, the Contractor shall complete all
contract items and safely open all roadways to traffic by 11:59 PM on August 23, 2013
except as specified herein.

The Contractor will be allowed to complete all clean-up work and punch list items within 10
working days after the completion date for opening the roadway to traffic. Under
extenuating circumstances the Engineer may direct that certain items of work, not affecting
the safe opening of the roadway to traffic, may be completed within the working days
allowed for clean up work and punch list items. Temporary lane closures for this work may
be allowed at the discretion of the Engineer.

Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if
included in this contract, shall apply to both the completion date and the number of
working days.

RESTRICTION ON WORKING DAYS AFTER A COMPLETION DATE
Effective: January 21, 2003 Revised: January 1, 2007

All temporary lane closures during the period governed by working days after a completion date
will not be permitted during the hours of 6:00 a.m. to 9:00 a.m. and 3:00 p.m. to 6:00 p.m.
Monday through Friday.
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All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep
open all the traffic lanes to traffic in accordance with the limitations specified above, the
Contractor shall be liable and shall pay to the Department the amount of $250 per lane blocked,
not as a penalty but as liquidated and ascertained damages, for each and every 15 minute
interval or a portion thereof that a lane is blocked outside the allowable time limitations. The
Department may deduct such damages from any monies due the Contractor. These damages
shall apply during the period governed by working days after a completion date and any
extensions of that contract time.

REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL

This item shall include all work and equipment necessary for the complete removal and
approved disposal of excavated soils and existing bituminous shoulders at locations shown on
the plans, or as directed by the Engineer. All work shall be in accordance with Section 202 of
the Standard Specifications except as modified herein.

Basis of Payment. This work will be measured according to Article 202.08 of the Standard
Specifications and paid for at the contract unit price per cubic yard for REMOVAL AND
DISPOSAL OF UNSUITABLE MATERIAL, which price shall be full compensation for completing
this work as specified.

EMBANKMENT I
Effective: March 1, 2011

Description. This work shall be according to Section 205 of the Standard Specifications except
for the following.

Material. Reclaimed asphalt shall not be used within the ground water table or as a fill if ground
water is present.

CONSTRUCTION REQUIREMENTS

Samples. Embankment material shall be sampled and tested before use. The contractor shall
identify embankment sources, and provide equipment as the Engineer requires, for the
collection of samples from those sources. Samples will be furnished to the Geotechnical
Engineer a minimum of three weeks prior to use in order that laboratory tests for compaction
can be performed. Embankment material placement cannot begin until tests are completed.

Placing Material. In addition to Article 202.03, broken concrete, reclaimed asphalt with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities shall be placed in 6 inches (150 mm) lifts and disked with the underlying lift
until a uniform homogenous material is formed. This process also applies to the overlaying lifts.
The disk must have a minimum blade diameter of 24 inches (600 mm).
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When embankments are to be constructed on hillsides or existing slopes that are steeper than
3H:1V, steps shall be keyed into the existing slope by stepping and benching as shown in the
plans or as directed by the Engineer.

Compaction. Soils classification for moisture content control will be determined by the Soils
Inspector using visual field examination techniques and the IDH Textural Classification Chart.

When tested for density in place each lift shall have a maximum moisture content as follows.
a) A maximum of 110 percent of the optimum moisture for all forms of clay soils.
b) A maximum of 105 percent of the optimum moisture for all forms of clay loam soils.
Stability. The requirement for embankment stability in article 205.04 will be measured with a
Dynamic Cone Penetrometer (DCP) according to the test method in the IDOT Geotechnical

Manual. The penetration rate must be equal or less than 1.5 inches (38 mm) per blow.

Basis of Payment. This work will not be paid separately but will be considered as included
in the various items of excavation.

POROUS GRANULAR EMBANKMENT, SUBGRADE
Effective: September 30, 1985

Revised: August 1, 2008

This work consists of furnishing, placing, and compacting porous granular material to the lines
and grades shown on the plans or as directed by the Engineer in accordance with applicable
portions of Section 207 of the Standard Specifications. The material shall be used as a bridging
layer over soft, pumpy, loose soil and for placing under water and shall conform with Article
1004.05 of the Standard Specifications except the gradation shall be as follows:

1. Crushed Stone, Crushed Blast Furnace Slag, and Crushed Concrete

Sieve Size Percent Passing
*6 in. (150 mm) 97 +3
*4 in. (100 mm) 90 + 10
2in. (50 mm) 45 + 25
No. 200 (75 um) 5+5

2. Gravel*™ and Crushed Gravel

Sieve Size Percent Passing
*6 in. (150 mm) 97 +3
*4 in. (100 mm) 90+ 10
2in. (50 mm) 55+ 25
No. 4 (4.75 mm) 30 £ 20
No. 200 (75 um) 5+5
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* For undercut greater than18 inches (450 mm) the percent passing the 6 inch (150 mm)
sieve may be 90 + 10 and the 4 inch (100 mm) sieve requirements eliminated.

** Not to be used in 30 or 40 year extended life concrete pavement or extended life
bituminous concrete pavement (full depth).

The porous granular material shall be placed in one lift when the total thickness to be placed is 2
feet (600 mm) or less or as directed by the Engineer. Each lift of the porous granular material
shall be rolled with a vibratory roller meeting the requirements of Article 1101.01(g) of the
Standard Specifications to obtain the desired keying or interlock and compaction. The Engineer
shall verify that adequate keying has been obtained.

A 3 inch (75 mm) nominal thickness top lift of capping aggregate having a gradation of CA 6 will
be required when Aggregate Subgrade is not specified in the contract and Porous Granular
Embankment, Subgrade will be used under the pavement and shoulders. Capping aggregate
will not be required when embankment meeting the requirements of Section 207 of the Standard
Specifications or granular subbase is placed on top of the porous granular material.

Construction equipment not necessary for the completion of the replacement material will not be
allowed on the undercut areas until completion of the recommended thickness of the porous
granular embankment subgrade.

Full depth subgrade undercut should occur at limits determined by the Engineer. A transition
slope to the full depth of undercut shall be made outside of the undercut limits at a taper of 1
foot (300 mm) longitudinal per 1 inch (25 mm) depth below the proposed subgrade or bottom of
the proposed aggregate subgrade when included in the contract.

Method of Measurement. This work will be measured for payment in accordance with Article
207.04 of the Standard Specifications. When specified on the contract, the theoretical elevation
of the bottom of the aggregate subgrade shall be used to determine the upper limit of Porous
Granular Embankment, Subgrade. The volume will be computed by the method of average end
areas.

Basis of Payment. This work shall be paid for at the contract unit price per cubic yard (cubic
meter) for POROUS GRANULAR EMBANKMENT, SUBGRADE.

The Porous Granular Embankment, Subgrade shall be used as field conditions warrant at the
time of construction. No adjustment in unit price will be allowed for an increase or decrease in
quantities from the estimated quantities shown on the plans.

INLET AND PIPE PROTECTION

This Special Provision revises Section 280 of the Standard Specifications for Road and Bridge
Construction to eliminate the use of Hay or Stray Bales for Inlet and Pipe Protection.
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Article 280.02 shall be modified such that the only material allowed for use with this pay item
will be Rolled Excelsior.

The Rolled Excelsior shall be maintained as described in Section 280.05 of the Standard
Specifications and measured for payment as described in Section 280.07(b).

Basis of Payment. This work will be measured and paid for at the contract unit price each for
INLET AND PIPE PROTECTION.

SEDIMENT CONTROL, SILT FENCE
Effective: February 7, 2007

This Special Provision revises Section 280 and Section 1080 of the Standard Specifications for
Road and Bridge Construction to eliminate the use of Perimeter Erosion Barrier and create two
new items, one for Sediment Control, Silt Fence, and another for Sediment Control, Silt Fence
Maintenance.

280.02 Materials. Revise Article 280.02 (f) to read:

“(F) SIEFENCE ... Article 1080.02”

1080.02 Geotextile Fabric. Add the following to Article 1080.02:

“Sediment Control, Silt Fence fabric shall conform to the specifications of AASHTO M288-00 for
Temporary Silt Fence, < 50% elongation, unsupported. This fabric shall be 36 in (90 cm) in
width.

Certification. The manufacturer shall furnish a certification with each shipment of silt fence
material, stating the amount of product furnished, and that the material complies with these
requirements.

Sediment Control, Silt Fence support posts shall be of 2x2 in (6x5 cm) nominal hardwood, a
minimum of 48 in (1.2 m) long.”

280.04 Temporary Erosion Control Systems. Delete Article 280.04 (b) and replace with:

“(b)  Sediment Control, Silt Fence. This silt fence shall consist of a continuous silt fence
adjacent to an area of construction to intercept sheet flow of water borne silt and sediment, and
prevent it from leaving the area of construction.

The silt fence shall be supported on hardwood posts spaced on a maximum of 8 ft (2.4 m)
centers. The bottom of the fabric shall be installed in a backfiled and compacted trench a
minimum of 6 in (150 mm) deep and securely attached to the hardwood post by a method
approved by the Engineer. The minimum height above ground for all silt fence shall be 30 in
(760 mm).”

280.05 Maintenance. Add the following to Article 280.05:
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“Sediment Control, Silt Fence Maintenance shall consist of maintaining silt fence that has fallen
down or become ineffective as a result of natural forces. This work shall include the removal of
sediment buildup from behind the silt fence when the sediment has reached a level of half the
above ground height of the fence, or as directed by the Engineer.

Silt fence damaged by the Contractor’'s operations or negligence shall be repaired at the
Contractor’s expense, or as directed by the Engineer.”

280.06 Method of Measurement. Revise Article 280.06 (c) to read:

“(c)  Sediment Control, Silt Fence. This work will be measured for payment in feet (meters) in
place and removed. Silt fence designated not to be removed, by either the plans or the
Engineer, will be measured for payment by this item also.

Sediment Control, Silt Fence Maintenance. This work will be measured for payment, each
incident, in feet (meters) of silt fence cleaned, re-erected, or otherwise maintained.”

280.07 Basis of Payment. Revise Article 280.07 (c) to read:

“(c)  Sediment Control, Silt Fence. This work will be paid for at the contract unit price per foot
(meter) for SEDIMENT CONTROL, SILT FENCE.

Sediment Control, Silt Fence Maintenance. This work will be paid for at the contract unit price
per foot (meter) for SEDIMENT CONTROL, SILT FENCE MAINTENANCE.”

SEDIMENT BASIN

This work shall consist of constructing sediment basins at the upstream end of open culvert
pipes at the locations shown on the plans and in accordance with Section 280 of the Standard
Specifications and the detail in the plans, except as modified herein.

The sediment basin shall be excavated to depth of at least 2 feet below the bottom of the
detention basin. The sediment basin shall extend from the inlet of the culvert to the right-of-way
line or shall be 30 feet long, whichever is less. When the basin becomes 75% filled with silt, the
contractor shall re-excavate the basin to the original dimensions specified.

An aggregate weir shall be constructed at the downstream end of the sediment basin.
Aggregate for the weir shall be in accordance with gradation C2 of Article 1005.01 of the
Standard Specifications.

Basis of Payment. This work will be measured and paid for at the contract unit price each for
SEDIMENT BASIN, which price shall include all excavation, construction of aggregate weir
outlet, and maintenance of the basin for the duration of the project.
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COMPOST FURNISH AND PLACE

Delete the first sentence of Article 211.01 Description and substitute the following:

This work shall consist of furnishing, transporting and placing topsoil, special types
of topsoil, compost, or compost/topsoil blend to the depth specified in areas as shown in the
plans or as directed by the Engineer.

Delete the first sentence of the first paragraph of Article 211.04 Placing Topsoil and Compost
and substitute the following:

Topsoil, compost, or compost/topsoil blend shall not be placed until the area to be
covered has been shaped, trimmed and finished according to Section 212.

Delete the first sentence of the second paragraph of Article 211.04 Placing Topsoil and
Compost and substitute the following:

The Engineer will verify that that the proper topsoil, compost, or compost/topsoil blend
depth has been applied.

Add the following to Article 211.06 Clearing Area and Disposal of Surplus Material:

Prior to placing topsoil, compost or compost/topsoil blend, the contractor shall
remove all litter (including plastic bags, bottles, rocks, etc.) and plant debris.

Add the following to Article 211.08 Basis of Payment:
Payment shall include all costs for materials, equipment and labor required to

complete the work specified herein, including the cost of removing and disposing
of any debris.

BITUMINOUS PRIME COAT FOR HOT-MIX ASPHALT PAVEMENT (FULL DEPTH) (D-1)
Effective: May 1, 2007

Revise Article 407.06(b) of the Standard Specifications to read:

“A bituminous prime coat shall be applied between each lift of HMA according to Article
406.05(b) at a rate of 0.02 to 0.05 gal/sq yd (0.1 to 0.2 L/sg m), the exact rate to be determined
by the Engineer.”

Revise the second paragraph of Article 407.12 of the Standard Specifications to read:

“Prime Coat will be paid for at the contract unit price per gallon (liter) or per ton (metric
ton) for BITUMINOUS MATERIALS (PRIME COAT).”

10
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RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL
Effective: April 1, 2001 Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous
Granular Embankment and Backfill. The Rap material shall be reclaimed asphalt
pavement material resulting from the cold milling or crushing of an existing hot-mix
bituminous concrete pavement structure, including shoulders. RAP containing
contaminants such as earth, brick, concrete, sheet asphalt, sand, or other materials
identified by the Department will be unacceptable until the contaminants are thoroughly
removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:
"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The

RAP shall be well graded from coarse to fine. RAP that is gap-graded or single-sized
will not be accepted.”

RECLAIMED ASPHALT PAVEMENT AND SHINGLES (D-1)
Effective: January 1, 2012

Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND SHINGLES

1031.01 Description. RAP is reclaimed asphalt pavement resulting from cold milling and
crushing of an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed
FRAP after completion of both crushing and screening to size. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal, state, or
local agency jurisdiction.

RAS is reclaimed asphalt shingles resulting from the processing and grinding of either
preconsumer or post consumer shingles.

RAS shall be a clean and uniform material with a maximum of 0.5 percent unacceptable
materials, as defined in Bureau of Materials and Physical Research Policy (BMPR)
Memorandom Reclaimed Asphalt Shingle (RAS) Sources, by weight of RAS. All RAS used
shall come from a BMPR approved processing facility.

RAS shall meet either Type 1 or Type 2 requirements as specified herein.

(@) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(b) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from

residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).

11
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1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP or RAS
stockpiles meeting one of the following definitions. No additional RAP or RAS shall be
added to the pile after the pile has been sealed. Stockpiles shall be sufficiently separated to
prevent intermingling at the base. All stockpiles (including unprocessed RAP and
Processed FRAP) shall be identified by signs indicating the type as listed below (i.e.
“crushed natural aggregate, ACBF and steel slag, crystalline structure or Type 2 RAS”,
etc...).

(a) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave (High
ESAL), HMA (High ESAL), or equivalent mixtures. The coarse aggregate in FRAP shall
be crushed aggregate and may represent more than one aggregate type and/or quality
but shall be at least C quality. All FRAP shall be processed prior to testing and sized
into fractions with the separation occurring on or between the #4 (4.75mm) and "z in.
(12.5mm) sieves. Agglomerations shall be minimized such that 100 percent of the RAP
in the coarse fraction shall pass the maximum sieve size specified for the mix the RAP
will be used in.

(b) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a
maximum 3.0 inch single combined pass of surface/binder milling will be classified as B
quality. All millings from this application will be processed into FRAP as described
previously.

(c) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed (FRAP) prior to testing. Conglomerate RAP
stockpiles shall not contain steel slag or other expansive material as determined by the
Department.

(d) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from HMA shoulders, bituminous stabilized subbases or Superpave (Low ESAL)HMA
(Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP may be crushed
or processed (FRAP DQ) but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles
shall not contain steel slag or other expansive material as determined by the
Department.

(e) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant cleanout etc.,
will be unacceptable unless the contaminants are removed to the satisfaction of the Engineer.
Sheet asphalt shall be stockpiled separately.

12



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

Type 1 and Type 2 RAS shall be stockpiled separately and shall not be intermingled. Each
stockpile shall be signed indicating what type of RAS is present. However, a RAS source
may submit a written request to the Department for approval to blend mechanically a specified
ratio of type 1 RAS with type 2 RAS. The source will not be permitted to change the ratio of the
blend without the Department prior written approval.

The Engineer’s written approval will be required, to mechanically blend RAS with
any fine aggregate produced under the AGCS, up to an equal weight of RAS, to improve
workability. The fine aggregate shall be “B Quality” or better from an approved Aggregate
Gradation Control System source. The fine aggregate shall be one that is approved for use in
the HMA mixture and shall be accounted for in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type
and lot number shall be maintained by project contract number and kept for a
minimum of 3 years.

1031.03 Testing. When used in HMA, the RAS/RAP/FRAP shall be sampled and tested
either during processing or after stockpiling.

(a) RAS shall be sampled and tested as follows:

During stockpiling, washed extraction, and testing for unacceptable materials shall be run at the
minimum frequency of one sample per 200 tons (180 metric tons) for the first 1000 tons
(900 metric tons) and one sample per 1000 ton (900 metric ton) thereafter. A minimum of five
tests are required for stockpiles less than 1000 ton (900 metric ton). Once a < 1000 ton, five-
test stockpile has been established it shall be sealed. Additional incoming RAS shall be
stockpiled in a separate working pile as designated in the Quality Control plan and only added
to the sealed stockpile when the test results of the working pile are complete and are found to
meet the tolerances specified herein for the original sealed RAS stockpile.

All of the test results, with the exception of percent unacceptable materials, shall be compiled
and averaged for asphalt binder content, and gradation. Individual test results, when compared
to the averages, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5 %

No. 30 (600 um) + 4%
No. 200 (75 um) +2.0%
Asphalt Binder Content +1.5%

(b)RAP/FRAP shall be sampled and tested as follows:

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

13



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

All of the RAP/FRAP extraction results shall be compiled and averaged for asphalt binder
content and gradation and, when applicable (for slag) G,m. Individual extraction test results,
when compared to the averages, will be accepted if within the tolerances listed below.

Parameter RAP or FRAP Conglomerate “D”
Quality RAP
1in. (25 mm) +5%
1/2'in. (12.5 mm) +8 % +15%
No. 4 (4.75 mm) +6 % +13 %
No. 8 (2.36 mm) +5%
No. 16 (1.18 mm) +15 %
No. 30 (600 um) +5%
No. 200 (75 um) +2.0% +4.0 %
Asphalt Binder +04 %" +0.5%
G +0.03 %

1/ The tolerance for FRAP shall be + 0.3 %
2/ for slag and steel slag

Before extraction, each field sample wether, RAS, RAP or FRAP, shall be split to obtain two
samples of test sample size. One of the two test samples from the final split shall be labeled
and stored for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAS, RAP or FRAP shall not be used in HMA unless the RAS, RAP or FRAP
representing the failing tests is removed from the stockpile. All test data and acceptance ranges
shall be sent to the District for evaluation.

With the approval of the Engineer, when testing for RAP or FRAP, the ignition oven may be
substituted for extractions according to the lllinois Test Procedure, “Calibration of the Ignition
Oven for the Purpose of Characterizing Reclaimed Asphalt Pavement (RAP)".

1031.04 Quality Designation of Aggregate in RAP/FRAP.

(a) The aggregate quality of the RAP, Fractionated RAP, Restricted FRAP, Conglomerate,

and conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the stockpile and are designated as follows:

14
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(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL)
IL-9.5L surface mixtures are designated as containing Class B quality coarse
aggregate.

(2) RAP from Superpave (Low ESAL)HMA (Low ESAL) IL-19.0L binder mixture is
designated as Class D quality coarse aggregate.

(3) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures
are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) The aggregate quality of FRAP shall be determined as follows.

(1) If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer. If the quality is
not known, the quality shall be determined according to note (2) herein:

(2) Fractionated RAP stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate
shall have a maximum tonnage of 5000 tons (4500 metric tons). The Contractor
shall obtain a representative sample witnessed by the Engineer. The sample shall
be a minimum of 50 Ib (25 kg). The sample shall be extracted according to lllinois
Modified AASHTO T 164 by a consultant prequalified by the Department for the
specified testing. The consultant shall submit the test results along with the
recovered aggregate to the District Office. The cost for this testing shall be paid by
the Contractor. The District will forward the sample to the BMPR Aggregate Lab for
MicroDeval Testing, according to lllinois Modified AASHTO T 327. A maximum loss
of 15.0 percent will be applied for all HMA applications. The fine aggregate portion of
the fractionated RAP shall not be used in any HMA mixtures that require a minimum
of “B” quality aggregate or better, until the coarse aggregate fraction has been
determined to be acceptable thru a MicroDeval Testing.

1031.05 Use of RAS, RAP or FRAP in HMA. The use of RAS, RAP or FRAP shall be a
Contractor’s option when constructing HMA in all contracts.

The use of RAS shall be as follows:

Type 1 or Type 2 RAS may be used alone or in conjunction with, Fractionated Reclaimed
Asphalt Pavement (FRAP) or Reclaimed Asphalt Pavement (RAP), in all HMA mixtures up to a
maximum of 5.0 percent by weight of total mix.

Reclaimed asphalt shingles (RAS) meeting Type 1 or Type 2 requirements will be permitted in
all HMA mixtures for overlay applications. RAS will also be permitted in all Low ESAL full depth
pavement and ALL other Mixtures (Stabilized Subbase and shoulder HMA). RAS shall not be
used in full depth HMA High ESAL main line pavement.
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The use of RAP/FRAP shall be as follows:

(a) Coarse Aggregate Size (after extraction), The coarse aggregate in all RAP or FRAP
shall be equal to or less than the maximum size requirement for the HMA mixture to be
produced.

(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP/FRAP and Restricted FRAP
stockpiles for use in HMA surface mixtures (High and Low ESAL) shall in which the
coarse aggregate is Class B quality or better. RAP/FRAP shall be considered equivalent
to Limestone for frictional considerations unless produced/screened to minus 3/8 inch.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be FRAP, in which the
coarse aggregate is Class C quality or better.

(e) Use in Shoulders and Subbase. RAP/FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall RAP, Restricted FRAP, Conglomerate, or Conglomerate
DQ.

When the Contractor chooses the RAP option, the percentage of virgin asphalt binder
replaced by the asphalt binder from the RAP shall not exceed the percentages indicated
in the table below for a given N Design:

Max Asphalt Binder Replacement RAP Only

Table 1
HMA Mixtures ¥ Maximum % Asphpalt Binder replacement (ABR)
Ndesign Binder/Leveling Surface Polymer
Binder Modified
30L 25 15 10
50 25 15 10
70 15 10 10
90 10 10 10
105 10 10 10

1/ For HMA “All Other” (shoulder and stabilized subbase) N-30, the percent asphalt
binder replacement shall not exceed 50% of the total asphalt binder in the mixture.

2/ When the asphalt binder replacement exceeds 15 percent, the high and low virgin
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent binder
replacement would require a virgin asphalt binder grade of PG64-22 to be reduced to
a PG58-28).
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When the Contractor chooses either the RAS or FRAP option, the percent binder

replacement shall not exceed the amounts indicated in the tables below for a given N
Design.

Max Asphalt Binder Replacement RAS or FRAP

Table 2
HMA Mixtures "2 Level 1 - Maximum % ABR
Ndesign Binder/Leveling Surface Polymer ¥ #
Binder Modified
30L 35 30 15
50 30 25 15
70 30 20 15
90 20 15 15
105 20 15 15

1/ For HMA “All Other” (shoulder and stabilized subbase) N-
30, the percent asphalt bider replacement shall not exceed 50% of the
total asphalt binder in the mixture.

2/ When the asphalt binder replacement exceeds 15 percent for all mixes,
except for SMA and IL-4.75, the high and low virgin asphalt binder grades
shall each be reduced by one grade (i.e. 25 percent binder replacement
will require a virgin asphalt binder grade of PG64-22 to be reduced to a
PG58-28).

3/ For SMA, when the FRAP option is used, the maximum ABR is 15
percent. When the RAS option is used, the maximum ABR is 20 percent.
When the asphalt binder replacement in SMA exceeds 10 percent, the
high and low virgin asphalt binder grade shall each be reduced by one
grade (i.e. 15 percent asphalt binder replacement would require a virgin
asphalt binder grade of PG76-22 to be reduced to a PG70-28).

4/ For IL 4.75 mix, when the FRAP option is used, the maximum ABR is 15
percent. When the RAS option is used, the maximum ABR is 20 percent.
When the RAS option is used, a maximum of 5 percent RAS by weight of
the mix, shall be permitted. When the ABR in the IL-4.75 exceeds 15
percent, the high and low virgin asphalt binder grade shall each be
reduced by one grade (i.e. 16 percent asphalt binder replacement would
require a virgin asphalt binder grade of PG76-22 to be reduced to a PG70-
28).

When the Contractor chooses the RAS with FRAP combination, the percent asphalt
binder replacement shall split equally between the RAS and the FRAP, and the total
replacement shall not exceed the amounts indicated in the tables below for a given N
Design.
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Max Asphalt Binder Replacement RAS and FRAP Combination

Table 3
HMA Mixtures " ? Level 2 - Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified * ¢
30L 40 40 20
50 40 30 20
70 40 30 20
90 40 30 20
105 40 30 20

1/ For HMA “All Other” (shoulder and stabilized subbase) N-
30, the percent asphalt bider replacement shall not exceed 50% of the
total asphalt binder in the mixture.

2/ When the binder replacement exceeds 15 percent for all mixes, except
for SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent binder replacement will
require a virgin asphalt binder grade of PG64-22 to be reduced to a PG58-
28).

3/ For SMA, 20 percent ABR from RAS maybe combined with a maximum
of 10 percent ABR from FRAP. When the asphalt binder replacement in
SMA exceeds 10 percent, the high and low virgin asphalt binder grade
shall each be reduced by one grade (i.e. 15 percent asphalt binder
replacement would require a virgin asphalt binder grade of PG76-22 to be
reduced to a PG70-28).

4/ For IL 4.75, a 20 percent ABR from RAS maybe combined with a
maximum of 20 percent ABR from FRAP. When the asphalt binder
replacement in the IL-4.75 exceeds 15 percent, the high and low virgin
asphalt binder grade shall each be reduced by one grade (i.e. 16 percent
asphalt binder replacement would require a virgin asphalt binder grade of
PG76-22 to be reduced to a PG70-28).

1031.06 HMA Mix Designs. All HMA mixtures will be required to be tested, prior to
submittal for Department verification, according to lllinois Modified AASHTO T324 (Hamburg
Wheel) and shall meet the following requirements:

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG76-XX 20,000 12.5
PG70-XX 20,000 12.5
PG64-XX 10,000 12.5
PG58-XX 10,000 12.5

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions.

For IL 4.75 mm Designs (N-50) the maximum rut depth is 9.0 mm at 15,000 repetions.
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1031.07 HMA Production. All HMA mixtures shall be sampled within the first 500 tons on
the first day of production or during start up, with a split reserved for the Department. The mix
sample shall be tested according to lllinois Modified AASHTO T324 and shall meet the
requirements specified herein. The production of such mixture, shall not exceed 1,500 tons or
one days production, which ever comes first, until the testing is completed and the mixture is
found to be in conformance. The requirement to cease mix production may be waived if the
plant produced mixture is demonstrated prior to start of mix production for the contract.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS, RAP and FRAP
feed system to remove or reduce oversized material. If material passing the sizing device
adversely affects the mix production or quality of the mix, the sizing device shall be set at a size
specified by the Engineer.

If the RAS, RAP and FRAP control tolerances or QC/QA test results require corrective
action, the Contractor shall cease production of the mixture containing RAs, RAP or FRAP and
either switch to the virgin aggregate design or submit a new RAS, RAP or FRAP design.

HMA plants utilizing RAS, RAP and FRAP shall be capable of automatically recording and
printing the following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAS, RAP and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAS, RAP and FRAP material as a percent of the
total mix to the nearest 0.1 percent.

(8) When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

(9) Accumulated mixture tonnage.

(10) Dust removed (accumulated to the nearest 0.1ton)
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(11) Aggregate RAS, RAP and FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and RAS, RAP
FRAP are printed in wet condition.)

(b) Batch Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
(4) Mineral filler weight to the nearest pound (kilogram).
(5) RAS, RAP and FRAP weight to the nearest pound (kilogram).
(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAS, RAP and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
or FRAP in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not

apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded, FRAP, or single sized will not be accepted for use as
Aggregate Surface Course and Aggregate Shoulders.”

HOT MIX ASPHALT MIXTURE IL-4.75 (DIST 1)
Effective: January 1, 2007 Revised: January 1, 2012

Description. This work shall consist of constructing Hot-Mix Asphalt (HMA) surface course or
leveling binder with an IL-4.75 mixture. Work shall be according to Sections 406, 1030, 1031
and 1032 of the Standard Specifications except as modified herein.

Materials.
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Revise Article 1030.02 of the Standard Specifications to read:
(b)Fine aggregate (Note 1 and 3)

Note 3. The gradation for IL-4.75 shall be FA 1, FA 2, FA 20 or FA 22.

(b) Reclaimed or recycled material. Only processed FRAP or RAS will be permitted in the
4.75 mm mix. Refer to D1 version for Use of Recycle Materials specification(s).

(d) Mineral Filler. Mineral filler shall conform to the requirements of Article 1011.01 of the
Standard Specifications. Collected HMA baghouse dust may be used as Mineral Filler
provided it meets the gradation outlined in Article 1011 of the Standard Specifications
and a separate mix design is created.

(g) Asphalt Binder (AB). The AB shall be either Elvaloy or SBS/SBR with a PG 76-22
value. The AB shall meet the requirements of Article 1032.05(b) of the Standard
Specifications; however the elastic recovery of the AB shall be 80 minimum.

The AB shall be shipped, maintained, and stored at the mix plant according to the

manufacturer’s requirements. It shall be placed in an empty tank and not blended with
other asphalt cements.

Mixture Design. Add the following to Article 1030.04(b) of the Standard Specifications

“(4) IL 4.75 Mixture.

Volumetric Parameter Requirement
Design Air Voids 3.5% at Ndesign 50
Voids in the Mineral Aggregate (VMA) 18.5% minimum
Voids Filled with Asphalt (VFA) 72 - 85%
Dust/AC Ratio 1.0
Density (% of Max Specific Gravity) 93.0-974
Maximum Drain-down 0.3%

The percentage of new natural sand shall not exceed 25% if FRAP or RAS is used. For designs
without FRAP or RAS the sand fraction of the final blend shall be at least 50% manufacture
stone sand.

Mixture Production. Plant modifications may be required to accommodate the addition of higher
percentages of mineral filler as required by the JMF.

During production, mineral filler shall not be stored in the same silo as collected dust. This may
require any previously collected bag house dust in a storage silo prior to production of the IL-
4.75 mixture to be wasted. Only metered bag house dust may be returned back directly to the
mix. Any additional minus No. 200 (75 um) material needed to produce the IL-4.75 shall be
mineral filler.
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As an option, collected bag-house dust may be used in lieu of manufactured mineral filler,
provided; 1) there is enough is available for the production of the IL-4.75 mix for the entire
project and 2) a mix design was prepared with collected bag-house dust.

The mixture shall be produced within the temperature range recommended by the asphalt
cement producer; but not less than 325 °F (165 °C).

The amount of moisture remaining in the finished mixture (at silo discharge) shall be less than
0.3 percent based on the weight of the test sample after drying.

Mixtures contain steel slag sand or aggregate having absorptions > 2.5 percent shall have a silo
storage plus haul time of not less than 1.5 hours.

Control Charts/Limits.

Add the following to Control Limits table in Article 1030.04(d)(4) of the Standard Specifications:

Parameter Individual Test Moving Average
% Passing
No. 16 (1.18 mm) +4% + 3%
No. 200 (75 um) +1.5% +1.0%
Asphalt Binder Content +0.3% 1+ 0.2%
Air Voids + 1.2% (of design) 1 1.0% (of design)
No. 200 (75 um) +1.5% +1.0%

HOT MIX ASPHALT - MIXTURE DESIGN VERIFICATION AND PRODUCTION (BMPR)
Effective: January 1, 2012

Description. This special provision states the requirements for Hamburg Wheel and Tensile
Strength testing for High ESAL, IL-4.75, and SMA hot mix asphalt (HMA) mixes during mix
design verification and production. This special provision also states the plant requirements for
hydrated lime addition systems used in the production of High ESAL, IL-4.75, and SMA mixes.

When the options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt
Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in
this special provision will be superseded by the special provisions for Warm Mix Asphalt,
Reclaimed Asphalt Shingles, or Reclaimed Asphalt Pavement as applicable.

In addition to the requirements in the December 1, 2011 HMA Special Provisions for Pay for
Performance Using Percent Within Limits, a Hamburg Wheel test and tensile strength test will
be conducted during mix design on mixtures used for Pay For Performance projects.

Mix Design Testing. Add the following to Article 1030.04 of the Standard Specifications:
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“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for verification
will be tested to ensure that the resulting mix designs will pass the required criteria for
the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile Strength Test (IL
mod AASHTO T-283). The Department will perform a verification test on gyratory
specimens compacted by the Contractor. If the mix fails the Department’s verification
test, the Contractor shall make necessary changes to the mix and provide passing
Hamburg Wheel and Tensile Strength test results from a private lab. The Department
will verify the passing results.

All new and renewal mix designs shall meet the following requirements for verification
testing.

(1) Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth
criteria shall be based on the high temperature binder grade of the mix as specified
in the plans for the mix design.

PG Grade Number of Passes
PG 64-xx_(or lower) 10,000

PG 70-xx 15,000
PG 76-xx (or higher) 20,000

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength shall
be 415 kPa (60 psi) for non-polymer modified performance graded (PG) asphalt
binder and 550 kPa (80 psi) for polymer modified PG asphalt binder. The maximum
allowable unconditioned tensile strength shall be 1380 kPa (200 psi).”

Production Testing. Add the following to Article 1030.06 of the Standard Specifications:

“(c) Hamburg Wheel Test. A Hamburg Wheel test will be conducted on each High ESAL, IL-
4.75, and SMA mix produced that has been verified by the Hamburg Wheel process.

The Contractor shall obtain a sample during the startup for each mix and compact
gyratory specimens to the air void percentage as specified in IL-modified AASHTO
T-324 to be provided to the Department for testing. The Department may conduct
additional Hamburg Wheel Tests on production material as determined by the Engineer.”

System for Hydrated Lime Addition. Revise the last sentence of the third paragraph of Article
1030.04(c) of the Standard Specifications to read:

“The method of application shall be according to Article 1102.01(a)(10).”

Revise the first three sentences of the second paragraph of Article 1102.01(a)(10) of the
Standard Specifications to read:

“When hydrated lime is used as the anti-strip additive, a separate bin or tank and
feeder system shall be provided to store and accurately proportion the lime onto the
aggregate either as a slurry, as dry lime applied to damp aggregates, or as dry lime
injected onto the hot aggregates prior to adding the liquid asphalt cement.
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If the hydrated lime is added either as a slurry or as dry lime on damp aggregates,
the lime and aggregates shall be mixed by a power driven pugmill to provide a
uniform coating of the lime prior to entering the dryer. If dry hydrated lime is added
to the hot dry aggregates in a drum plant, the lime will be added in such a manner
that the lime will not become entrained into the air stream of the dryer and that
thorough dry mixing will occur prior to the injection point of the liquid asphalt. When
a batch plant is used, the hydrated lime shall be added to the mixture in the weigh
hopper or as approved by the Engineer.”

Basis of Payment. Revise the seventh paragraph of Article 406.14 of the Standard
Specifications to read:

“For mixes designed and verified under the Hamburg Wheel criteria, the cost of furnishing and
introducing anti-stripping additives in the HMA will not be paid for separately, but shall be
considered as included in the contract unit price of the HMA item involved.

If an anti-stripping additive is required for any other HMA mix, the cost of the additive will be
paid for according to Article 109.04. The cost incurred in introducing the additive into the HMA
will not be paid for separately, but shall be considered as included in the contract unit price of
the HMA item involved.

No additional compensation will be awarded to the Contractor because of reduced production
rates associated with the addition of the anti-stripping additive.”

HOT MIX ASPHALT MIXTURES, EGA MODIFIED PERFORMANCE GRADED (PG)
ASPHALT BINDER
Effective: March 16, 2009

Description. This work shall consist of constructing Hot Mix Asphalt (HMA) mixtures containing
ethylene-glycidyl-acrylate (EGA) Modified Performance Graded (PG) Asphalt Binder. Work
shall be according to Sections 406, 1030, and 1032 of the Standard Specifications, except as
modified herein.

The asphalt binder shall meet the following requirements:

EGA Modified Performance Graded (PG) Asphalt Binder. The asphalt binder shall meet the
requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded
Asphalt Binder” for the grade shown on the plans. An ethylene-glycidyl-acrylate (EGA)
terpolymer with a maximum of 0.3 percent polyphosphoric acid by weight of asphalt binder, shall
be added to the base asphalt binder to achieve the specified performance grade. Asphalt
modification at hot-mix asphalt plants will not be allowed. The modified asphalt binder shall be
smooth, homogeneous, and be according to the requirements shown in the following table for
the grade shown on the plans.
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Ethylene-Glycidyl-Acrylate (EGA) Modified Asphalt Binders

Asphalt Grade Asphalt Grade
Test EGA PG 70-22 EGA PG 76-22
EGA PG 70-28 EGA PG 76-28

Separation of Polymer

lllinois Test Procedure, "Separation of
Polymer from Asphalt Binder" 4 (2) max. 4 (2) max.
Difference in °F (°C) of the softening point
between top and bottom portions.

TEST ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240)

Elastic Recovery
ASTM D 6084, Procedure A, 60 min. 70 min.
77 °F (25 °C), 100 mm elongation, %

PAVEMENT PATCHING

The requirements of Section 442 of the Standard Specifications are modified as follows:

Full depth saw cuts at the limits of pavement removal are required for all classes of pavement
patching.

Basis of Payment. Saw cuts will not be measured for payment. The cost of saw cutting shall be
included in the contract unit prices for CLASS PATCHES of the class, type and thickness
specified.

EPOXY COATING ON REINFORCEMENT (DISTRICT ONE)
Effective: January 1, 2007 Revised: July 20, 2010

For work outside the limits of bridge approach pavement, all references in the Highway
Standards and Standard Specifications for reinforcement, dowel bars and tie bars in pavement,
shoulders, curb, gutter, combination curb and gutter and median, and chair supports for CRC
pavement, shall be epoxy coated, unless noted on the plan.

CONCRETE MEDIAN SURFACE REMOVAL

This work shall consist of the removal and satisfactory disposal of portland cement concrete
median surface in accordance with Section 440 of the Standard Specifications.

The Contractor shall form a perpendicular straight joint by full-depth machine sawing at the ends

and all edges of portions to be removed, to prevent surface spalling of portions to remain when
the concrete is broken out.
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Any damage done to the existing pavement, median or median surface to remain in place shall
be repaired or removed and replaced by the Contractor at his/her own expense, as directed by
the Engineer. All required machine sawing shall be included in this work and will not be paid for
separately.

It shall be the responsibility of the Contractor to determine the thickness of the existing median
surface, and the extent to which they are reinforced. No additional compensation will be allowed
because of variations from the assumed thickness or from the thickness shown on the plans, or
for variations in the amount of reinforcement.

Basis of Payment. This work shall be measured and paid for at the contract unit price per
square foot for CONCRETE MEDIAN SURFACE REMOVAL.

CONCRETE HEADWALL REMOVAL

This work consists of the complete or partial removal and satisfactory disposal of existing
concrete headwalls at pipe culverts, in accordance with the details shown in the plans, the
applicable portions of Section 501 of the Standard Specifications and as directed by the
Engineer. Flagstone or other rock materials in the form of a headwall will not be paid for
separately, but shall be included in the cost of REMOVAL AND DISPOSAL OF UNSUITABLE
MATERIAL.

Basis of Payment. This work will be measured and paid for at the contract unit price per each
for CONCRETE HEADWALL REMOVAL.

FINE AGGREGATE FOR HOT- MIX ASPHALT (HMA) (D-1)
Effective: May 1, 2007 Revised: January 1, 2012

Revise Article 1003.03 (c) of the Standard Specifications to read:

“(c) Gradation. The fine aggregate gradation for all HMA shall be FA1, FA 2, FA 20, FA 21
or FA 22. When Reclaimed Asphalt Pavement (RAP) is incorporated in the HMA design,
the use of FA 21 Gradation will not be permitted.

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)
Effective: April 1, 2011 Revised: April 2, 2011

Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ... e, 1030
(i) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.
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Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 +15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”

Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started,
properly sized temporary ramps shall be placed around the drainage and/or utility castings
according to the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed
around the casting, flush with its surface and decreasing to a featheredge in a
distance of 2 ft (600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on
roadways with permanent posted speeds of 40 mph or less and when the height of
the casting to be protected meets the proper sizing requirements for the rubber
ramps as shown below.

Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at | 1/4 in. (6 mm) max.

outside edge
Width, measured | 8 1/2 in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.
Temporary ramps for castings shall remain in place until surfacing operations are undertaken

within the immediate area of the structure. Prior to placing the surface course, the temporary
ramp shall be removed. Excess material shall be disposed of according to Article 202.03.”
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STORM SEWER ADJACENT TO OR CROSSING WATER MAIN
Effective: February 1, 1996 Revised: January 1, 2007

This work consists of constructing storm sewer adjacent to or crossing a water main, at the
locations shown on the plans. The material and installation requirements shall be according to
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in
lllinois”, and the applicable portions of Section 550 of the Standard Specifications; which may
include concrete collars and encasing pipe with seals if required.

Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard
Specifications for Water and Sewer Main Construction in lllinois”, except PVC pipe will not be
allowed. Ductile-lIron pipe shall meet the minimum requirements for Thickness Class 50.

Encasing of standard type storm sewer, according to the details for “Water and Sewer
Separation Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of
the “Standard Specifications for Water and Sewer Main Construction in lllinois”, may be used for
storm sewers crossing water mains.

Basis of Payment: This work will be paid according to Article 550.10 of the Standard
Specifications, except the pay item shall be STORM SEWER (WATER MAIN
REQUIREMENTS), of the diameter specified.

BACKFILLING SEWERS AND WATER MAIN UNDER ROADWAY

All trenches under within 2 feet of existing or proposed pavements shall be backfilled according
to Section 208 of the Standard Specifications. All instances of “SELECTED GRANULAR
BACKFILL” in referenced specifications shall be interpreted as TRENCH BACKEFILL, and shall
meet the requirements of Section 208 of the Standard Specifications. For storm sewer, sanitary
sewer and water main constructed under the roadway, backfiling methods two and three
authorized under the provisions of Article 550.07 will not be allowed.

PIPE CULVERT REMOVAL

This work shall consist of removing and disposing of existing pipe culverts at locations shown on
the plans and as directed by the engineer. All work shall be in accordance with Section 501 of
the Standard Specifications, except as noted herein.

All end sections connected to existing pipe culverts designated for removal shall also be
removed. This work shall not be paid for separately, but shall be considered as included in the
cost of PIPE CULVERT REMOVAL. Concrete headwalls to be removed are noted on the plans
and will be measured and paid for separately.

Method of Measurement. All pipe culverts to be removed will be measured in feet.
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Basis of Payment. This work shall be paid for at the contract unit price per foot for PIPE
CULVERT REMOVAL, which price shall be payment in full for all material, labor, tools,
equipment and incidentals necessary to complete this work.

PIPE UNDERDRAINS

This work shall consist of constructing pipe underdrains perpendicular to the roadway at
locations shown on the plans, or as directed by the Engineer. This work shall be done in
accordance with Section 601 of the Standard Specifications except as modified herein.

The pipe underdrains shall be constructed to a minimum slope of 0.5%, and shall be set entirely
below the proposed aggregate base course, except where the elevation of the outlet will not
allow for this depth.

Where shown on the plans or directed by the Engineer, the outlet end(s) of the pipe underdrain
shall be connected to an existing or proposed drainage structure. This connection shall be
made by sawing a circular hole in the sidewall of the drainage structure, inserting a rubber boot
and the pipe into the structure, and filling the void space around the pipe with brick and mortar,
or by other methods approved by the Engineer. This work will not be paid for separately, but
shall be considered as included in the cost of PIPE UNDERDRAINS.

This work shall include all excavation and backfilling, except excavation in rock; bedding
material, pipe, pipe tees and bends, and all other material necessary to complete the work as
detailed on the plans and as specified herein.

Basis of Payment. This item shall be measured and paid for at the contract unit price per foot
for PIPE UNDERDRAINS, of the specified diameter.

ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”
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Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface
or binder course material shall not be allowed. The pavement may be opened to traffic
according to Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been
adjusted, the pavement and HMA that was removed, shall be replaced with Class PP-1
concrete, unless otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement
may be opened to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according
to Article 701.17(e)(3)b.”

MANHOLES, TYPE A, RESTRICTOR PLATE

This work shall consist of constructing manholes with restrictor plates, with the specified frames
and grates or lids. This work shall conform to the requirements of Section 602 of the Standard
Specifications and the details on the plans.

A steel restrictor plate shall be connected to the inside wall of the manhole. The restrictor plate
shall be 16mm thick and shall have a restrictor orifice of the type and diameter indicated on the
detail.

Basis of Payment. This work shall be measured and paid for at the contract unit price each for
MANHOLES, TYPE A, RESTRICTOR PLATE, of the diameter indicated and with the frame(s)
and lid(s) indicated.

STABILIZED MEDIAN SURFACE

This work consists of constructing stabilized median in accordance with typical drawings
included in the plans and the applicable portions of Section 355 of the Standard Specifications.

The final layer shall be a nominal thickness of two inches of Hot-Mix Asphalt Surface Course,
Mix D, N50, and the base course shall be Hot-Mix Asphalt Base Course at a thickness of eight
inches. This work shall meet requirements of Section 406 of the Standard Specifications and
the Hot-Mix Asphalt Mixture Requirement Chart provided in the plans.
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Aggregate fill, when required under the median surface, shall be gradation CA-7 according to
Article 1004.06 of the Standard Specifications. The aggregate fill shall be placed in four inch
layers and compacted to the satisfaction of the Engineer.

Basis of Payment: The final layer of two inches will be paid for at the contract unit price per ton
for HOT-MIX ASPHALT SURFACE COURSE, MIX D, N50. The bottom eight inches will be
paid for at the contract unit price per square yards for HOT-MIX ASPHALT BASE COURSE 87,
which price shall be payment in full for completing this item.

WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT)
Effective: February 1, 1996 Revised: January 1, 2007

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

Method of Measurement: All traffic control (except traffic control pavement marking) indicated
on the traffic control plan details and specified in the Special Provisions will be measured for
payment on a lump sum basis. Traffic control pavement markings will be measured per foot
(meter).

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL).

SHORT TERM PAVEMENT MARKING, TEMPORARY PAVEMENT MARKING and
PAVEMENT MARKING TAPE TYPE Il will be paid for separately.

TRAFFIC CONTROL PLAN
Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS: 701011, 701301, 701311, 701326, 701401, 701426, 701501, 701502, 701601,
701602, 701606, 701701, 701801, 701901, 704001
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DETAILS: Suggested Stages of Construction/Maintenance of Traffic
Arterial Road Information Sign (TC 22)
Traffic Control and Protection for Side Roads, Intersections and Driveways
(TC 10)
Traffic Control and Protection at Turn Bays (To Remain Open to Traffic)
(TC19)
Pavement Marking Letters and Symbols for Traffic Staging (TC 16)
District One Typical Pavement Markings (TC 13)
Driveway Entrance Signing (TC 26)

SPECIAL PROVISIONS: Changeable Message Signs
Impact Attenuators, Temporary
Maintenance of Roadways
Temporary Information Signing
Work Zone Traffic Control (Lump Sum Payment)
Sidewalk Corner or Crosswalk Closure (BDE)
Traffic Conyrol Deficiency Deduction (BDE)

CHANGEABLE MESSAGE SIGNS

This item shall comply with Section 701 of the Standard Specifications for “Portable Changeable
Message Signs”, except as the following:

“This message panel shall also be capable of being controlled by an IBM compatible computer
from a remote location via a cellular linkage. The Contractor shall supply the modem, the
cellular phone, and the necessary software to run the sign from a remote computer at a location
designated by the engineer. The Contractor will also be required to promptly reprogram the
computer to provide all messages as directed by the Engineer".

4 signs will be required for this contract.

AGGREGATE SUBGRADE IMPROVEMENT (D-1)
Effective: April 1, 2012

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(2) COarsE AQQIregAte ......uueieiii e —————— 1004.06
(b) Reclaimed Asphalt Pavement (RAP) (NOtes 1, 2) ....uuiiiiiiiiiiiiee e 1031
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Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent of
the total product. The top size of the RAP shall be less than 4 in. (100 mm) and well
graded.

Note 2. RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradations CS 01 or CS 02 are used in lower lifts.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations
CS 01 or CS 02 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top lift of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
11/2in. (37.5 mm) sieve and being well graded. Gap graded, single size, maximum size of 5/8”
1/2” or 3/8*will not be permitted.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections
shown on the plans, or as directed by the Engineer. The aggregate subgrade improvement
shall be maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per square
yard (square meter) or cubic yard (cubic meter) for AGGREGATE SUBGRADE
IMPROVEMENT, of the thickness specified.”

Add the following to Section 1004 of the Standard Specifications:

“1004.06 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete.
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(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free
of deleterious materials.
(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thickness less than or equal to
12 in. (300 mm) shall be CS 02.

The coarse aggregate gradation for total subgrade thickness more than 12in.
(300 mm) shall be CS 01 or CS 02.

COARSE AGGREGATE SUBGRADE GRADATIONS
Sieve Size and Percent Passing
Grad No. 8 & 4 2’ #4 #200
CS 01 100 97 +3 90+ 10 45+ 25 20+ 20 55
CS 02 100 80+ 10 25+ 15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Grad No. Sieve Size and Percent Passing
200 mm 150 mm 100 mm 50 mm 4.75 mm 75 um
CS 01 100 97+3 90+ 10 45+ 25 20+ 20 55
CS 02 100 8010 25+ 15

(2) The 3in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.”

TUBULAR TRAFFIC SIGN POST

Description. This work shall consist of furnishing and installing Tubular Traffic Sign Posts into
the top of the concrete barrier at the locations shown in the plans.

Materials. The traffic posts shall be galvanized inside and out, and electrostatically powder
coated with a high visibility yellow coating. The post shall be welded steel tubing conforming to
A.S.T.M. A-513 specifications made from hot dipped galvanized steel sheets conforming to
A.S.T.M.: specifications A-525 or the tube may be hot dipped galvanized to obtain a zinc weight
of 1.25 ox/ sq. ft. of sheet which is a G-90 commercial weight. The high visibility coating shall be
applied over the galvanized post to a minimum dry mil thickness of 3.0 mils. The tubing shall be
properly cleaned and pretreated to achieve the required coating properties for Pozitube traffic
posts.

Installation. The contractor shall core a hole or embed a sleeve in the top of the concrete barrier
that is of sufficient diameter to accommodate the traffic post and wedge. The post should be
installed in the hole and the wedge should be driven next to the post to keep the post vertical.
The diameter and depth of the hole and the size of the wedge with a pulling hole shall be
according to the manufacturer's recommendations for the POZ-LOK Sign Post Socket System
and according to plan details.

Holes, which are cored in the top of structural steel walls, shall be done in a manner to avoid
damaging the reinforcing steel in the wall.
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Basis of Payment. This work will be paid for at the contract unit price per each for TUBULAR
TRAFFIC SIGN POST, which price shall be payment in full for all labor, equipment and
materials necessary to complete the work as specified herein.

FLEXIBLE DELINEATORS

This work shall consist of furnishing and installing flexible delineator post and reflectors at the
locations shown on the plans or as directed by the engineer. All work shall be done in
accordance with the applicable portions of Section 635 of the Standard Specifications, the
details shown on the plans, except as modified herein.

All necessary appurtenances to install the flexible delineator post and reflectors shall be
included in the cost of the FLEXIBLE DELINEATORS and shall not be paid for separately.

Basis of Payment. This work will be measured according to Article 635 of the Standard
Specifications and paid for at the contract unit price per each for FLEXIBLE DELINEATORS,
which price shall be payment in full for all materials, labor, tools, equipment and incidentals
necessary to complete this work.

TEMPORARY INFORMATION SIGNING

Description: This work shall consist of furnishing, installing, maintaining, relocating for various
states of construction and eventually removing temporary informational signs. Included in this
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and
overlay sign panels which cover portions of existing signs.

Materials: Materials shall be according to the following Articles of Section 1000 - Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.01

Note 1. The Contractor may use 16mm (5/8 inch) instead of 19mm (3/4 inch) thick
plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 2mm (0.08 inch) thick.

GENERAL CONSTRUCTION REQUIRMENTS
Installation: The sign sizes and legend sizes shall be verified by the Contractor prior to
fabrication.
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Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 2.1m (7"
above the near edge of the pavement and shall be a minimum of 600mm (2') beyond the edge
of the paved shoulder. A minimum of 2 posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method Of Measurement: This work shall be measured for payment in square meters (square
feet) edge to edge (horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment: This work shall be paid for at the contract unit price per square meter
(square feet) for TEMPORARY INFORMATION SIGNING, which price shall be full
compensation for all labor, equipment and materials required for performing the work as herein
specified.

TEMPORARY PAVEMENT
Effective: March 1, 2003 Revised: April 10, 2008

Description. This work shall consist of constructing a temporary pavement at the locations
shown on the plans or as directed by the engineer.

The contractor shall use either Portland cement concrete according to Sections 353 and 354 of
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard
Specifications, and other applicable HMA special provisions as contained herein. The HMA
mixtures to be used shall be specified in the plans. The thickness of the Temporary Pavement
shall be as described in the plans. The contractor shall have the option of constructing either
material type if both Portland cement concrete and HMA are shown in the plans.

Articles 355.08 and 406.11 of the Standard Specifications shall not apply.

The removal of the Temporary Pavement, if required, shall conform to Section 440 of the
Standard Specification.

Method of Measurement. Temporary pavement will be measured in place and the area
computed in square yards (square meters).

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE).
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Removal of temporary pavement will be paid for at the contract unit price per square yard
(square meter) for PAVEMENT REMOVAL.

TEMPORARY SHOULDERS

This work consists of constructing an aggregate shoulder adjacent to temporary pavement at
the locations shown on the plans, or as directed by the Engineer. All work shall be done in
accordance with the applicable portions of Section 481 of the Standard Specifications and the
details shown on the plans, except as modified herein.

Earthwork required for the construction of Temporary Shoulders will be measured and paid for
separately per Section 202 of the Standard Specifications.

Aggregate used for the temporary shoulder shall be of CA-6 gradation Type B and shall meet
the requirements of Article 1004.04 of the Standard Specifications. The use of reclaimed
asphalt pavement (RAP) material resulting from the cold milling of existing hot-mix asphalt
pavement structure may be permitted at the discretion of the Engineer. The final compacted
thickness of the aggregate used for the temporary shoulder shall be a nominal thickness of ten
(10) inches.

When the use of the temporary shoulders is discontinued, the aggregate shoulder shall be
removed and utilized in the permanent construction or otherwise disposed of. RAP material
used in construction or maintenance shall be removed and disposed of off-site when the
temporary shoulder is discontinued. Removal of the temporary shoulders will not be paid for
separately, but shall be included in the cost of TEMPORARY SHOULDERS.

Basis of Payment. This work will be paid for at the contract unit price per square yard for
TEMPORARY SHOULDERS, which price shall include payment in full for all materials, labor
and equipment necessary to construct, maintain and remove the temporary shoulder as here in
specified.

REMOVE AND REERECT GUARDRAIL AND TERMINALS

This work shall consist of the complete removal and re-erection of existing steel plate beam
guardrail, traffic barrier terminals, and the rail elements of the existing steel plate beam guardrail
and traffic barrier terminals at the locations shown on the plans or as directed by the engineer.
All work shall be done in accordance with the applicable portions of Section 633 of the Standard
Specifications, the details shown on the plans, except as modified herein.

Basis of Payment. This work will be measured according to Article 633.05 of the Standard
Specifications and paid for at the contract unit price per foot for REMOVE AND REERECT
STEEL PLATE BEAM GUARDRAIL, TYPE A and at the contract unit price per each REMOVE
AND REERECT TRAFFIC BARRIER TERMINALS of the type specified, which price shall
include the complete removal, temporary storage, and reinstallation of the existing guardrail and
traffic barrier terminals at the location specified on the plans or as directed by the engineer.
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RELOCATE EXISTING LIGHT UNIT

This work shall consist of installing new unit duct with conductors, constructing new concrete
foundations, removing existing lighting units, reinstalling the lighting units on the new
foundations, and removing the old foundation. This work shall be done in accordance with
Section 844 of the Standard Specifications, except as modified herein.

The new foundations shall be located as shown on the plans. The new foundations shall be
constructed in accordance with Section 836 of the Standard Specifications and the details
shown on the plans. Each foundation shall be supplied with a ground rod.

New unit duct with conductors shall be installed from the existing poles to the new foundations
without splices, in accordance with Section 816 of the Standard Specifications. The conductors
shall be the same size and of the same number as the existing conductors, and shall have XLP
insulation. The contractor shall verify the size and number of conductors before construction
and coordinate this work with the Engineer.

This work shall include all unit duct, conductors, concrete foundations, anchor bolts, fuses and
fuse holders, as well as all appurtenances necessary to relocate the existing lighting units.

Basis of Payment. This work will be measured and paid for at the contract unit price each for
RELOCATE EXISTING LIGHT UNIT.

REMOVAL OF EXISTING SIGNAL AND APPURTENANCES

This work shall consist of the removal of existing signal items and appurtenances in the
construction of signalized intersections. This work shall be done in accordance with Section 895
of the Standard Specifications and the District One Special Provision REMOVE EXISTING
TRAFFIC SIGNAL EQUIPMENT.

Basis of Payment. This work will be paid for at the contract unit price per each for REMOVE
EXISTING TRAFFIC SIGNAL EQUIPMENT, REMOVE EXISTING HANDHOLE and REMOVE
EXISTING CONCRETE FOUNDATION.

STABILIZED CONSTRUCTION ENTRANCE

Description. This work shall consist of furnishing, installing, maintaining and removing a
stabilized pad of aggregate underlain with filter fabric as shown on the plans or directed by the
Engineer.

Materials. Materials shall conform to the following:

Aggregate size: IDOT Coarse Aggregate Graduation: CA-3 per Section 1004.

Filter Fabric shall consist of synthetic polymers composed of at least 85 percent by weight
polypropylene, polyesters, polyamides, polyethylene, polyolefins, or polyvinylidene-chlorides.
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The geotextile shall be free of any chemical treatment or coating that significantly reduces its
porosity. Fibers shall contain stabilizers and/or inhibitors to enhance resistance to ultraviolet
lights.

Construction Requirements. The course aggregate shall be a thickness of 6 inches or more.
The stone entrance should not be filled until the area has been inspected and approved by the
Engineer.

The rock shall be dumped and spread into place in approximately horizontal layers not more
than 3 feet in thickness. It shall be placed in a manner to produce a reasonable homogeneous
stable fill that contains no segregated pockets or larger or small fragments or large unfilled
space caused by bridging of larger fragments. No compaction will be required beyond that
resulting from the placing and spreading operations.

The minimum width and length shall be 25 and 100 feet, respectively.

All surface water flowing or diverted toward the construction entrance shall be piped across the
entrance. Any pipe used for this will be considered incidental to the stabilized construction
entrance.

Maintenance of this pay item may include cleaning, reshaping/grading, as well as additional
aggregate at the direction of the engineer. Maintenance shall be included in the cost of this pay
item. The entrance shall remain in place and be maintained until the disturbed area is stabilized.
Any sediment spilled onto public right-of-ways must be removed immediately.

Method of Measurement. The work shall be measured for payment for at the contract unit price
square yard for STABILIZED CONSTRUCTION ENTRANCE.

Basis of Payment. The work shall be paid for at the contract unit price square yard for
STABILIZED CONSTRUCTION ENTRANCE, which price shall be payment in full for all
material, labor and any other items required to complete the work.

RESTRICTED DEPTH CATCH BASINS

This work shall consist of constructing catch basins with a restricted depth sump pit, together
with the specified frame and grate. All work shall be completed in accordance with the
requirements of Section 602 of the Standard Specification, except as modified herein.

The catch basin shall be constructed in accordance with Standard Detail 602001 (CATCH
BASIN TYPE A), except that the depth of the sump (distance from outlet pipe to the bottom of
the catch basin) shall be 15” instead of 34”.

Basis of Payment. This work will be measured and paid for at the contract unit price each for
CATCH BASINS SPECIAL, of the diameter specified, and with the type of frame and grate
specified, which price shall include all frames, grates, sand cushion, steps, and flat slab tops,
and all excavation and backfilling, except excavation in rock.
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MANHOLES, SANITARY, 4 DIAMETER, TYPE 1 FRAME, CLOSED LID

This work shall consist of constructing manholes together with the specified cast iron frames
and lids, in accordance with Divisions Il and lll of the Standard Specifications for Water and
Sewer Main Construction in lllinois, the plan detail and section 602 of the Standard
Specifications, except as specified herein.

Sanitary manholes shall be provided with rubber gasketed couplings to ensure a watertight seal
between the sewer pipe and the manhole. The rubber gasketed couplings shall conform to
ASTM Specification C-923. A pre-cast concrete bench shall be supplied for each manhole.
Manholes shall also be provided with plastic manhole steps on 12" minimum to 16” maximum
centers from frame to invert. The rubber gasketed couplings and steps shall be included in the
cost of Sanitary Manhole and will not be paid for separately.

Frames and lids for sanitary manholes in paved areas shall be Neenah R-1712 or approved
equal. In non paved areas the frames and lids shall be Neenah R-2535, East Jordan 105021,
or approved equal. The lids shall have concealed pick holes and a continuous gasket suitable
for preventing inflow of water. The lids shall also have “CITY OF CRYSTAL LAKE SANITARY”
cast into them.

All sanitary manholes shall be installed with an internal/external chimney seal with a rubber
sleeve to seal the outside of the chimney from the top of the corbel to the manhole frame. The
manhole chimney seal shall be as manufactured by Adapter Inc. or approved equal, and shall
be installed in strict accordance with the manufacturer’s instructions and as directed by the
Engineer.

The internal rubber sleeve shall be corrugated and available in unexpanded vertical heights of 6
and 9 inches. The internal rubber sleeve shall be capable of vertical expansion of not less than
2 inches when installed.

All costs for furnishing and installing the manhole chimney seal and chimney seal extension
shall be included in the unit bid price for sanitary manholes.

All sanitary manhole joints shall have a watertight joint with a preformed bitumen seal. All costs
for furnishing and installing the joint seals shall be included in the unit bid price for sanitary
manholes.

All connections and reconnections of sanitary sewer mains and service pipes to the propose
manholes will not be measured for payment but shall be include in the unit bid price for this pay
item. All sewer pipe and connectors required to reconnect existing sanitary sewer service lines
to the new manhole shall also be included in the unit bid price for this item.

The Contractor shall verify the depth of each manhole as shown on the plans and bid a unit
price accordingly. Additional depth of manhole will not be measured or paid for separately but
shall be considered as included in the unit bid price for this pay item.

Basis of Payment. This work shall be measured and paid for at the contract unit price per each
for MANHOLES, SANITARY, 4’ DIAMETER, TYPE 1 FRAME, CLOSED LID which shall include
all labor and materials necessary to complete this work as specified.
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SANITARY SEWERS

This work shall consist of constructing sanitary sewers of the required inside diameter with the
necessary fittings. All work shall be done in accordance with the Divisions Il and Il of the
Standard Specifications for Water and Sewer Construction in lllinois.

The bedding for the sanitary sewer pipe shall be CA-11 or CA-13 course aggregate, and shall
be placed from six inches below the pipe to 12 inches over the top of the pipe. The cost for the
bedding shall be included in this work and will not be paid for separately.

The sanitary sewer pipe shall be polyvinyl chloride (PVC) sewer pipe conforming to ASTM D-
3034 with rubber gasket joints conforming to ASTM D-3212. The Standard Dimension Ratio
(SDR) for the PVC sewer pipe shall be 26.

The sanitary sewer shall be tested for exfiltration of air pressure and for deflection in
accordance with Section 31-1.12 of the Standard Specifications for Water and Sewer Main
Construction in lllinois. All testing shall be performed with the Engineer's inspector in
attendance. The Engineer shall be notified by the Contractor at least 48 hours in advance of the
testing operations.

In the event the air or deflection tests fail to meet the allowable testing limits, the Contractor
shall determine the sources of leakage and/or location of excessive deflection. The failed
sections shall be repaired and retested, as necessary, at the Contractor's own expense, until
test results meeting the requirements of Article 31-1.12 are achieved. The cost of exfiltration
and deflection testing will not be measured for payment, but shall be included in the cost of the
sanitary sewer construction.

All sanitary sewer construction shall be staged in accordance with the proposed traffic staging.
Any sewers to be completed across multiple stages of construction shall be temporarily
connected to the existing sewer at the construction limits of each stage. All labor and materials
necessary to complete and remove these temporary connections shall not be paid for
separately, but shall be considered included in the cost of SANITARY SEWERS, PVC.

Basis of Payment. This work will be paid for at the contract unit price per foot for SANITARY
SEWERS, of the diameter specified, which price shall include all labor, material, and equipment
necessary to complete the work as specified. For payment purposes, the length of sewer will be
measured from manhole to manhole along the centerline of the sewer. This unit price shall also
include any repairs necessary to comply with the testing standards as referenced herein.
Trench backfill will be paid for separately at the contract unit price for TRENCH BACKFILL.

WATER MAIN SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2012, and the latest edition of the "Standard Specifications
for Water and Sewer Main Construction in lllinois” for all water main work included in this
contract, and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.
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All water main work included in this contract shall conform to the requirements of the City of
Crystal Lake Water Main Standard Notes and Specifications listed on the plans. All water main
shutdowns and required notifications shall be coordinated with the City of Crystal Lake.

The Contractor shall coordinate construction of all proposed water main with the staging for
other roadway and drainage improvements to facilitate the movement of traffic during
construction. In many locations, the water main, fire hydrants, water service lines, etc. will have
to be constructed in multiple stages. No additional compensation will be awarded to the
Contractor for mobilizing crews to complete this work in stages. All traffic control set ups and
devices necessary to complete the water main work shall be included in the lump sum cost for
Traffic Control and Protection (Special). Any pavement patching or other removals and
replacements of newly constructed items that could have been avoided by properly staging the
water main work, will not be paid for but shall be repaired by the Contractor at his expense to
the satisfaction of the Engineer.

WATER VALVES

This work shall in accordance with Section 42 of the Standard Specifications for Water and
Sewer Main Construction in lllinois, the details shown in the plans, and as specified herein.

The type of valve used shall be in accordance with the specifications for the governing
municipality. Connections to valves shall be restrained as specified by the governing
municipality.

Basis of Payment. This work shall be measured and paid for at the contract unit price per each
for WATER VALVES of the size indicated, which payment will be full compensation for all
fittings, materials, labor, tools, equipment and incidentals necessary.

ADJUSTING WATER MAIN

This work shall consist of adjusting a water main of the diameter indicated which interferes with
the placement of a proposed storm sewer or other construction. All work shall be in accordance
with Section 561 of the Standard Specifications and as directed by the Engineer. The
Contractor shall notify the Engineer at once upon encountering a conflict. The Engineer shall
then determine the extent of the conflict and what remedial action is appropriate.

All water main pipe, joints, and fittings shall meet the requirements of the governing
municipality. Adjustments in elevation shall be made through use of four (4) 45 degree bends.
All joints shall be restrained as required by the governing municipality.

Precast concrete thrust blocks shall be placed against undisturbed earth at all bends. The

trench shall be backfilled with material meeting the requirements of Section 208 of the Standard
Specifications.
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Basis of Payment. This work shall be measured and paid for at the contract unit price per foot
for ADJUSTING WATER MAIN, of the diameter specified, which price shall be considered
payment in full for adjusting a water main as specified, including all necessary pipe, fittings,
retainer glands, thrust blocks, excavation, labor, equipment and materials. TRENCH BACKFILL,
if required, shall be paid for as specified in Section 208 of the Standard Specifications.

TAPPING VALVE AND SLEEVE

The Contractor shall make connection to the existing Water Main with a stainless steel tapping
sleeve and resilient wedge gate valve of the appropriate diameter. The Contractor will also be
required to construct a five foot diameter valve vault with a type 1 frame and closed lid, around
the connection in conformance with Section 44 of the Standard Specifications for Water and
Sewer Main Construction in lllinois, the detail shown in the plans, and as specified herein.

Basis of Payment. This work will be measured and paid for at the contract unit price per each for
TAPPING VALVE AND SLEEVE, of the size indicated, which payment will be full compensation
for completing the work as specified, including the valve, sand cushion, all excavation and
backfilling, and all fittings and incidentals necessary to connect the proposed water main to the
existing water system. TRENCH BACKFILL, where required, will be paid for according to Article
208.04 of the Standard Specifications.

NON-PRESSURE CONNECTION

The Contractor shall make a connection to the existing main by cutting the pipe and inserting a
tee or bend as specified to connect to the new water main, providing all necessary fittings,
retainer glands, labor and equipment required. The end of the existing water main that is not
connected to the new main shall be plugged with a cap.

Basis of Payment. This work will be paid for at the contract unit price per each of
CONNECTION TO EXISTING WATER MAIN of the size indicated, which payment will be full
compensation for all fitting, materials, labor, tools and incidentals to complete these items.
TRENCH BACKFILL, where required, will be paid for according to Article 208.04 of the
Standard Specifications.

WATER SERVICE LINE

Water services shall be constructed in accordance with Section 562 of the Standard
Specifications, the requirements of Section 41-2.11 and 41-2.12 of the Standard Specifications
for Water and Sewer Main Construction in lllinois, the details shown in the plans, and as
specified by the governing municipality.

Water Services shall include a corporation stop installed on the new water main with a tapping
saddle, copper pipe from the corporation stop to the curb stop, a curb stop installed at the
location shown on the plans or as directed by the Engineer, and a cast iron service box
constructed over the curb stop. The Contractor shall connect the new curb stop to the existing
water service line in as short of time as possible after testing, disinfection, and receipt of a IEPA
operating permit.
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No water customer shall be without water in excess of two (2) hours and shall be notified prior to
disconnecting service. Materials of existing services include lead, copper, galvanized iron, or
other materials.

Where necessary to maintain traffic flow or directed by the Engineer, the new water service
lines shall be augered under the pavement. No additional compensation will be allowed for
service lines that are augered.

The service box shall be installed in a true vertical position and the top shall be adjusted to be
flush with the finished grade. All copper pipe shall be laid to a depth sufficient to provide five
feet of cover, measured from the existing ground surface or proposed finished grade to the top
of the barrel of the pipe.

Method of Measurement. The work shall be measured for payment from the corporation stop to
the domestic water service box at the contract unit price foot for WATER SERVICE LINE.

Basis of Payment. This work will be measured and paid for at the contract unit price per foot for
WATER SERVICE LINE, of the size specified, which price shall be payment in full for
completing this work as specified. Payment shall include a tapping saddle tap, corporation stop,
curb stop, copper pipe of the diameter specified, service box, bushings, unions, and other
materials necessary to connect to the newly installed water main and to reconnect to the
existing water service. Disconnection of the service from the existing main is included in this
item.

FIRE HYDRANTS TO BE MOVED

This work consists of removing an existing fire hydrant and installing it at a new location. All
work shall be in accordance with Section 564 of the Standard Specifications, except as modified
herein.

After the existing fire hydrant, auxiliary valve and 6" water main have been removed back to the
tee, the tee shall be plugged with a mechanical joint plug and stainless steel bolts.

The hydrant shall be installed plumb at the new location and set so that the lowest hose
connection is at least 18" above finished grade. The breakaway flange shall be set at least 2"
and no more than 6" above finished grade. New stainless steel bolts and retainer glands shall
be used with the salvaged hydrant and auxiliary valve and box. At least 1/4 cubic yard of
coarse stone, IDOT gradation CA-7, shall be placed at and around the base of the hydrant to
ensure proper drainage of the hydrant after use. The hydrant shall be set on a concrete base
and shall be blocked. The hydrant, valve and tee shall all be restrained as specified by the
governing municipality.

Basis of Payment. This work shall be measured and paid for at the contract unit price per each
for FIRE HYDRANTS TO BE MOVED, which price shall be payment in full for all materials,
labor, tools, equipment and incidentals necessary to complete this work, including the hydrant
removal and re-installation, restraining devices, and all 6" water main from the tee to the valve.
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FIRE HYDRANTS TO BE ADJUSTED

This work shall consist of adjusting an existing fire hydrant, together with the auxiliary valve box,
to the new elevation required by the proposed improvement, in accordance with Section 564 of
the Standard Specifications, as directed by the Engineer, and as specified herein.

The hydrant shall be raised or lowered by providing a riser extension, replacing the riser or
adjusting the elevation of the lateral feed pipe between the auxiliary valve and the hydrant. The
breakaway flange shall be set at least 2" and no more than 6” above finish grade.

All materials necessary to complete this work shall be in accordance with the requirements of
the governing municipality.

Basis of Payment. This work shall be measured and paid for at the contract unit price each for
FIRE HYDRANTS TO BE ADJUSTED, which price shall be payment in full for all materials,
labor, tools, equipment and incidentals necessary to complete this work, including the hydrant
removal and re-installation and restraining devices.

FIRE HYDRANTS TO BE REMOVED

This work consists of removing and returning of existing fire hydrants and auxiliary valves to the
City of Crystal Lake. This work shall also include capping the end of the existing hydrant lead
pipe and filling the hole left by the removal of the fire hydrant with approved earth or granular
material.

Basis of Payment. This work shall be measured and paid for at the contract unit price per each
for FIRE HYDRANT TO BE REMOVED, which price shall be payment in full for all materials,
labor, tools, equipment and incidentals necessary to complete this work.

FIRE HYDRANTS

This work consists of furnishing and installing a dry barrel fire hydrant, tee, thrust blocking and
gate valve in a valve box as a complete and functional unit. All work shall be in accordance
Section 564 of the Standard Specifications, the details shown in the plans, and as specified
herein. The fire hydrants shall be as specified by the governing municipality.

Hydrants shall be furnished with a six inch gate valve with resilient seat or wedge attached
directly to the hydrant and valve box.

Hydrants shall be installed plumb and set so that the lowest hose connection is at least 18"
above finished grade. The breakaway flange shall be set at least 2" and no more than 6" above
finished grade. At least 1/4 cubic yard of coarse stone, IDOT gradation CA-7, shall be placed at
and around the base of the hydrant to ensure proper drainage of the hydrant after use. The
hydrant shall be set on a concrete base and shall be blocked. The hydrant, valve and tee shall
all be restrained as required by the governing municipality.
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Basis of Payment. This work shall be measured and paid for at the contract unit price per foot
for FIRE HYDRANTS, which price shall be payment in full for all materials, labor, tools,
equipment and incidentals necessary to complete this work, including the hydrant, valve, valve
box and cover, tee, restraining devices, and all 6" water main from the tee to the valve.

DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED

This work shall consist of adjusting existing domestic water service boxes to the proposed
finished grade at the locations indicated on the plans, or as directed by the Engineer, in
accordance with the applicable portions of Section 565 of the Standard Specifications.

Each existing domestic water service box requiring adjustment shall only be measured for
payment once.

Basis of Payment. This work will be measured and paid for at the contract unit price each for
DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED, which price shall include all
materials, labor, and equipment necessary to complete this work.

STEEL CASING

This work shall consist of the construction of steel casing pipe, used as a protective encasement
for the proposed water main where the water main crosses under or near an existing sanitary
sewer or storm sewer. All work shall be in accordance with Section 41 of the Standard
Specifications for Water and Sewer Main Construction in lllinois, except as modified herein.

The steel casing pipe shall be new, butt welded and spirally reinforced, with a minimum wall
thickness of 0.375 inches. The pipe shall be bituminous coated and shall meet the requirements
of ANSI B-125.31 Grade B and ASTM 139 Grade B.

Bolt-on spacers shall be used to restrain the water main within the casing pipe. The spacers
shall be T-304 stainless steel with PVC liners and polymer runners. Two spacers shall be used
for each length of water main and the spacers shall hold the water main in a fully restrained
position. The spacers shall be manufactured by Cascade Waterworks Manufacturing Company
or Pipeline Seal and Insulator, Inc.; or shall be an equal product approved by the Engineer.

After insertion of the water main, the void space between the casing pipe and the carrier pipe
shall be filled with non-cohesive granular material and the ends of the casing pipe shall then be
sealed with brick and mortar. The cost of all excavation, tunneling, steel pipe, spacers, labor,
equipment and other materials associated with this work will not be paid for separately but shall
be included in the cost of STEEL CASING.

Basis of Payment. This item shall be measured and paid for at the contract unit price per foot
for STEEL CASING of the size specified. The water main installed in the casing pipe shall be
measured and paid for separately as WATER MAIN of the size specified.
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DUCTILE IRON WATER MAIN FITTING - 10" PLUG

This work shall consist of furnishing and installing all ductile iron water main plugs of the size
specified at the locations shown on the plans or as directed by the Engineer. All work shall be
in accordance with Section 40 and 41 of the Standard Specifications for Water and Sewer Main
Construction in lllinois.

Basis of Payment. This work will be measured for payment at the contract unit price each for
DUCTILE IRON WATER MAIN FITTING, of the size specified, which price shall be payment in
full for all materials, labor, tools, equipment and incidentals necessary to complete this work.

ABANDONED EXISTING WATER MAIN, FILL WITH CLSM

This work shall consist of abandoning existing water mains at the locations shown on the plans
or as directed by the Engineer. Abandoning of the water mains and shall consist of cutting,
capping and/or plugging the main, and filling the water main with controlled low-strength
material backfill (CLSM). Filling the existing water mains with CLSM backfill shall be in
accordance with Section 593 of the Standard Specifications.

Basis of Payment. This work will be measured for payment at the contract unit price foot for
ABANDON EXISTING WATER MAIN, FILL WITH CLSM, which price shall be payment in full for
all materials, labor, tools, equipment and incidentals necessary to complete this work, including
cutting sections of pipe, dewatering the abandoned line, capping or plugging pipes, and filling
the water main with CLSM backfill.

TRAFFIC SIGNAL SPECIFICATIONS
Effective: May 22, 2002 Revised: January 1, 2012

These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction.” The intent of these Special Provisions is to prescribe the materials
and construction methods commonly used for traffic signal installations. All material furnished
shall be new. The locations and the details of all installations shall be as indicated on the Plans
or as directed by the Engineer. Traffic signal construction and maintenance work shall be
performed by personnel holding IMSA Traffic Signal Technician Level Il certification. The work
to be done under this contract consists of furnishing and installing all traffic signal work as
specified in the Plans and as specified herein in a manner acceptable and approved by the
Engineer.

SECTION 720 SIGNING
MAST ARM SIGN PANELS

Add the following to Article 720.02 of the Standard Specifications:
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Signs attached to poles or posts (such as mast arm signs) shall have mounting brackets and
sign channels which are equal to and completely interchangeable with those used by the District
Sign Shops. Signfix Aluminum Channel Framing System is currently recommended, but other
brands of mounting hardware are acceptable based upon the Department's approval.

SUBMITTALS.

DIVISION 800 ELECTRICAL

Revise Article 801.05 of the Standard Specifications to read:

All material approval requests shall be submitted in accordance with the District’s
current Electrical Product Data and Documentation Submittal Guidelines.
General requirements include:

1.

W

Material approval requests shall be made at the preconstruction meeting,
including major traffic signal items listed in the table in Article 801.05. Material
or equipment which is similar or identical shall be the product of the same
manufacturer, unless necessary for system continuity. Traffic signal
materials and equipment shall bear the U.L. label whenever such labeling is
available.

Product data and shop drawings shall be assembled by pay item and
separated from of other pay item submittals. Only the top sheet of each pay
item submittal will be stamped by the Department with the review status,
except shop drawings for mast arm pole assemblies and the like will be
stamped with the review status on each sheet.

Partial or incomplete submittals will be returned without review.

Certain non-standard mast arm poles and structures will require additional
review from IDOT’s Central Office. Examples include ornamental/decorative
and non-standard length mast arm pole assemblies. The Contractor shall
account for the additional review time in his schedule.

The contract number or permit number, project location/limits and
corresponding pay code number must be on each sheet of correspondence,,
catalog cuts and mast arm poles and assemblies drawings.

Where certifications and/or warranties are specified, the information
submitted for approval shall include certifications and warranties.
Certifications involving inspections, and/or tests of material shall be complete
with all test data, dates, and times.

After the Engineer reviews the submittals for conformance with the design
concept of the project, the Engineer will stamp the drawings indicating their
status as ‘Approved’, ‘Approved-As-Noted’, ‘Disapproved’, or ‘Incomplete’.
Since the Engineer's review is for conformance with the design concept only,
it is the Contractor's responsibility to coordinate the various items into a
working system as specified. The Contractor shall not be relieved from
responsibility for errors or omissions in the shop, working, layout drawings, or
other documents by the Department's approval thereof. The Contractor must
still be in full compliance with contract and specification requirements.
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8. All submitted items reviewed and marked ‘APPROVED AS NOTED’,
‘DISAPPROVED’, or INCOMPLETE’ are to be resubmitted in their entirety,
unless otherwise indicated within the submittal comments, with a disposition
of previous comments to verify contract compliance at no additional cost to
the contract.

9. Exceptions to and deviations from the requirements of the Contract
Documents will not be allowed. It is the Contractor’s responsibility to note
any deviations from Contract requirements at the time of submittal and to
make any requests for deviations in writing to the Engineer. In general,
substitutions will not be acceptable. Requests for substitutions must
demonstrate that the proposed substitution is superior to the material or
equipment required by the Contract Documents. No exceptions, deviations
or substitutions will be permitted without the approval of the Engineer.

INSPECTION OF ELECTRICAL SYSTEMS.

Add the following to Article 801.10 of the Standard Specifications:

(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved
equipment supplier in District One. The Department reserves the right to request any
controller and cabinet to be tested at the equipment supplier facilities prior to field
installation, at no extra cost to this contract.

MAINTENANCE AND RESPONSIBILITY.

Revise Article 801.11 of the Standard Specifications to read:

a.

Existing traffic signal installations and/or any electrical facilities at all or various
locations may be altered or reconstructed totally or partially as part of the work
on this Contract. The Contractor is hereby advised that all traffic control
equipment, presently installed at these locations, may be the property of the
State of lllinois, Department of Transportation, Division of Highways, County,
Private Developer, or the Municipality in which they are located. Once the
Contractor has begun any work on any portion of the project, all traffic signals
within the limits of this contract or those which have the item "Maintenance of
Existing Traffic Signal Installation,” “Temporary Traffic Signal Installation(s)”
and/or “Maintenance of Existing Flashing Beacon Installation,” shall become the
full responsibility of the Contractor. Automatic Traffic Enforcement equipment is
not owned by the State and the Contractor shall not be responsible for
maintaining it during construction. The Contractor shall supply the Engineer,
Area Traffic Signal Maintenance and Operations Engineer, IDOT ComCenter and
the Department’'s Electrical Maintenance Contractor with two 24-hour
emergency contact names and telephone numbers.
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When the project has a pay item for “Maintenance of Existing Traffic Signal
Installation,” “Temporary Traffic Signal Installation(s)” and/or “Maintenance of
Existing Flashing Beacon Installation,” the Contractor must notify both the Area
Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 and the
Department’s Electrical Maintenance Contractor, of their intent to begin any
physical construction work on the Contract or any portion thereof. This
notification must be made a minimum of seven (7) working days prior to the start
of construction to allow sufficient time for inspection of the existing traffic signal
installation(s) and transfer of maintenance to the Contractor. If work is started
prior to an inspection, maintenance of the traffic signal installation(s) will be
transferred to the Contractor without an inspection. The Contractor will become
responsible for repairing or replacing all equipment that is not operating properly
or is damaged at no cost to the owner of the traffic signal. Final repairs or
replacement of damaged equipment must meet the approval of the Engineer
prior to or at the time of final inspection otherwise the traffic signal installation will
not be accepted.

Contracts such as pavement grinding or patching which result in the destruction
of ftraffic signal loops do not require maintenance transfer, but require a
notification of intent to work and an inspection. A minimum of seven (7) working
days prior to the loop removal, the Contractor shall notify the Area Traffic Signal
Maintenance and Operations Engineer at (847) 705-4424 and the Department’s
Electrical Maintenance Contractor, at which time arrangements will be made to
adjust the traffic controller timing to compensate for the absence of detection.
Damaged Automatic Traffic Enforcement equipment, including cameras,
detectors, or other peripheral equipment, shall be replaced by others, per Permit
agreement, at no cost to the contract. See additional requirements in these
specifications under Inductive Loop Detector.

The Contractor is advised that the existing and/or temporary traffic signal
installation must remain in operation during all construction stages, except for the
most essential down time. Any shutdown of the traffic signal installation, which
exceeds fifteen (15) minutes, must have prior approval of the Engineer. Approval
to shutdown the traffic signal installation will only be granted during the period
extending from 10:00 a.m. to 3:00 p.m. on weekdays. Shutdowns shall not be
allowed during inclement weather or holiday periods.

The Contractor shall be fully responsible for the safe and efficient operation of
the ftraffic signals. Any inquiry, complaint or request by the Department, the
Department’'s Electrical Maintenance Contractor or the public, shall be
investigated and repairs begun within one hour. Failure to provide this service
will result in liquidated damages of $500 per day per occurrence. In addition, the
Department reserves the right to assign any work not completed within this
timeframe to the Electrical Maintenance Contractor. All costs associated to
repair this uncompleted work shall be the responsibility of the Contractor. Failure
to pay these costs to the Electrical Maintenance Contractor within one month
after the incident will result in additional liquidated damages of $500 per month
per occurrence. Unpaid bills will be deducted from the cost of the Contract. The
District’'s Electrical Maintenance Contractor may inspect any signalizing device
on the Department’s highway system at any time without notification.
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f. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere
to the guidelines set forth in the current edition of the Manual on Uniform Traffic
Control Devices (MUTCD) regarding work in temporary traffic control zones in
the vicinity of highway-rail grade crossings which states that lane restrictions,
flagging, or other operations shall not create conditions where vehicles can be
queued across the railroad tracks. If the queuing of vehicles across the tracks
cannot be avoided, a uniformed law enforcement officer or flagger shall be
provided at the crossing to prevent vehicles from stopping on the tracks, even if
automatic warning devices are in place.

DAMAGE TO TRAFFIC SIGNAL SYSTEM.
Add the following to Article 801.12(b) of the Standard Specifications to read:

Any ftraffic signal control equipment damaged or not operating properly from any cause
whatsoever shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or owner
of the traffic signal system, all as approved by the Engineer. Final replacement of damaged
equipment must meet the approval of the Engineer prior to or at the time of final inspection
otherwise the traffic signal installation will not be accepted. Cable splices outside the controller
cabinet shall not be allowed.

Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors,
and peripheral equipment, damaged or not operating properly from any cause whatsoever, shall
be the responsibility of the municipality or the Automatic Traffic Enforcement company per
Permit agreement.

TRAFFIC SIGNAL INSPECTION (TURN-ON).
Revise Article 801.15(b) of the Standard Specifications to read:

It is the intent to have all electric work completed and equipment field tested by the vendor prior
to the Department’s “turn-on” field inspection. If in the event the Engineer determines work is
not complete and the inspection will require more than two (2) hours to complete, the inspection
shall be canceled and the Contractor will be required to reschedule at another date. The
maintenance of the traffic signals will not be accepted until all punch list work is corrected and
re-inspected.

When the road is open to traffic, except as otherwise provided in Section 850 of the Standard
Specifications, the Contractor may request a turn-on and inspection of the completed traffic
signal installation at each separate location. This request must be made to the Area Traffic
Signal Maintenance and Operations Engineer at (847) 705-4424 a minimum of seven (7)
working days prior to the time of the requested inspection. The Department will not grant a field
inspection until notification is provided from the Contractor that the equipment has been field
tested and the intersection is operating according to Contract requirements. The Department's
facsimile number is (847) 705-4089. The Contractor must invite local fire department personnel
to the turn-on when Emergency Vehicle Preemption (EVP) is included in the project.
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When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE
TRAFFIC SIGNAL SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor
must notify the SCAT Consultant of the turn-on/detour implementation schedule, as well as
stage changes and phase changes during construction.

The Contractor must have all traffic signal work completed and the electrical service installation
connected by the utility company prior to requesting an inspection and turn-on of the traffic
signal installation. The Contractor shall be responsible to provide a police officer to direct traffic
at the time of testing.

The Contractor shall provide a representative from the control equipment vendor’'s office to
attend the traffic signal inspection for both permanent and temporary traffic signal turn-ons.
Upon demonstration that the signals are operating and all work is completed in accordance with
the Contract and to the satisfaction of the Engineer, the Engineer will then allow the signals to
be placed in continuous operation. The Agency that is responsible for the maintenance of each
traffic signal installation will assume the maintenance upon successful completion of this
inspection.

The District requires the following from the Contractor at traffic signal turn-ons.

1. One set of signal plans of record with field revisions marked in red ink.

2. Written notification from the Contractor and the equipment vendor of satisfactory
field testing.

3. A knowledgeable representative of the controller equipment supplier shall be

required at the traffic signal turn-on. The representative shall be knowledgeable
of the cabinet design and controller functions.
4. A copy of the approved material letter.
5. One (1) copy of the operation and service manuals of the signal controller and
associated control equipment.
Five (5) copies 11” x 17" (280 mm X 430 mm) of the cabinet wiring diagrams.
The controller manufacturer shall supply a printed form, not to exceed 11” x 17”
(280 mm X 430 mm) for recording the traffic signal controller’s timings; backup
timings; coordination splits, offsets, and cycles; TBC Time of Day, Week and
Year Programs; Traffic Responsive Program, Detector Phase Assignment, Type
and Detector Switching; and any other functions programmable from the
keyboard. The form shall include a location, date, manufacturer's name,
controller model and software version. The form shall be approved by the
Engineer and a minimum of three (3) copies must be furnished at each turn-on.
The manufacturer must provide all programming information used within the
controller at the time of turn-on.

No

8. All manufacturer and contractor warrantees and guarantees required by Article
801.14.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on.” If approved, traffic signal acceptance shall be verbal at the
“turn on” inspection followed by written correspondence from the Engineer. The Contractor
shall be responsible for all traffic signal equipment and associated maintenance thereof until
Departmental acceptance is granted.
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All equipment and/or parts to keep the traffic signal installation operating shall be furnished by
the Contractor. No spare traffic signal equipment is available from the Department.

All punch list work shall be completed within two (2) weeks after the final inspection. The
Contractor shall notify the Electrical Maintenance Contractor to inspect all punch list work.
Failure to meet these time constraints shall result in liquidated damage charges of $500 per
month per incident.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid prices, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements shall be subject to removal and disposal at the Contractor's expense.

RECORD DRAWINGS

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in
Article 801.16. Revise the 2" paragraph of Article 801.16 of the Standard Specifications to
read:

a. “When the work is complete, and seven days before the request for a final
inspection, the full-size set of contract drawings. Stamped “RECORD
DRAWINGS”, shall be submitted to the Engineer for review and approval and
shall be stamped with the date and the signature of the Contractor’s supervising
Engineer or electrician. The record drawings shall be submitted in PDF format
on CDROM as well as hardcopy for review and approval.

b. In addition to the record drawings, copies of the final catalog cuts which have
been Approved or Approved as Noted shall be submitted in PDF format along
with the record drawings. The PDF files shall clearly indicate the pay item either
by filename or PDF Table of Contents referencing the respective pay item
number for multi-item PDF files. Specific part or model numbers of items which
have been selected shall be clearly visible.”

c. Additional requirements are listed in the District’'s Electrical Product Data and
Documentation Guidelines.

Add the following to Article 801.16 of the Standard Specifications:

“In addition to the specified record drawings, the Contactor shall record GPS
coordinates of the following traffic signal components being installed, modified or
being affected in other ways by this contract:

All Mast Arm Poles and Posts
Handholes

Conduit roadway crossings
Controller Cabinets

Communication Cabinets

Electric Service Disconnect locations
CCTV Camera installations

Fiber Optic Splice Locations
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Datum to be used shall be North American 1983.

Data shall be provided electronically and in print form. The electronic format
shall be compatible with MS Excel. Latitude and Longitude shall be in decimal
degrees with a minimum of 6 decimal places. Each coordinate shall have the
following information:

1. Description of item

2. Designation or approximate station if the item is undesignated

3. Latitude

4. Longitude

Examples:

Description Designation Latitude Longitude
Mast Arm Pole Assembly | MP (SW, NW, SE or NE corner)
(dual, combo, etc) 41.580493 -87.793378
FO mainline splice handhole HHL-ST31 41.558532 -87.792571
Handhole HH 41.765532 -87.543571
Electric Service Elec Srv 41.602248 -87.794053
Conduit crossing SB IL83 to EB 1290 ramp SIDE A | 41.584593 -87.793378
PTZ Camera PTZ 41.584600 -87.793432
Signal Post Post 41.558532 -87.792571
Controller Cabinet CC 41.651848 -87.762053
Master Controller Cabinet MCC 41.580493 -87.793378
Communication Cabinet ComC 41.558532 -87.789771
Fiber splice connection Toll Plaza34 41.606928 -87.794053

Prior to the collection of data, the contractor shall provide a sample data
collection of at least six data points of known locations to be reviewed and
verified by the Engineer to be accurate within 100 feet. Upon verification, data
collection can begin. Data collection can be made as construction progresses, or
can be collected after all items are installed. If the data is unacceptable the
contractor shall make corrections to the data collection equipment and or process
and submit the data for review and approval as specified.

Accuracy. Data collected is to be mapping grade. A handheld mapping grade
GPS device shall be used for the data collection. The receiver shall support
differential correction and data shall have a minimum 5 meter accuracy after post
processing.

GPS receivers integrated into cellular communication devices, recreational and
automotive GPS devices are not acceptable.

The GPS shall be the product of an established major GPS manufacturer having
been in the business for a minimum of 6 years.”

Delete the last sentence of the 3™ paragraph of Article 801.16.
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LOCATING UNDERGROUND FACILITIES.
Revise Section 803 to the Standard Specifications to read:

If this Contract requires the services of an Electrical Contractor, the Contractor shall be
responsible at his/her own expense for locating existing IDOT electrical facilities prior to
performing any work. If this Contract does not require the services of an Electrical Contractor,
the Contractor may request one free locate for existing IDOT electrical facilities from the District
One Electrical Maintenance Contractor prior to the start of any work. Additional requests may
be at the expense of the Contractor. The location of underground ftraffic facilities does not
relieve the Contractor of their responsibility to repair any facilities damaged during construction
at their expense.

The exact location of all utilities shall be field verified by the Contractor before the installation of
any components of the traffic signal system. For locations of utilities, locally owned equipment,
and leased enforcement camera system facilities, the local Counties or Municipalities may need
to be contacted: in the City of Chicago contact Digger at (312) 744-7000 and for all other
locations contact J.U.L.I.E. at 1-800-892-0123 or 811.

RESTORATION OF WORK AREA.
Add the following article to Section 801 of the Standard Specifications:

801.17 Restoration of work area. Restoration of the traffic signal work area shall be included
in the related pay items such as foundation, conduit, handhole, trench and backfill, underground
raceways, etc. All roadway surfaces such as shoulders, medians, sidewalks, pavement, etc.
shall be replaced in kind. All damage to mowed lawns shall be replaced with an approved sod,
and all damage to unmowed fields shall be seeded. All brick pavers disturbed in the work area
shall be restored to their original configuration as directed by the Engineer. All damaged brick
pavers shall be replaced with a comparable material approved by the Engineer. Restoration of
the work area shall be included in the contract without any extra compensation allowed to the
Contractor.

ELECTRIC SERVICE INSTALLATION.
Revise Section 805 of the Standard Specifications to read:

Description.
This work shall consist of all materials and labor required to install, modify, or extend the electric

service installation. All installations shall meet the requirements of the details in the “District
One Standard Traffic Signal Design Details” and applicable portions of the Specifications.

General.
The electric service installation shall be the electric service disconnecting means and it shall be
identified as suitable for use as service equipment.

The electric utility contact information is noted on the plans and represents the current
information at the time of contract preparation.
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The Contractor must request in writing for service and/or service modification within 10 days of
contract award and must follow-up with the electric utility to assure all necessary documents
and payment are received by the utility. The Contractor shall forward copies of all
correspondence between the contractor and utility company to the Engineer and Area Traffic
Signal Maintenance and Operations Engineer. The service agreement and sketch shall be
submitted for signature to the IDOT'’s Traffic Operations Programs Engineer.

Materials.
a. General. The completed control panel shall be constructed in accordance with UL
Std. 508A, Industrial Control Panel, and carry the UL label. Wire terminations shall
be UL listed.

b. Enclosures.

1. Pole Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 4X,
unfinished single door design, fabricated from minimum 0.080-inch (2.03 mm)
thick Type 5052 H-32 aluminum. Seams shall be continuous welded and
ground smooth. Stainless steel screws and clamps shall secure the cover
and assure a watertight seal. The cover shall be removable by pulling the
continuous stainless steel hinge pin. The cabinet shall have an oil-resistant
gasket and a lock kit shall be provided with an internal O-ring in the locking
mechanism assuring a watertight and dust-tight seal. The cabinet shall be
sized to adequately house all required components with extra space for
arrangement and termination of wiring. A minimum size of 14-inches (350
mm) high, 9-inches (225 mm) wide and 8-inches (200 mm) in depth is
required. The cabinet shall be channel mounted to a wooden utility pole
using assemblies recommended by the manufacturer.

2. Ground Mounted Cabinet. The cabinet shall be UL 50, NEMA Type 3R
unfinished single door design with back panel. The cabinet shall be
fabricated from Type 5052 H-32 aluminum with the frame and door 0.125-
inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom
0.500-inch (12.70 mm) thick. Seams shall be continuous welded and ground
smooth. The door and door opening shall be double flanged. The door shall
be approximately 80% of the front surface, with a full length tamperproof
stainless steel .075-inch (1.91 mm) thick hinge bolted to the cabinet with
stainless steel carriage bolts and nylocks nuts. The locking mechanism shall
be slam-latch type with a keyhole cover. The cabinet shall be sized to
adequately house all required components with extra space for arrangement
and termination of wiring. A minimum size of 40-inches (1000 mm) high, 16-
inches (400 mm) wide and 15-inches (375 mm) in depth is required. The
cabinet shall be mounted upon a square Type A concrete foundation as
indicated on the plans. The foundation is paid for separately.

c. Surge Protector. Overvoltage protection, with LED indicator, shall be provided for
the 120 volt load circuit by the means MOV and thermal fusing technology. The
response time shall be <5n seconds and operate within a range of —40C to +85C.
The surge protector shall be UL 1449 Listed.

56



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

d. Circuit Breakers. Circuit breakers shall be standard UL listed molded case, thermal-
magnetic bolt-on type circuit breakers with trip free indicating handles. 120 volt
circuit breakers shall have an interrupting rating of not less than 65,000 rms
symmetrical amperes.  Unless otherwise indicated, the main disconnect circuit
breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the
auxiliary circuit breakers shall be rated 10 amperes, 120 V.

e. Fuses, Fuseholders and Power Indicating Light. Fuses shall be small-dimensional
cylindrical fuses of the dual element time-delay type. The fuses shall be rated for
600 V AC and shall have a UL listed interrupting rating of not less than 10,000 rms
symmetrical amperes at rated voltage. The power indicating light shall be LED type
with a green colored lens and shall be energized when electric utility power is
present.

f. Ground and Neutral Bus Bars. A single copper ground and neutral bus bar, mounted
on the equipment panel shall be provided. Ground and neutral conductors shall be
separated on the bus bar. Compression lugs, plus 2 spare lugs, shall be sized to
accommodate the cables with the heads of the connector screws painted green for
ground connections and white for neutral connections.

g. Utility Services Connection. The Contractor shall notify the Utility Company
marketing representative a minimum of 30 working days prior to the anticipated date
of hook-up. This 30 day advance notification will begin only after the Utility Company
marketing representative has received service charge payments from the Contractor.
Prior to contacting the Utility Company marketing representative for service
connection, the service installation controller cabinet and cable must be installed for
inspection by the Utility Company.

h. Ground Rod. Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in
length, and 3/4 inch (20mm) in diameter. Ground rod resistance measurements to
ground shall be 25 ohms or less. If necessary additional rods shall be installed to
meet resistance requirements at no additional cost to the contract.

Installation.

a. General. The Contractor shall confirm the orientation of the traffic service installation
and its door side with the engineer, prior to installation. All conduit entrances into the
service installation shall be sealed with a pliable waterproof material.

b. Pole Mounted. Brackets designed for pole mounting shall be used. All mounting
hardware shall be stainless steel. Mounting height shall be as noted on the plans or
as directed by the Engineer.

c. Ground Mounted. The service installation shall be mounted plumb and level on the
foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless
steel nuts and washers. The space between the bottom of the enclosure and the top
of the foundation shall be caulked at the base with silicone.
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Basis of Payment.

The service installation shall be paid for at the contract unit price each for SERVICE
INSTALLATION of the type specified which shall be payment in full for furnishing and installing
the service installation complete. The CONCRETE FOUNDATION, TYPE A, which includes the
ground rod, shall be paid for separately. SERVICE INSTALLATION, POLE MOUNTED shall
include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly. Any
charges by the utility companies shall be approved by the engineer and paid for as an addition
to the contract according to Article 109.05 of the Standard Specifications.

GROUNDING OF TRAFFIC SIGNAL SYSTEMS.

Revise Section 806 of the Standard Specifications to read:

General.

All traffic signal systems, equipment and appurtenances shall be properly grounded in strict
conformance with the NEC. See IDOT District One Traffic Signal detail plan sheets for
additional information.

The grounding electrode system shall include a ground rod installed with each traffic signal
controller concrete foundation and all mast arm and post concrete foundations. An additional
ground rod will be required at locations were measured resistance exceeds 25 ohms. Ground
rods are included in the applicable concrete foundation or service installation pay item and will
not be paid for separately.

Testing shall be according to Article 801.13 (a) (4) and (5).

a) The grounded conductor (neutral conductor) shall be white color coded. This conductor
shall be bonded to the equipment grounding conductor only at the Electric Service
Installation. All power cables shall include one neutral conductor of the same size.

b) The equipment grounding conductor shall be green color coded. The following is in addition
to Article 801.04 of the Standard Specifications.

1) Equipment grounding conductors shall be bonded to the grounded conductor (neutral
conductor) only at the Electric Service Installation. The equipment grounding conductor
is paid for separately and shall be continuous. The Earth shall not be used as the
equipment grounding conductor.

2) Equipment grounding conductors shall be bonded, using a Listed grounding connector, to
all traffic signal mast arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole
frames and covers, conduits, and other metallic enclosures throughout the traffic signal
wiring system, except where noted herein. Bonding shall be made with a splice and pigtail
connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap. A Listed electrical joint compound shall be applied to all conductors’
terminations, connector threads and contact points. Conduit grounding bushings shall be
installed at all conduit terminations.
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3) All metallic and non-metallic raceways containing traffic signal circuit runs shall have a
continuous equipment grounding conductor, except raceways containing only detector
loop lead-in circuits, circuits under 50 volts and/or fiber optic cable will not be required to
include an equipment grounding conductor.

4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.
When necessary to maintain effective equipment grounding, a full cable heat shrink shall
be provided over individual conductor heat shrinks.

c) The grounding electrode conductor shall be similar to the equipment grounding conductor in
color coding (green) and size. The grounding electrode conductor is used to connect the
ground rod to the equipment grounding conductor and is bonded to ground rods via
exothermic welding, listed pressure connectors, listed clamps or other approved listed means.

GROUNDING EXISTING HANDHOLE FRAME AND COVER.

Description.
This work shall consist of all materials and labor required to bond the equipment grounding

conductor to the existing handhole frame and handhole cover. All installations shall meet the
requirements of the details in the “District One Standard Traffic Signal Design Details,” and
applicable portions of the Standard Specifications and these specifications.

The equipment grounding conductor shall be bonded to the handhole frame and to the handhole
cover. Two (2) Ye-inch diameter x 1 Vi-inch long hex-head stainless steel bolts, spaced 1.75-
inches apart center-to-center shall be fully welded to the frame and to the cover to accommodate
a heavy duty Listed grounding compression terminal (Burndy type YGHA or approved equal).
The grounding compression terminal shall be secured to the bolts with stainless steel split-lock
washers and nylon-insert locknuts.

Welding preparation for the stainless steel bolt hex-head to the frame and to the cover shall
include thoroughly cleaning the contact and weldment area of all rust, dirt and contaminates. The
Contractor shall assure a solid strong weld. The welds shall be smooth and thoroughly cleaned of
flux and spatter. The grounding installation shall not affect the proper seating of the cover when
closed.

The grounding cable shall be paid for separately.
Method of Measurement.

Units measured for payment will be counted on a per handhole basis, regardless of the type of
handhole and its location.

Basis of Payment.

This work shall be paid for at the contract unit price each for GROUNDING EXISTING
HANDHOLE FRAME AND COVER which shall be payment in full for grounding the handhole
complete.
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COILABLE NON-METALLIC CONDUIT.

Description.
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC) for

detector loop raceways.

General.
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard
Specifications except for the following:

Add the following to Article 810.03 of the Standard Specifications:

CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to
the handholes.

Add the following to Article 811.03 of the Standard Specifications:

On temporary traffic signal installations with detector loops, CNC meeting the requirements of
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up
the wood pole, unless otherwise shown on the plans

Basis of Payment.
All installations of CNC for loop detection shall be included in the contract and not paid for
separately.

HANDHOLES.
Add the following to Section 814 of the Standard Specifications:

All handholes shall be concrete, poured in place, with inside dimensions of 21-1/2 inches
(549mm) minimum. Frames and lid openings shall match this dimension. The cover of the
handhole frame shall be labeled “Traffic Signals" with legible raised letters.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (15.875mm)
diameter stainless bolt cast into the frame. The covers shall have a stainless steel threaded
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor
to the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 12 inches (300mm).

All conduits shall enter the handhole at a depth of 30 inches (760mm) except for the conduits for
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop. All conduit
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into
the handhole.

Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO
Specification M111. Hooks shall be a minimum of 1/2 inch (12.7 mm) diameter with two 90
degree bends and extend into the handhole at least 6 inches (150 mm). Hooks shall be placed
a minimum of 12 inches (300 mm) below the lid or lower if additional space is required.
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GROUNDING CABLE.

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:

Add the following to Article 817.02 (b) of the Standard Specifications:

Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor,
#6 gauge copper, with a green color coded XLP jacket.

The traffic signal grounding conductor shall be bonded, using a Listed grounding connector
(Burndy type KC/K2C, as applicable, or approved equal), to all proposed and existing traffic signal
mast arm poles and traffic/pedestrian signal posts, including push button posts. The grounding
conductor shall be bonded to all proposed and existing pull boxes, handhole frames and covers
and other metallic enclosures throughout the traffic signal wiring system and noted herein and
detailed on the plans. The grounding conductor shall be bonded to conduit terminations using
rated grounding bushings. Bonding to existing handhole frames and covers shall be paid for
separately.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

Grounding cable shall be measured in place for payment in foot (meter). Payment shall be at
the contract unit price for ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6, 1C, which
price includes all associated labor and material including grounding clamps, splicing, exothermic
welds, grounding connectors, conduit grounding bushings, and other hardware.

RAILROAD INTERCONNECT CABLE.

The cable shall meet the requirements of Section 873 of the Standard Specifications, except for
the following:

Add to Article 873.02 of the Standard Specifications:

The railroad interconnect cable shall be three conductor stranded #14 copper cable in a clear
polyester binder, shielded with #36 AWG tinned copper braid with 85% coverage, and insulated
with .016” polyethylene (black, blue, red). The jacket shall be black 0.045 PVC or polyethylene.

Add the following to Article 873.05 of the Standard Specifications:

Basis of Payment.

This work shall be paid for at the contract unit price per foot (meter) for ELECTRIC CABLE IN
CONDUIT, RAILROAD, NO. 14 3C, which price shall be payment in full for furnishing, installing,
and making all electrical connections in the traffic signal controller cabinet. Connections in the
railroad controller cabinet shall be performed by railroad personnel.
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FIBER OPTIC TRACER CABLE.

The cable shall meet the requirements of Section 817 of the "Standard Specifications," except
for the following:

Add the following to Article 817.03 of the Standard Specifications:

In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the
same conduit as the fiber optic cable in locations shown on the plans. The tracer cable shall be
continuous, extended into the controller cabinet and terminated on a barrier type terminal strip
mounted on the side wall of the controller cabinet. The barrier type terminal strip and tracer
cable shall be clearly marked and identified. All tracer cable splices shall be kept to a minimum
and shall incorporate maximum lengths of cable supplied by the manufacturer. The tracer cable
will be allowed to be spliced at handholes only. The tracer cable splice shall use a Western
Union Splice soldered with resin core flux and shall be soldered using a soldering iron. Blow
torches or other devices which oxidize copper cable shall not be allowed for soldering
operations. All exposed surfaces of the solder shall be smooth. The splice shall be covered
with a black shrink tube meeting UL 224 guidelines, Type V and rated 600v, minimum length 4
inches (100 mm) and with a minimum 1 inch (25 mm) coverage over the XLP insulation,
underwater grade.

Add the following to Article 817.05 of the Standard Specifications:

Basis of Payment.

The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER,
NO. 14 1C per foot (meter), which price shall include all associated labor and material for
installation.

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION.
Revise Articles 850.02 and 850.03 of the Standard Specifications to read:

Procedure.

The energy charges for the operation of the traffic signal installation shall be paid for by others.
Full maintenance responsibility shall start as soon as the Contractor begins any physical work
on the Contract or any portion thereof.

The Contractor shall have electricians with IMSA Level Il certification on staff to provide signal
maintenance.

This item shall include maintenance of all traffic signal equipment at the intersection, including
emergency vehicle pre-emption equipment, master controllers, uninterruptible power supply
(UPS and batteries), telephone service installations, communication cables, conduits to
adjacent intersections, and other traffic signal equipment, but shall not include Automatic Traffic
Enforcement equipment, such as Red Light Enforcement cameras, detectors, or peripheral
equipment, not owned by the State.
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Maintenance.
The maintenance shall be according to MAINTENANCE AND RESPONSIBILITY in Division 800
of these specifications and the following:.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that they
are functioning properly. This item includes, as routine maintenance, all portions of emergency
vehicle pre-emption equipment. The Contractor shall maintain in stock at all times a sufficient
amount of materials and equipment to provide effective temporary and permanent repairs.

The Contractor shall provide immediate corrective action when any part or parts of the system
fail to function properly. Two far side heads facing each approach shall be considered the
minimum acceptable signal operation pending permanent repairs. When repairs at a signalized
intersection require that the controller be disconnected or otherwise removed from normal
operation, and power is available, the Contractor shall place the traffic signal installation on
flashing operation. The signals shall flash RED for all directions unless a different indication has
been specified by the Engineer. The Contractor shall be required to place stop signs (R1-1-36)
at each approach of the intersection as a temporary means of regulating traffic. When the
signals operate in flash, the Contractor shall furnish and equip all their vehicles assigned to the
maintenance of traffic signal installations with a sufficient number of stop signs as specified
herein. The Contractor shall maintain a sufficient number of spare stop signs in stock at all
times to replace stop signs which may be damaged or stolen.

The Contractor shall provide the Engineer with a 24 hour telephone number for the maintenance
of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be
replaced with new equipment meeting the requirements of the Standard Specifications and
these special provisions.

The Contractor shall respond to all emergency calls from the Department or others within one
hour after notification and provide immediate corrective action. When equipment has been
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the
Contractor at no additional charge to the contract. The Contractor may institute action to recover
damages from a responsible third party. If at any time the Contractor fails to perform all work as
specified herein to keep the traffic signal installation in proper operating condition or if the
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the
State's Electrical Maintenance Contractor perform the maintenance work required. The State's
Electrical Maintenance Contractor shall bill the Contractor for the total cost of the work. The
Contractor shall pay this bill within thirty (30) days of the date of receipt of the invoice or the cost
of such work will be deducted from the amount due the Contractor. The Contractor shall allow
the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation
that has been transferred to the Contractor for Maintenance.

TRAFFIC ACTUATED CONTROLLER.

Add the following to Article 857.02 of the Standard Specifications:
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Controllers shall be NTCIP compliant NEMA TS2 Type 1, Econolite ASC/3S-1000 or
Eagle/Siemens M50 unless specified otherwise on the plans or elsewhere on these
specifications. Only controllers supplied by one of the District One approved closed loop
equipment manufacturers will be allowed. The controller shall be the most recent model and
software version supplied by the manufacturer at the time of the approval and include the
standard data key. The traffic signal controller shall provide features to inhibit simultaneous
display of a circular yellow ball and a yellow arrow display. Individual load switches shall be
provided for each vehicle, pedestrian, and right turn over lap phase. The controller shall prevent
phases from being skipped during program changes and after all preemption events.

Add the following to Article 857.03 of the Standard Specifications:

The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the
RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET as called for on the traffic signal
installation plans. If the traffic signal installation is part of a traffic signal system, a telephone
line is usually not required, unless a telephone line is called for on the traffic signal plans. The
Contractor shall follow the requirements for the telephone service installation as contained in the
current District One Traffic Signal Special Provisions under Master Controller.

MASTER CONTROLLER.

Revise Articles 860.02 - Materials and 860.03 - Installation of the Standard Specifications to
read:

Only controllers supplied by one of the District approved closed loop equipment manufacturers
will be allowed. Only NEMA TS 2 Type 1 Eagle/Siemens and Econolite closed loop systems
shall be supplied. The latest model and software version of master controller shall be supplied.

Functional requirements in addition to those in Section 863 of the Standard Specifications
include:

The system commands shall consist of, as a minimum, six (6) cycle lengths, five (5) offsets,
three (3) splits, and four (4) special functions. The system commands shall also include
commands for free or coordinated operation.

Traffic Responsive operation shall consist of the real time acquisition of system detector data,
data validation, and the scaling of acquired volumes and occupancies in a deterministic fashion
so as to cause the selection and implementation of the most suitable traffic plan.

Upon request by the Engineer, each master shall be delivered with up to three (3) complete sets
of the latest edition of registered remote monitoring software with full manufacture's support.
Each set shall consist of software on CD, DVD, or other suitable media approved by the
Engineer, and a bound set of manuals containing loading and operating instruction. One copy
of the software and support data shall be delivered to the Agency in charge of system operation,
if other than IDOT. One of these two sets will be provided to the Agency Signal Maintenance
Contractor for use in monitoring the system.

64



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

The approved manufacturer of equipment shall loan the District one master controller and two
intersection controllers of the most recent models and the newest software version to be used
for instructional purposes in addition to the equipment to be supplied for the Contract.

The Contractor shall arrange to install a standard voice-grade dial-up telephone line to the
master controller. This shall be accomplished through the following process utilizing District
One staff. This telephone line may be coupled with a DSL line and a phone filter to isolate the
dial-up line. An E911 address is required.

The cabinet shall be provided with an Outdoor Network Interface for termination of the
telephone service. It shall be mounted to the inside of the cabinet in a location suitable to
provide access for termination of the telephone service at a later date.

Full duplex communication between the master and its local controllers is recommended, but at
this time not required. The data rate shall be 1200 baud minimum and shall be capable of
speeds to 38,400 or above as technology allows. The controller, when installed in an Ethernet
topology, may operate non-serial communications.

The cabinet shall be equipped with a 9600 baud, auto dial/auto answer modem. It shall be a US
robotics 33.6K baud rate or equal.

As soon as practical or within one week after the contract has been awarded, the Contractor
shall contact (via phone) the Administrative Support Manager in the District One Business
Services Section at (847) 705-4011 to request a phone line installation.

A follow-up fax transmittal to the Administrative Support Manager (847-705-4712) with all
required information pertaining to the phone installation is required from the Contractor as soon
as possible or within one week after the initial request has been made. A copy of this fax
transmittal must also be faxed by the Contractor to the Traffic Signal Systems Engineer at (847)
705-4089. The required information to be supplied on the fax shall include (but not limited to): A
street address for the new traffic signal controller (or nearby address); a nearby existing
telephone number; what type of telephone service is needed; the name and number of the
Contractor's employee for the telephone company to contact regarding site work and questions.

The usual time frame for the activation of the phone line is 4-6 weeks after the Business
Services Section has received the Contractor supplied fax. It is, therefore, imperative that the
phone line conduit and pull-string be installed by the Contractor in anticipation of this time
frame. On jobs which include roadway widening in which the conduit cannot be installed until
this widening is completed, the Contractor will be allowed to delay the phone line installation
request to the Business Services Section until a point in time that is 4-6 weeks prior to the
anticipated completion of the traffic signal work. The contractor shall provide the Administrative
Support Manager with an expected installation date considering the 4-6 week processing time.

The telephone line shall be installed and activated one month before the system final inspection.
All costs associated with the telephone line installation and activation (not including the Contract
specified conduit installation between the point of telephone service and the traffic signal

controller cabinet) shall be paid for by the District One Business Services Section (i.e., this will
be an IDOT phone number not a Contractor phone number).
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UNINTERRUPTIBLE POWER SUPPLY.
Add the following to Article 862.01 of the Standard Specifications:

The UPS shall have the power capacity to provide normal operation of a signalized intersection
that utilizes all LED type signal head optics, for a minimum of six hours.

Add the following to Article 862.02 of the Standard Specifications:

Materials shall be according to Article 1074.04 as modified in UNINTERRUPTIBLE POWER
SUPPLY in Division 1000 of these specifications.

Add the following to Article 862.03 of the Standard Specifications:

The UPS shall additionally include, but not be limited to, a battery cabinet. The UPS shall
provide reliable emergency power to the traffic signals in the event of a power failure or
interruption.

Revise Article 862.04 of the Standard Specifications to read:

Installation.

When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest
on the lip of the existing controller cabinet foundation and be secured to the existing controller
cabinet by means of at least four (4) stainless steel bolts. The UPS cabinet shall be completely
enclosed with the bottom and back constructed of the same material as the cabinet.

When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown
on the plans.

At locations where UPS is installed and Emergency Vehicle Priority System is in use, any
existing incandescent confirmation beacons shall be replaced with LED lamps in accordance
with the District One Emergency Vehicle Priority System specification at no additional cost to
the contract. A concrete apron 67 in. x 50 in. x 5 in. (1702mm x 1270mm x 130mm) shall be
provided on the side of the existing Type D Foundation, where the UPS cabinet is located. The
concrete apron shall follow the District 1 Standard Traffic Signal Design Detail, Type D for
Ground Mounted Controller Cabinet and UPS Battery Cabinet. The concrete apron shall follow
Articles 424 and 202 of the Standard Specifications.

This item shall include any required modifications to an existing traffic signal controller as a
result of the addition of the UPS.

Revise Article 862.05 of the Standard Specifications to read:

Basis of Payment.

This work will be paid for at the contract unit price per each for UNINTERRUPTIBLE POWER
SUPPLY SPECIAL. Replacement of Emergency Vehicle Priority System confirmation beacons
and any required modifications to the traffic signal controller shall be included in the cost of the
UNINTERRUPTIBLE POWER SUPPLY SPECIAL item. The concrete apron and earth
excavation required shall be included in the cast of the UNINTERRUPTIBLE POWER SUPPLY
SPECIAL item.
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FIBER OPTIC CABLE.

Add the following to Article 871.01 of the Standard Specifications:

The Fiber Optic cable shall be installed in conduit or as specified on the plans.
Add the following to Article 872.02 of the Standard Specifications:

The control cabinet distribution enclosure shall be CSC FTWO12KST-W/O 12 Port Fiber Wall
Enclosure or an approved equivalent. The fiber optic cable shall provide six fibers per tube for
the amount of fibers called for in the Fiber Optic Cable pay item in the Contract. Fiber Optic
cable may be gel filled or have an approved water blocking tape.

Add the following to Article 871.04 of the Standard Specifications:

A minimum of six multimode fibers from each cable shall be terminated with approved
mechanical connectors at the distribution enclosure. Fibers not being used shall be labeled
“spare." Fibers not attached to the distribution enclosure shall be capped and sealed. A
minimum of 13.0 feet (4m) of extra cable length shall be provided for controller cabinets. The
controller cabinet extra cable length shall be stored as directed by the Engineer.

Add the following to Article 871.06 of the Standard Specifications:

The distribution enclosure and all connectors will be included in the cost of the fiber optic cable.

MAST ARM ASSEMBLY AND POLE.

Revise Article 877.01 of the Standard Specifications to read:

Description.
This work shall consist of furnishing and installing a steel mast arm assembly and pole and a
galvanized steel or extruded aluminum shroud for protection of the base plate.

Revise Article 877.03 of the Standard Specifications:
Mast arm assembly and pole shall be as follows.

(a) Steel Mast Arm Assembly and Pole and Steel Combination Mast Arm Assembly and
Pole. The steel mast arm assembly and pole and steel combination mast arm assembly
and pole shall consist of a traffic signal mast arm, a luminaire mast arm or davit (for
combination pole only), a pole, and a base, together with anchor rods and other
appurtenances. The configuration of the mast arm assembly, pole, and base shall be
according to the details shown on the plans.

(1) Loading. The mast arm assembly and pole, and combination mast arm assembly and
pole shall be designed for the loading shown on the Highway Standards or elsewhere on
the plans, whichever is greater. The design shall be according to AASHTO "Standard
Specification for Structural Supports for Highway Signs, Luminaries and Traffic Signals"
1994 Edition for 80 mph (130 km/hr) wind velocity.
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However, the arm-to-pole connection for tapered signal and luminaire arms shall be
according to the "ring plate" detail as shown in Figure 11-1(f) of the 2002 Interim, to the
AASHTO "Standard Specification for Structural Supports for Highway Signs, Luminaries
and Traffic Signals" 2001 4th Edition.

(2) Structural Steel Grade. The mast arm and pole shall be fabricated according to
ASTM A 595, Grade A or B, ASTM A 572 Grade 55, or ASTM A 1011 Grade 55
HSLAS Class 2. The base and flange plates shall be of structural steel according to
AASHTO M 270 Grade 50 (M 270M Grade 345). Luminaire arms and trussed arms
15 ft (4.5 m) or less shall be fabricated from one steel pipe or tube size according to
ASTM A 53 Grade B or ASTM A 500 Grade B or C. All mast arm assemblies, poles,
and bases shall be galvanized according to AASHTO M 111.

(3) Fabrication. The design and fabrication of the mast arm assembly, pole, and base
shall be according to the requirements of the Standard Specifications for Structural
Supports for Highway Signs, Luminaires, and Traffic Signals published by AASHTO.
The mast arm and pole may be of single length or sectional design. If section
design is used, the overlap shall be at least 150 percent of the maximum diameter of
the overlapping section and shall be assembled in the factory.

The manufacturer will be allowed to slot the base plate in which other bolt circles
may fit, providing that these slots do not offset the integrity of the pole.
Circumferential welds of tapered arms and poles to base plates shall be full
penetration welds.

(4) Shop Drawing Approval. The Contractor shall submit detailed drawings showing
design materials, thickness of sections, weld sizes, and anchor rods to the Engineer
for approval prior to fabrication. These drawings shall be at least 11 x 17 in. (275 x
425 mm) in size and of adequate quality for microfiiming. All product data and shop
drawings shall be submitted in electronic form on CD-ROM

(b) Anchor Rods. The anchor rods shall be ASTM F 1554 Grade 105, coated by the hot-dip
galvanizing process according to AASHTO M 232, and shall be threaded a minimum
of 7 1/2 in. (185 mm) at one end and have a bend at the other end. The first 12 in. (300
mm) at the threaded end shall be galvanized. Two nuts, one lock washer, and one flat
washer shall be furnished with each anchor rod. All nuts and washers shall be
galvanized.

(c) The galvanized steel or extruded aluminum shroud shall have dimensions similar to
those detailed in the "District One Standard Traffic Signal Design Details." The shroud
shall be installed such that it allow air to circulate throughout the mast arm but not allow
infestation of insects or other animals, and such that it is not hazardous to probing
fingers and feet.

Add the following to Article 877.04 of the Standard Specifications:

The shroud shall not be paid for separately but shall be included in the cost of the mast arm
assembly and pole.
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CONCRETE FOUNDATIONS.
Add the following to Article 878.03 of the Standard Specifications:

All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped
galvanized a minimum of 12 in. (300 mm) from the threaded end.

Concrete Foundations, Type “A” for Traffic Signal Posts shall provide anchor bolts with the bolt
pattern specified within the “District One Standard Traffic Signal Design Details.” All Type “A”
foundations shall be a minimum depth of 48 inches (1220 mm).

Concrete Foundations, Type “C” for Traffic Signal Cabinets with Uninterruptible Power Supply
(UPS) cabinet installations shall be a minimum of 72 inches (1830 mm) long and 31 inches (790
mm) wide. All Type “C” foundations shall be a minimum depth of 48 inches (1220 mm). The
concrete apron in front of the Type IV or V cabinet shall be 36 in. x 48 in. x 5 in. (915 mm X
1220 mm X 130 mm). The concrete apron in front of the UPS cabinet shall be 36 in. x 67 in. x
5in. (915 mm X 1700 mm X 130 mm). Anchor bolts shall provide bolt spacing as required by
the manufacturer.

Concrete Foundations, Type “D” for Traffic Signal Cabinets shall be a minimum of 48 inches
(1220 mm) long and 31 inches (790 mm) wide. All Type “D” foundations shall be a minimum
depth of 48 inches (1220 mm). The concrete apron shall be 36 in. x 48 in. x 5 in. (910 mm X
1220 mm X 130 mm). Anchor bolts shall provide bolt spacing as required by the manufacturer.

Concrete Foundations, Type “E” for Mast Arm and Combination Mast Arm Poles shall meet the
current requirements listed in the Highway Standards.

Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm)
raceway.

No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth
of the foundation.

LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED
SIGNAL HEAD.

Add the following to the first paragraph of Article 880.04 of the Standard Specifications:

Basis of Payment.
The price shall include furnishing the equipment described above, all mounting hardware and
installing them in satisfactory operating condition.
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LIGHT EMITING DIODE (LED), SIGNAL HEAD, RETROFIT

Description.
This work shall consist of retrofitting an existing polycarbonate traffic signal head with a traffic

signal module, pedestrian signal module, and pedestrian countdown signal module, with light
emitting diodes (LEDs) as specified in the plans.

Materials.

Materials shall be according to LIGHT EMITTING DIODE (LED) AND OPTICALLY
PROGRAMMED LED SIGNAL HEAD, AND LIGHT EMITTING DIODE (LED) PEDESTRIAN
SIGNAL HEAD in Divisions 880, 881 and 1000 of these specifications.

Add the following to Article 880.04 of the Standard Specifications:

Basis of Payment.

This item shall be paid for at the contract unit price each for SIGNAL HEAD, LED, RETROFIT,
or PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, for the type and number of polycarbonate
signal heads, faces, and sections specified, which price shall be payment in full for furnishing
the equipment described above including LED modules, all mounting hardware, and installing
them in satisfactory operating condition. The type specified will indicate the number of faces
and the method of mounting.

LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD

Add the following to the third paragraph of Article 881.03 of the Standard Specifications:
No mixing of different types of pedestrian traffic signals or displays will be permitted.
Add the following to Article 881.03 of the Standard Specifications:

(a) Pedestrian Countdown Signal Heads.

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections
where traffic signals and railroad warning devices are interconnected.

(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for
single units with the housings glossy black polycarbonate. Connecting hardware and
mounting brackets shall be polycarbonate (black). A corrosion resistant anti-seize
lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to
the inspector at the signal turn-on.

(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of
double overlay message combining full LED symbols of an Upraised Hand and a
Walking Person. “Egg Crate” type sun shields are not permitted. Numerals shall
measure 9 inches (229mm) in height and easily identified from a distance of 120 feet
(36.6m).

Add the following to Article 881.04 of the Standard Specifications:
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Basis of Payment.
The price shall include furnishing the equipment described above, all mounting hardwire and
installing them in satisfactory operating condition.

DETECTOR LOOP.

Revise Section 886 of the Standard Specifications to read:

Description.
This work shall consist of furnishing and installing a detector loop in the pavement.

Procedure.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Area Traffic Signal Maintenance and
Operations Engineer (847) 705-4424 to inspect and approve the layout. When preformed
detector loops are installed, the Contractor shall have them inspected and approved prior to the
pouring of the Portland cement concrete surface, using the same notification process as above.

Installation.

Loop detectors shall be installed according to the requirements of the “District One Standard
Traffic Signal Design Details.” Saw-cuts (homeruns on preformed detector loops) from the loop
to the edge of pavement shall be made perpendicular to the edge of pavement when possible in
order to minimize the length of the saw-cut (homerun on preformed detector loops) unless
directed otherwise by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a Panduit PLFIM water
proof tag, or an approved equal, secured to each wire with nylon ties.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather
or moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality
readings shall be more than 5.

(a) Type I. All loops installed in new asphalt pavement shall be installed in the binder course
and not in the surface course. The edge of pavement, curb and handhole shall be cut with a
1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to mark location of each loop lead-in.

(b) Loop sealant shall be a two-component thixotropic chemically cured polyurethane either
Chemque Q-Seal 295, Percol Elastic Cement AC Grade or an approved equal. The sealant
shall be installed 1/8 inch (3 mm) below the pavement surface, if installed above the surface
the overlap shall be removed immediately.

(c) Detector loop measurements shall include the saw cut and the length of the loop lead-in to
the edge of pavement. The lead-in wire, including all necessary connections for proper
operations, from the edge of pavement to the handhole, shall be included in the price of the
detector loop. Unit duct, trench and backfill, and drilling of pavement or handholes shall be
included in detector loop quantities.
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(d) Preformed. This work shall consist of furnishing and installing a rubberized or crosslinked
polyethylene heat resistant preformed traffic signal loop in accordance with the Standard
Specifications, except for the following:

(e) Preformed detector loops shall be installed in new pavement constructed of Portland cement
concrete using mounting chairs or tied to re-bar or the preformed detector loops may be
placed in the sub-base. Loop lead-ins shall be extended to a temporary protective
enclosure near the proposed handhole location. The protective enclosure shall provide
sufficient protection from other construction activities and may be buried for additional
protection.

(f) Handholes shall be placed next to the shoulder or back of curb when preformed detector
loops enter the handhole. Non-metallic coilable duct, included in this pay item, shall be
used to protect the preformed lead-ins from back of curb to the handhole.

(g) Preformed detector loops shall be factory assembled with ends capped and sealed against
moisture and other contaminants. Homeruns and interconnects shall be pre-wired and shall
be an integral part of the loop assembly. The loop configurations and homerun lengths shall
be assembled for the specific application. The loop and homerun shall be constructed using
11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside diameter
(minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720
kPa) internal pressure rating or a similarly sized XLPE cable jacket. Hose for the loop and
homerun assembly shall be one continuous piece. No joints or splices shall be allowed in
the hose except where necessary to connect homeruns or interconnects to the loops. This
will provide maximum wire protection and loop system strength. Hose tee connections shall
be heavy duty high temperature synthetic rubber. The tee shall be of proper size to attach
directly to the hose, minimizing glue joints. The tee shall have the same flexible properties
as the hose to insure that the whole assembly can conform to pavement movement and
shifting without cracking or breaking. For XLPE jacketed preformed loops, all splice
connections shall be soldered, sealed, and tested before being sealed in a high impact glass
impregnated plastic splice enclosure. The wire used shall be #16 THWN stranded copper.
The number of turns in the loop shall be application specific. Homerun wire pairs shall be
twisted a minimum of four turns per foot. No wire splices will be allowed in the preformed
loop assembly. The loop and homeruns shall be filled and sealed with a flexible sealant to
insure complete moisture blockage and further protect the wire. The preformed loops shall
be constructed to allow a minimum of 6.5 feet of extra cable in the handhole.

Method of Measurement.

This work will be measured for payment in feet (meters) in place. Type | detector loop will be
measured along the sawed slot in the pavement containing the loop and lead-in, rather than the
actual length of the wire. Preformed detector loops will be measured along the detector loop
and lead-in embedded in the pavement, rather than the actual length of the wire.

Basis of Payment.
This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP,
TYPE | or PREFORMED DETECTOR LOOP as specified in the plans, which price shall be
payment in full for furnishing and installing the detector loop and all related connections for
proper operation.
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EMERGENCY VEHICLE PRIORITY SYSTEM.
Revise Section 887 of the Standard Specifications to read:

It shall be the Contractor’'s responsibility to contact the municipality or fire district to verify the
brand of emergency vehicle pre-emption equipment to be installed prior to the contract bidding.
The equipment must be completely compatible with all components of the equipment currently
in use by the Agency.

All new installations shall be equipped with Confirmation Beacons as shown on the "District One
Standard Traffic Signal Design Details." The Confirmation Beacon shall consist of a 6 watt Par
38 LED flood lamp with a 30 degree light spread, maximum 6 watt energy consumption at 120V,
and a 2,000 hour warranty for each direction of pre-emption. The lamp shall have an adjustable
mount with a weatherproof enclosure for cable splicing. All hardware shall be cast aluminum or
stainless steel. Holes drilled into signal poles, mast arms, or posts shall require rubber
grommets. In order to maintain uniformity between communities, the confirmation beacons shall
indicate when the control equipment receives the pre-emption signal. The pre-emption
movement shall be signalized by a flashing indication at the rate specified by Section 4L.01 of
the “Manual on Uniform Traffic Control Devices,” and other applicable sections of future
editions. The stopped pre-empted movements shall be signalized by a continuous indication.

All light operated systems shall include security and transit preemption software and operate at
a uniform rate of 14.035 Hz +0.002, or as otherwise required by the Engineer, and provide
compatible operation with other light systems currently being operated in the District.

This item shall include any required modifications to an existing traffic signal controller as a
result of the addition of the EMERGENCY VEHICLE PRIORITY SYSTEM.

Basis of Payment.

The work shall be paid for at the contract unit price each for furnishing and installing LIGHT
DETECTOR and LIGHT DETECTOR AMPLIFIER. Furnishing and installing the confirmation
beacon shall be included in the cost of the Light Detector. Any required modifications to the
traffic signal controller shall be included in the cost of the LIGHT DETECTOR AMPLIFIER. The
preemption detector amplifier shall be paid for on a basis of (1) one each per intersection
controller and shall provide operation for all movements required in the pre-emption phase
sequence.

TEMPORARY TRAFFIC SIGNAL INSTALLATION.

Revise Section 890 of the Standard Specifications to read:

Description.
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic

signal installation as shown on the plans, including but not limited to temporary signal heads,
emergency vehicle priority systems, interconnect, vehicle detectors, uninterruptible power
supply, and signing. Temporary traffic signal controllers and cabinets interconnected to railroad
traffic control devices shall be new. When temporary traffic signals will be operating within a
county or local agency Traffic Management System, the equipment must be NTCIP compliant
and compatible with the current operating requirements of the Traffic Management System.
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Only an approved equipment vendor will be allowed to assemble the temporary traffic signal
cabinet. Also, an approved equipment vendor shall assemble and test a temporary railroad
traffic signal cabinet. (Refer to the "Inspection of Controller and Cabinet" specification). A
representative of the approved control equipment vendor shall be present at the temporary
traffic signal turn-on inspection.

Construction Requirements.
(a) Controllers.

1.

Only controllers supplied by one of the District approved closed loop equipment
manufacturers will be approved for use at temporary signal locations. All
controllers used for temporary traffic signals shall be fully actuated NEMA
microprocessor based with RS232 data entry ports compatible with existing
monitoring software approved by IDOT District 1, installed in NEMA TS2 cabinets
with 8 phase back panels, capable of supplying 255 seconds of cycle length and
individual phase length settings up to 99 seconds. On projects with one lane
open and two way traffic flow, such as bridge deck repairs, the temporary signal
controller shall be capable of providing an adjustable all red clearance setting of
up to 30 seconds in length. All controllers used for temporary traffic signals shall
meet or exceed the requirements of Section 857 of the Standard Specifications
with regards to internal time base coordination and preemption. All railroad
interconnected temporary controllers and cabinets shall be new and shall satisfy
the requirements of Article 857.02 of the Standard Specifications as modified
herein.

Only control equipment, including controller cabinet and peripheral equipment,
supplied by one of the District approved closed loop equipment manufacturers
will be approved for use at temporary traffic signal locations. All control
equipment for the temporary traffic signal(s) shall be furnished by the Contractor
unless otherwise stated in the plans. On projects with multiple temporary traffic
signal installations, all controllers shall be the same manufacturer brand and
model number with current software installed.

(b) Cabinets. All temporary traffic signal cabinets shall have a closed bottom made of
aluminum alloy. The bottom shall be sealed along the entire perimeter of the cabinet
base to ensure a water, dust and insect-proof seal. The bottom shall provide a
minimum of two (2) 4 inch (100 mm) diameter holes to run the electric cables
through. The 4 inch (100 mm) diameter holes shall have a bushing installed to
protect the electric cables and shall be sealed after the electric cables are installed.

(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet
meeting or exceeding the applicable portions of the National Electrical Code, Section
806 of the Standard Specifications and shall meet the requirements of the District 1
Traffic Signal Specifications for “Grounding of Traffic Signal Systems.”

(d) Traffic Signal Heads. All traffic signal sections and pedestrian signal sections shall
be 12 inches (300 mm). Traffic signal sections shall be LED with expandable view,
unless otherwise approved by the Engineer.
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Pedestrian signal heads shall be Light Emitting Diode (LED) Pedestrian Countdown
Signal Heads except when a temporary ftraffic signal is installed at an intersection
interconnected with a railroad grade crossing. When a temporary traffic signal is
installed at an intersection interconnected with a railroad grade crossing, Light
Emitting Diode (LED) Pedestrian Signal Heads shall be furnished. The temporary
traffic signal heads shall be placed as indicated on the temporary traffic signal plan
or as directed by the Engineer. The Contractor shall furnish enough extra cable
length to relocate heads to any position on the span wire or at locations illustrated on
the plans for construction staging. The temporary traffic signal shall remain in
operation during all signal head relocations. Each temporary traffic signal head shall
have its own cable from the controller cabinet to the signal head.

(e) Interconnect.

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or
wireless interconnect technology as specified in the plans. The Contractor may
request, in writing, to substitute the fiber optic temporary interconnect indicated in
the contract documents with a wireless interconnect. The Contractor must
provide assurances that the radio device will operate properly at all times and
during all construction staging. If approved for use by the Engineer, the
Contractor shall submit marked-up traffic signal plans indicating locations of
radios and antennas and installation details. If wireless interconnect is used, and
in the opinion of the engineer, it is not viable, or if it fails during testing or
operations, the Contractor shall be responsible for installing all necessary poles,
fiber optic cable, and other infrastructure for providing temporary fiber optic
interconnect at no cost to the contract.

2. The existing system interconnect and phone lines are to be maintained as part of
the Temporary Traffic Signal Installation specified for on the plan. The
interconnect shall be installed into the temporary controller cabinet as per the
notes or details on the plans. All labor and equipment required to install and
maintain the existing interconnect as part of the Temporary Traffic Signal
Installation shall be included in the item Temporary Traffic Signal Installation.
When shown in the plans, temporary traffic signal interconnect equipment shall
be furnished and installed. The temporary traffic signal interconnect shall
maintain interconnect communications throughout the entire signal system for the
duration of the project.

3. Temporary wireless interconnect, complete. The radio interconnect system shall
be compatible with Eagle or Econolite controller closed loop systems. This item
shall include all temporary wireless interconnect components, complete, at the
adjacent existing traffic signal(s) to provide a completely operational closed loop
system. This item shall include all materials, labor and testing to provide the
completely operational closed loop system as shown on the plans. The radio
interconnect system shall include the following components:

a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum
(FHSS) Radio

b. Software for Radio Configuration (Configure Frequency and Hopping
Patterns)
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Antennas (Omni Directional or Yagi Directional)

. Antenna Cables, LMR400, Low Loss. Max. 100-ft from controller cabinet
to antenna

e. Brackets, Mounting Hardware, and Accessories Required for Installation

RS232 Data Cable for Connection from the radio to the local or master

controller

g. All other components required for a fully functional radio interconnect

system

oo

—h

All controller cabinet modifications and other modifications to existing
equipment that are required for the installation of the radio interconnect
system components shall be included in this item.

The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz
depending on the results of a site survey. The telemetry shall have an
acceptable rate of transmission errors, time outs, etc. comparable to that of a
hardwire system.

The proposed master controller and telemetry module shall be configured for
use with the radio interconnect at a minimum rate of 9600 baud.

The radio interconnect system shall include all other components required for
a complete and fully functional telemetry system and shall be installed in
accordance to the manufacturers recommendations.

The following radio equipment is currently approved for use in Region
One/District One: Encom Model 5100 and Intuicom Communicator II.

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light
detectors, light detector amplifiers, confirmation beacons, etc.) as shown on the
temporary traffic signal plans shall be provided by the Contractor. It shall be the
Contractor's responsibility to contact the municipality or fire district to verify the brand
of emergency vehicle preemption equipment to be installed prior to the contract
bidding. The equipment must be completely compatible with all components of the
equipment currently in use by the Agency. All light operated systems shall operate
at a uniform rate of 14.035 hz £0.002, or as otherwise required by the Engineer, and
provide compatible operation with other light systems currently being operated in the
District. All labor and material required to install and maintain the Emergency
Vehicle Preemption installation shall be included in the item Temporary Traffic Signal
Installation.

(9) Vehicle Detection. All temporary traffic signal installations shall have vehicular
detection installed as shown on the plans or as directed by the Engineer. Pedestrian
push buttons shall be provided for all pedestrian signal heads/phases as shown on
the plans or as directed by the Engineer. All approaches shall have vehicular
detection provided by vehicle detection system as shown on the plans or as directed
by the Engineer. Microwave vehicle sensors or video vehicle detection system shall
be approved by IDOT prior to Contractor furnishing and installing.
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The Contractor shall install, wire, and adjust the alignment of the microwave vehicle
sensor or video vehicle detection system in accordance to the manufacturer’s
recommendations and requirements. The Contractor shall be responsible for
adjusting the alignment of the microwave vehicle sensor or video vehicle detection
system for all construction staging changes and for maintaining proper alignment
throughout the project. A representative of the approved control equipment vendor
shall be present and assist the contractor in setting up and maintaining the
microwave vehicle sensor or video vehicle detection system. An in-cabinet video
monitor shall be provided with all video vehicle detection systems and shall be
included in the item Temporary Traffic Signal Installation.

Uninterruptible Power Supply. All temporary traffic signal installations shall have
Uninterruptible Power Supply (UPS). The UPS cabinet shall be mounted to the
temporary traffic signal cabinet and meet the requirements of Uninterruptible Power
Supply in Divisions 800 and 1000 of these specifications.

Signs. All existing street name and intersection regulatory signs shall be removed
from existing poles and relocated to the temporary signal span wire. If new mast arm
assembly and pole(s) and posts are specified for the permanent signals, the signs
shall be relocated to the new equipment at no extra cost. Any intersection regulatory
signs that are required for the temporary traffic signal shall be provided as shown on
the plans or as directed by the Engineer. Relocation, removing, bagging and
installing the regulatory signs for the various construction stages shall be provided as
shown on the plans or as directed by the Engineer.

Energy Charges. The electrical utility energy charges for the operation of the
temporary traffic signal installation shall be paid for by others if the installation
replaces an existing signal. Otherwise charges shall be paid for under 109.05 of the
Standard Specifications.

Maintenance. Maintenance shall meet the requirements of the Standard
Specifications and MAINTENANCE OF EXISTING TRAFFIC SIGNAL
INSTALLATION in Division 800 of these specifications. Maintenance of temporary
signals and of the existing signals shall be included in the cost of the TEMPORARY
TRAFFIC SIGNAL INSTALLATION pay item. When temporary traffic signals are to
be installed at locations where existing signals are presently operating, the
Contractor shall be fully responsible for the maintenance of the existing signal
installation as soon as he begins any physical work on the Contract or any portion
thereof. In addition, a minimum of seven (7) days prior to assuming maintenance of
the existing traffic signal installation(s) under this Contract, the Contractor shall
request that the Resident Engineer contact the Bureau of Traffic Operations (847)
705-4424 for an inspection of the installation(s).

Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge
projects shall follow the State Standards, Standard Specifications, District One
Traffic Signal Specifications and any plans for Bridge Temporary Traffic Signals
included in the plans.
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The installation shall meet the Standard Specifications and all other requirements in
this TEMPORARY TRAFFIC SIGNAL INSTALLATION specification. In addition all
electric cable shall be aerially suspended, at a minimum height of 18 feet (5.5m) on
temporary wood poles (Class 5 or better) of 45 feet (13.7 m) minimum height. The
signal heads shall be span wire mounted or bracket mounted to the wood pole or as
directed by the Engineer. The Controller cabinet shall be mounted to the wood pole
as shown in the plans, or as directed by the Engineer. Microwave vehicle sensors or
video vehicle detection system may be used in place of detector loops as approved
by the Engineer.

(m) Temporary Portable Traffic Signal for Bridge Projects.

1.

Unless otherwise directed by the Engineer, temporary portable traffic signals
shall be restricted to use on roadways of less than 8000 ADT that have limited
access to electric utility service, shall not be installed on projects where the
estimated need exceeds ten (10) weeks, and shall not be in operation during the
period of November through March. The Contractor shall replace the temporary
portable traffic signals with temporary span wire traffic signals noted herein at no
cost to the contract if the bridge project or Engineer requires temporary traffic
signals to remain in operation into any part of period of November through
March. If, in the opinion of the engineer, the reliability and safety of the
temporary portable traffic signal is not similar to that of a temporary span wire
traffic signal installation, the Contractor shall replace the temporary portable
traffic signals with temporary span wire traffic signals noted herein at no cost to
the contract.

2. The controller and LED signal displays shall meet the Standard Specifications
and all other requirements in this TEMPORARY TRAFFIC SIGNAL
INSTALLATION specification.

3. Work shall be according to Article 701.18(b) of the Standard Specifications
except as noted herein.

4. General.

a. The temporary portable bridge traffic signals shall be trailer-mounted
units. The trailer-mounted units shall be set up securely and level. Each
unit shall be self-contained and consist of two signal heads. The left
signal head shall be mounted on a mast arm capable of extending over
the travel lane. Each unit shall contain a solar cell system to facilitate
battery charging. There shall be a minimum of 12 days backup reserve
battery supply and the units shall be capable of operating with a 120 V
power supply from a generator or electrical service.

b. All signal heads located over the travel lane shall be mounted at a
minimum height of 17 feet (5m) from the bottom of the signal back plate
to the top of the road surface. All far right signal heads located outside the
travel lane shall be mounted at a minimum height of 8 feet (2.5m) from
the bottom of the signal back plate to the top of the adjacent travel lane
surface.
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c. Thelong all red intervals for the traffic signal controller shall be adjustable
up to 250 seconds in one-second increments.

d. As an alternative to detector loops, temporary portable bridge traffic
signals may be equipped with microwave sensors or other approved
methods of vehicle detection and traffic actuation.

e. All portable traffic signal units shall be interconnected using hardwire
communication cable. Radio communication equipment may be used
only with the approval of the Engineer. If radio communication is used, a
site analysis shall be completed to ensure that there is no interference
present that would affect the traffic signal operation. The radio equipment
shall meet all applicable FCC requirements.

f. The temporary portable bridge traffic signal system shall meet the
physical display and operational requirements of conventional traffic
signals as specified in Part IV and other applicatble portions of the
currently adopted version of the Manual on Uniform Traffic Control
Devices (MUTCD) and the lllinois MUTCD. The signal system shall be
designed to continuously operate over an ambient temperature range
between -30 °F (-34 °C) and 120 °F (48 °C). When not being utilized to
inform and direct traffic, portable signals shall be treated as nonoperating
equipment according to Article 701.11.

g. Basis of Payment. This work will be paid for according to Article
701.20(c).

Basis of Payment.

This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
INSTALLATION, TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY
PORTABLE BRIDGE TRAFFIC SIGNAL INSTALLATION, the price of which shall include all
costs for the modifications required for traffic staging, changes in signal phasing as required in
the Contract plans, microwave vehicle sensors, video vehicle detection system, any
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system,
the temporary wireless interconnect system complete, temporary fiber optic interconnect system
complete, all material required, the installation and complete removal of the temporary traffic
signal. Each intersection will be paid for separately.

REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT.
Add the following to Article 895.05 of the Standard Specifications:

The traffic signal equipment which is to be removed and is to become the property of
the Contractor shall be disposed of outside the right-of-way at the Contractor’s expense.

All equipment to be returned to the State shall be delivered by the Contractor to the State's
Traffic Signal Maintenance Contractor's main facility. The Contractor shall contact the State's
Electrical Maintenance Contractor to schedule an appointment to deliver the equipment. No
equipment will be accepted without a prior appointment.
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All equipment shall be delivered within 30 days of removing it from the traffic signal installation.
The Contractor shall provide 5 copies of a list of equipment that is to remain the property of the
State, including model and serial numbers, where applicable. The Contractor shall also provide
a copy of the Contract plan or special provision showing the quantities and type of equipment.
Controllers and peripheral equipment from the same location shall be boxed together
(equipment from different locations may not be mixed) and all boxes and controller cabinets
shall be clearly marked or labeled with the location from which they were removed. If equipment
is not returned with these requirements, it will be rejected by the State's Electrical Maintenance
Contractor. The Contractor shall be responsible for the condition of the traffic signal equipment
from the time Contractor takes maintenance of the signal installation until the acceptance of a
receipt drawn by the State's Electrical Maintenance Contractor indicating the items have been
returned in good condition.

The Contractor shall safely store and arrange for pick up or delivery of all equipment to be
returned to agencies other than the State. The Contractor shall package the equipment and
provide all necessary documentation as stated above.

Traffic signal equipment which is lost or not returned to the Department for any reason shall be
replaced with new equipment meeting the requirements of these Specifications at no cost to the
contract.

TRAFFIC SIGNAL PAINTING.

Description.
This work shall include surface preparation, powder type painted finish application and

packaging of new galvanized steel traffic signal mast arm poles and posts assemblies. All work
associated with applying the painted finish shall be performed at the manufacturing facility for
the pole assembly or post or at a painting facility approved by the Engineer. Traffic signal mast
arm shrouds and post bases shall also be painted the same color as the pole assemblies and
posts.

Surface Preparation.
All weld flux and other contaminates shall be mechanically removed. The traffic mast arms and
post assemblies shall be degreased, cleaned, and air dried to assure all moisture is removed.

Painted Finish.

All galvanized exterior surfaces shall be coated with a urethane or triglycidyl isocyanurate
(TGIC) polyester powder to a dry film thickness of 2.0 mils. Prior to application, the surface
shall be mechanically etched by brush blasting (Ref. SSPC-SP7) and the zinc coated substrate
preheated to 450 °F for a minimum one (1) hour. The coating shall be electrostatically applied
and cured by elevating the zinc-coated substrate temperature to a minimum of 400 °F.

The finish paint color shall be one of the manufacturer's standard colors and shall be as
selected by the local agency responsible for paint costs. The Contractor shall confirm, in
writing, the color selection with the local responsible agency and provide a copy of the approval
to the Engineer and a copy of the approval shall be included in the material catalog submittal.

Painting of traffic signal heads, pedestrian signal heads and controller cabinets is not included in
this pay item.
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Any damage to the finish after leaving the manufacturer’s facility shall be repaired to the
satisfaction of the Engineer using a method recommended by the manufacturer and approved
by the Engineer. If while at the manufacturer’s facility the finish is damaged, the finish shall be
re-applied at no cost to the contract.

Warranty.
The Contractor shall furnish in writing to the Engineer, the paint manufacturer's standard

warranty and certification that the paint system has been properly applied.

Packaging.
Prior to shipping, the poles and posts shall be wrapped in ultraviolet-inhibiting plastic foam or

rubberized foam.

Basis of Payment.

This work shall be paid for at the contract unit price each for PAINT NEW MAST ARM AND
POLE, UNDER 40 FEET (12.19 METER), PAINT NEW MAST ARM AND POLE, 40 FEET
(12.19 METER) AND OVER, PAINT NEW COMBINATION MAST ARM AND POLE, UNDER 40
FEET (12.19 METER), PAINT NEW COMBINATION MAST ARM AND POLE, 40 FEET (12.19
METER) AND OVER, or PAINT NEW TRAFFIC SIGNAL POST of the length specified, which
shall be payment in full for painting and packaging the traffic signal mast arm poles and posts
described above including all shrouds, bases and appurtenances.

ILLUMINATED STREET NAME SIGN

Description.
This work shall consist of furnishing and installing a LED internally illuminated street name sign.

Materials.
Materials shall be in accordance with ILLUMINATED STREET NAME SIGN in Division 1000 of
these specifications.

Installation.

The sign can be mounted on most steel mast arm poles. Mounting on aluminum mast arm pole
requires supporting structural calculations. Some older or special designed steel mast arm
poles may require structural evaluation to assure that construction of the mast arm pole is
adequate for the proposed additional loading. Structural calculations and other supporting
documentation as determined by the Engineer shall be provided by the contractor for review by
the Department.

The sign shall be located on a steel traffic signal mast arm no further than 8-feet from the center
of the pole to the center of the sign at a height of between 16 to 18-feet above traveled
pavement. Mounting hardware shall be Pelco model SE-5015, or approved equal, utilizing
stainless steel components.

Signs shall be installed such that they are not energized when traffic signals are powered by an

alternate energy source such as a generator or uninterruptible power supply (UPS). The signs
shall be connected to the generator or UPS bypass circuitry.
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Basis of Payment.

This work will be paid for at the contract unit price each for ILLUMINATED STREET NAME
SIGN, of the length specified which shall be payment in full for furnishing and installing the LED
internally illuminated street sign, complete with circuitry and mounting hardware including photo
cell, circuit breaker, fusing, relay, connections and cabling as shown on the plans for proper
operation and installation.

RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM.

Description.
This work shall consist of re-optimizing a closed loop traffic signal system according to the

following Levels of work.

LEVEL | applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system. The purpose of this work is to integrate the
improvements to the subject intersection into the signal system while minimizing the impacts to
the existing system operation. This type of work would be commonly associated with the
addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at
an intersection.

LEVEL Il applies when improvements are made to an existing signalized intersection within an
existing closed loop traffic signal system and detailed analysis of the intersection operation is
desired by the engineer, or when a new signalized or existing signalized intersection is being
added to an existing system, but optimization of the entire system is not required. The purpose
of this work is to optimize the subject intersection, while integrating it into the existing signal
system with limited impact to the system operations. This item also includes an evaluation of
the overall system operation, including the traffic responsive program.

For the purposes of re-optimization work, an intersection shall include all traffic movements
operated by the subject controller and cabinet.

After the signal improvements are completed, the signal shall be re-optimized as specified by an
approved Consultant who has previous experience in optimizing Closed Loop Traffic Signal
Systems for District One of the lllinois Department of Transportation. The Contractor shall
contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.
Traffic signal system optimization work, including fine-tuning adjustments of the optimized
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT
Guidelines, except as note herein.

A listing of existing signal equipment, interconnect information, phasing data, and timing
patterns may be obtained from the Department, if available and as appropriate. The existing
SCAT Report is available for review at the District One office and if the Consultant provides
blank computer disks, copies of computer simulation files for the existing optimized system and
a timing database that includes intersection displays will be made for the Consultant. The
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the
system, in which case, the Consultant may be instructed to wait until the conditions return to
normal or to follow specific instructions regarding the optimization.
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LEVEL | Re-Optimization

The following tasks are associated with LEVEL | Re-Optimization.

a. Appropriate signal timings shall be developed for the subject intersection and
existing timings shall be utilized for the rest of the intersections in the system.

b. Proposed signal timing plan for the new or modified intersection(s) shall be
forwarded to IDOT for review prior to implementation.

c. Consultant shall conduct on-site implementation of the timings at the turn-on and
make fine-tuning adjustments to the timings of the subject intersection in the field to
alleviate observed adverse operating conditions and to enhance operations.

The following deliverables shall be provided for LEVEL | Re-Optimization.

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-
optimization work performed.

b. Consultant shall furnish an updated intersection graphic display for the subject
intersection to IDOT and to IDOT’s Traffic Signal Maintenance Contractor.

LEVEL Il Re-Optimization

In addition to the requirements described in the LEVEL | Re-Optimization above, the

following tasks are associated with LEVEL Il Re-Optimization.

a. Traffic counts shall be taken at the subject intersection after the traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual
turning movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00
a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday
Monday to midday Friday. The turning movement counts shall identify cars, and
single-unit, multi-unit heavy vehicles, and transit buses.

b. As necessary, the intersections shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.

c. Traffic responsive program operation shall be evaluated to verify proper pattern
selection and lack of oscillation and a report of the operation shall be provided to
IDOT.

The following deliverables shall be provided for LEVEL Il Re-Optimization.
a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the
optimized system. The technical memorandum shall include the following elements:
(1) Brief description of the project
(2) Printed copies of the analysis output from Synchro (or other appropriate,
approved optimization software file)
(3) Printed copies of the traffic counts conducted at the subject intersection
b. Consultant shall furnish to IDOT two (2) CDs for the optimized system. The CDs
shall include the following elements:
(1) Electronic copy of the technical memorandum in PDF format
(2) Revised Synchro files (or other appropriate, approved optimization software
file) including the new signal and the rest of the signals in the closed loop
system
(3) Traffic counts conducted at the subject intersection
(4) New or updated intersection graphic display file for the subject intersection

83



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

(5) The CD shall be labeled with the IDOT system number and master location,
as well as the submittal date and the consultant logo. The CD case shall
include a clearly readable label displaying the same information securely
affixed to the side and front.

Basis of Payment.

This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL
SYSTEM — LEVEL | or RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM — LEVEL II, which price
shall be payment in full for performing all work described herein per intersection. Following
completion of the timings and submittal of specified deliverables, 100 percent of the bid price
will be paid. Each intersection will be paid for separately.

OPTIMIZE TRAFFIC SIGNAL SYSTEM.

Description.
This work shall consist of optimizing a closed loop traffic signal system.

OPTIMIZE TRAFFIC SIGNAL SYSTEM applies when a new or existing closed loop traffic signal
system is to be optimized and a formal Signal Coordination and Timing (SCAT) Report is to be
prepared. The purpose of this work is to improve system performance by optimizing traffic
signal timings, developing a time of day program and a traffic responsive program.

After the signal improvements are completed, the signal system shall be optimized as specified
by an approved Consultant who has previous experience in optimizing Closed Loop Traffic
Signal Systems for District One of the lllinois Department of Transportation. The Contractor
shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved Consultants.
Traffic signal system optimization work, including fine-tuning adjustments of the optimized
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT
Guidelines, except as note herein.

A listing of existing signal equipment, interconnect information, phasing data, and timing
patterns may be obtained from the Department, if available and as appropriate. The existing
SCAT Report is available for review at the District One office and if the Consultant provides
blank computer disks, copies of computer simulation files for the existing optimized system and
a timing database that includes intersection displays will be made for the Consultant. The
Consultant shall confer with the Traffic Signal Engineer prior to optimizing the system to
determine if any extraordinary conditions exist that would affect traffic flows in the vicinity of the
system, in which case, the Consultant may be instructed to wait until the conditions return to
normal or to follow specific instructions regarding the optimization.

(a) The following tasks are associated with OPTIMIZE TRAFFIC SIGNAL SYSTEM.
1. Appropriate signal timings and offsets shall be developed for each intersection and
appropriate cycle lengths shall be developed for the closed loop signal system.

2. Traffic counts shall be taken at all intersections after the permanent traffic signals are
approved for operation by the Area Traffic Signal Operations Engineer. Manual turning
movement counts shall be conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00
p.m., and 3:30 p.m. to 6:30 p.m. on a typical weekday from midday Monday to midday
Friday. The turning movement counts shall identify cars, and single-unit and multi-unit
heavy vehicles.

84



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

3. As necessary, the intersections shall be re-addressed and all system detectors
reassigned in the master controller according to the current standard of District One.

4. A ftraffic responsive program shall be developed, which considers both volume and
occupancy. A time-of-day program shall be developed for used as a back-up system.

5. Proposed signal timing plan for the new or modified intersection shall be forwarded to
IDOT for review prior to implementation.

6. Consultant shall conduct on-site implementation of the timings and make fine-tuning
adjustments to the timings in the field to alleviate observed adverse operating conditions
and to enhance operations.

7. Speed and delay studies shall be conducted during each of the count periods along the
system corridor in the field before and after implementation of the proposed timing plans
for comparative evaluations. These studies should utilize specialized electronic timing
and measuring devices.

(b) The following deliverables shall be provided for OPTIMIZE TRAFFIC SIGNAL SYSTEM.

1. Consultant shall furnish to IDOT one (1) copy of a SCAT Report for the optimized
system. The SCAT Report shall include the following elements:
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Cover Page in color showing a System Map

Figures

1. System overview map — showing system number, system schematic map with
numbered system detectors, oversaturated movements, master location, system
phone number, cycle lengths, and date of completion.

2. General location map in color — showing signal system location in the metropolitan
area.

3. Detail system location map in color — showing cross street names and local
controller addresses.

4. Controller sequence — showing controller phase sequence diagrams.

Table of Contents

Tab 1: Final Report
. Project Overview
. System and Location Description (Project specific)
. Methodology
. Data Collection
. Data Analysis and Timing Plan Development
. Implementation

a. Traffic Responsive Programming (Table of TRP vs. TOD Operation)
7. Evaluation

a. Speed and Delay runs

OO WN -

Tab 2. Turning Movement Counts
1. Turning Movement Counts (Showing turning movement counts in the intersection
diagram for each period, including truck percentage)

Tab 3. Synchro Analysis
1. AM: Time-Space diagram in color, followed by intersection Synchro report (Timing
report) summarizing the implemented timings.
2. Midday: same as AM
3. PM: same as AM

Tab 4: Speed, Delay Studies
1. Summary of before and after runs results in two (2) tables showing travel time and
delay time.
2. Plot of the before and after runs diagram for each direction and time period.

Tab 5: Environmental Report

1. Environmental impact report including gas consumption, NO2, HCCO,
improvements.

Tab 6: Electronic Files
1. Two (2) CDs for the optimized system. The CDs shall include the following

elements:

a. Electronic copy of the SCAT Report in PDF format

b. Copies of the Synchro files for the optimized system

c. Traffic counts for the optimized system

d. New or updated intersection graphic display files for each of the system
intersections and the system graphic display file including system detector
locations and addresses.
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Basis of Payment.

The work shall be paid for at the contract unit each for OPTIMIZE TRAFFIC SIGNAL SYSTEM,
which price shall be payment in full for performing all work described herein for the entire traffic
signal system. Following the completion of traffic counts, 25 percent of the bid price will be
paid. Following the completion of the Synchro analysis, 25 percent of the bid price will be paid.
Following the setup and fine tuning of the timings, the speed-delay study, and the TRP
programming, 25 percent of the bid price will be paid. The remaining 25 percent will be paid
when the system is working to the satisfaction of the engineer and the report and CD have been
submitted.

TEMPORARY TRAFFIC SIGNAL TIMINGS

Description.
This work shall consist of developing and maintaining appropriate traffic signal timings for the

specified intersection for the duration of the temporary signalized condition, as well as impact to
existing traffic signal timings caused by detours or other temporary conditions.

All timings and adjustments necessary for this work shall be performed by an approved
Consultant who has previous experience in optimizing Closed Loop Traffic signal Systems for
District One of the lllinois Department of Transportation. The Contractor shall contact the Traffic
Signal Engineer at (847) 705-4424 for a listing of approved Consultants.

The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMINGS.

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour
meeting and conduct on-site implementation of the traffic signal timings. Make fine-
turning adjustments to the timings in the field to alleviate observed adverse operating
conditions and to enhance operations.

(b) Consultant shall provide monthly observation of traffic signal operations in the field.

(c) Consultant shall provide on-site consultation and adjust timings as necessary for
construction stage changes, temporary traffic signal phase changes, and any other
conditions affecting timing and phasing, including lane closures, detours, and other
construction activities.

(d) Consultant shall make timing adjustments and prepare comment responses as
directed by the Area Traffic Signal Operations Engineer.

Basis of Payment.

The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL
TIMINGS, which price shall be payment in full for performing all work described herein per
intersection. When the temporary traffic signal installation is turned on and/or detour
implemented, 50 percent of the bid price will be paid. The remaining 50 percent of the bid price
will be paid following the removal of the temporary traffic signal installation and/or detour.
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MODIFYING EXISTING CONTROLLER CABINET.
The work shall consist of modifying an existing controller cabinet as follows:

(a) Uninterruptible Power Supply (UPS). The addition of uninterruptible power supply (UPS) to
an existing controller cabinet could require the relocation of the existing controller cabinet
items to allow for the installation of the uninterruptible power supply (UPS) components
inside the existing controller cabinet as outlined under Sections 862 and 1074.04 of the
Standard Specifications.

(b) Light Emitting Diode (LED) Signal Heads, Light Emitting Diode (LED) Optically Programmed
Signal Heads and Light Emitting Diode (LED) Pedestrian Signal Heads. The contractor
shall verify that the existing load switches meet the requirements of Section 1074.03(5)(b)(2)
of the Standard Specifications and the recommended load requirements of the light emitting
diode (LED) signal heads that are being installed at the existing traffic signal. If any of the
existing load switches do not meet these requirements, they shall be replaced, as directed
by the Engineer.

(c) Light Emitting Diode (LED), Signal Head, Retrofit. The contractor shall verify that the
existing load switches meet the requirements of Section 1074.03(2) of the Standard
Specifications and the recommended load requirements of light emitting diode (LED) traffic
signal modules, pedestrian signal modules, and pedestrian countdown signal modules as
specified in the plans. If any of the existing load switches do not meet these requirements,
they shall be replaced, as directed by the Engineer.

Basis of Payment.

Modifying an existing controller cabinet will be paid for at the contract unit price per each for
MODIFY EXISTING CONTROLLER CABINET. This shall include all material and labor
required to complete the work as described above, the removal and disposal of all items
removed from the controller cabinet, as directed by the Engineer. The equipment for the
Uninterruptible Power Supply (UPS) and labor to install it in the existing controller cabinet shall
be included in the pay item Uninterruptible Power Supply. Modifying an existing controller will
be paid for at the contract unit price per each for MODIFY EXISTING CONTROLLER, per
Sections 895.04 and 895.08 of the Standard Specifications.

DIVISION 1000 MATERIALS
PEDESTRIAN PUSH-BUTTON.
Revise Article 1074.02(a) of the Standard Specifications to read:
The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM
B 308 6061-T6 and powder coated yellow, unless otherwise noted on the plans. The housing

shall be furnished with suitable mounting hardware.

Revise Article 1074-02(e) of the Standard Specifications to read:
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Stations shall be designed to be mounted directly to a post, mast arm pole or wood pole. The
station shall be aluminum and shall accept a 3 inch (75mm) round push-button assembly and a
regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9 x 15 inch sign
with arrow(s) for a count-down pedestrian signal. The pedestrian station size without count-
down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9 x 12
inch sign with arrow(s).

Add the following to Article 1074.02(a) of the Standard Specifications:

(f) Location. Pedestrian push-buttons and stations shall be mounted directly to a post,
mast arm pole or wood pole as shown on the plans and shall be fully accessible from a
paved or concrete surface. See the District's Detail sheets for orientation and mounting
details.

CONTROLLER CABINET AND PERIPHERAL EQUIPMENT.
Add the following to Article 1074.03 of the Standard Specifications:

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation. All cabinets shall
be pre-wired for a minimum of eight (8) phases of vehicular, four (4) phases of
pedestrian and four (4) phases of overlap operation.

(b) (6) Cabinets — Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.
The surface shall be smooth, free of marks and scratches. All external
hardware shall be stainless steel.

(b) (6) Controller Harness — Provide a TS2 Type 2 “A” wired harness in addition to the
TS2 Type 1 harness.

(b) (7) Surge Protection — Plug-in type EDCO SHA-1250 or Atlantic/Pacific approved
equal.

(b) (8) BIU — Containment screw required.

(b) (9) Transfer Relays — Solid state or mechanical flash relays are acceptable.

(b) (10) Switch Guards — All switches shall be guarded.

(b) (11) Heating — One (1) 200 watt, thermostatically-controlled, Hoffman electric

heater, or approved equivalent.

(b) (12) Lighting — One (1) LED Panel shall be placed inside the cabinet top panel and
one (1) LED Panel shall be placed on each side of the pull-out drawer/shelf
assembly located beneath the controller support shelf. The LED Panels shall
be controlled by a wall switch. Relume Traffic Control Box LED Panels and
power supply or approved equivalent.

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly. A 1 72
inch (38mm) deep drawer shall be provided in the cabinet, mounted directly
beneath the controller support shelf. The drawer shall have a hinged top cover
and shall be capable of accommodating one (1) complete set of cabinet prints
and manuals. This drawer shall support 50 Ibs. (23 kg) in weight when fully
extended. The drawer shall open and close smoothly. Drawer dimensions
shall make maximum use of available depth offered by the controller shelf and
be a minimum of 24 inches (610mm) wide.
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(b) (14) Plan & Wiring Diagrams — 12" x 16” (3.05mm x 4.06mm) moisture sealed
container attached to door.

(b) (15) Detector Racks — Fully wired and labeled for four (4) channels of emergency
vehicle pre-emption and sixteen channels (16) of vehicular operation.

(b) (16) Field Wiring Labels — All field wiring shall be labeled.

(b) (17) Field Wiring Termination — Approved channel lugs required.

(b) (18) Power Panel — Provide a nonconductive shield.

(b) (19) Circuit Breaker — The circuit breaker shall be sized for the proposed load but
shall not be rated less than 30 amps.

(b) (20) Police Door — Provide wiring and termination for plug in manual phase advance
switch.

(b) (21) Railroad Pre-Emption Test Switch — Eaton 8830K13 SHA 1250 or equivalent.

RAILROAD, FULL-ACTUATED CONTROLLER AND CABINET.

Controller shall comply with Article 1073.01 as amended in these Traffic Signal Special
Provisions.

Controller Cabinet and Peripheral Equipment shall comply with Article 1074.03 as amended in
these Traffic Signal Special Provisions.

Add the following to Articles 1073.01 (¢) (2) and 1074.03 (a) (5) (e) of the Standard
Specifications:

Controllers and cabinets shall be new and NEMA TS2 Type 1 design.

A method of monitoring and/or providing redundancy to the railroad preemptor input to the
controller shall be included as a component of the Railroad, Full Actuated Controller and
Cabinet installation and be verified by the traffic signal equipment supplier prior to installation.

Railroad interconnected controllers and cabinets shall be assembled only by an approved traffic
signal equipment supplier. All railroad interconnected (including temporary railroad
interconnect) controllers and cabinets shall be new, built, tested and approved by the controller
equipment vendor, in the vendor's District One facility, prior to field installation. The vendor
shall provide the technical equipment and assistance as required by the Engineer to fully test
this equipment.

UNINTERRUPTIBLE POWER SUPPLY (UPS).

Revise Article 1074.04(a)(1) of the Standard Specifications to read:

The UPS shall be line interactive and provide voltage regulation and power conditioning when
utilizing utility power. The UPS shall be sized appropriately for the intersection’s normal traffic

signal operating connected load, plus 20 percent (20%). The total connected traffic signal load
shall not exceed the published ratings for the UPS.
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The UPS shall provide a minimum of six (6) hours of normal operation run-time for signalized

intersections with LED type signal head optics at 77 °F (25 °C) (minimum 700 W/1000 VA active
output capacity, with 90 percent minimum inverter efficiency).

Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read:
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC)
single-pole double-throw (SPDT) relay contact closures, available on a panel mounted terminal

block or locking circular connectors, rated at a minimum 120 V/1 A, and labeled so as to identify
each contact according to the plans.

Revise Article 1074.04(a)(10) of the Standard Specifications to read:

The UPS shall be compatible with the District's approved traffic controller assemblies utilizing
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation.

Revise Article 1074.04(a)(17) of the Standard Specifications to read:

When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet
lights, ventilation fans, cabinet heaters, service receptacles, any lighted street name signs, any
automated enforcement equipment and any other devices directed by the Engineer.

Revise Article 1074.04(b)(2)b of the Standard Specifications to read:

Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type
3R cabinet. The cabinet shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a
natural mill finish.

Revise Article 1074.04(b)(2)c of the Standard Specifications to read:

No more than three batteries shall be mounted on individual shelves for a cabinet housing six
batteries and no more than four batteries per shelf for a cabinet housing eight batteries.

Revise Article 1074.04(b)(2)e of the Standard Specifications to read:
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25
in. (785 mm), a depth of 16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance

between shelves shall be a minimum of 10 in. (250 mm).

UPS
End of paragraph 1074.04(b) (2)e

The door shall be equipped with a two position doorstop, one a 90° and one at 120°.
Revise Article 1074.04(b)(2)g of the Standard Specifications to read:

The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous
piano hinge with stainless steel pin, and a three point locking system.

91



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

The cabinet shall be provided with a main door lock which shall operate with a traffic industry
conventional No. 2 key. Provisions for padlocking the door shall be provided.

Add the following to Article 1074.04(b)(2) of the Standard Specifications:
j- The battery cabinet shall have provisions for an external generator connection.
Add the following to Article 1074.04(c) of the Standard Specifications:

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall
completely disconnect power from the UPS when the switch is manually activated.

(9) The UPS shall incorporate a flanged electric generator inlet for charging the batteries
and operating the UPS. The generator connector shall be male type, twist-lock, rated
as 15A, 125VAC with a NEMA L5-15P configuration and weatherproof lift cover plate
(Hubbell model HBL4716C or approved equal). Access to the generator inlet shall be
from a secured weatherproof lift cover plate or behind a locked battery cabinet police
panel.

BATTERY SYSTEM.
Revise Article 1074.04(d)(3) of the Standard Specifications to read:

All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely
sealed, prismatic leadcalcium based, silver alloy, valve regulated lead acid (VRLA) requiring no
maintenance. All batteries in a UPS installation shall be the same type; mixing of gel cell and
AGM types within a UPS installation is not permitted.

Revise Article 1074.04(d)(4) of the Standard Specifications to read:

Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to
160 °F (-25 to + 71 °C) for gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type
batteries.

Add the following to Article 1074.04(d) of the Standard Specifications:

(9) The UPS shall consist of an even number of batteries that are capable of maintaining
normal operation of the signalized intersection for a minimum of six hours. Calculations
shall be provided showing the number of batteries of the type supplied that are needed
to satisfy this requirement. A minimum of four batteries shall be provided.

Add the following to the Article 1074.04 of the Standard Specifications:
(e) Warranty. The warranty for an uninterruptible power supply (UPS) shall cover a minimum of
two years from date the equipment is placed in operation; however, the batteries of the UPS

shall be warranted for full replacement for a minimum of five years from the date the traffic
signal and UPS are placed into service.
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ELECTRIC CABLE.

Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard
Specifications.

Add the following to the Article 1076.04(d) of the Standard Specifications:

Service cable may be single or multiple conductor cable.

TRAFFIC SIGNAL POST.

Add the following to Article 1077.01 (d) of the Standard Specifications:

All posts and bases shall be steel and hot dipped galvanized. If the Department approves
painting, powder coating by the manufacturer will be required over the galvanization in
accordance with TRAFFIC SIGNAL PAINTING in Division 800 of these specifications.
PEDESTRIAN PUSH-BUTTON POST.

Add the following to Article 1077.02(b) of the Standard Specifications:

All posts and bases shall be steel and hot-dipped galvanized. If the Department approves
painting, powder coating by the manufacturer will be required over the galvanization in
accordance with Traffic Signal Painting in Division 800 of these specifications.

MAST ARM ASSEMBLY AND POLE.

Add the following to Article 1077.03 (a) of the Standard Specifications:

Traffic signal mast arms shall be one piece construction, unless otherwise approved by the
Engineer. All poles shall be galvanized. If the Department approves painting, powder coating
by the manufacturer will be required over the galvanization in accordance with with TRAFFIC
SIGNAL PAINTING in Division 800 of these specifications.

The shroud shall be of sufficient strength to deter pedestrian and vehicular damage. The
shroud shall be constructed and designed to allow air to circulate throughout the mast arm but
not allow infestation of insects or other animals, and such that it is not hazardous to probing
fingers and feet. All mounting hardware shall be stainless steel.

LIGHT EMITTING DIODE (LED) TRAFFIC SIGNAL HEAD.

Add the following to Section 1078 of the Standard Specifications:

General.

All signal and pedestrian heads shall provide 12" (300 mm) displays with glossy yellow or black
polycarbonate housings.
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All head housings shall be the same color (yellow or black) at the intersection. For new
signalized intersections and existing signalized intersections where all signal and/or pedestrian
heads are being replaced, the proposed head housings shall be black. Where only selected
heads are being replaced, the proposed head housing color (yellow or black) shall match
existing head housings. Connecting hardware and mounting brackets shall be polycarbonate
(black). A corrosion resistant anti-seize lubricant shall be applied to all metallic mounting
bracket joints, and shall be visible to the inspector at the signal turn-on. Post top mounting
collars are required on all posts, and shall be constructed of the same material as the brackets.

Pedestrian signal heads shall be furnished with the international symbolic "Walking Person" and
"Upraised Palm" displays. Egg crate sun shields are not permitted.

Signal heads shall be positioned according to the “District One Standard Traffic Signal Design
Details."

LED signal heads (All Face and Section Quantities), (All Mounting Types) shall conform fully to
the requirements of Articles 1078.01 and 1078.02 of the Standard Specifications amended
herein.

1. The LED signal modules shall be replaced or repaired if an LED signal module fails to
function as intended due to workmanship or material defects within the first 60_months
from the date of delivery. LED signal modules which exhibit luminous intensities less
than the minimum values specified in Table 1 of the ITE Vehicle Traffic Control Signal
Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005)
[VTSCH], or applicable successor ITE specifications, or show signs of entrance of
moisture or contaminants within the first 60 months of the date of delivery shall be
replaced or repaired. The manufacturer's written warranty for the LED signal modules
shall be dated, signed by an Officer of the company and included in the product
submittal to the State.

(a)Physical and Mechanical Requirements

1. Modules can be manufactured under this specification for the following faces:

a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section
C. 12 inch (300 mm) pedestrian, 2 sections

2. The maximum weight of a module shall be 4 Ibs. (1.8 kg).

3. Each module shall be a sealed unit to include all parts necessary for operation (a printed
circuit board, power supply, a lens and gasket, etc.), and shall be weather proof after
installation and connection.

4. Material used for the lens and signal module construction shall conform to ASTM
specifications for the materials.

5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun

phantom effect and enhance on/off contrast. The tinting shall be uniform across the lens
face.
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Polymeric lens shall provide a surface coating or chemical surface treatment applied to
provide abrasion resistance. The lens of the module shall be integral to the unit, convex
with a smooth outer surface and made of plastic. The lens shall have a textured surface
to reduce glare.

The use of tinting or other materials to enhance ON/OFF contrasts shall not affect
chromaticity and shall be uniform across the face of the lens.

Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the
color of the module. The symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the
color shall be written out in 1/2 inch (12.7mm) letters next to the symbol.

(b) Photometric Requirements

1.

The minimum initial luminous intensity values for the modules shall conform to the
values in Table 1 of the VTCSH (2005) for circular signal indications, and as stated in
Table 3 of these specifications for arrow and pedestrian indications at 25 °C.

The modules shall meet or exceed the illumination values stated in Articles 1078.01 and
1078.02 the Standard Specifications for circular signal indications, and Table 3 of these
specifications for arrow and pedestrian indications, throughout the useful life based on
normal use in a traffic signal operation over the operating temperature range.

The measured chromaticity coordinates of the modules shall conform to the chromaticity
requirements of Section 4.2 of the VTCSH (2005) or applicable successor ITE
specifications.

The LEDs utilized in the modules shall be AlinGaP technology for red, yellow, Portland
orange (pedestrian) and white (pedestrian) indications, and GaN for green indications,
and shall be the ultra bright type rated for 100,000 hours of continuous operation from -
40 °C to +74 °C.

(c) Electrical

1.

2.

Maximum power consumption for LED modules is per Table 2.

Operating voltage of the modules shall be 120 VAC. All parameters shall be measured
at this voltage.

The modules shall be operationally compatible with currently used controller assemblies
(solid state load switches, flashers, and conflict monitors).

5. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across
the two leads shall be 15 VAC or less.

The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.
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The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

(d) Retrofit Traffic Signal Module

1.

The following specification requirements apply to the Retrofit module only. All general
specifications apply unless specifically superseded in this section.

Retrofit modules can be manufactured under this specification for the following faces:

a. 12 inch (300 mm) circular, multi-section
b. 12 inch (300 mm) arrow, multi-section
C. 12 inch (300 mm) pedestrian, 2 sections

Each Retrofit module shall be designed to be installed in the doorframe of a standard
traffic signal housing. The Retrofit module shall be sealed in the doorframe with a one-
piece EPDM (ethylene propylene rubber) gasket.

The maximum weight of a Retrofit module shall be 4 Ibs. (1.8 kg).
Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a
printed circuit board, power supply, a lens and gasket, etc.), and shall be weather proof

after installation and connection.

Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m)
in length, with quick disconnect terminals attached.

The lens of the Retrofit module shall be integral to the unit, shall be convex with a
smooth outer surface and made of plastic or of glass.

(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only.
All general specifications apply unless specifically superseded in this section.

1.

2.

The arrow module shall meet specifications stated in Section 9.01 of the Equipment and
Material Standards of the Institute of Transportation Engineers (November 1998) [ITE
Standards], Chapter 2 (Vehicle Traffic Control Signal Heads) or applicable successor
ITE specifications for arrow indications.

The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining
rows of LEDs and at least one (1) fill row of LEDs.

(f) The following specification requirement applies to the 12 inch (300 mm) programmed
visibility (PV) module only. All general specifications apply unless specifically superseded in
this section.

1.

The LED module shall be a module designed and constructed to be installed in a
programmed visibility (PV) signal housing without modification to the housing.
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(g) The following specification requirements apply to the 12 inch (300 mm) Pedestrian module
only. All general specifications apply unless specifically superseded in this section.

1.

Each pedestrian signal LED module shall provide the ability to actuate the solid upraised
hand and the solid walking person on one 12 inch (300mm) section.

Two (2) pedestrian sections shall be installed. The top section shall be wired to
illuminate only the upraised hand and the bottom section shall be the walking man.

“Egg Crate” type sun shields are not permitted. All figures must be a minimum of 9
inches (225mm) in height and easily identified from a distance of 120-feet (36.6m).

LIGHT EMITTING DIODE (LED) PEDESTRIAN COUNTDOWN SIGNAL HEAD.

Add the following to Article 1078.02 of the Standard Specifications:

General.

1.

The module shall operate in one mode: Clearance Cycle Countdown Mode Only. The
countdown module shall display actual controller programmed clearance cycle and shall
start counting when the flashing clearance signal turns on and shall countdown to “0”
and turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns on.
Module shall not have user accessible switches or controls for modification of cycle.

At power on, the module shall enter a single automatic learning cycle. During the
automatic learning cycle, the countdown display shall remain dark.

The module shall re-program itself if it detects any increase or decrease of Pedestrian
Timing. The counting unit will go blank once a change is detected and then take one
complete pedestrian cycle (with no counter during this cycle) to adjust its buffer timer.

The module shall allow for consecutive cycles without displaying the steady Upraised
Hand.

The module shall recognize preemption events and temporarily modify the crossing
cycle accordingly.

If the controller preempts during the Walking Person (symbolizing Walk), the countdown
will follow the controller's directions and will adjust from Walking Person to flashing
Upraised Hand. It will start to count down during the flashing Upraised Hand.

If the controller preempts during the flashing Upraised Hand, the countdown will continue
to count down without interruption.

The next cycle, following the preemption event, shall use the correct, initially
programmed values.
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9. If the controller output displays Upraised Hand steady condition and the unit has not
arrived to zero or if both the Upraised Hand and Walking Person are dark for some
reason, the unit suspends any timing and the digits will go dark.

10. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5
seconds.

11. The countdown numerals shall be two (2) “7 segment” digits forming the time display
utilizing two rows of LEDs.

12. The LED module shall meet the requirements of the Institute of Transportation
Engineers (ITE) LED purchase specification, “Pedestrian Traffic Control Signal
Indications - Part 2: LED Pedestrian Traffic Signal Modules,” or applicable successor ITE
specifications, except as modified herein.

13. The LED modules shall provide constant light output under power. Modules with
dimming capabilities shall have the option disabled or set on a non-dimming operation.
14.In the event of a power outage, light output from the LED modules shall cease

instantaneously.

15. The LEDs utilized in the modules shall be AllnGaP technology for Portland Orange
(Countdown Numerals and Upraised Hand) and GaN technology for Lunar White
(Walking Person) indications.

16. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or
more LED will not result in the loss of the entire module.

Electrical.

1.

2.

Maximum power consumption for LED modules is 29 watts.

The measured chromaticity shall remain unchanged over the input line voltage range
listed of 80 VAC to 135 VAC.

TRAFFIC SIGNAL BACKPLATE.

Delete 1% sentence of Article 1078.03 of the Standard Specifications and add “All backplates
shall be aluminum and louvered”.

Add the following to the third paragraph of Article 1078.03 of the Standard Specifications. The
reflective backplate shall not contain louvers.

Delete second sentence of the fourth paragraph of Article 1078.03 f the Standard Specifications.

Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications:
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When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article
1091.03 and applied in preferred orientation for the maximum angularity according to the
manufacturer's recommendations. The retro reflective sheeting shall be installed under a
controlled environment at the manufacturer/supplier before shipment to the contractor. The
aluminum backplate shall be prepared and cleaned, following recommendations of the retro
reflective sheeting manufacturer.

INDUCTIVE LOOP DETECTOR.

Add the following to Article 1079.01 of the Standard Specifications:

Contracts requiring new cabinets shall provide for rack mounted detector amplifier cards.
Detector amplifiers shall provide LCD displays with loop frequency, inductance, and change of
inductance readings.

ILLUMINATED SIGN, LIGHT EMITTING DIODE.

Delete last sentence of Article 1084.01(a) and add “Mounting hardwire shall be black
polycarbonate or galvanized steel and similar to mounting Signal Head hardware and bracket
specified herein and shall provide tool free access to the interior.”

Revise the second paragraph of Article 1084.01(a) to read:

The exterior surface of the housing shall be acid-etched and shop painted with one coat of zinc-
chromate primer and two coats of exterior enamel. The housing shall be the same color (yellow
or black) to match the existing or proposed signal heads. The painting shall be according to
Section 851.

Add the following to Article 1084.01 (b) of the Standard Specifications:

The message shall be formed by rows of LEDs. The sign face shall be 24 inches (600 mm) by
24 inches (600 mm).

Add the following to Article 1084.01 of the Standard Specifications:
(e) The light emitting diode (LED) blank out signs shall be manufactured by National Sign
& Signal Company, or an approved equal and consist of a weatherproof housing and
door, LEDs and transformers.

ILLUMINATED STREET NAME SIGN
The illuminate street name sign shall be as follows.
(a) Description.
The LEDs shall be white in color and utilize InGaN or UV thermally efficient technology. The

LED Light Engines shall be designed to fit inside a standard fluorescent illuminated street
sign housing in lieu of fluorescent lamps and ballasts or a slim line type housing.
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The LED internally-illuminated street name sign shall display the designated street name
clearly and legibly in the daylight hours without being energized and at night when
energized. The sign assembly shall consist of a four-, six-, or eight-foot aluminum housing.
White translucent 3M DG? reflective sheeting sign faces with the street name applied in
3M/Scotchlite Series 1177 or current 3M equivalent transparent green shall be installed in
hinged doors on the side of the sign for easy access to perform general cleaning and
maintenance operations. lllumination shall occur with LED Light Engine as specified.

Environmental Requirements.

The LED lamp shall be rated for use in the ambient operating temperature range of -40 to
+50°C (-40 to +122°F) for storage in the ambient temperature range of -40 to +75°C (-40 to
+167°F).

General Construction.

1. The LED Light Engine shall be a single, self-contained device, for installation in an
existing street sign housing. The power supply must be designed to fit and mounted on
the inside wall at one end of the street sign housing. The LED Light Engine shall be
mounted within the inner top portion of the housing and no components of the light
source shall sit between the sign faces.

2. The assembly and manufacturing processes of the LED Light Engine shall be designed
to ensure that all LED and electronic components are adequately supported to withstand
mechanical shocks and vibrations in compliance with the specifications of the ANSI,
C136.31-2001 standards.

Mechanical Construction.

1. The sign shall be constructed using a weatherproof, aluminum housing consisting of an
extruded aluminum top with a minimum thickness of .140” x 10 3" deep (including the
drip edge). The extruded aluminum bottom is .094” thick x 5 7/8” deep. The ends of the
housing shall be cast aluminum with a minimum thickness of .250”. A six-foot sign shall
be 72 5/8” long and 22 5/16” tall and not weigh more than 77 pounds. An eight-foot sign
shall be 96 5/8” long and 22 5/16” tall and not weigh more than 92 pounds. All corners
are continuous TIG (Tungsten Inert Gas) welded to provide a weatherproof seal around
the entire housing.

2. The door shall be constructed of extruded aluminum. Two corners are continuous TIG
welded with the other two screwed together to make one side of the door removable for
installation of the sign face. The door is fastened to the housing on the bottom by a full
length, .040” x 1 1/8” open stainless steel hinge. The door shall be held secure onto a 1”
wide by 5/32” thick neoprene gasket by three (six total for two-way sign) quarter-turn
fasteners to form a watertight seal between the door and the housing.

3. The sign face shall be constructed of .125” white translucent polycarbonate. The letters
shall be 8" upper case and 6” lower case. The sign face legend background shall
consist of 3M/Scotchlite Series 4090T or current equivalent 3M translucent DG® white
VIP (Visual Impact Performance) diamond grade sheeting (ATSM Type 9) and
3M/Scotchlite Series 1177 or current 3M equivalent transparent green acrylic EC
(electronic cut-able) film applied to the front of the sign face. The legend shall be framed
by a white polycarbonate border. A logo symbol and/or name of the community may be
included with approval of the Engineer.
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All surfaces of the sign shall be etched and primed in accordance to industry standards
before receiving appropriate color coats of industrial enamel.

All fasteners and hardware shall be corrosion resistant stainless steel. No tools are
required for routine maintenance.

All wiring shall be secured by insulated wire compression nuts.

A wire entrance junction box shall be supplied with the sign assembly. The box may be
supplied mounted to the exterior or interior of the sign and provide a weather tight seal.

A photoelectric switch shall be mounted in the control cabinet to control lighting functions
for day and night display. Each sign shall be individually fused.

Brackets and Mounting: LED internally-illuminated street name signs will be factory
drilled to accommodate mast arm two-point support assembly mounting brackets.

(e) Electrical.

1.

Photocell shall be rated 105-305V, turn on at 1.5 fcs. with a 3-5 second delay. A
manufacturer’'s warranty of six (6) years shall be provided. Power consumption shall be
no greater than 1 watt at 120V.

The LED Light Engine shall operate from a 60 +- 3 cycle AC line power over a voltage
range of 80 to 135 Vac rms. Fluctuations in line voltage over the range of 80 to 135 Vac
shall not affect luminous intensity by more than +- 10%.

Total harmonic distortion induced into the AC power line by the LED Light Engine,
operated at a nominal operating voltage, and at a temperature of +25°C (+77°F), shall
not exceed 20%.

The LED Light Engine shall cycled ON and OFF with a photocell as shown on the detail
sheet and shall not exceed the following maximum power values:

4-Foot Sign 60 W
6-Foot Sign 90 W
8-Foot Sign 120 W

The signs shall not be energized when traffic signals are powered by an alternate energy
source such as a generator or uninterruptable power source (UPS). The signs shall be
connected to the generator or UPS bypass circuitry.

(f) Photometric Requirements.

1.

2.

The entire surface of the sign panel shall be evenly illuminated. The average maintained
luminous intensity measured across the letters, operating under the conditions defined in
Envirzonmental Requirements and Wattage Sections shall be of a minimum value of 100
cd/m*.

The manufacturer shall make available independent laboratory test results to verify
compliance to Voltage Range and Luminous Intensity Distribution Sections.
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3. Twelve (12) 1.25 watt LED units shall be mounted on 1-inch x 22-inch metal cone
printed circuit boards (MCPCB). The viewing angle shall be 120 degrees. LED shall
have a color temperature of 5200k nominal, CRI of 80 with a life expectancy of 75,000
hrs.

(9) Quality Assurance.

The LED Light Engine shall be manufactured in accordance with a vendor quality assurance
(QA) program. The production QA shall include statistically controlled routine tests to
ensure minimum performance levels of the LED Light Engine build to meet this specification.
QA process and test result documentations shall be kept on file for a minimum period of
seven (7) years. The LED Light Engine that does not satisfy the production QA testing
performance requirements shall not be labeled, advertised, or sold as conforming to these
specifications. Each LED Light Engine shall be identified by a manufacturer’s serial number
for warranty purposes. LED Light Engines shall be replaced or repaired if they fail to
function as intended due to workmanship or material defects within the first sixty (60)
months from the date of acceptance. LED Light Engines that exhibit luminous intensities
less than the minimum value specified in Photometric Section within the first thirty-six (36)
months from the date of acceptance shall be replaced or repaired.

TRAFFIC SIGNAL SPECIAL PROVISIONS:
FULL-ACTUATED CONTROLLER AND CABINET (SPECIAL)
Effective: January 1, 2002 Revised: January 1, 2007

This work shall consist of furnishing and installing a(n) "ECONOLITE" brand traffic actuated
solid state digital controller in the controller cabinet of the type specified, meeting the
requirements of the current District One Traffic Signal Special Provisions including conflict
monitor, load switches and flasher relays, with all necessary connections for proper operation.

Basis of Payment. This work will be paid for at the contract unit price each for FULL-
ACTUATED CONTROLLER AND CABINET, TYPE IV, SPECIAL or FULL-ACTUATED
CONTROLLER AND CABINET, TYPE V, SPECIAL.

MASTER CONTROLLER (SPECIAL)
Effective: January 1, 2002 Revised: January 1, 2007

This work shall consist of furnishing and installing a(n) "ECONOLITE" brand master controller,
meeting the requirements of the current District One Traffic Signal Special Provisions including
all necessary connections for proper operation.

Basis of Payment. This work will be paid for at the contract unit price each for MASTER
CONTROLLER (SPECIAL).

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:
Qualifications. The term environmental firm shall mean an environmental firm with at least five

(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department.
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Documentation includes but not limited to verifying remediation and special waste operations for
sites contaminated with gasoline, diesel, or waste oil in accordance with all Federal, State, or
local regulatory requirements and shall be provided to the Engineer for approval. The
environmental firm selected shall not be a former or current consultant or have any ties with any
of the properties contained within and/or adjacent to this construction project.

General. This Special Provision will likely require the Contractor to subcontract for the
execution of certain activities. .

All contaminated materials shall be managed as non-special waste. This work shall include
monitoring and potential sampling, analytical testing, and management of a material
contaminated by regulated substances. During the PESA an Underground Storage Tank (UST)
was discovered at the Shell Oil Company, 280 IL 31 near Station 219+20 offset 80 feet LT (Site
1492A-B).

A) The Environmental Firm shall continuously monitor for worker protection and the Contractor
shall manage and dispose of all soils excavated within the following areas as classified
below. The lateral distance is measured from centerline and the farthest distance is the
offset distance or construction limit whichever is less. Soil samples or analysis without the
approval of the Engineer will be at no additional cost to the Department. Phase |
Preliminary Engineering information is available through the District's Environmental Studies
Unit.

1. Station 99+70 to Station 100+80 0 to 80 feet RT (Trinity Baptist Church, Site 1492A-46,
2918 IL 31) — non-special waste. Contaminants of concern sampling parameters: PNAs
and Manganese.

2. Station 113+00 to Station 114+80 0 to 70 feet RT (Psychic Reading, Site 1492A-37,
5702 IL 31) — non-special waste. Contaminants of concern sampling parameters: PHAs
and Lead.

3. Station 113+60 to Station 115+60 0 to 70 feet LT (Brilliance Used Cars, Site 1492A-34,
210 IL 31) — non-special waste. Contaminants of concern sampling parameters: PNAs
and Lead.

4. Station 118+10 to Station 119+20 0 to 70 feet RT (Vacant Building, Site 1492A-31, 5606
IL 31) — non-special waste. Contaminants of concern sampling parameters: PNAs,
Lead, and Manganese.

5. Station 120+90 to Station 123+90 0 to 70 feet RT (Little John’s Sandwich Shop, Site
1492A-26, 5516 IL 31) — non-special waste. Contaminants of concern sampling
parameters: PNAs.

6. Station 215+50 to Station 218+80 0 to 70 feet LT (Shell Oil Company, Site 1492A-B, 280
IL 31) — non-special waste. Contaminants of concern sampling parameters: PNAs.

7. Station 218+40 to Station 219+20 0 to 70 feet RT (Closed Gasoline Station, Site 1492A-
29, 250 IL 31) — non-special waste. Contaminants of concern sampling parameters:
PNAs.

8. Station 221+00 to Station 224+70 0 to 70 feet LT (Little John’s Sandwich Shop, Site
1492A-26, 5516 IL 31) — non-special waste. Contaminants of concern sampling
parameters: PNAs and Lead.

9. Station 214+40 to Station 215+50 0 to 70 feet LT (Commercial Property) — non-special
waste. Contaminants of concern sampling parameters: PNAs.
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B) The Environmental Firm shall continuously monitor for worker protection and the Contractor
shall manage any excavated soils within the construction limits of this project as fill.
Although the soil concentrations exceed a residential property’s Tier 1 soil remediation
objective for the ingestion exposure pathway, they can be utilized within the construction
limits as fill because the roadway is not considered a residential property. All storm sewer
excavated soils can be placed back into the excavated trench as backfill unless trench
backfill is specified. If the soils cannot be utilized within the construction limits as fill then
they must be managed off-site as a non-special waste. The following areas can be
managed within the construction limits as fill.

1.

2.

10.

11.

12.

13.

14.

Station 102+00 to Station 109+00 0 to 80 feet LT (Residences, Site 1492A-44, 5808 IL
31) — non-special waste. Contaminants of concern sampling parameters: Manganese.
Station 103+70 to Station 109+00 0 to 80 feet RT (Residences, Site 1492A-44, 5808 IL
31) — non-special waste. Contaminants of concern sampling parameters: Manganese.
Station 114+80 to Station 116+20 0 to 70 feet RT (Sterling Autobody, Site 1492A-36,
5702 IL 31) — non-special waste. Contaminants of concern sampling parameters: Lead
and Manganese.

Station 116+20 to Station 116+90 0 to 70 feet RT (Crystal Lake Radiator, Site 1492A-35,
5618 IL 31) — non-special waste. Contaminants of concern sampling parameters: Lead
and Manganese.

Station 115+60 to Station 116+90 0 to 70 feet LT (Brilliance Used Cars, Site 1492A-34,
210 IL 31) — non-special waste. Contaminants of concern sampling parameters: Lead
and Manganese.

Station 124+80 to Station 126+20 0 to 70 feet LT (Lube Plus, Site 1492A-27, 310 IL 31)
— non-special waste. Contaminants of concern sampling parameters: Lead and
Manganese.

Station 129+20 to Station 134+00 0 to 70 feet LT (Anderson BMW, Site 1492A-19, 360
IL 31) — non-special waste. Contaminants of concern sampling parameters: Iron, Lead,
and Manganese.

Station 128+60 to Station 132+70 0 to 70 feet RT (Crystal Lake Chrysler, Site 1492A-20,
5404 11 31) — non-special waste. Contaminants of concern sampling parameters: Iron,
Lead, and Manganese.

Station 134+00 to Station 135+60 0 to 70 feet LT (McHenry County Orthopaedics, Site
1492A-16, 420 IL 31) — non-special waste. Contaminants of concern sampling
parameters: Manganese.

Station 134+60 to Station 136+00 0 to 70 feet RT (Residence, Site 1492A-18, 5305 Il
31) — non-special waste. Contaminants of concern sampling parameters: Lead.

Station 136+00 to Station 136+90 0 to 70 feet RT (Vacant Building, Site 1492A-17, 5220
IL 31) — non-special waste. Contaminants of concern sampling parameters: Lead.
Station 139+00 to Station 140+00 0 to 70 feet RT (Transmate Transmissions, Site
1492A-14, 5210 IL 31) — non-special waste. Contaminants of concern sampling
parameters: Arsenic.

Station 140+00 to Station 140+80 0 to 70 feet RT (Precision Collision Center, Site
1492A-13, 5206 IL 31) — non-special waste. Contaminants of concern sampling
parameters: Manganese.

Station 142+90 to Station 145+00 0 to 70 feet RT (ComEd, Site 1492A-10, 5100 IL 31) —
non-special waste. Contaminants of concern sampling parameters: Lead and
Manganese.
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15. Station 144+30 to Station 146+00 0 to 70 feet LT (ComEd ROW, Site 1492A-9, 500
block of IL 31) — non-special waste. Contaminants of concern sampling parameters:
Manganese.

16. Station 119+20 to Station 119+80 0 to 70 feet RT (Vacant Building, Site 1492A-31, 5606
IL 31) — non-special waste. Contaminants of concern sampling parameters:
Manganese.

17. Station 220+20 to Station 225+30 0 to 100 feet RT (Chrystal Bowl) — non-special waste.
Contaminants of concern sampling parameters: Lead.

18. Station 225+30 to Station 227+30 0 to 70 feet RT (Lewis Chiropractic Center) — non-
special waste. Contaminants of concern sampling parameters: Lead and Manganese.

19. Station 227+30 to Station 228+00 0 to 70 feet RT (Tom’s Cross Town Service Center) —
non-special waste. Contaminants of concern sampling parameters: Lead and
Manganese.

20. Station 226+50 to Station 228+40 0 to 70 feet LT (Little John’s Sandwich Shop, Site
1492A-26, 5516 IL 31) — non-special waste. Contaminants of concern sampling
parameters: Manganese.

21. Station 208+30 to Station 211+80 0 to 70 feet LT (Copley Roofing Supply, Site 1942A-E,
4709 IL 176) — non-special waste. Contaminants of concern sampling parameters:
Lead.

22. Station 230+20 to Station 232+50 0 to 70 feet LT (Camel Back Ridge Strip Mall, Site
1974-1, 4410 IL 176) — non-special waste. Contaminants of concern sampling
parameters: Manganese.

23. Station 233+80 to Station 238+00 0 to 70 feet RT (Residence and Vacant Lot, Site 1974-
2,4115-4407 IL 176) — non-special waste. Contaminants of concern sampling
parameters: Manganese.

BUILDING REMOVAL - CASE IV (NO ASBESTOS) (BDE)
Effective: September 1, 1990 Revised: April 1, 2010

BUILDING REMOVAL: This work shall consist of the removal and disposal of one building(s),
together with all foundations, retaining walls, and piers, down to a plane 1 ft (300 mm) below the
ultimate or existing grade in the area and also all incidental and collateral work necessary to
complete the removal of the building(s) in a manner approved by the Engineer. Any holes, such
as basements, shall be filled with a suitable granular material. The building(s) are identified as
follows:

Parcel
Bldg. No. No. Location Description
No. 1 1FX0012 Southeast Corner of IL 176, One Story Building

IL 31 and Terra Cotta Avenue

Discontinuance of Utilities: The Contractor shall arrange for the discontinuance of all utility
services and the removal of the metering devices that serve the building(s) according to the
respective requirements and regulations of the City, County, or utility companies involved. The
Contractor shall disconnect and seal, in an approved manner, all service outlets that serve any
building(s) he/she is to remove.
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Signs: Immediately upon execution of the contract and prior to the wrecking of any structures,
the Contractor shall be required to paint or stencil, in contrasting colors of an oil base paint, on
all four sides of each residence and two opposite sides of other structures, the following sign:

PROPERTY ACQUIRED FOR
HIGHWAY CONSTRUCTION
TO BE DEMOLISHED BY THE

VANDALS WILL BE PROSECUTED

The signs shall be positioned in a prominent location on the structure so that they can be easily
seen and read and at a sufficient height to prevent defacing. The Contractor shall not paint
signs nor start demolition of any building(s) prior to the time that the State becomes the owner
of the respective building(s).

Basis of Payment: This work will be paid for at the contract lump sum unit price for BUILDING
REMOVAL, numbers as listed above, which price shall be payment in full for complete removal
of the buildings and structures, including any necessary backfilling material as specified herein.
The lump sum unit price(s) for this work shall represent the cost of demolition. Any salvage
value shall be reflected in the contract unit price for this item.

Notifications: The "Demolition/Renovation Notice" form, which can be obtained from the IEPA
office, shall be completed and submitted to the address listed below at least ten days prior to
commencement of any demolition activity.

Asbestos Demolition/Renovation Coordinator
lllinois Environmental Protection Agency
Division of Air Pollution Control

P. O. Box 19276

Springfield, lllinois 62794-9276
(217)785-1743

Notices shall be updated if there is a change in the starting date or the amount of asbestos
changes by more than 20 percent.

Submittals:

A. All submittals and notices shall be made to the Engineer except where otherwise
specified herein.

B. Prior to starting work, the Contractor shall submit proof of written notification and
compliance with the “Notifications” paragraph.
AGREEMENT TO PLAN QUANTITY (BDE)
Effective: January 1, 2012

Revise the second paragraph of Article 202.07(a) of the Standard Specifications to read:
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“When the plans or work have been altered, or when disagreement exists between the
Contractor and the Engineer as to the accuracy of the plan quantities, either party shall,
before any work is started which would affect the measurement, have the right to
request in writing and thereby cause the quantities involved to be measured. When plan
quantities are revised by the issuance of revised plan sheets that are made part of the
contract, and the Contractor and the Engineer have agreed in writing that the revised
quantities are accurate, no further measurement will be required and payment will be
made for the revised quantities shown.”

CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 " 600-749 2002
750 and up 2006
June 1,20117 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 20127 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:
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a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/otag/retrofit/verif-list.htm), or verified by the
California Air Resources Board (CARB) (http://www.arb.ca.gov/diesel/verde/verdev.htm);
or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.
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The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE)
Effective: April 1, 2009 Revised: January 2, 2012

Diesel Vehicle Emissions Control. The reduction of construction air emissions shall be
accomplished by using cleaner burning diesel fuel. The term “equipment” refers to any and all
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess
of seven calendar days over the course of the construction period on the project site (including
any “rental” equipment).

All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less).

Diesel powered equipment in non-compliance will not be allowed to be used on the project site,
and is also subject to a notice of non-compliance as outlined below.

The Contractor shall certify that only ULSD will be used in all jobsite equipment. The
certification shall be presented to the Department prior to the commencement of the work.

If any diesel powered equipment is found to be in non-compliance with any portion of this
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an
appropriate period of time, as outlined below under environmental deficiency deduction, in
which to bring the equipment into compliance or remove it from the project site.

Any costs associated with bringing any diesel powered equipment into compliance with these
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid
for the various items of work involved and no additional compensation will be allowed. The
Contractor's compliance with this notice and any associated regulations shall also not be
grounds for a claim.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the
Contractor to correct the deficiency within a specified time period. The specified time-period,
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the
urgency of the situation and the nature of the deficiency. The Engineer shall be the sole judge
regarding the time period.

The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions
control.
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If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

If a Contractor or subcontractor accumulates three environmental deficiency deductions in a
contract period, the Contractor will be shutdown until the deficiency is corrected. Such a
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be
grounds for any claim.

CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.
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8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.
9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that
regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator set
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.

Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DIGITAL TERRAIN MODELING FOR EARTHWORK CALCULATIONS (BDE)
Effective: April 1, 2007

Revise the first and second paragraphs of Article 202.07(b) of the Standard Specifications to
read:

“(b) Measured Quantities. Earth and rock excavation will be measured in cubic yards (cubic
meters) in their original positions. The volumes will be computed by the method of
average end areas using before and after cross sections; or by the method of digital
terrain modeling using before and after total station surveys. The volume of any
unstable or unsuitable material removed will be measured for payment in cubic yards
(cubic meters).

In rock excavation, the Contractor shall strip ledge rock of overburden so that necessary
survey shots for measurement may be taken. Vertical measurements shall extend from
the surface of the rock to an elevation not more than 6 in. (150 mm) below the subgrade
of the proposed pavement structure, as shown on the plans, or to the bottom of the rock
where that point is above the subgrade of the proposed pavement structure. Horizontal
measurements shall extend not more than 6 in. (150 mm) beyond the slope lines fixed
by the Engineer for the work. Boulders and rocks 1/2 cuyd (0.5 cu m) or more in
volume will be measured individually and the volume computed from average
dimensions taken in three directions.”

Revise the first paragraph of Article 204.07 of the Standard Specifications to read.
“204.07 Method of Measurement. Borrow excavation will be measured in cubic yards
(cubic meters) in its original position. The volume will be computed by the method of average

end areas using before and after cross sections; or by the method of digital terrain modeling
using before and after total station surveys.”

111



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

Revise the embankment definition of Article 204.07(b) of the Standard Specifications to read:

“Embankment = the volume of fill in its final position computed by the method of
average end areas or digital terrain modeling. Both methods will be
based upon the existing ground line as shown on the plans, except as
noted in (1) and (2) below;”

Revise Article 207.04 of the Standard Specifications to read:

“207.04 Method of Measurement. This work will be measured for payment in tons (metric
tons) according to Article 311.08(b), or in cubic yards (cubic meters) compacted in place and the
volume computed by the method of average end areas or digital terrain modeling by total station
measurement.”

Revise the second sentence of the second paragraph of Article 211.07(b) of the Standard
Specifications to read:

“The volume will be computed by the method of average end areas or digital terrain
modeling by total station measurement.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds.
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Failure by the Contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 22.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE

participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal.
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The Utilization Plan shall further provide the name, telephone number, and telefax
number of a responsible official of the bidder designated for purposes of notification of
plan approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made.
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Mere pro forma efforts, in other words, efforts done as a matter of form, are not good faith
efforts; rather, the bidder is expected to have taken genuine efforts that would be reasonably
expected of a bidder actively and aggressively trying to obtain DBE participation sufficient to
meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

115



(c)

FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

(4) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project
goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.

The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for consideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work.

Specific counting guidelines are provided in 49 CFR Part 26.55, the provisions of which govern
over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.
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(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract.

If the Contractor did not succeed in obtaining enough DBE participation to achieve the
advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal. All work indicated for performance by an approved DBE shall be performed,
managed, and supervised by the DBE executing the Participation Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.

(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Ultilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:
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(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.
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(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

() PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.
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(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but

not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.

ERRATA FOR THE 2012 STANDARD SPECIFICATIONS (BDE)
Effective: April 1, 2012

Page 337

Page 360

Page 361

Page 531

Page 609

Page 989

Article 505.04. Revise the subparagraph “(i) Match Making.” to read “(i) Match
Marking.”.

Article  506.07. In the first line of the second paragraph change
“‘“AASHTO/AWS D1.5/D1.5:” to “AASHTO/AWS D1.5M/D1.5:".

Article 506.08. In the third line of the sixth paragraph change “506.08(a)” to
“506.08(b)".

Article 609.07. In the first paragraph delete “TYPE B, C, or D INLET BOX
STANDARD 609001 or”.

Article 703.05. In the first line of the second paragraph delete “or Type II”.

Article 1083.02(a). In the seventh line of the first paragraph change
“Table 14.7.5.2-2” to “Table 14.7.5.2-1".

FRICTION AGGREGATE (BDE)
Effective: January 1, 2011

Revise Article 1004.01(a)(4) of the Standard Specifications to read:

“(4)Crushed Stone. Crushed stone shall be the angular fragments resulting from
crushing undisturbed, consolidated deposits of rock by mechanical means. Crushed
stone shall be divided into the following, when specified.

a

b.

. Carbonate Crushed Stone. Carbonate crushed stone shall be either dolomite or

limestone. Dolomite shall contain 11.0 percent or more magnesium oxide (MgO).
Limestone shall contain less than 11.0 percent magnesium oxide (MgO).
Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite,
rhyolite and diabase.”
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Revise Article 1004.03(a) of the Standard Specifications to read:
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be

according to Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.
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Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
All Other

Stabilized Subbase
or Shoulders

Allowed Alone or in Combination:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete

HMA
High ESAL
Low ESAL

Binder
IL-25.0, IL-19.0,
or IL-19.0L

SMA Binder

Allowed Alone or in Combination:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete®

HMA
High ESAL
Low ESAL

C Surface and
Leveling Binder
IL-12.5,IL-9.5,

or IL-9.5L

SMA
Ndesign 50 Surface

Allowed Alone or in Combination:

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag”
Crushed Concrete”

HMA
High ESAL

D Surface and
Leveling Binder
IL-12.5 or

IL-9.5

SMA
Ndesign 50
Surface

Allowed Alone or in Combination:

Crushed Gravel
Carbonate  Crushed
Limestone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF) o
Crushed Steel Slag®
Crushed Concrete”

Stone  (other

)2/

than

Other Combinations Allowed:
Up to... With...

25% Limestone Dolomite

50% Limestone

other than Dolomite

Any Mixture D aggregate
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Use

Mixture

Aggregates Allowed

75% Limestone

Crushed Slag (ACBF)® or
Crushed Sandstone

HMA
High ESAL

E Surface
IL-12.5 or
IL-9.5

SMA
Ndesign 80
Surface

Allowed Alone or in Combination:

Crushed Gravel

Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)”
Crushed Steel Sla%f’
Crushed Concrete”

No Limestone.

Other Combinations Allowed:

Up to...

With...

50% Dolomite?

Any Mixture E aggregate

75% Dolomite?

Crushed Sandstone,
Crushed Slag (ACBF)?,
Crushed Steel Slag”, or
Crystalline Crushed Stone

75% Crushed
Gravel or
Crushed
Concrete®

Crushed Sandstone,
Crystalline Crushed Stone,
Crushed Slag (ACBF)”, or
Crushed Steel Slag”

HMA
High ESAL

F Surface
IL-12.5 or
IL-9.5

SMA
Ndesign 80
Surface

Allowed Alone or in Combination:

Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)”
Crushed Steel Slag”

No Limestone.

Other Combinations Allowed:

Up to...

With...

50% Crushed
Gravel, Crushed
Concrete?, or
Dolomite?

Crushed Sandstone,
Crushed Slag (ACBF)?,
Crushed Steel Slag”, or
Crystalline Crushed Stone

1/ Crushed steel slag allowed in shoulder surface only.

2/ Carbonate crushed stone shall not be used in SMA Ndesign 80. In SMA Ndesign 50, carbonate
crushed stone shall not be blended with any of the other aggregates allowed alone in Ndesign
50 SMA binder or Ndesign 50 SMA surface.

3/ Crushed concrete will not be permitted in SMA mixes.

4/ Crushed steel slag shall not be used as leveling binder.

5/ When either slag is used, the blend percentages listed shall be by volume.”

HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)
Effective: January 1, 2010
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Description. This work shall consist of testing the density of longitudinal joints as part of the
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA). Work shall be according to
Section 1030 of the Standard Specifications except as follows.

Quality Control/Quality Assurance (QC/QA). Delete the second and third sentence of the third
paragraph of Article 1030.05(d)(3) of the Standard Specifications.

Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications:

“Longitudinal joint density testing shall be performed at each random density test
location. Longitudinal joint testing shall be located at a distance equal to the lift
thickness or a minimum of 4 in. (100 mm), from each pavement edge. (i.e. fora 5 in.
(125 mm) lift the near edge of the density gauge or core barrel shall be within 5 in.
(125 mm) from the edge of pavement.) Longitudinal joint density testing shall be
performed using either a correlated nuclear gauge or cores.

a. Confined Edge. Each confined edge density shall be represented by a one-
minute nuclear density reading or a core density and shall be included in the
average of density readings or core densities taken across the mat which
represents the Individual Test.

b. Unconfined Edge. Each unconfined edge joint density shall be represented by
an average of three one-minute density readings or a single core density at the
given density test location and shall meet the density requirements specified
herein. The three one-minute readings shall be spaced ten feet apart
longitudinally along the unconfined pavement edge and centered at the random
density test location.”

Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to
read:

“Mixture Composition Parameter Individual Test Unconfined Edge
(includes confined edges) | Joint Density Minimum

IL-4.75 Ndesign = 50 93.0 - 97.4% 91.0%
IL-9.5, IL-12.5 Ndesign = 90 92.0 - 96.0% 90.0%
IL-9.5,IL-9.5L, IL-12.5 Ndesign < 90 92.5-97.4% 90.0%
IL-19.0, IL-25.0 Ndesign = 90 93.0 - 96.0% 90.0%
IL-19.0, IL-19.0L, IL-25.0 Ndesign < 90 93.0-97.4% 90.0%
SMA Ndesign = 50 & 80 93.5-97.4% 91.0%
All Other Ndesign = 30 93.0-97.4% 90.0%”

IMPACT ATTENUATORS, TEMPORARY (BDE)
Effective: November 1, 2003 Revised: January 1, 2012

Description. This work shall consist of furnishing, installing, maintaining, and removing
temporary impact attenuators of the category and test level specified.

Materials. Materials shall be according to the impact attenuator manufacturer’s specifications
and the following:
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ltem Article/Section

(2) Fine Agregate (NOTE 1) ... e 1003.01
(b) Steel Posts, Structural Shapes, and Plates .........ccccooeeiiiiiiiiiiiiiiiiiicee e, 1006.04
(c) Rail Elements, End Section Plates, and Splice Plates........cccccoeeeeiieiiieiiiiiieeneenn, 1006.25
(d) Bolts, Nuts, Washers and Hardware ...........cccoooioiiiiiiiiee e 1006.25
(e) Hollow Structural TUDING .........uuuuui e 1006.27(b)
(f) Wood Posts and Wood BIockouts.............ceeeeeiiiiiiiiiiiiniennnnns 1007.01, 1007.02, 1007.06
(g) Preservative Trealtment...........oooiiii e 1007.12
(h) Packaged Rapid Hardening MOIar ............coooiiiiiiiiiiiicccicccccc e 1018.01

Note 1. Fine aggregate shall be FA 1 or FA 2, Class A quality. The sand shall be unbagged
and shall have a maximum moisture content of five percent.

CONSTRUCTION REQUIREMENTS

General. Impact Attenuators shall meet the testing criteria contained in either the National
Cooperative Highway Research Program (NCHRP) Report 350 or MASH and shall be on the
Department’s approved list.

Installation. Impact attenuators shall be installed according to the manufacturer’s specifications
and include all necessary transitions between the impact attenuator and the item to which it is
attached. Regrading of slopes or approaches for the installation shall be as shown on the
plans.

Attenuator bases, when required by the manufacturer, shall be constructed on a prepared
subgrade according to the manufacturer’'s specifications. The surface of the base shall be
slightly sloped or crowned to facilitate drainage.

When water filled attenuators are used between November 1 and April 15, they shall contain
anti-freeze according to the manufacturer’'s recommendations.

Markings. Sand module impact attenuators shall be striped with alternating reflectorized
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential
stripes. There shall be at least two of each stripe on each module.

Other types of impact attenuators shall have a terminal marker applied to their nose and
reflectors along their sides.

Maintenance. All maintenance of the impact attenuators shall be the responsibility of the
Contractor until removal is directed by the Engineer.
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Relocate. When relocation of temporary impact attenuators is specified, they shall be removed,
relocated and reinstalled at the new location. The reinstallation requirements shall be the same
as those for a new installation.

Removal. When the Engineer determines the temporary impact attenuators are no longer
required, the installation shall be dismantled with all hardware becoming the property of the
Contractor.

Surplus material shall be disposed of according to Article 202.03. Anti-freeze, when present,
shall be disposed of/recycled according to local ordinances.

When impact attenuators have been anchored to the pavement, the anchor holes shall be
repaired with rapid set mortar; only enough water to permit placement and consolidation by
rodding shall be used and the material shall be struck-off flush.

Method of Measurement. This work will be measured for payment as each, where each is
defined as one complete installation.

Basis of Payment. This work will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, TEMPORARY  (FULLY  REDIRECTIVE, NARROW); IMPACT
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS,
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS,
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test
level specified.

Relocation of the devices will be paid for at the contract unit price per each for IMPACT
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test
level specified.

Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204
of the Standard Specifications.

METAL HARDWARE CAST INTO CONCRETE (BDE)
Effective: April 1, 2008 Revised: January 1, 2012

Add the following to Article 503.02 of the Standard Specifications:

“(h) Metal Hardware Cast into Concrete ...........ccveiiiiiiiii i 1006.13”
Add the following to Article 504.02 of the Standard Specifications:

“() Metal Hardware Cast into Concrete ...........ccvviiiiiiiiiiiiiiic e 1006.13”

Revise Article 1006.13 of the Standard Specifications to read:
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“1006.13 Metal Hardware Cast into Concrete. Unless otherwise noted, all steel hardware
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and
other miscellaneous items, shall be galvanized according to AASHTO M 232 or
AASHTO M 111. Aluminum inserts will not be allowed. Zinc alloy inserts shall be according to
ASTM B 86, Alloys 3, 5, or 7.

When stainless steel junction boxes or other stainless steel appurtenances are specified,
Type 304 stainless steel hardware shall be used when cast into concrete.

The inserts shall be UNC threaded type anchorages having the following minimum certified
proof load.

Insert Diameter Proof Load
5/8 in. (16 mm) 6600 Ib (29.4 kN)
3/4 in. (19 mm) 6600 Ib (29.4 kN)
1in. (25 mm) 9240 Ib (41.1 kN)”

PAVEMENT MARKING REMOVAL (BDE)
Effective: April 1, 2009

Add the following to the end of the first paragraph of Article 783.03(a) of the Standard
Specifications:

“The use of grinders will not be allowed on new surface courses.”

PAVEMENT PATCHING (BDE)
Effective: January 1, 2010

Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard
Specifications to read:

“In addition to the traffic control and protection shown elsewhere in the contract for
pavement, two devices shall be placed immediately in front of each open patch, open hole, and
broken pavement where temporary concrete barriers are not used to separate traffic from the
work area.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract
clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.

State law also addresses the timing of payments to be made to subcontractors and material
suppliers.
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Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a Contractor receives
any payment from the Department, the Contractor shall make corresponding, proportional
payments to each subcontractor and material supplier performing work or supplying material
within 15 calendar days after receipt of the Department payment. Section 7 of the Act further
provides that interest in the amount of two percent per month, in addition to the payment due,
shall be paid to any subcontractor or material supplier by the Contractor if the payment required
by the Act is withheld or delayed without reasonable cause. The Act also provides that the time
for payment required and the calculation of any interest due applies to transactions between
subcontractors and lower-tier subcontractors and material suppliers throughout the contracting
chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to
Section 7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PLANTING WOODY PLANTS (BDE)
Effective: January 1, 2012

Revise the first sentence of the second paragraph of Article 253.14 of the Standard
Specifications to read:
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“This period of establishment for the plants shall not delay acceptance of the entire project
and final payment due if the contractor requires and receives from the subcontractor a third
party performance bond naming the Department as obligee in the full amount of the planting
quantities subject to this period of establishment, multiplied by their contract unit prices.”

Revise Article 253.17 of the Standard Specifications to read:

“253.17 Basis of Payment. This work will be paid for at the contract unit price per each for
TREES, SHRUBS, or VINES, of the species, root type, and plant size specified; and per unit for
SEEDLINGS. Payment will be made according to the following schedule.

(a) Initial Payment. Upon completion of planting, mulch covering, wrapping, and bracing, 90
percent of the pay item(s) will be paid.

(b) Final Payment. Upon inspection and acceptance of the plant material, or upon
execution of a third party bond, the remaining ten percent of the pay item(s) will be paid.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: January 1, 2012

Revise Notes 1 and 2 of Article 312.24 of the Standard Specifications to read:

“‘Note 1. Coarse aggregate shall be gradation CA6, CA7, CA9, CA10, or CA 11,
Class D quality or better. Article 1020.05(d) shall apply.
Note 2. Fine aggregate shall be FA 1 or FA 2. Article 1020.05(d) shall apply.”

Revise the first paragraph of Article 312.26 of the Standard Specifications to read:

“312.26  Proportioning and Mix Design. At least 60 days prior to start of placing CAM II,
the Contractor shall submit samples of materials for proportioning and testing. The mixture shall
contain a minimum of 200 Ib (90 kg) of cement per cubic yard (cubic meter). Portland cement
may be replaced with fly ash according to Article 1020.05(c)(1). Blends of coarse and fine
aggregates will be permitted, provided the volume of fine aggregate does not exceed the
volume of coarse aggregate. The Engineer will determine the proportions of materials for the
mixture. However, the Contractor may substitute their own mix design. Article 1020.05(a) shall
apply and a Level lll PCC Technician shall develop the mix design.”

Revise the second paragraph of Article 503.22 of the Standard Specifications to read:

Other cast-in-place concrete for structures will be paid for at the contract unit price per cubic
yard (cubic meter) for CONCRETE HANDRAIL, CONCRETE ENCASEMENT, and SEAL COAT
CONCRETE.”

Add the following to Article 1003.02 of the Standard Specifications:
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(e) Alkali Reaction.

(1) ASTM C 1260. Each fine aggregate will be tested by the Department for alkali
reaction according to ASTM C 1260. The test will be performed with Type | or Il
portland cement having a total equivalent alkali content (Na,O + 0.658K;0) of
0.90 percent or greater. The Engineer will determine the assigned expansion value
for each aggregate, and these values will be made available on the Department’s
Alkali-Silica Potential Reactivity Rating List. The Engineer may differentiate
aggregate based on ledge, production method, gradation number, or other factors.
An expansion value of 0.03 percent will be assigned to limestone or dolomite fine
aggregates (manufactured stone sand). However, the Department reserves the right
to perform the ASTM C 1260 test.

(2) ASTM C 1293 by Department. In some instances, such as chert natural sand or
other fine aggregates, testing according to ASTM C 1260 may not provide accurate
test results. In this case, the Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor to evaluate the Department's ASTM C 1260 test
result. The laboratory performing the ASTM C 1293 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica Reactivity
(ASR) Testing”.

The ASTM C 1293 test shall be performed with Type | or |l portland cement having a
total equivalent alkali content (Na,O + 0.658K,0) of 0.80 percent or greater. The
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half
covered with a wick of absorbent material consisting of blotting paper. If the testing
laboratory desires to use an alternate container, wick of absorbent material, or
amount of coverage inside the container with blotting paper, ASTM C 1293 test
results with an alkali-reactive aggregate of known expansion characteristics shall be
provided to the Engineer for review and approval. If the expansion is less than
0.040 percent after one year, the aggregate will be assigned an ASTM C 1260
expansion value of 0.08 percent that will be valid for two years, unless the Engineer
determines the aggregate has changed significantly. If the aggregate is
manufactured into multiple gradation numbers, and the other gradation numbers
have the same or lower ASTM C 1260 value, the ASTM C 1293 test result may apply
to multiple gradation numbers.

The Engineer reserves the right to verify a Contractor's ASTM C 1293 test result.
When the Contractor performs the test, a split sample shall be provided to the
Engineer. The Engineer may also independently obtain a sample at any time. The
aggregate will be considered reactive if the Contractor or Engineer obtains an
expansion value of 0.040 percent or greater.
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Revise Article 1004.02(d) of the Standard Specifications to read:

“(d)Combining Sizes. Each size shall be stored separately and care shall be taken to
prevent them from being mixed until they are ready to be proportioned. Separate
compartments shall be provided to proportion each size.

(1) When Class BS concrete is to be pumped, the coarse aggregate gradation shall
have a minimum of 45 percent passing the 1/2 in. (12.5 mm) sieve. The Contractor
may combine two or more coarse aggregate sizes, consisting of CA7, CA 11,
CA 13, CA 14, and CA 16, provided a CA 7 or CA 11 is included in the blend.

(2) If the coarse aggregate is furnished in separate sizes, they shall be combined in
proportions to provide a uniformly graded coarse aggregate grading within the
following limits.

Class Sieve Size and Percent Passing

of C°Sr?zbézed 212] 2 [13/4]112] 1 | 12 [ No.
Concrete " in. | in. | in. | in. in. in. 4
pv ¥
CA5&CA7 | - - 100 9812 72+22 22+12 3%3
CA5&CA 11| -- --- 100 9842 72422 22+12 3%3
Sland SC?
CA3&CA7|100 9545 --- ---  55+25 20+10 3%3
CA3&CA11| 100 9545 --- 55425 20+10 3#3
CA5&CA7 | - - 100 9812 72+22 22+12 3%3
CA5&CA11| -- --- 100 9812 72+22 22+12 3%3
Class . Sieve Size (metric) and Percent Passing
of Combined 63 [ 50 | 45 | 375 | 25 | 125 |4.75
Concrete " mm| mm |[mm| mm | mm | mm | mm
pv ¥
CA5&CA7 | -- - 100 9812 72+22 22+12 313
CA5&CA11| -- --- 100 98+2 72422 22+12 3%3
Sland SC?
CA3&CA7|100 9545 --- --- 55425 20+10 3%3
CA3&CA11| 100 9545 - --- 55425 20+10 3+3
CA5&CA7 | - - 100 9812 72+22 22+12 3%3
CA5&CA 11| -- --- 100 9842 72+22 22+12 3+3

1/ See Table 1 of Article 1020.04.
2/ Any of the listed combination of sizes may be used.”

Add the following to Article 1004.02 of the Standard Specifications:
(9) Alkali Reaction.

(1) Each coarse aggregate will be tested by the Department for alkali reaction according
to ASTM C 1260. The test will be performed with Type | or Il portland cement having
a total equivalent alkali content (Na,O + 0.658K,0) of 0.90 percent or greater. The
Engineer will determine the assigned expansion value for each aggregate, and these
values will be made available on the Department’s Alkali-Silica Potential Reactivity
Rating List. The Engineer may differentiate aggregate based on ledge, production
method, gradation number, or other factors. An expansion value of 0.05 percent will
be assigned to limestone or dolomite coarse aggregates. However, the Department
reserves the right to perform the ASTM C 1260 test.
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(2) ASTM C 1293 by Department. In some instances testing a coarse aggregate
according to ASTM C 1260 may not provide accurate test results. In this case, the
Department may only test according to ASTM C 1293.

(3) ASTM C 1293 by Contractor. If an individual aggregate has an ASTM C 1260
expansion value that is unacceptable to the Contractor, an ASTM C 1293 test may
be performed by the Contractor according to Article 1003.02(e)(3).

Revise the first paragraph of Article 1019.06 of the Standard Specifications to read:

“1019.06 Contractor Mix Design. A Contractor may submit their own mix design and
may propose alternate fine aggregate materials, fine aggregate gradations, or material
proportions. Article 1020.05(a) shall apply and a Level lll PCC Technician shall develop the mix
design.”

Revise Section 1020 of the Standard Specifications to read:

“SECTION 1020. PORTLAND CEMENT CONCRETE

1020.01 Description. This item shall consist of the materials, mix design, production,
testing, curing, low air temperature protection, and temperature control of concrete.

1020.02 Materials. Materials shall be according to the following.

ltem Article/Section
= ) I O=1 1 01= 1 | SRR 1001
(o) A 2= L =Y PR SPPPPRPR 1002
(C) FINE AQQIreAte ......ooiiiiiiiiii et a s 1003
[0 ) I OTe = 1Rt R Ao o | (=T o =) (= T 1004
(€) CONCrete AAMIXIUMES .....ueeii e e e e e e e e e e aaeeas 1021
(f) Finely Divided MINEIalS ............oooiiiiiiiiiiiii e 1010
(g) Concrete Curing MaterialS .........ooooiiiiiiiii e 1022
(] RS- 1R EEPRPR 1081.06(a)(1)
() Calcium ChIOMIAE .......coiiiiiiiei et 1013.01
1020.03 Equipment. Equipment shall be according to the following.

ltem Article/Section
(a) Concrete MIXers and TIUCKS .........uuuuicice e e e e e 1103.01
(b) Batching and Weighing EQUIPMENT .........uuniiceeccc e, 1103.02
(c) Automatic and Semi-Automatic Batching Equipment ..o, 1103.03
(d) Water Supply EQUIPMENT ... e 1103.11
(e) Membrane Curing EQUIDMENT ......uui e 1101.09
(f) Mobile Portland Cement Concrete Plants ...........cuueiieiiiiiiiiiieeeeee e 1103.04

1020.04 Concrete Classes and General Mix Design Criteria. The classes of concrete
shown in Table 1 identify the various mixtures by the general uses and mix design criteria. If
the class of concrete for a specific item of construction is not specified, Class Sl concrete shall
be used.
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For the minimum cement factor in Table 1, it shall apply to portland cement, portland-
pozzolan cement, and portland blast-furnace slag except when a particular cement is specified
in the Table.

The Contractor shall not assume that the minimum cement factor indicated in Table 1 will
produce a mixture that will meet the specified strength. In addition, the Contractor shall not
assume that the maximum finely divided mineral allowed in a mix design according to Article
1020.05(c) will produce a mixture that will meet the specified strength. The Contractor shall
select a cement factor within the allowable range that will obtain the specified strength. The
Contractor shall take into consideration materials selected, seasonal temperatures, and other
factors which may require the Contractor to submit multiple mix designs.

For a portland-pozzolan cement, portland blast-furnace slag cement, or when replacing
portland cement with finely divided minerals per Articles 1020.05(c) and 1020.05(d), the
portland cement content in the mixture shall be a minimum of 375 Ibs/cu yd (222 kg/cu m).
When the total of organic processing additions, inorganic processing additions, and limestone
addition exceed 5.0 percent in the cement, the minimum portland cement content in the mixture
shall be 400 Ibs/cu yd (237 kg/cu m). When calculating the portland cement portion in the
portland-pozzolan or portland blast-furnace slag cement, the AASHTO M 240 tolerance may be
ignored.

Special classifications may be made for the purpose of including the concrete for a particular

use or location as a separate pay item in the contract. The concrete used in such cases shall
conform to this section.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA
S Mix Design
Class Use Specification Cement Water / | Compressive Air Coarse
of Section Factor Cement u Strength Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
3) Ib/Ib psi, minimum
in. Days
Min. Max (4) 3 14 28
Pavement 420 or 421
Base Course 353 Ty lll | 3500 CA5&CA7,
PV |Base Course Widening 354 5.65 (1) 7.05 0.32-0.42 | 2-4 | 3500 | (650) 5.0-8.0 [CA5&CA 11,
Driveway Pavement 423 6.05 (2) (5) |(650) CA7,CA11,
Shoulders 483 or CA 14
Shoulder Curb 662
Pavement Patching 3200
PP |Bridge Deck Patching (10) 442 (600)
Article 701.17(e)(3)b.
6.50 7.50 CA7,CA11,
PP-1 6.20 (Ty |||) 7.20 (Ty |||) 0.32-044|2-4 at 48 hours 40-7.0 CA 13, CA 14,
PP-2 7.35 7.35 0.32-0.38]2-6 at 24 hours 4.0-6.0 [orCA16
PP-3 7.35(TyIll)(8) | 7.35(TyIll)(8) | 0.32-0.35 | 2-4 at 16 hours 4.0-6.0
PP-4 6.00 (9) 6.25 (9) 0.32-050|2-6 at 8 hours 4.0-6.0
PP-5 6.75 (9) 6.75 (9) 0.32-040|2-8 at 4 hours 4.0-6.0 |CA13,CA 14, 0r
CA 16
. ) 6.50 7.50 3500 (650) CA7,CA11,
RR |Railroad Crossing 422 6.20 (Ty IIl) 7.20 (Ty IIl) 0.32-0.44 - at 48 hours 40-7.0 or CA 14
Bridge Superstructure - 4000 CA7,CA11,
BS Bridge Approach Slab 503 6.05 7.05 0.32-0.44 (5) ‘ (675) 5.0-8.0 |orcA 14 @
Various Precast Concrete Items CA7, CA11,CA 13,
PC Wet Cast 1042 5.65 7.05 0.32-0.44 | 1-4 | See Section 1042 5.0-8.0 [CA 14, CA 16, or
Dry Cast 5.65 (TY 1II) 7.05(TYlll) |0.25-0.40]|0-1 N/A CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),
PS [Precast Prestressed Piles and| 512 565 7.05 0.32-044 | 1-4 5000 | 2080 |CcA 13, CA 14 (11),
Extensions 5.65 (TY Il 7.05 (TY 1l or CA 16
Precast Prestressed Sight Screen 639 3500
TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA
S
Class Use Specification Cement Water / | Mix Design Air Coarse
of Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
cwt/cu yd p (14)
3) Ib/lb psi, minimum
in. Days
Min. Max “) 14 28
DS |Drilled Shaft (12) 516 6.65 7.05 0.32-044 | 6-8 4000 5.0-8.0 [CA13,CA 14,
Metal Shell Piles (12) 512 (6) (675) CA 16, or a blend
Sign Structures 734 of these gradations.
Drilled Shaft (12)
Light Tower Foundation (12) 837
5.65 (1) CA3&CA7,
SC |Seal Coat 503 6.05 (2) 7.05 0.32-044| 3-5 3500 Optional |CA 3 & CA 11,
(650) 6.0 max.[CA5& CA7,
CA7&CA11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540
S| |End Section and Collar 542 5.65 (1) 7.05 0.32-044|2-4 3500 5.0-8.0|CA3&CA7,
Curb, Gutter, Curb & Guitter, 6.05 (2) (5) (650) CA3&CA11,
Median, and Paved Ditch 606 CA5&CA7,
Concrete Barrier 637 CA5&CA 11,
Sign Structures 734 CA7,CA11,CA 13,
Spread Footing CA 14,0r CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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Notes: (1) Central-mixed.

(2)  Truck-mixed or shrink-mixed. Shrink-mixed concrete will not be permitted for Class PV concrete.

(8) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class

DS concrete, the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 7 in. when a high range water-reducing admixture is used for
all classes of concrete, except Class PV, SC, and PP. For Class SC, the maximum slump may be
increased to 8 in. For Class PP-1, the maximum slump may be increased to 6 in. For Class PS, the
7 in. maximum slump may be increased to 8 1/2 in. if the high range water-reducing admixture is the
polycarboxylate type.

(5) The slump range for slipform construction shall be 1/2to 1 1/2 in.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 8 - 10 in. at
the point of placement. If a water-reducing admixture is used in lieu of a high range water-reducing
admixture according to Article 1020.05(b)(7), the slump shall be 2 - 4 in.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13,
CA 14, or CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type Ill portland cement, 100 Ib/cu yd of ground granulated blast-furnace slag and
50 Ib/cu yd of microsilica (silica fume) shall be used. For an air temperature greater than 85 °F, the
Type Il portland cement may be replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry,
Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement
for PP-5.

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or
CA 16, except CA 11 may be used for full-depth patching. In addition, the mix design shall have 72
hours to obtain a 4,000 psi compressive or 675 psi flexural strength for all PP mix designs.

(11) The nominal maximum size permitted is 3/4 in. Nominal maximum size is defined as the largest sieve
which retains any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus
one hour. At the Engineer’s discretion, the Contractor may be required to conduct a minimum 2 cu yd
trial batch to verify the mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear
distance between parallel reinforcement bars, or between the reinforcement bar and the form. Nominal
maximum size is defined in Note 11.

(14) Alternate combinations of gradations sizes may be used with the approval of the Engineer. Refer also
to Article 1004.02(d) for additional information on combining sizes.
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TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)
S Mix Design
Class Use Specification Cement Water / | Compressive Strength Air Coarse
of Section Factor Cement u (Flexural Strength) Content Aggregate
Conc. Reference Ratio m % Gradations
kg/cu m p kPa, minimum (14)
(3) kg/kg o (@) Days
Min. Max 3 14 28
Pavement 420 or 421
Base Course 353 Ty Il | 24,000 CA5&CA7,
PV |Base Course Widening 354 335 (1) 418 0.32-0.42 | 50 - 100 | 24,000 | (4500) 5.0-8.0[CA5&CA 11,
Driveway Pavement 423 360 (2) (5) (4500) CA7,CA11,0r
Shoulders 483 CA 14
Shoulder Curb 662
Pavement Patching 22,100
PP |Bridge Deck Patching (10) 442 (4150)
Article 701.17(e)(3)b.
385 445 CA7,CA11,
PP-1 365 (Ty ”|) 425 (Ty ”|) 0.32-0.44 | 50 - 100 at 48 hours 40-7.0 CA 13, CA 14,
PP-2 435 435 0.32-0.38 | 50 - 150 at 24 hours 4.0-6.0|or CA 16
PP-3 435 (Ty llI) (8) [435 (Ty lll) (8) | 0.32 - 0.35 | 50 - 100 at 16 hours 4.0-6.0
PP-4 355 (9) 370(9) 0.32-0.50 | 50 - 150 at 8 hours 4.0-6.0
PP-5 400 (9) 400 (9) 0.32-0.40| 50 - 200 at 4 hours 4.0-6.0{CA 13, CA 14, or
CA 16
. . 385 445 24,000 (4500) CA7,CA11,
RR |Railroad Crossing 422 365 (Ty Ill) 425 (Ty Ill) 0.32-0.44 | 50 - 100 at 48 hours 40-7.0 or CA 14
Bridge Superstructure 50 - 100 27,500 CA7,CA11,
BS |Bridge Approach Slab 503 360 418 0.32-044| (5 | (4650) 50-80orcat4 (7)
Various Precast Concrete ltems CA7, CA11, CA13,
PC Wet Cast 1042 335 418 0.32-0.44 | 25-100 See Section 1042 5.0-8.0 [CA 14, CA 16, or
Dry Cast 335 (TY 1) 418 (TYlll) [0.25-040| 0-25 N/A_ |CA7&CA 16
Precast Prestressed Members 504 Plans CA 11 (11),
PS [Precast Prestressed Piles and| 512 3353?% " 41841T§( i1y | 0:32-044 |25-100 34,500 | 2080 cA 13, CA 14 (11),
Extensions ( ) ( ) or CA 16
Precast Prestressed Sight Screen 639 24,000
TABLE 1. CLASSES OF CONCRETE AND MIX DESIGN CRITERIA (metric)
S
Class Specification Cement Water / | Mix Design Air Coarse
of Use Section Factor Cement u Compressive Strength | Content Aggregate
Conc. Reference Ratio m (Flexural Strength) % Gradations
kg/cu m p (14)
3) kag/kg kPa, minimum
mm Days
Min. Max “4) 3 14 28
DS |Drilled Shaft (12) 516 395 418 0.32 - 0.44 | 150 -200 27,500 5.0-8.0 [CA 13, CA 14,
Metal Shell Piles (12) 512 (6) (4650) CA16,0ra
Sign Structures 734 blend of these
Drilled Shaft (12) gradations.
Light Tower Foundation (12) 837
335 (1) CA3&CA7,
SC |Seal Coat 503 360 (2) 418 0.32-0.44 | 75-125 24,000 Optional |CA 3 & CA 11,
(4500) 6.0 max. [CA5& CA7,
CA7&CA11,
CA7,orCA11
Structures (except Superstructure) 503
Sidewalk 424
Slope Wall 511
Encasement 512
Box Culverts 540 CA3&CA7,
S| |End Section and Collar 542 335 (1) 418 0.32-0.44 | 50 - 100 24,000 5.0-8.0 [CA3&CA 11,
Curb, Gutter, Curb & Gutter, 360 (2) (5) (4500) CA5&CA7,
Median, and Paved Ditch 606 CA57CA11,
Concrete Barrier 637 CA7,CA11,
Sign Structures 734 CA 13, CA 14, or
Spread Footing CA 16
Concrete Foundation (13)
Pole Foundation (12) 836
Traffic Signal Foundation 878
Drilled Shaft (12)
Square or Rectangular
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(1) Central-mixed.

(2)  Truck-mixed or shrink-mixed. Shrink-mixed concrete will not be permitted for Class PV concrete.

(3) For Class SC concrete and for any other class of concrete that is to be placed underwater, except Class
DS concrete, the cement factor shall be increased by ten percent.

(4) The maximum slump may be increased to 175 mm when a high range water-reducing admixture is used
for all classes of concrete except Class PV, SC, and PP. For Class SC, the maximum slump may be
increased to 200 mm. For Class PP-1, the maximum slump may be increased to 150 mm. For Class
PS, the 175 mm maximum slump may be increased to 215 mm if the high range water-reducing
admixture is the polycarboxylate type.

(5) The slump range for slipform construction shall be 13 to 40 mm.

(6) If concrete is placed to displace drilling fluid, or against temporary casing, the slump shall be 200 -
250 mm at the point of placement. If a water-reducing admixture is used in lieu of a high range water-
reducing admixture according to Article 1020.05(b)(7), the slump shall be 50 — 100 mm.

(7) For Class BS concrete used in bridge deck patching, the coarse aggregate gradation shall be CA 13,
CA 14, or CA 16, except CA 11 may be used for full-depth patching.

(8) In addition to the Type lll portland cement, 60 kg/cu m of ground granulated blast-furnace slag and
30 kg/cu m of microsilica (silica fume) shall be used. For an air temperature greater than 30 °C, the
Type Il portland cement may be replaced with Type | or Il portland cement.

(9) The cement shall be a rapid hardening cement from the Department’s “Approved List of Packaged, Dry,
Rapid Hardening Cementitious Materials for Concrete Repairs” for PP-4 and calcium aluminate cement
for PP-5.

(10) For Class PP concrete used in bridge deck patching, the aggregate gradation shall be CA 13, CA 14, or
CA 16, except CA 11 may be used for full-depth patching. In addition, the mix design shall have 72
hours to obtain a 27,500 kPa compressive or 4,650 kPa flexural.

(11) The nominal maximum size permitted is 19 mm. Nominal maximum size is defined as the largest sieve
which retains any of the aggregate sample particles.

(12) The concrete mix shall be designed to remain fluid throughout the anticipated duration of the pour plus
one hour. At the Engineer's discretion, the Contractor may be required to conduct a minimum 1.5 cu m
trial batch to verify the mix design.

(13) CA 3 or CA 5 may be used when the nominal maximum size does not exceed two-thirds the clear
distance between parallel reinforcement bars, or between the reinforcement bar and the form. Nominal
maximum size is defined in Note 11.

(14) Alternate combinations of gradation sizes may be used with the approval of the Engineer. Refer also to
Article 1004.02(d) for additional information on combining sizes.

1020.05 Other Concrete Criteria. The concrete shall be according to the following.

(a) Proportioning and Mix Design. For all Classes of concrete, it shall be the Contractors

responsibility to determine mix design material proportions and to proportion each batch
of concrete. A Level lll PCC Technician shall develop the mix design for all Classes of
concrete, except Classes PC and PS. The mix design, submittal information, trial batch,
and Engineer verification shall be according to the “Portland Cement Concrete Level lli
Technician” course material.

The Contractor shall provide the mix designs a minimum of 45 calendar days prior to
production. More than one mix design may be submitted for each class of concrete.

The Engineer will verify the mix design submitted by the Contractor. Verification of a mix
design shall in no manner be construed as acceptance of any mixture produced. Once a
mix design has been verified, the Engineer shall be notified of any proposed changes.

Tests performed at the jobsite will determine if a mix design can meet specifications. If

the tests indicate it cannot, the Contractor shall make adjustments to a mix design, or
submit a new mix design if necessary, to comply with the specifications.
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(b) Admixtures. The Contractor shall be responsible for using admixtures and determining
dosages for all Classes of concrete, cement aggregate mixture Il, and controlled low-
strength material that will produce a mixture with suitable workability, consistency, and
plasticity. In addition, admixture dosages shall result in the mixture meeting the
specified plastic and hardened properties. The Contractor shall obtain approval from the
Engineer to use an accelerator when the concrete temperature is greater than 60 °F
(16 °C). However, this accelerator approval will not be required for Class PP, RR, PC,
and PS concrete. The accelerator shall be the non-chloride type unless otherwise
specified in the contract plans.

The Department will maintain an Approved List of Corrosion Inhibitors. Corrosion
inhibitor dosage rates shall be according to Article 1020.05(b)(10). For information on
approved controlled low-strength material air-entraining admixtures, refer to
Article 1019.02. The Department will also maintain an Approved List of Concrete
Admixtures, and an admixture technical representative shall be consulted by the
Contractor prior to the pour when determining an admixture dosage from this list or when
making minor admixture dosage adjustments at the jobsite. The dosage shall be within
the range indicated on the approved list unless the influence by other admixtures, jobsite
conditions (such as a very short haul time), or other circumstances warrant a dosage
outside the range. The Engineer shall be notified when a dosage is proposed outside
the range. To determine an admixture dosage, air temperature, concrete temperature,
cement source and quantity, finely divided mineral sources and quantity, influence of
other admixtures, haul time, placement conditions, and other factors as appropriate shall
be considered. The Engineer may request the Contractor to have a batch of concrete
mixed in the lab or field to verify the admixture dosage is correct. An admixture dosage
or combination of admixture dosages shall not delay the initial set of concrete by more
than one hour. When a retarding admixture is required or appropriate for a bridge deck
or bridge deck overlay pour, the initial set time shall be delayed until the deflections due
to the concrete dead load are no longer a concern for inducing cracks in the completed
work. However, a retarding admixture shall not be used to further extend the pour time
and justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.

The sequence, method, and equipment for adding the admixtures shall be approved by
the Engineer. Admixtures shall be added to the concrete separately. An accelerator
shall always be added prior to a high range water-reducing admixture, if both are used.

Admixture use shall be according to the following.

(1) When the atmosphere or concrete temperature is 65 °F (18 °C) or higher, a retarding
admixture shall be used in the Class BS concrete and concrete bridge deck overlays.
The proportions of the ingredients of the concrete shall be the same as without the
retarding admixture, except that the amount of mixing water shall be reduced, as
may be necessary, in order to maintain the consistency of the concrete as required.
In addition, a high range water-reducing admixture shall be used in bridge deck
concrete.
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At the option of the Contractor, a water-reducing admixture may be used with the
high range water-reducing admixture in Class BS concrete.

At the Contractor’s option, admixtures in addition to an air-entraining admixture may
be used for Class PP-1 or RR concrete. When the air temperature is less than 55 °F
(13 °C) and an accelerator is used, the non-chloride accelerator shall be calcium
nitrite.

When Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1
or RR concrete, a water-reducing or high range water-reducing admixture shall be
used.

For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high
range water-reducing admixture shall be used, in addition to the air-entraining
admixture. The Contractor has the option to use a water-reducing admixture with the
high range water-reducing admixture. For Class PP-3 concrete, the non-chloride
accelerator shall be calcium nitrite. For Class PP-2 concrete, the non-chloride
accelerator shall be calcium nitrite when the air temperature is less than 55 °F
(13 °C).

For Class PP-4 concrete, a high range water-reducing admixture shall be used in
addition to the air-entraining admixture. The Contractor has the option to use a
water-reducing admixture with the high range water-reducing admixture. An
accelerator shall not be used. For stationary or truck-mixed concrete, a retarding
admixture shall be used to allow for haul time. The Contractor has the option to use
a mobile portland cement concrete plant, but a retarding admixture shall not be used
unless approved by the Engineer.

For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture,
and air-entraining admixture shall be used. The accelerator, high range water-
reducing admixture, and air-entraining admixture shall be per the Contractor’s
recommendation and dosage. The approved list of concrete admixtures shall not
apply. A mobile portland cement concrete plant shall be used to produce the
patching mixture.

When a calcium chloride accelerator is specified in the contract, the maximum
chloride dosage shall be 1.0 quart (1.0 L) of solution per 100 Ib (45 kg) of cement.
The dosage may be increased to a maximum 2.0 quarts (2.0 L) per 100 Ib (45 kg) of
cement if approved by the Engineer. When a calcium chloride accelerator for Class
PP-2 concrete is specified in the contract, the maximum chloride dosage shall be
1.3 quarts (1.3 L) of solution per 100 Ib (45 kg) of cement. The dosage may be
increased to a maximum 2.6 quarts (2.6 L) per 100 Ib (45 kg) of cement if approved
by the Engineer.

For Class DS concrete a retarding admixture and a high range water-reducing
admixture shall be used. For dry excavations that are 10 ft (3 m) or less, the high
range water-reducing admixture may be replaced with a water-reducing admixture if
the concrete is vibrated.
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The use of admixtures shall take into consideration the slump loss limits specified in
Article 516.12 and the fluidity requirement in Article 1020.04 (Note 12).

(8) At the Contractor's option, when a water-reducing admixture or a high range water-
reducing admixture is used for Class PV, PP-1, RR, SC, and Sl concrete, the cement
factor may be reduced a maximum 0.30 hundredweight/cuyd (18 kg/cu m).
However, a cement factor reduction will not be allowed for concrete placed
underwater.

(9) When Type F or Type G high range water-reducing admixtures are used, the initial
slump shall be a minimum of 1 1/2in. (40 mm) prior to addition of the Type F or
Type G admixture, except as approved by the Engineer.

(10) When specified, a corrosion inhibitor shall be added to the concrete mixture utilized
in the manufacture of precast, prestressed concrete members and/or other
applications. It shall be added, at the same rate, to all grout around post-tensioning
steel when specified.

When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m),
and shall be added to the mix immediately after all compatible admixtures have been
introduced to the batch.

When Rheocrete 222+ is used, it shall be added at the rate of 1.0 gal/cu yd
(5.0 L/cu m), and the batching sequence shall be according to the manufacturer's
instructions.

(c) Finely Divided Minerals. Use of finely divided minerals shall be according to the
following.

(1) Fly Ash. At the Contractor's option, fly ash from approved sources may partially
replace portland cement in cement aggregate mixture I, Class PV, PP-1, PP-2, RR,
BS, PC, PS, DS, SC, and Sl concrete.

The use of fly ash shall be according to the following.

a. Measurements of fly ash and portland cement shall be rounded up to the nearest
51b (2.5 kg).

b. When Class F fly ash is used in cement aggregate mixture Il, Class PV, BS, PC,
PS, DS, SC, and SI concrete, the amount of portland cement replaced shall not
exceed 25 percent by weight (mass).

c. When Class C fly ash is used in cement aggregate mixture Il, Class PV, PP-1,
PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete, the amount of portland cement
replaced shall not exceed 30 percent by weight (mass).

d. Fly ash may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.
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(2) Ground Granulated Blast-Furnace (GGBF) Slag. At the Contractor’'s option, GGBF
slag may partially replace portland cement in concrete mixtures, for Class PV, PP-1,
PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete. For Class PP-3 concrete, GGBF
slag shall be used according to Article 1020.04.

The use of GGBF slag shall be according to the following.

a. Measurements of GGBF slag and portland cement shall be rounded up to the
nearest 5 Ib (2.5 kg).

b. When GGBF slag is used in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC and
Sl concrete, the amount of portland cement replaced shall not exceed 35 percent
by weight (mass).

c. GGBF slag may be used in concrete mixtures when the air temperature is below
40 °F (4 °C), but the Engineer may request a trial batch of the concrete mixture to
show the mix design strength requirement will be met.

(3) Microsilica. At the Contractor’s option, microsilica may be added at a maximum of
5.0 percent by weight (mass) of the cement and finely divided minerals summed
together.

Microsilica shall be used in Class PP-3 concrete according to Article 1020.04.

(4) High Reactivity Metakaolin (HRM). At the Contractor’s option, HRM may be added
at a maximum of 5.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

(5) Mixtures with Multiple Finely Divided Minerals. Except as specified for Class PP-3
concrete, the Contractor has the option to use more than one finely divided mineral
in Class PV, PP-1, PP-2, RR, BS, PC, PS, DS, SC, and Sl concrete as follows.

a. The mixture shall contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 35.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
30.0 percent for Class C fly ash or 25.0 percent for Class F fly ash. The Class C
and F fly ash combination shall not exceed 30.0 percent. The ground granulated
blast-furnace slag portion shall not exceed 35.0 percent. The microsilica or high-
reactivity metakaolin portion used together or separately shall not exceed
ten percent. The finely divided mineral in the portland-pozzolan cement or
portland blast-furnace slag blended cement shall apply to the maximum
35.0 percent.

b. Central Mixed. For Class PV, SC, and Sl concrete, the mixture shall contain a

minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided minerals
summed together.
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If a water-reducing or high-range water-reducing admixture is used, the
Contractor has the option to use a minimum of 535 Ibs/cu yd (320 kg/cu m).

Truck-Mixed or Shrink-Mixed. For Class PV (only truck-mixed permitted), SC,
and S| concrete, the mixture shall contain a minimum of 605 Ibs/cu yd
(360 kg/cu m) of cement and finely divided minerals summed together. If a
water-reducing or high-range water-reducing admixture is used, the Contractor
has the option to use a minimum of 575 Ibs/cu yd (345 kg/cu m).

Central-Mixed, Truck-Mixed or Shrink-Mixed. For Class PP-1 and RR concrete,
the mixture shall contain a minimum of 650 Ibs/cu yd (385 kg/cu m) of cement
and finely divided minerals summed together. For Class PP-1 and RR concrete
using Type Ill portland cement, the mixture shall contain a minimum of
620 Ibs/cu yd (365 kg/cu m).

For Class PP-2 concrete, the mixture shall contain a minimum of 735 Ibs/cu yd
(435 kg/cu m) of cement and finely divided minerals summed together. For
Class BS concrete, the mixture shall contain a minimum of 605 Ibs/cu yd
(360 kg/cu m). For Class DS concrete, the mixture shall contain a minimum of
665 Ibs/cu yd (395 kg/cu m).

If a water-reducing or high range water-reducing admixture is used in Class PP-1
and RR concrete, the Contractor has the option to use a minimum of
620 Ibs/cu yd (365 kg/cu m) of cement and finely divided minerals summed
together. If a water-reducing or high-range water-reducing admixture is used
with Type lll portland cement in Class PP-1 and RR concrete, the Contractor has
the option to use a minimum of 590 Ibs/cu yd (350 kg/cu m).

Central-Mixed or Truck-Mixed. For Class PC and PS concrete, the mixture shall
contain a minimum of 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

The mixture shall contain a maximum of 705 Ibs/cu yd (418 kg/cu m) of cement
and finely divided mineral(s) summed together for Class PV, BS, PC, PS, DS,
SC, and Sl concrete. For Class PP-1 and RR concrete, the mixture shall contain
a maximum of 750 Ibs/cu yd (445 kg/cu m). For Class PP-1 and RR concrete
using Type Il portland cement, the mixture shall contain a maximum of
720 Ibs/cu yd (425 kg/cu m). For Class PP-2 concrete, the mixture shall contain
a maximum of 735 Ibs/cu yd (435 kg/cu m).

For Class SC concrete and for any other class of concrete that is to be placed
underwater, except Class DS concrete, the allowable cement and finely divided
minerals summed together shall be increased by ten percent.

The combination of cement and finely divided minerals shall comply with Article
1020.05(d).
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(d) Alkali-Silica Reaction. For cast-in-place (includes cement aggregate mixture Il), precast,
and precast prestressed concrete, one of the mixture options provided in
Article 1020.05(d)(2) shall be used to reduce the risk of a deleterious alkali-silica
reaction in concrete exposed to humid or wet conditions. The mixture options are not
intended or adequate for concrete exposed to potassium acetate, potassium formate,
sodium acetate, or sodium formate. The mixture options will not be required for the dry
environment (humidity less than 60 percent) found inside buildings for residential or
commercial occupancy.

The mixture options shall not apply to concrete revetment mats, insertion lining of pipe
culverts, portland cement mortar fairing course, controlled low-strength material,
miscellaneous grouts that are not prepackaged, Class PP-3 concrete, Class PP-4
concrete, and Class PP-5 concrete.

(1) Aggregate Groups. Each combination of aggregates used in a mixture will be
assigned to an aggregate group. The point at which the coarse aggregate and fine
aggregate expansion values intersect in the following table will determine the group.

Aggregate Groups

Coarse Aggregate or Fine Aggregate Or
Coarse Aggregate Fine Aggregate Blend
Blend
ASTM C 1260 Expansion

ASTM C 1260
Expansion <0.16% >0.16% - 0.27% >0.27%
<0.16% Group | Group Il Group llI
>0.16% - 0.27% Group I Group Il Group llI
>0.27% Group I Group lli Group IV

(2) Mixture Options. Based upon the aggregate group, the following mixture options
shall be used. However, the Department may prohibit a mixture option if field
performance shows a deleterious alkali-silika reaction or Department testing
indicates the mixture may experience a deleterious alkali-silica reaction.

Group | — Mixture options are not applicable. Use any cement or finely divided
mineral.

Group Il = Mixture options 1, 2, 3, 4, or 5 shall be used.

Group lll = Mixture options 1, combine 2 with 3, 4 or 5 shall be used.

Group IV — Mixture options 1, combine 2 with 4, or 5 shall be used.

a. Mixture Option 1. The coarse or fine aggregates shall be blended to place the
material in a group that will allow the selected cement or finely divided mineral to
be used. Coarse aggregate may only be blended with another coarse aggregate.
Fine aggregate may only be blended with another fine aggregate. Blending of
coarse with fine aggregate to place the material in another group will not be
permitted.

When a coarse for fine aggregate is blended, the weighted expansion value shall
be calculated separately for the coarse and fine aggregate as follows:
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Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (¢/100 x C) + ...

Where: a, b,

c... = percentage of aggregate in the blend;
A, B, C... =expansion value for that aggregate.

Mixture Option 2. A finely divided mineral shall be used as described in 1), 2), 3),
or 4) that follow.

1.

Class F Fly Ash. For cement aggregate mixture Il, Class PV, BS, PC, PS,
MS, DS, SC and Sl concrete, the Class F fly ash shall be a minimum
25.0 percent by weight (mass) of the cement and finely divided minerals
summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent for the Class F fly ash, it may be used only if it
complies with Mixture Option 5.

Class C Fly Ash. For cement aggregate mixture I, Class PV, PP-1, PP-2,
RR, BS, PC, PS, DS, SC, and Sl concrete, Class C fly ash shall be a
minimum of 25.0 percent by weight (mass) of the cement and finely divided
minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent or the calcium oxide exceeds 26.50 percent for the
Class C fly ash, it may be used only per Mixture Option 5.

Ground Granulated Blast-Furnace Slag. For Class PV, PP-1, PP-2, RR, BS,
PC, PS, DS, SC, and Sl concrete, ground granulated blast-furnace slag shall
be a minimum of 25.0 percent by weight (mass) of the cement and finely
divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the ground granulated blast-furnace slag, it may be
used only per Mixture Option 5.

Microsilica or High Reactivity Metakaolin, Microsilica solids or high reactivity
metakaolin shall be a minimum 5.0 percent by weight (mass) of the cement
and finely divided minerals summed together.

If the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 1.00 percent for the Microsilica or High Reactivity Metakaolin, it may
be used only if it complies with Mixture Option 5.

Mixture Option 3. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.60 percent.
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When aggregate in Group Il is involved and the Contractor desires to use a finely
divided mineral, any finely divided mineral may be used with the cement unless
the maximum total equivalent available alkali content (Na,O + 0.658K,0)
exceeds 4.50 percent for the fly ash; or 1.00 percent for the ground granulated
blast-furnace slag, microsilica or high reactivity metakaolin. If the alkali content is
exceeded, the finely divided mineral may be used only per Mixture Option 5.

d. Mixture option 4. The cement used shall have a maximum total equivalent alkali
content (Na,O + 0.658K,0) of 0.45 percent. When aggregate in Group Il or lll is
involved and the Contractor desires to use a finely divided mineral, any finely
divided mineral may be used with the cement unless the maximum total
equivalent available alkali content (Na,O + 0.658K,0) exceeds 4.50 percent for
the fly ash; or 1.00 percent for the ground granulated blast-furnace slag,
microsilica, or high reactivity metakaolin. If the alkali content is exceeded, the
finely divided mineral may be used only per Mixture Option 5.

e. Mixture Option 5. The proposed cement or finely divided mineral may be used if
the ASTM C 1567 expansion value is < 0.16 percent when performed on the
aggregate in the concrete mixture with the highest ASTM C 1260 test result. The
laboratory performing the ASTM C 1567 test shall be approved by the
Department according to the current Bureau of Materials and Physical Research
Policy Memorandum “Minimum Laboratory Requirements for Alkali-Silica
Reactivity (ASR) Testing”. The ASTM C 1567 test will be valid for two years,
unless the Engineer determines the materials have changed significantly. For
latex concrete, the ASTM C 1567 test shall be performed without the latex. The
0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply.

If during the two year time period the Contractor needs to replace the cement,
and the replacement cement has an equal or lower total equivalent alkali content
(NaO + 0.658K,0), a new ASTM C 1567 test will not be required.

The Engineer reserved the right to verify a Contractor's ASTM C 1567 test result.
When the Contractor performs the test, a split sample may be requested by the
Engineer. The Engineer may also independently obtain a sample at any time.
The proposed cement or finely divided mineral will not be allowed for use if the
Contractor or Engineer obtains an expansion value greater than 0.16 percent.

1020.06 Water/Cement Ratio. The water/cement ratio shall be determined on a weight
(mass) basis. When a maximum water/cement ratio is specified, the water shall include mixing
water, water in admixtures, free moisture on the aggregates, and water added at the jobsite.
The quantity of water may be adjusted within the limit specified to meet slump requirements.

When fly ash, ground granulated blast-furnace slag, high-reactivity metakaolin, or microsilica

(silica fume) are used in a concrete mix, the water/cement ratio will be based on the total
cement and finely divided minerals contained in the mixture.
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1020.07 Slump. The slump shall be determined according to lllinois Modified
AASHTO T 119.

If the measured slump falls outside the limits specified, a check test will be made. In the
event of a second failure, the Engineer may refuse to permit the use of the batch of concrete
represented.

If the Contractor is unable to add water to prepare concrete of the specified slump without
exceeding the maximum design water/cement ratio, additional cement or water-reducing
admixture shall be added.

1020.08 Air Content. The air content shall be determined according to lllinois Modified
AASHTO T 152 or lllinois Modified AASHTO T 196. The air-entrainment shall be obtained by
the use of cement with an approved air-entraining admixture added during the mixing of the
concrete or the use of air-entraining cement.

If the air-entraining cement furnished is found to produce concrete having an air content
outside the limits specified, its use shall be discontinued immediately and the Contractor shall
provide other air-entraining cement which will produce air contents within the specified limits.

If the air content obtained is above the specified maximum limit at the jobsite, the
Contractor, with the Engineer's approval, may add to the truck mixer non air-entraining cement
in the proportion necessary to bring the air content within the specified limits, or the concrete
may be further mixed, within the limits of time and revolutions specified, to reduce the air
content. If the air content obtained is below the specified minimum limit, the Contractor may
add to the concrete a sufficient quantity of an approved air-entraining admixture at the jobsite to
bring the air content within the specified limits.

1020.09 Strength Tests. The specimens shall be molded and cured according to lllinois
Modified AASHTO T 23. Specimens shall be field cured with the construction item as specified
in lllinois Modified AASHTO T 23. The compressive strength shall be determined according to
lllinois Modified AASHTO T 22. The flexural strength shall be determined according to lllinois
Modified AASHTO T 177.

Except for Class PC and PS concrete, the Contractor shall transport the strength specimens
from the site of the work to the field laboratory or other location as instructed by the Engineer.
During transportation in a suitable light truck, the specimens shall be embedded in straw,
burlap, or other acceptable material in a manner meeting with the approval of the Engineer to
protect them from damage; care shall be taken to avoid impacts during hauling and handling.
For strength specimens, the Contractor shall provide a water storage tank for curing.

1020.10 Handling, Measuring, and Batching Materials. Aggregates shall be handled in
a manner to prevent mixing with soil and other foreign material.

Aggregates shall be handled in a manner which produces a uniform gradation, before
placement in the plant bins. Aggregates delivered to the plant in a nonuniform gradation
condition shall be stockpiled. The stockpiled aggregate shall be mixed uniformly before
placement in the plant bins.
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Aggregates shall have a uniform moisture content before placement in the plant bins. This
may require aggregates to be stockpiled for 12 hours or more to allow drainage, or water added
to the stockpile, or other methods approved by the Engineer. Moisture content requirements for
crushed slag or lightweight aggregate shall be according to Article 1004.01(e).

Aggregates, cement, and finely divided minerals shall be measured by weight (mass).
Water and admixtures shall be measured by volume or weight (mass).

The Engineer may permit aggregates, cement, and finely divided minerals to be measured
by volume for small isolated structures and for miscellaneous items. Aggregates, cement, and
finely divided minerals shall be measured individually. The volume shall be based upon dry,
loose materials.

1020.11 Mixing Portland Cement Concrete. The mixing of concrete shall be according
to the following.

(a) Ready-Mixed Concrete. Ready-mixed concrete is central-mixed, truck-mixed, or shrink-
mixed concrete transported and delivered in a plastic state ready for placement in the
work and shall be according to the following.

(1) Central-Mixed Concrete. Central-mixed concrete is concrete which has been
completely mixed in a stationary mixer and delivered in a truck agitator, a truck mixer
operating at agitating speed, or a nonagitator truck.

The stationary mixer shall operate at the drum speed for which it was designed. The
batch shall be charged into the drum so that some of the water shall enter in
advance of the cement, finely divided minerals, and aggregates. The flow of the
water shall be uniform and all water shall be in the drum by the end of the first
15 seconds of the mixing period. Water shall begin to enter the drum from zero to
two seconds in advance of solid material and shall stop flowing within two seconds of
the beginning of mixing time.

Some coarse aggregate shall enter in advance of other solid materials. For the
balance of the charging time for solid materials, the aggregates, finely divided
minerals, and cement (to assure thorough blending) shall each flow at acceptably
uniform rates, as determined by visual observation. Coarse aggregate shall enter
two seconds in advance of other solid materials and a uniform rate of flow shall
continue to within two seconds of the completion of charging time.

The entire contents of the drum, or of each single compartment of a multiple-drum
mixer, shall be discharged before the succeeding batch is introduced.

The volume of concrete mixed per batch shall not exceed the mixer's rated capacity
as shown on the standard rating plate on the mixer by more than ten percent.

The minimum mixing time shall be 75 seconds for a stationary mixer having a

capacity greater than 2 cu yd (1.5 cu m). For a mixer with a capacity equal to or less
than 2 cu yd (1.5 cu m) the mixing time shall be 60 seconds.
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Transfer time in multiple drum mixers is included in the mixing time. Mixing time
shall begin when all materials are in the mixing compartment and shall end when the
discharge of any part of the batch is started. The required mixing times will be
established by the Engineer for all types of stationary mixers.

When central-mixed concrete is to be transported in a truck agitator or a truck mixer,
the stationary-mixed batch shall be transferred to the agitating unit without delay and
without loss of any portion of the batch. Agitating shall start immediately thereafter
and shall continue without interruption until the batch is discharged from the agitator.
The ingredients of the batch shall be completely discharged from the agitator before
the succeeding batch is introduced. Drums and auxiliary parts of the equipment shall
be kept free from accumulations of materials.

The vehicles used for transporting the mixed concrete shall be of such capacity, or
the batches shall be so proportioned, that the entire contents of the mixer drum can
be discharged into each vehicle load.

(2) Truck-Mixed Concrete. Truck-mixed concrete is completely mixed and delivered in a
truck mixer. When the mixer is charged with fine and coarse aggregates
simultaneously, not less than 60 nor more than 100 revolutions of the drum or blades
at mixing speed shall be required, after all of the ingredients including water are in
the drum. When fine and coarse aggregates are charged separately, not less than
70 revolutions will be required. Additional mixing beyond 100 revolutions shall be at
agitating speed unless additions of water, admixtures, cement, or other materials are
made at the jobsite. The mixing operation shall begin immediately after the cement
and water, or the cement and wet aggregates, come in contact. The ingredients of
the batch shall be completely discharged from the drum before the succeeding batch
is introduced. The drum and auxiliary parts of the equipment shall be kept free from
accumulations of materials. If additional water or an admixture is added at the
jobsite, the concrete batch shall be mixed a minimum of 40 additional revolutions
after each addition.

(3) Shrink-Mixed Concrete. Shrink-mixed concrete is mixed partially in a stationary
mixer and completed in a truck mixer for delivery. The mixing time of the stationary
mixer may be reduced to a minimum of 30 seconds to intermingle the ingredients,
before transferring to the truck mixer. All ingredients for the batch shall be in the
stationary mixer and partially mixed before any of the mixture is discharged into the
truck mixer. The partially mixed batch shall be transferred to the truck mixer without
delay and without loss of any portion of the batch, and mixing in the truck mixer shall
start immediately. The mixing time in the truck mixer shall be not less than 50 nor
more than 100 revolutions of the drum or blades at mixing speed. Additional mixing
beyond 100 revolutions shall be at agitating speed, unless additions of water,
admixtures, cement, or other materials are made at the jobsite. Units designed as
agitators shall not be used for shrink mixing. The ingredients of the batch shall be
completely discharged from the drum before the succeeding batch is introduced.
The drum and auxiliary parts of the equipment shall be kept free from accumulations
of materials. If additional water or an admixture is added at the jobsite, the concrete
batch shall be mixed a minimum of 40 additional revolutions after each addition.
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(4) Mixing Water. Wash water shall be completely discharged from the drum or
container before a batch is introduced. All mixing water shall be added at the plant
and any adjustment of water at the jobsite by the Contractor shall not exceed the
specified maximum water/cement ratio or slump. If strength specimens have been
made for a batch of concrete, and subsequently during discharge there is more water
added, additional strength specimens shall be made for the batch of concrete. No
additional water may be added at the jobsite to central-mixed concrete if the mix
design has less than 565 Ibs/cu yd (335 kg/cu m) of cement and finely divided
minerals summed together.

(5) Mixing and Agitating Speeds. The mixing or agitating speeds used for truck mixers
or truck agitators shall be per the manufacturer’s rating plate.

(6) Capacities. The volume of plastic concrete in a given batch will be determined
according to AASHTO T 121, based on the total weight (mass) of the batch,
determined either from the weight (masses) of all materials, including water, entering
the batch or directly from the net weight (mass) of the concrete in the batch as
delivered.

The volume of mixed concrete in truck mixers or truck agitators shall in no case be
greater than the rated capacity determined according to the Truck Mixer, Agitator,
and Front Discharge Concrete Carrier Standards of the Truck Mixer Manufacturer's
Bureau, as shown by the rating plate attached to the truck. If the truck mixer does
not have a rating plate, the volume of mixed concrete shall not exceed 63 percent of
the gross volume of the drum or container, disregarding the blades. For truck
agitators, the value is 80 percent.

(7) Time of Haul. Haul time shall begin when the delivery ticket is stamped. The
delivery ticket shall be stamped no later than five minutes after the addition of the
mixing water to the cement, or after the addition of the cement to the aggregate
when the combined aggregates contain free moisture in excess of two percent by
weight (mass). If more than one batch is required for charging a truck using a
stationary mixer, the time of haul shall start with mixing of the first batch. Haul time
shall end when the truck is emptied for incorporation of the concrete into the work.

The time elapsing from when water is added to the mix until it is deposited in place at
the site of the work shall not exceed 30 minutes when the concrete is transported in
nonagitating trucks.

The maximum haul time for concrete transported in truck mixers or truck agitators
shall be according to the following.

Concrete Temperature at Point Haul Time
of Discharge °F (°C) Hours | Minutes

50-64 (10-17.5) 1 30

>64 (>17.5) - without retarder 1 0

>64 (>17.5) - with retarder 1 30
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To encourage start-up testing for mix adjustments at the plant, the first two trucks will
be allowed an additional 15 minutes haul time whenever such testing is performed.

For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for
each load. The following information shall be recorded on each delivery ticket: (1)
ticket number; (2) name of producer and plant location; (3) contract number; (4)
name of Contractor; (5) stamped date and time batched; (6) truck number; (7)
quantity batched; (8) amount of admixture(s) in the batch; (9) amount of water in the
batch; and (10) Department mix design number.

For concrete mixed in jobsite stationary mixers, the above delivery ticket may be
waived, but a method of verifying the haul time shall be established to the
satisfaction of the Engineer.

Production and Delivery. The production of ready-mixed concrete shall be such that
the operations of placing and finishing will be continuous insofar as the job
operations require. The Contractor shall be responsible for producing concrete that
will have the required workability, consistency, and plasticity when delivered to the
work. Concrete which is unsuitable for placement as delivered will be rejected. The
Contractor shall minimize the need to adjust the mixture at the jobsite, such as
adding water, admixtures, and cement prior to discharging.

Use of Multiple Plants in the Same Construction ltem. The Contractor may
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more
than one plant, for the same construction item, on the same day, and in the same
pour. However, the following criteria shall be met.

a. Each plant shall use the same cement, finely divided minerals, aggregates,
admixtures, and fibers.

b. Each plant shall use the same mix design. However, material proportions may
be altered slightly in the field to meet slump and air content criteria. Field water
adjustments shall not result in a difference that exceeds 0.02 between plants for
water/cement ratio. The required cement factor for central-mixed concrete shall
be increased to match truck-mixed or shrink-mixed concrete, if the latter two
types of mixed concrete are used in the same pour.

c. The maximum slump difference between deliveries of concrete shall be 3/4 in.
(19 mm) when tested at the jobsite. If the difference is exceeded, but test results
are within specification limits, the concrete may be used. The Contractor shall
take immediate corrective action and shall test subsequent deliveries of concrete
until the slump difference is corrected. For each day, the first three truck loads of
delivered concrete from each plant shall be tested for slump by the Contractor.
Thereafter, when a specified test frequency for slump is to be performed, it shall
be conducted for each plant at the same time.

d. The maximum air content difference between deliveries of concrete shall be

1.5 percent when tested at the jobsite. If the difference is exceeded, but test
results are within specification limits, the concrete may be used.
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The Contractor shall take immediate corrective action and shall test subsequent
deliveries of concrete until the air content difference is corrected. For each day,
the first three truck loads of delivered concrete from each plant shall be tested for
air content by the Contractor. Thereafter, when a specified test frequency for air
content is to be performed, it shall be conducted for each plant at the same time.

e. Strength tests shall be performed and taken at the jobsite for each plant. When a
specified strength test is to be performed, it shall be conducted for each plant at
the same time. The difference between plants for strength shall not exceed
900 psi (6200 kPa) compressive and 90 psi (620 kPa) flexural. If the strength
difference requirements are exceeded, the Contractor shall take corrective
action.

f. The maximum haul time difference between deliveries of concrete shall be
15 minutes. If the difference is exceeded, but haul time is within specification
limits, the concrete may be used. The Contractor shall take immediate corrective
action and check subsequent deliveries of concrete.

(b) Class PC Concrete. The concrete shall be central-mixed or truck-mixed. Variations in
plastic concrete properties shall be minimized between batches.

(c) Class PV Concrete. The concrete shall be central-mixed or truck-mixed.

The required mixing time for stationary mixers with a capacity greater than 2 cu yd
(1.5cum) may be less than 75 seconds upon satisfactory completion of a mixer
performance test. Mixer performance tests may be requested by the Contractor when
the quantity of concrete to be placed exceeds 50,000 sq yd (42,000 sq m). The testing
shall be conducted according to the current Bureau of Materials and Physical
Research’s Policy Memorandum, "Field Test Procedures for Mixer Performance and
Concrete Uniformity Tests”.

The Contractor will be allowed to test two mixing times within a range of 50 to
75 seconds. |If satisfactory results are not obtained from the required tests, the mixing
time shall continue to be 75 seconds for the remainder of the contract. If satisfactory
results are obtained, the mixing time may be reduced. In no event will mixing time be
less than 50 seconds.

The Contractor shall furnish the labor, equipment, and material required to perform the
testing according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Field Test Procedures for Mixer Performance and Concrete Uniformity
Tests”.

A contract which has 12 ft (3.6 m) wide pavement or base course, and a continuous
length of 1/2 mile (0.8 km) or more, shall have the following additional requirements.

(1) The plant and truck delivery operation shall be able to provide a minimum of 50 cu yd

(38 cu m) of concrete per hour.
(2) The plant shall have automatic or semi-automatic batching equipment.
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(d) All Other Classes of Concrete. The concrete shall be central-mixed, truck-mixed, or
shrink-mixed concrete.

1020.12 Mobile Portland Cement Concrete Plants. The use of a mobile portland
cement concrete plant may be approved under the provisions of Article 1020.10 for volumetric
proportioning in small isolated structures, thin overlays, and for miscellaneous and incidental
concrete items.

The first 1 cu ft (0.03 cu m) of concrete produced may not contain sufficient mortar and shall
not be incorporated in the work. The side plate on the cement feeder shall be removed
periodically (normally the first time the mixer is used each day) to see if cement is building up on
the feed drum.

Sufficient mixing capacity of mixers shall be provided to enable continuous placing and
finishing insofar as the job operations and the specifications require.

Slump and air tests made immediately after discharge of the mix may be misleading, since
the aggregates may absorb a significant amount of water for four or five minutes after mixing.

1020.13 Curing and Protection. The method of curing, curing period, and method of
protection for each type of concrete construction is included in the following Index Table.
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INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION
CURING CURING LOW AIR
TYPE OF CONSTRUCTION METHODS PERIOD TEMPERATURE
DAYS PROTECTION METHODS
Cast-in-Place Concrete '
Pavement
Shoulder 1020.13(a)(1)(2)(3)4)(5) ¥ ¥ 3 1020.13(c)
Base Course
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Driveway
Median
Barrier
Curb
Gutter 1020.13(a)(1)(2)(3)(4)(5) *¥ 3 1020.13(c) '
Curb & Gutter
Sidewalk
Slope Wall
Paved Ditch
Catch Basin
Manhole 1020.13(a)(1)(2)(3)(4)(5) ¥ 3 1020.13(c)
Inlet
Valve Vault
Pavement Patching 1020.13(a)(1)(2)(3)(4)(5) ¥ 3% 1020.13(c)
Bridge Deck Patching 1020.13(a)(3)(5) 3o0r7  1020.13(c)
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c)
Piles and Drilled Shafts 1020.13(a)(3)(5) 7 1020.13(d)(1)(2)(3)
Foundations & Footings
Seal Coat 1020.13(a)(1)(2)(3)(4)(5) “'¥ 7 1020.13(d)(1)(2)(3)
Substructure 1020.13(a)(1)(2)3)4)5) " 7 1020.13(d)(1)(2)(3)
Superstructure (except deck)  1020.13(a)(1)(2)(3)(5) o 7 1020.13(d)(1)(2)
Deck
Bridge Approach Slab 1020.13(a)(5) 7 1020.13(d)(1)(2) "
Retaining Walls 1020.13(@)(N)(2)3)4)5) " 7 1020.13(d)(1)(2)
Pump Houses 1020.13(a)(1)(2)(3)4)(5) 7 1020.13(d)(1)(2)
Culverts 1020.13(a)(1)(2)(3)(4)(5) “'¥ 7 1020.13(d)(1)(2) "
Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c)
Precast Concrete "
Bridge Slabs
Piles and Pile Caps 1020.13(a)(3)(5) ¥ As ™ 9/
Other Structural Members Required
All Other Precast Items 1020.13(a)(3)(4)(5) ¥ As ™ 9/
Required
Precast, Prestressed Concrete '
Until Strand
All ltems 1020(a)(3)(5) ¥ " Tensioning is 9/

Released

15/

Notes-General:

1/

2/

3/

4/

5/

Type |, membrane curing only
Type II, membrane curing only
Type Ill, membrane curing only

Type |, Il and Il membrane curing
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6/ The use of water to inundate foundations and footings, seal coats or the bottom slab
of culverts is permissible when approved by the Engineer, provided the water
temperature can be maintained at 45 °F (7 °C) or higher.

7/ Asphalt emulsion for waterproofing may be used in lieu of other curing methods
when specified and permitted according to Article 503.18.

8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a
linseed oil emulsion curing compound may be used as a substitute for protective coat
and other curing methods. The linseed oil emulsion curing compound will be
permitted between April 16 and October 31 of the same year, provided it is applied
with a mechanical sprayer according to Article 1101.09(b).

9/ Steam, supplemental heat, or insulated blankets (with or without steam/supplemental
heat) are acceptable and shall be according to the Bureau of Materials and Physical
Research’s Policy Memorandum “Quality Control/Quality Assurance Program for
Precast Concrete Products” and the “Manual for Fabrication of Precast, Prestressed
Concrete Products”.

10/ A moist room according to AASHTO M 201 is acceptable for curing.

11/1f curing is required and interrupted because of form removal for cast-in-place
concrete items, precast concrete products, or precast prestressed concrete products,
the curing shall be resumed within two hours from the start of the form removal.

12/ Curing maintained only until opening strength is attained for pavement patching, with
a maximum curing period of three days. For bridge deck patching the curing period
shall be three days if Class PP concrete is used and 7 days if Class BS concrete is
used.

13/ The curing period shall end when the concrete has attained the mix design strength.
The producer has the option to discontinue curing when the concrete has attained
80 percent of the mix design strength or after seven days. All strength test
specimens shall remain with the units and shall be subjected to the same curing
method and environmental condition as the units, until the time of testing.

14/ The producer shall determine the curing period or may elect to not cure the product.
All strength test specimens shall remain with the units and shall be subjected to the
same curing method and environmental condition as the units, until the time of
testing.

15/ The producer has the option to continue curing after strand release.
16/ When structural steel or structural concrete is in place above slope wall,

Article 1020.13(c) shall not apply. The protection method shall be according to
Article 1020.13(d)(1).
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17/ When Article 1020.13(d)(2) is used to protect the deck, the housing may enclose
only the bottom and sides. The top surface shall be protected according to
Article 1020.13(d)(1).

18/ For culverts having a waterway opening of 10 sq ft (1 sq m) or less, the culverts may
be protected according to Article 1020.13(d)(3).

(a) Methods of Curing. Except as provided for in the Index Table of Curing and Protection
of Concrete Construction, curing shall be accomplished by one of the following
described methods. When water is required to wet the surface, it shall be applied as a
fine spray so that it will not mar or pond on the surface. Except where otherwise
specified, the curing period shall be at least 72 hours.

(1) Waterproof Paper Method. The surface of the concrete shall be covered with
waterproof paper as soon as the concrete has hardened sufficiently to prevent
marring the surface. The surface of the concrete shall be wetted immediately before
the paper is placed. The blankets shall be lapped at least 12 in. (300 mm) end to
end, and these laps shall be securely weighted with a windrow of earth, or other
approved method, to form a closed joint. The same requirements shall apply to the
longitudinal laps where separate strips are used for curing edges, except the lap
shall be at least 9 in. (225 mm). The edges of the blanket shall be weighted securely
with a continuous windrow of earth or any other means satisfactory to the Engineer
to provide an air-tight cover. Any torn places or holes in the paper shall be repaired
immediately by patches cemented over the openings, using a bituminous cement
having a melting point of not less than 180 °F (82 °C). The blankets may be reused,
provided they are air-tight and kept serviceable by proper repairs.

A longitudinal pleat shall be provided in the blanket to permit shrinkage where the
width of the blanket is sufficient to cover the entire surface. The pleat will not be
required where separate strips are used for the edges. Joints in the blanket shall be
sewn or cemented together in such a manner that they will not separate during use.

(2) Polyethylene Sheeting Method. The surface of the concrete shall be covered with
white polyethylene sheeting as soon as the concrete has hardened sufficiently to
prevent marring the surface. The surface of the concrete shall be wetted
immediately before the sheeting is placed. The edges of the sheeting shall be
weighted securely with a continuous windrow of earth or any other means
satisfactory to the Engineer to provide an air-tight cover. Adjoining sheets shall
overlap not less than 12 in. (300 mm) and the laps shall be securely weighted with
earth, or any other means satisfactory to the Engineer, to provide an air tight cover.
For surface and base course concrete, the polyethylene sheets shall be not less than
100 ft (30 m) in length nor longer than can be conveniently handled, and shall be of
such width that, when in place, they will cover the full width of the surface, including
the edges, except that separate strips may be used to cover the edges. Any tears or
holes in the sheeting shall be repaired. When sheets are no longer serviceable as a
single unit, the Contractor may select from such sheets and reuse those which will
serve for further applications, provided two sheets are used as a single unit;
however, the double sheet units will be rejected when the Engineer deems that they
no longer provide an air tight cover.
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(3) Wetted Burlap Method. The surface of the concrete shall be covered with wetted
burlap blankets as soon as the concrete has hardened sufficiently to prevent marring
the surface. The blankets shall overlap 6 in. (150 mm). At least two layers of wetted
burlap shall be placed on the finished surface. The burlap shall be kept saturated by
means of a mechanically operated sprinkling system. In place of the sprinkling
system, at the Contractor's option, two layers of burlap covered with impermeable
covering shall be used. The burlap shall be kept saturated with water. Plastic
coated burlap may be substituted for one layer of burlap and impermeable covering.

The blankets shall be placed so that they are in contact with the edges of the
concrete, and that portion of the material in contact with the edges shall be kept
saturated with water.

(4) Membrane Curing Method. Membrane curing will not be permitted where a
protective coat, concrete sealer, or waterproofing is to be applied, or at areas where
rubbing or a normal finish is required, or at construction joints other than those
necessary in pavement or base course. Concrete at these locations shall be cured
by another method specified in Article 1020.13(a).

After the concrete has been finished and the water sheen has disappeared from the
surface, the concrete shall be immediately sealed with membrane curing compound
of the type specified. The seal shall be maintained for the specified curing period.
The edges of the concrete shall, likewise, be sealed immediately after the forms are
removed. Two separate applications, applied at least one minute apart, each at the
rate of not less than 1 gal/250 sq ft (0.16 L/sq m) will be required upon the surfaces
and edges of the concrete. These applications shall be made with the mechanical
equipment specified. Type lll compound shall be agitated immediately before and
during the application.

At locations where the coating is discontinuous or where pin holes show or where the
coating is damaged due to any cause and on areas adjacent to sawed joints,
immediately after sawing is completed, an additional coating of membrane curing
compound shall be applied at the above specified rate. The equipment used may be
of the same type as that used for coating variable widths of pavement. Before the
additional coating is applied adjacent to sawed joints, the cut faces of the joint shall
be protected by inserting a suitable flexible material in the joint, or placing an
adhesive width of impermeable material over the joint, or by placing the permanent
sealing compound in the joint. Material, other than the permanent sealing
compound, used to protect cut faces of the joint, shall remain in place for the
duration of the curing period. In lieu of applying the additional coating, the area of
the sawed joint may be cured according to any other method permitted.

When rain occurs before an application of membrane curing compound has dried,
and the coating is damaged, the Engineer may require another application be made
in the same manner and at the same rate as the original coat. The Engineer may
order curing by another method specified, if unsatisfactory results are obtained with
membrane curing compound.
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(5) Wetted Cotton Mat Method. After the surface of concrete has been textured or
finished, it shall be covered immediately with dry or damp cotton mats. The cotton
mats shall be placed in a manner which will not mar the concrete surface. A texture
resulting from the cotton mat material is acceptable. The cotton mats shall then be
wetted immediately and thoroughly soaked with a gentle spray of water. For bridge
decks, a foot bridge shall be used to place and wet the cotton mats.

The cotton mats shall be maintained in a wetted condition until the concrete has
hardened sufficiently to place soaker hoses without marring the concrete surface.
The soaker hoses shall be placed on top of the cotton mats at a maximum 4 ft
(1.2 m) spacing. The cotton mats shall be kept wet with a continuous supply of water
for the remainder of the curing period. Other continuous wetting systems may be
used if approved by the Engineer.

After placement of the soaker hoses, the cotton mats shall be covered with white
polyethylene sheeting or burlap-polyethylene blankets.

For construction items other than bridge decks, soaker hoses or a continuous wetting
system will not be required if the alternative method keeps the cotton mats wet.
Periodic wetting of the cotton mats is acceptable.

For areas inaccessible to the cotton mats on bridge decks, curing shall be according
to Article 1020.13(a)(3).

(b) Removing and Replacing Curing Covering. When curing methods specified above in

(c)

Article 1020.13(a), (1), (2), or (3) are used for concrete pavement, the curing covering for
each day's paving shall be removed to permit testing of the pavement surface with a
profilograph or straightedge, as directed by the Engineer.

Immediately after testing, the surface of the pavement shall be wetted thoroughly and
the curing coverings replaced. The top surface and the edges of the concrete shall not
be left unprotected for a period of more than 1/2 hour.

Protection of Concrete, Other Than Structures, From Low Air Temperatures. When the
official National Weather Service forecast for the construction area predicts a low of
32 °F (0 °C), or lower, or if the actual temperature drops to 32 °F (0 °C), or lower,
concrete less than 72 hours old shall be provided at least the following protection.

Minimum Temperature Protection

25-32°F (-4 — 0 °C) | Two layers of polyethylene sheeting, one layer of
polyethylene and one layer of burlap, or two layers
of waterproof paper.

Below 25 °F (-4 °C) | 6 in. (150 mm) of straw covered with one layer of

polyethylene sheeting or waterproof paper.

These protective covers shall remain in place until the concrete is at least 96 hours old.
When straw is required on pavement cured with membrane curing compound, the
compound shall be covered with a layer of burlap, polyethylene sheeting or waterproof
paper before the straw is applied.
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After September 15, there shall be available to the work within four hours, sufficient
clean, dry straw to cover at least two days production. Additional straw shall be provided
as needed to afford the protection required. Regardless of the precautions taken, the
Contractor shall be responsible for protection of the concrete placed and any concrete
damaged by cold temperatures shall be removed and replaced.

Protection of Concrete Structures From Low Air Temperatures. When the official
National Weather Service forecast for the construction area predicts a low below 45 °F
(7 °C), or if the actual temperature drops below 45 °F (7 °C), concrete less than 72 hours
old shall be provided protection. Concrete shall also be provided protection when placed
during the winter period of December 1 through March 15. Concrete shall not be placed
until the materials, facilities, and equipment for protection are approved by the Engineer.

When directed by the Engineer, the Contractor may be required to place concrete during
the winter period. When winter construction is specified, the Contractor shall proceed
with the construction, including excavation, pile driving, concrete, steel erection, and all
appurtenant work required for the complete construction of the item, except at times
when weather conditions make such operations impracticable.

Regardless of the precautions taken, the Contractor shall be responsible for protection of
the concrete placed and any concrete damaged by cold temperatures shall be removed
and replaced.

(1) Protection Method |I. The concrete shall be completely covered with insulating
material such as fiberglass, rock wool, or other approved commercial insulating
material having the minimum thermal resistance R, as defined in ASTM C 168, for
the corresponding minimum dimension of the concrete unit being protected as shown
in the following table.

Minimum Pour Dimension Thermal
in. (mm) Resistance R
6 or less (150 or less) R=16
>61to012 (> 150 to 300) R=10
>121t0 18 (> 300 to 450) R=6
>18 (> 450) R=4

The insulating material manufacturer shall clearly mark the insulating material with
the thermal resistance R value.

The insulating material shall be completely enclosed on sides and edges with an
approved waterproof liner and shall be maintained in a serviceable condition. Any
tears in the liner shall be repaired in a manner approved by the Engineer. The
Contractor shall provide means for checking the temperature of the surface of the
concrete during the protection period.

On formed surfaces, the insulating material shall be attached to the outside of the

forms with wood cleats or other suitable means to prevent any circulation of air under
the insulation and shall be in place before the concrete is placed.
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The blanket insulation shall be applied tightly against the forms. The edges and
ends shall be attached so as to exclude air and moisture. If the blankets are
provided with nailing flanges, the flanges shall be attached to the studs with cleats.
Where tie rods or reinforcement bars protrude, the areas adjacent to the rods or bars
shall be adequately protected in a manner satisfactory to the Engineer. Where
practicable, the insulation shall overlap any previously placed concrete by at least
1 ft (300 mm). Insulation on the underside of floors on steel members shall cover the
top flanges of supporting members. On horizontal surfaces, the insulating material
shall be placed as soon as the concrete has set, so that the surface will not be
marred and shall be covered with canvas or other waterproof covering. The
insulating material shall remain in place for a period of seven days after the concrete
is placed.

The Contractor may remove the forms, providing the temperature is 35 °F (2 °C) and
rising and the Contractor is able to wrap the particular section within two hours from
the time of the start of the form removal. The insulation shall remain in place for the
remainder of the seven days curing period.

(2) Protection Method Il. The concrete shall be enclosed in adequate housing and the
air surrounding the concrete kept at a temperature of not less than 50 °F (10 °C) nor
more than 80 °F (27 °C) for a period of seven days after the concrete is placed. The
Contractor shall provide means for checking the temperature of the surface of the
concrete or air temperature within the housing during the protection period. All
exposed surfaces within the housing shall be cured according to the Index Table.

The Contractor shall provide adequate fire protection where heating is in progress
and such protection shall be accessible at all times. The Contractor shall maintain
labor to keep the heating equipment in continuous operation.

At the close of the heating period, the temperature shall be decreased to the
approximate temperature of the outside air at a rate not to exceed 15 °F (8 °C) per
12 hour period, after which the housing maybe removed. The surface of the
concrete shall be permitted to dry during the cooling period.

(3) Protection Method Ill. As soon as the surface is sufficiently set to prevent marring,
the concrete shall be covered with 12 in. (300 mm) of loose, dry straw followed by a
layer of impermeable covering. The edges of the covering shall be sealed to prevent
circulation of air and prevent the cover from flapping or blowing. The protection shall
remain in place until the concrete is seven days old. If construction operations
require removal, the protection removed shall be replaced immediately after
completion or suspension of such operations.

1020.14 Temperature Control for Placement. Temperature control for concrete
placement shall be according to the following.

(a) Concrete other than Structures. Concrete may be placed when the air temperature is

above 35 °F (2 °C) and rising, and concrete placement shall stop when the falling
temperature reaches 40 °F (4 °C) or below, unless otherwise approved by the Engineer.
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The temperature of concrete immediately before placement shall be a minimum of 50 °F
(10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature of the
concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a maximum of
90 °F (32 °C). A maximum concrete temperature shall not apply to Class PP concrete.

(b) Concrete in Structures. Concrete may be placed when the air temperature is above
40 °F (4 °C) and rising, and concrete placement shall stop when the falling temperature
reaches 45 °F (7 °C) or below, unless otherwise approved by the Engineer.

The temperature of the concrete immediately before placement shall be a minimum of
50 °F (10 °C) and a maximum of 90 °F (32 °C). If concrete is pumped, the temperature
of the concrete as placed in the forms shall be a minimum of 50 °F (10 °C) and a
maximum of 90 °F (32 °C).

When insulated forms are used, the maximum temperature of the concrete mixture
immediately before placement shall be 80 °F (25 °C).

When concrete is placed in contact with previously placed concrete, the temperature of
the mixed concrete may be increased to 80 °F (25 °C) by the Contractor to offset
anticipated heat loss.

(c) All Classes of Concrete. Aggregates and water shall be heated or cooled uniformly and
as necessary to produce concrete within the specified temperature limits. No frozen
aggregates shall be used in the concrete.

(d) Temperature. The concrete temperature shall be determined according to lllinois
Modified AASHTO T 309.

1020.15 Heat of Hydration Control for Concrete Structures. The Contractor shall
control the heat of hydration for concrete structures when the least dimension for a drilled shaft,
foundation, footing, substructure, or superstructure concrete pour exceeds 5.0 ft (1.5 m). The
work shall be according to the following.

(a) Temperature Restrictions. The maximum temperature of the concrete after placement
shall not exceed 150 °F (66 °C). The maximum temperature differential between the
internal concrete core and concrete 2 to 3in. (50 to 75 mm) from the exposed surface
shall not exceed 35 °F (19 °C). The Contractor shall perform temperature monitoring to
ensure compliance with the temperature restrictions.

(b) Thermal Control Plan. The Contractor shall provide a thermal control plan a minimum of
28 calendar days prior to concrete placement for review by the Engineer. Acceptance of
the thermal control plan by the Engineer shall not preclude the Contractor from
specification compliance, and from preventing cracks in the concrete. At a minimum, the
thermal control plan shall provide detailed information on the following requested items
and shall comply with the specific specifications indicated for each item.

(1) Concrete mix design(s) to be used. Grout mix design if post-cooling with embedded
pipe.
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The mix design requirements in Articles 1020.04 and 1020.05 shall be revised to
include the following additional requirements to control the heat of hydration.

a. The concrete mixture shall be uniformly graded and preference for larger size
aggregate shall be used in the mix design. Article 1004.02(d)(2) and information
in the “Portland Cement Concrete Level lll Technician Course — Manual of
Instructions for Design of Concrete Mixtures” shall be used to develop the
uniformly graded mixture.

b. The following shall apply to all concrete except Class DS concrete or when self-
consolidating concrete is desired. For central-mixed concrete, the Contractor
shall have the option to develop a mixture with a minimum of 520 Ibs/cu yd
(309 kg/cu m) of cement and finely divided minerals summed together. For
truck-mixed or shrink-mixed concrete, the Contractor shall have the option to
develop a mixture with a minimum of 550 Ibs/cu yd (326 kg/cu m) of cement and
finely divided minerals summed together. A water-reducing or high range water-
reducing admixture shall be used in the central mixed, truck-mixed or shrink-
mixed concrete mixture. For any mixture to be placed underwater, the minimum
cement and finely divided minerals shall be 550 Ibs/cu yd (326 kg/cu m) for
central-mixed concrete, and 580 Ibs/cu yd (344 kg/cu m) for truck-mixed or
shrink-mixed concrete.

For Class DS concrete, CA 11 may be used. If CA 11 is used, the Contractor
shall have the option to develop a mixture with a minimum cement and finely
divided minerals of 605 Ibs/cu yd (360 kg/cu m) summed together. If CA11 is
used and either Class DS concrete is placed underwater or a self-consolidating
concrete mixture is desired, the Contractor shall have the option to develop a
mixture with a minimum cement and finely divided minerals of 635 Ibs/cu yd
(378 kg/cu m) summed together.

c. The minimum portland cement content in the mixture shall be 375 Ibs/cu yd
(222 kg/cum). When the total of organic processing additions, inorganic
processing additions, and limestone addition exceed 5.0 percent in the cement,
the minimum portland cement content in the mixture shall be 400 Ibs/cu yd
(237 kg/cum). For a drilled shaft, foundation, footing, or substructure, the
minimum portland cement may be reduced to as low as 330 Ibs/cuyd
(196 kg/cu m) if the concrete has adequate freeze/thaw durability. The
Contractor shall provide freeze/thaw test results according to AASHTO T 161
Procedure A or B, and the relative dynamic modulus of elasticity of the mix
design shall be a minimum of 80 percent. Freeze/thaw testing will not be
required for concrete that will not be exposed to freezing and thawing conditions
as determined by the Engineer.

d. The maximum cement replacement with fly ash shall be 40.0 percent. The
maximum cement replacement with ground granulated blast-furnace slag shall
be 65.0 percent. When cement replacement with ground granulated blast-
furnace slag exceeds 35.0 percent, only Grade 100 shall be used.
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e. The mixture may contain a maximum of two finely divided minerals. The finely
divided mineral in portland-pozzolan cement or portland blast-furnace slag
cement shall count toward the total number of finely divided minerals allowed.
The finely divided minerals shall constitute a maximum of 65.0 percent of the
total cement plus finely divided minerals. The fly ash portion shall not exceed
40.0 percent. The ground granulated blast-furnace slag portion shall not exceed
65.0 percent. The microsilica or high-reactivity metakaolin portion used together
or separately shall not exceed 5.0 percent.

f. The time to obtain the specified strength may be increased to a maximum
56 days, provided the curing period specified in Article 1020.13 is increased to a
minimum of 14 days.

The minimum grout strength for filling embedded pipe shall be as specified for the
concrete, and testing shall be according to AASHTO T 106.

The selected mathematical method for evaluating heat of hydration thermal effects,
which shall include the calculated adiabatic temperature rise, calculated maximum
concrete temperature, and calculated maximum temperature differential between the
internal concrete core and concrete 2 to 3in. (50 to 75 mm) from the exposed
surface. The time when the maximum concrete temperature and maximum
temperature differential will occur is required if the time frame will be more than
seven days.

Acceptable mathematical methods include ACI 207.2R “Report on Thermal and
Volume Change Effects on Cracking of Mass Concrete” as well as other proprietary
methods. The Contractor shall perform heat of hydration testing on the cement and
finely divided minerals to be used in the concrete mixture. The test shall be
according to ASTM C 186 or other applicable test methods, and the result for heat
shall be used in the equation to calculate adiabatic temperature rise.

The Contractor has the option to propose a higher maximum temperature differential
between the internal concrete core and concrete 2 to 3 in. (50 to 75 mm) from the
exposed surface, but the proposed value shall not exceed 50 °F (10 °C). In addition,
based on strength gain of the concrete, multiple maximum temperature differentials
at different times may be proposed. The proposed value shall be justified through a
mathematical method.

Proposed maximum concrete temperature or temperature range prior to placement.

Article 1020.14 shall apply except a minimum 40 °F (10 °C) concrete temperature
will be permitted.

Pre-cooling, post-cooling, and surface insulation methods that will be used to ensure
the concrete will comply with the specified maximum temperature and specified or
proposed temperature differential. For reinforcement that extends beyond the limits
of the pour, the Contractor shall indicate if the reinforcement is required to be
covered with insulation.

163



(6)

FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

Refer to ACI 207.4R “Cooling and Insulating Systems for Mass Concrete” for
acceptable methods that will be permitted. A copy of the ACI document shall be
provided to the Engineer at the construction site. If embedded pipe is used for post-
cooling, the material shall be polyvinyl chloride or polyethylene. The embedded pipe
system shall be properly supported, and the Contractor shall subsequently inspect
glued joints to ensure they are able to withstand free falling concrete. The
embedded pipe system shall be leak tested after inspection of the glued joints, and
prior to the concrete placement. The leak test shall be performed at maximum
service pressure or higher for a minimum of 15 minutes. All leaks shall be repaired.
The embedded pipe cooling water may be from natural sources such as streams and
rivers, but shall be filtered to prevent system stoppages. When the embedded pipe
is no longer needed, the surface connections to the pipe shall be removed to a depth
of 4in. (100 mm) below the surface of the concrete. The remaining pipe shall be
completely filled with grout. The 4 in. (100 mm) deep concrete hole shall be filled
with nonshrink grout. Form and insulation removal shall be done in a manner to
prevent cracking and ensure the maximum temperature differential is maintained.
Insulation shall be in good condition as determined by the Engineer and properly
attached.

Dimensions of each concrete pour, location of construction joints, placement
operations, pour pattern, lift heights, and time delays between lifts.

Refer to ACI 207.1R “Guide to Mass Concrete” for acceptable placement operations
that will be permitted. A copy of the ACI document shall be provided to the Engineer
at the construction site.

Type of temperature monitoring system, the number of temperature sensors, and
location of sensors.

A minimum of two independent temperature monitoring systems and corresponding
sensors shall be used.

The temperature monitoring system shall have a minimum temperature range of
32 °F (0°C) to 212 °F (100 °C), an accuracy of +2 °F (£ 1 °C), and be able to
automatically record temperatures without external power. Temperature monitoring
shall begin once the sensor is encased in concrete, and with a maximum interval of
one hour. Temperature monitoring may be discontinued after the maximum concrete
temperature has been reached, post-cooling is no longer required, and the maximum
temperature differential between the internal concrete core and the ambient air
temperature does not exceed 35 °F (19 °C). The Contractor has the option to select
a higher maximum temperature differential, but the proposed value shall not exceed
50 °F (28 °C). The proposed value shall be justified through a mathematical method.

At a minimum, a temperature sensor shall be located at the theoretical hottest
portion of the concrete, normally the geometric center, and at the exterior face that
will provide the maximum temperature differential. At the exterior face, the sensor
shall be located 2 to 3 in. (50 to 75 mm) from the surface of the concrete. Sensors
shall also be located a minimum of 1in. (25 mm) away from reinforcement, and
equidistant between cooling pipes if either applies.
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A sensor will also be required to measure ambient air temperature. The entrant/exit
cooling water temperature for embedded pipe shall also be monitored.

Temperature monitoring results shall be provided to the Engineer a minimum of once
each day and whenever requested by the Engineer. The report may be electronic or
hard copy. The report shall indicate the location of each sensor, the temperature
recorded, and the time recorded. The report shall be for all sensors and shall include
ambient air temperature and entrant/exit cooling water temperatures. The
temperature data in the report may be provided in tabular or graphical format, and
the report shall indicate any corrective actions during the monitoring period. At the
completion of the monitoring period, the Contractor shall provide the Engineer a final
report that includes all temperature data and corrective actions.

(7) Indicate contingency operations to be used if the maximum temperature or
temperature differential of the concrete is reached after placement.

(c) Temperature Restriction Violations. If the maximum temperature of the concrete after
placement exceeds 150 °F (66 °C), but is less than 158 °F (70 °C), the concrete will be
accepted if no cracking or other unacceptable defects are identified. If cracking or
unacceptable defects are identified, Article 105.03 shall apply. If the concrete
temperature exceeds 158 °F (70 °C), Article 105.03 shall apply.

If a temperature differential between the internal concrete core and concrete 2 to 3 in.
(50 to 75 mm) from the exposed surface exceeds the specified or proposed maximum
value allowed, the concrete will be accepted if no cracking or other unacceptable defects
are identified. If unacceptable defects are identified, Article 105.03 shall apply.

When the maximum 150 °F (66 °C) concrete temperature or the maximum allowed
temperature differential is violated, the Contractor shall implement corrective action prior
to the next pour. In addition, the Engineer reserves the right to request a new thermal
control plan for acceptance before the Contractor is allowed to pour again.

(d) Inspection and Repair of Cracks. The Engineer will inspect the concrete for cracks after
the temperature monitoring is discontinued, and the Contractor shall provide access for
the Engineer to do the inspection. A crack may require repair by the Contractor as
determined by the Engineer. The Contractor shall be responsible for the repair of all
cracks. Protective coat or a concrete sealer shall be applied to a crack less than
0.007 in. (0.18 mm) in width. A crack that is 0.007 in. (0.18 mm) or greater shall be
pressure injected with epoxy according to Section 590.

PORTLAND CEMENT CONCRETE SIDEWALK (BDE)
Effective: January 1, 2012

Revise Article 424.07 of the Standard Specifications to read:
“424.07 Expansion Joints. Expansion joints shall be 1/2 in. (13 mm) thick and consist of

preformed joint filler. The top of the joint filler shall be 1/4 in. (6 mm) below the surface of the
sidewalk.
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Expansion joints shall be placed in locations as follows.

(a) Expansion joints shall be placed between the sidewalk and all structures such as light
poles, traffic signal poles, traffic poles and subway columns, which extend through the
sidewalk.

(b) Transverse expansion joints shall be placed at maximum intervals of 50 ft (15 m) in the
sidewalk. Where the sidewalk is constructed adjacent to pavement or curb having
expansion joints, the expansion joints in the sidewalk shall be placed in line with the
adjacent expansion joints as nearly as practicable.

(c) Expansion joints shall also be placed where the sidewalk abuts existing sidewalks,
between driveway pavement and sidewalk, and between sidewalk accessibility ramps
and curbs where the ramp abuts a curb.”

QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE)
Effective: January 1, 2012

Add the following to Section 1020 of the Standard Specifications:

“1020.16 Quality Control/Quality Assurance of Concrete Mixtures. This Article
specifies the quality control responsibilities of the Contractor for concrete mixtures (except
Class PC and PS concrete), cement aggregate mixture Il, and controlled low-strength material
incorporated in the project, and defines the quality assurance and acceptance responsibilities of
the Engineer.

A list of quality control/quality assurance (QC/QA) documents is provided in
Article 1020.16(g), Schedule D.

A Level | Portland Cement Concrete (PCC) Technician shall be defined as an individual who
has successfully completed the Department’s training for concrete testing.

A Level Il Portland Cement Concrete (PCC) Technician shall be defined as an individual
who has successfully completed the Department’s training for concrete proportioning.

A Level lll Portland Cement Concrete (PCC) Technician shall be defined as an individual
who has successfully completed the Department’s training for concrete mix design.

A Concrete Tester shall be defined as an individual who has successfully completed the
Department’s training to assist with concrete testing and is monitored on a daily basis.

Aggregate Technician shall be defined as an individual who has successfully completed the
Department’s training for gradation testing involving aggregate production and mixtures.

Mixture Aggregate Technician shall be defined as an individual who has successfully
completed the Department’s training for gradation testing involving mixtures.
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Gradation Technician shall be defined as an individual who has successfully completed the
Department’s training to assist with gradation testing and is monitored on a daily basis.

(a) Equipment/Laboratory. The Contractor shall provide a laboratory and test equipment to
perform their quality control testing.

The laboratory shall be of sufficient size and be furnished with the necessary equipment,
supplies, and current published test methods for adequately and safely performing all
required tests. The laboratory will be approved by the Engineer according to the current
Bureau of Materials and Physical Research Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design”. Production
of a mixture shall not begin until the Engineer provides written approval of the laboratory.
The Contractor shall refer to the Department's "Required Sampling and Testing
Equipment for Concrete" for equipment requirements.

Test equipment shall be maintained and calibrated as required by the appropriate test
method, and when required by the Engineer. This information shall be documented on
the Department's "Calibration of Concrete Testing Equipment" form.

Test equipment used to determine compressive or flexural strength shall be calibrated
each 12 month period by an independent agency, using calibration equipment traceable
to the National Institute of Standards and Technology (NIST). The Contractor shall have
the calibration documentation available at the test equipment location.

The Engineer will have unrestricted access to the plant and laboratory at any time to
inspect measuring and testing equipment, and will notify the Contractor of any
deficiencies. Defective equipment shall be immediately repaired or replaced by the
Contractor.

(b) Quality Control Plan. The Contractor shall submit, in writing, a proposed Quality Control
(QC) Plan to the Engineer. The QC Plan shall be submitted a minimum of 45 calendar
days prior to the production of a mixture. The QC Plan shall address the quality control
of the concrete, cement aggregate mixture Il, and controlled low-strength material
incorporated in the project. The Contractor shall refer to the Department's "Model
Quality Control Plan for Concrete Production" to prepare a QC Plan. The Engineer will
respond in writing to the Contractor’'s proposed QC Plan within 15 calendar days of
receipt.

Production of a mixture shall not begin until the Engineer provides written approval of the
QC Plan. The approved QC Plan shall become a part of the contract between the
Department and the Contractor, but shall not be construed as acceptance of any mixture
produced.

The QC Plan may be amended during the progress of the work, by either party, subject
to mutual agreement. The Engineer will respond in writing to a Contractor’s proposed
QC Plan amendment within 15 calendar days of receipt. The response will indicate the
approval or denial of the Contractor's proposed QC Plan amendment.
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(c) Quality Control by Contractor. The Contractor shall perform quality control inspection,
sampling, testing, and documentation to meet contract requirements. Quality control
includes the recognition of obvious defects and their immediate correction. Quality
control also includes appropriate action when passing test results are near specification
limits, or to resolve test result differences with the Engineer. Quality control may require
increased testing, communication of test results to the plant or the jobsite, modification
of operations, suspension of mixture production, rejection of material, or other actions as
appropriate. The Engineer shall be immediately notified of any failing tests and
subsequent remedial action. Passing tests shall be reported no later than the start of the
next work day.

When a mixture does not comply with specifications, the Contractor shall reject the
material; unless the Engineer accepts the material for incorporation in the work,
according to Article 105.03.

(1) Personnel Requirements. The Contractor shall provide a Quality Control (QC)
Manager who will have overall responsibility and authority for quality control. The
jobsite and plant personnel shall be able to contact the QC Manager by cellular
phone, two-way radio or other methods approved by the Engineer.

The QC Manager shall visit the jobsite a minimum of once a week. A visit shall be
performed the day of a bridge deck pour, the day a non-routine mixture is placed as
determined by the Engineer, or the day a plant is anticipated to produce more than
1000 cu yd (765 cum). Any of the three required visits may be used to meet the
once per week minimum requirement.

The Contractor shall provide personnel to perform the required inspections,
sampling, testing and documentation in a timely manner. The Contractor shall refer
to the Department’'s “Qualifications and Duties of Concrete Quality Control
Personnel” document.

A Level | PCC Technician shall be provided at the jobsite during mixture production
and placement, and may supervise concurrent pours on the project. For concurrent
pours, a minimum of one Concrete Tester shall be required at each pour location. If
the Level | PCC Technician is at one of the pour locations, a Concrete Tester is still
required at the same location. Each Concrete Tester shall be able to contact the
Level | PCC Technician by cellular phone, two-way radio or other methods approved
by the Engineer. A single Level | PCC Technician shall not supervise concurrent
pours for multiple contracts.

A Level Il PCC Technician shall be provided at the plant, or shall be available, during
mixture production and placement. A Level Il PCC Technician may supervise a
maximum of three plants. Whenever the Level || PCC Technician is not at the plant
during mixture production and placement, a Concrete Tester or Level | PCC
Technician shall be present at the plant to perform any necessary concrete tests.
The Concrete Tester, Level | PCC Technician, or other individual shall also be
trained to perform any necessary aggregate moisture tests, if the Level Il PCC
Technician is not at the plant during mixture production and placement.
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The Concrete Tester, Level | PCC Technician, plant personnel, and jobsite personnel
shall have the ability to contact the Level Il PCC Technician by cellular phone, two-
way radio, or other methods approved by the Engineer.

For a mixture which is produced and placed with a mobile portland cement concrete
plant as defined in Article 1103.04, a Level Il PCC Technician shall be provided. The
Level Il PCC Technician shall be present at all times during mixture production and
placement.

A Concrete Tester, Mixture Aggregate Technician, and Aggregate Technician may
provide assistance with sampling and testing. A Gradation Technician may provide
assistance with testing. A Concrete Tester shall be supervised by a Level | or Level
Il PCC Technician. A Gradation Technician shall be supervised by a Level Il PCC
Technician, Mixture Aggregate Technician, or Aggregate Technician.

(2) Required Plant Tests. Sampling and testing shall be performed at the plant, or at a
location approved by the Engineer, to control the production of a mixture. The
required minimum Contractor plant sampling and testing is indicated in
Article 1020.16(g) Schedule A.

(3) Required Field Tests. Sampling and testing shall be performed at the jobsite to
control the production of a mixture, and to comply with specifications for placement.
For standard curing, after initial curing, and for strength testing; the location shall be
approved by the Engineer. The required minimum Contractor jobsite sampling and
testing is indicated in Article 1020.16(g), Schedule B.

(d) Quality Assurance by Engineer. The Engineer will perform quality assurance tests on
independent samples and split samples. An independent sample is a field sample
obtained and tested by only one party. A split sample is one of two equal portions of a
field sample, where two parties each receive one portion for testing. The Engineer may
request the Contractor to obtain a split sample. Aggregate split samples and any failing
strength specimen shall be retained until permission is given by the Engineer for
disposal. The results of all quality assurance tests by the Engineer will be made
available to the Contractor. However, Contractor split sample test results shall be
provided to the Engineer before Department test results are revealed. The Engineer's
quality assurance independent sample and split sample testing is indicated in Article
1020.16(g), Schedule C.

(1) Strength Testing. For strength testing, Article 1020.09 shall apply, except the
Contractor and Engineer beam strength specimens may be cured in the same tank.

(2) Comparing Test Results. Differences between the Engineer's and the Contractor's
split sample test results will not be considered extreme if within the following limits:
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Test Parameter Acceptable Limits of Precision
Slump 0.75in. (20 mm)
Air Content 0.9%
Compressive Strength 900 psi (6200 kPa)
Flexural Strength 90 psi (620 kPa)
See "Guideline for Sample Comparison" in
Aggregate Gradation Appendix "A" of the Manual of Test
Procedures for Materials.

When acceptable limits of precision have been met, but only one party is within
specification limits, the failing test shall be resolved before the material may be
considered for acceptance.

(3)Test Results and Specification Limits.

a. Split Sample Testing. If either the Engineer’s or the Contractor’s split sample test
result is not within specification limits, and the other party is within specification
limits; immediate retests on a split sample shall be performed for slump, air
content, or aggregate gradation. A passing retest result by each party will
require no further action. If either the Engineer's or Contractor's slump, air
content, or aggregate gradation split sample retest result is a failure; or if either
the Engineer’s or Contractor’s strength test result is a failure, and the other party
is within specification limits; the following actions shall be initiated to investigate
the test failure:

1. The Engineer and the Contractor shall investigate the sampling method, test
procedure, equipment condition, equipment calibration, and other factors.

2. The Engineer or the Contractor shall replace test equipment, as determined
by the Engineer.

3. The Engineer and the Contractor shall perform additional testing on split
samples, as determined by the Engineer.

For aggregate gradation, jobsite slump, and jobsite air content; if the failing split
sample test result is not resolved according to 1., 2., or 3., and the mixture has
not been placed, the Contractor shall reject the material; unless the Engineer
accepts the material for incorporation in the work according to Article 105.03. If
the mixture has already been placed, or if a failing strength test result is not
resolved according to 1., 2., or 3., the material will be considered unacceptable.

If a continued trend of difference exists between the Engineer's and the
Contractor’s split sample test results, or if split sample test results exceed the
acceptable limits of precision, the Engineer and the Contractor shall investigate
according to items 1, 2, and 3.

b. Independent Sample Testing. For aggregate gradation, jobsite slump, and
jobsite air content; if the result of a quality assurance test on a sample
independently obtained by the Engineer is not within specification limits, and the
mixture has not been placed, the Contractor shall reject the material, unless the
Engineer accepts the material for incorporation in the work according to
Article 105.03.
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If the mixture has already been placed or the Engineer obtains a failing strength
test result, the material will be considered unacceptable.

(e) Acceptance by the Engineer. Final acceptance will be based on the Standard
Specifications and the following:

(1)
(2)

)

The Contractor's compliance with all contract documents for quality control.

Validation of Contractor quality control test results by comparison with the Engineer’s
quality assurance test results using split samples. Any quality control or quality
assurance test determined to be flawed may be declared invalid only when reviewed
and approved by the Engineer. The Engineer will declare a test result invalid only if
it is proven that improper sampling or testing occurred. The test result is to be
recorded and the reason for declaring the test invalid will be provided by the
Engineer.

Comparison of the Engineer’s quality assurance test results with specification limits
using samples independently obtained by the Engineer.

The Engineer may suspend mixture production, reject materials, or take other appropriate
action if the Contractor does not control the quality of concrete, cement aggregate mixture I, or
controlled low-strength material for acceptance. The decision will be determined according to

(1), (2), or (3).

(f) Documentation.

(1)

Records. The Contractor shall be responsible for documenting all observations,
inspections, adjustments to the mix design, test results, retest results, and corrective
actions in a bound hardback field book, bound hardback diary, or appropriate
Department form, which shall become the property of the Department. The
documentation shall include a method to compare the Engineer’s test results with the
Contractor’s results. The Contractor shall be responsible for the maintenance of all
permanent records whether obtained by the Contractor, the consultants, the
subcontractors, or the producer of the mixture. The Contractor shall provide the
Engineer full access to all documentation throughout the progress of the work.

The Department's form Ml 504M, form BMPR MI1654, and form BMPR MI655 shall be
completed by the Contractor, and shall be submitted to the Engineer weekly or as
required by the Engineer. A correctly completed form Ml 504M, form BMPR MI654,
and form BMPR MI655 are required to authorize payment by the Engineer, for
applicable pay items.

Delivery Truck Ticket. The following information shall be recorded on each delivery
ticket or in a bound hardback field book: initial/final revolution counter reading, at the
jobsite, if the mixture is truck-mixed; time discharged at the jobsite; total amount of
each admixture added at the jobsite; total amount of water added at the jobsite; and
total amount of cement added at the jobsite if the air content needed adjustment.

(g) Basis of Payment and Schedules. Quality Control/Quality Assurance of portland cement
concrete mixtures will not be paid for separately, but shall be considered as included in
the cost of the various concrete contract items.
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SCHEDULE A

CONTRACTOR PLANT SAMPLING AND TESTING

IL Modified AASHTO

Item Test Frequency or Department Test Method
As needed to check source
Aggregates Gradation ? for each gradation number [T 2, T 11, T 27, and

(Arriving at Plant)

T 248

Aggregates
(Stored at Plant in

2,500 cu yd

Gradation ? (1,900 cu m) for

each[T2, T11, T 27, and

Stockpiles or Bins)

gradation number ¥

T 248

Once per week for moisture

Moisture *: : - Flask, Dunagan,
Aggregates Fine Aggregate Zgzﬁoé’rag;?gr\]’wnsfmgggy for Pychnometer Jar,
(Stored at Plant in or T 255
Stockpiles or Bins)
Moisture - As needed to control|Dunagan,
Coarse Aggregate produqtion for each|Pychnometer Jar,
gradation number or T 255
Slump, T141and T 119
Mixture ° Air Content, As needed to control|T 141 and T 152 or
Unit Weight / Yield, |production T 196
and Temperature T141and T 121
T 141and T 309

1/ Refer to the Department’s “Manual of Test Procedures for Materials”.

2/ All gradation tests shall be washed. Testing shall be completed no later than 24 hours
after the aggregate has been sampled.

3/ One per week (Sunday through Saturday) minimum unless the stockpile has not

received additional aggregate material since the previous test.
One per day minimum for a bridge deck pour unless the stockpile has not received
additional aggregate material since the previous test. The sample shall be taken and
testing completed prior to the pour. The bridge deck aggregate sample may be taken
the day before the pour or as approved by the Engineer.

4/ If the moisture test and moisture sensor disagree by more than 0.5 percent, retest. If the
difference remains, adjust the moisture sensor to an average of two or more moisture
tests, using the Dunagan or lllinois Modified AASHTO T 255 test method. The
Department's "Water/Cement Ratio Worksheet" form shall be completed when
applicable.

5/ The Contractor may also perform strength testing according to lllinois Modified

AASHTO T 141, T 23, and T 22 or T 177; or water content testing according to lllinois
Modified AASHTO T 318; or other tests at the plant to control mixture production.
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SCHEDULE B
CONTRACTOR JOBSITE SAMPLING & TESTING
Measured TRatr"donl2 poniions IL. Modified
ltem esung Trequency | AASHTO Test
Property per Mix Design and Method
per Plant ¥
1 per 500 cu yd
Pavement, Slump ¥ (400 cu m) or T141and T 119
Shoulder,

Base Course,

Base Course Widening,
Driveway Pavement,
Railroad Crossing,

minimum 1/day

Air Corgent 38l

1 per 100 cu yd
(80 cu m) or
minimum 1/day

T 141
And
T 152 0r T 196

Cement Aggregate | Compressive T 141, T 22 and
Mixture I Strength ”'¥ 1 per 1250 cu yd T23
or (1000 cu m) or Or
Flexural minimum 1/day T 141, T 177 and
Strength ¥ T 23
Bridge Approach Slab 7, v 1 per 50 cu yd
Bridge Deck o Slump (40 cu m) or T141and T 119

Bridge Deck Overlay o

minimum 1/day

Superstructure o . s 1 per 50 cu yd T 141
Substructure, Air Content (40 cum) or And
Culvert, minimum 1/day T1520r T 196
Miscellaneous Drainage
Structures, .
Retaining Wall, Compressive T 141, T 22 and
- Strength 1 per 250 cu yd
Building Wall, T23
Drilled Shaft or (200 cu m) or o
riie a Flexural minimum 1/d r
Pile & Encasement Strength " ¥ inimu ay T 141, T177 and
Footing, T23
Foundation,
Pavement Patching,
Structural Repairs
1 per 250 cu yd
Seal Coat Slump ¥ (200 cu m) T141and T 119
or

minimum 1/day

Air Content ¥ ¥

As needed to control

production

T 141
And
T 152 0or T 196

Compressive
718/

1 per 250 cu yd

T141, T 22 and

Strength (200 cu m) T23
or or Or
Flexural minimum 1/da T141, T 177 and
Strength "' ¥ y T23
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CONTRACTOR JOBSITE SAMPLING & TESTING "
Curb, 1 per 100 cu yd
Gutter, Slump ¥# (80 cu m) or T141and T 119
Median, minimum 1/day
Barrier, 1 per 50 cu yd T 141
Sidewalk, Air Content ¥* ¥ (40 cu m) or And
Slope Wall, minimum 1/day T 152 or T 196
Paved Ditch, Compressive
Fabric Formed Strerr:gth 78l 1 per 400 cu yd T141,T22and T 23
Concrete  Revetment or (300 cu m) Or
Mat 10/, Flexural or minimum 1/day T 141, T 177 and
Miscellaneous Items, Strength "' T23
Incidental Items
3/ As needed to control T 141 and
All Temperature broduction T 309
Flow, Air Content
Controlled Low-Strength and As needed to control Illinois Test Procedure
Material (CLSM) Compressive production 307
Strength

Sampling and testing of small quantities of curb, gutter, median, barrier, sidewalk, slope
wall, paved ditch, miscellaneous items, and incidental items may be waived by the
Engineer if requested by the Contractor. However, quality control personnel are still
required according to Article 1020.16(c)(1) The Contractor shall also provide recent
evidence that similar material has been found to be satisfactory under normal sampling
and testing procedures. The total quantity that may be waived for testing shall not
exceed 100 cu yd (76 cu m) per contract.

If one mix design is being used for several construction items during a day's production,
one testing frequency may be selected to include all items. The construction items shall
have the same slump, air content, and water/cement ratio specifications. The frequency
selected shall equal or exceed the testing required for the construction item.

One sufficiently sized sample shall be taken to perform the required test(s). Random
numbers shall be determined according to the Department's "Method for Obtaining
Random Samples for Concrete". The Engineer will provide random sample locations.

The temperature, slump, and air content tests shall be performed on the first truck load
delivered, for each pour. Unless a random sample is required for the first truck load,
testing the first truck load does not satisfy random sampling requirements.

The slump random sample testing frequency shall be a minimum 1/day for a construction
item which is slipformed.

If a pump or conveyor is used for placement, a correction factor shall be established to
allow for a loss of air content during transport. The first three truck loads delivered shall
be tested, before and after transport by the pump or conveyor, to establish the correction
factor. Once the correction is determined, it shall be re-checked after an additional
50 cu yd (40 cu m) is pumped, or an additional 100 cu yd (80 cu m) is conveyored. This
shall continue throughout the pour. If the re-check indicates the correction factor has
changed, a minimum of two truckloads is required to re-establish the correction factor.
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The correction factor shall also be re-established when significant changes in
temperature, distance, pump or conveyor arrangement, and other factors have occurred.
If the correction factor is 3.0 percent or more, the Contractor shall take corrective action
to reduce the loss of air content during transport by the pump or conveyor. The
Contractor shall record all air content test results, correction factors and corrected air
contents. The corrected air content shall be reported on form BMPR MI654.

If the Contractor's or Engineer's air content test result is within the specification limits,
and 0.2 percent or closer to either limit, the next truck load delivered shall be tested by
the Contractor. For example, if the specified air content range is 5.0 to 8.0 percent and
the test result is 5.0, 5.1, 5.2, 7.8, 7.9 or 8.0 percent, the next truck shall be tested by the
Contractor.

If the Contractor's or Engineer's air content or slump test result is not within the
specification limits, all subsequent truck loads delivered shall be tested by the Contractor
until the problem is corrected.

The test of record for strength shall be the day indicated in Article 1020.04. For cement
aggregate mixture Il, a strength requirement is not specified and testing is not required.
Additional strength testing to determine early falsework and form removal, early
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the
Contractor. Strength shall be defined as the average of at least two cylinder or two
beam breaks for field tests.

In addition to the strength test, an air test, slump test, and temperature test shall be
performed on the same sample. For mixtures pumped or conveyored, the Contractor
shall sample according to lllinois Modified AASHTO T 141.

The air content test will be required for each delivered truck load.

10/ For fabric formed concrete revetment mat, the slump test is not required and the flexural

strength test is not applicable.
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SCHEDULE C

ENGINEER QUALITY ASSURANCE INDEPENDENT SAMPLE TESTING

Location Measured Property Testing Frequency "
Plant Gradation of aggregates stored in | As determined by the
stockpiles or bins, Slump and Air Content | Engineer.

As determined by the
Engineer.

Jobsite Slump, Air Content and Strength

ENGINEER QUALITY ASSURANCE SPLIT SAMPLE TESTING

Location Measured Property Testing Frequency "
At the beginning of the project, the first test
Gradation of | performed by the Contractor. Thereafter, a
aggregates stored in | minimum of 10% of total tests required of the
Plant stockpiles or bins 4 Contractor will be performed per aggregate

gradation number and per plant.

i:lrjr(];qgnatlggt As determined by the Engineer.
At the beginning of the project, the first three
tests performed by the Contractor.
Slump ? and Thereafter, a minimum of 20% of total tests
Air Content ¥ required of the Contractor will be performed
per plant, which will include a minimum of one
Jobsite test per mix design.

At the beginning of the project, the first test
performed by the Contractor. Thereafter, a
Strength ? minimum of 20% of total tests required of the
Contractor will be performed per plant, which
will include a minimum of one test per mix
design.

1/ The Engineer will perform the testing throughout the period of quality control testing by
the Contractor.

2/ The Engineer will withess and take immediate possession of or otherwise secure the
Department’s split sample obtained by the Contractor.

3/ Before transport by pump or conveyor, a minimum of 20 percent of total tests required of
the Contractor will be performed per mix design and per plant. After transport by pump
or conveyor, a minimum of 20 percent of total tests required of the Contractor will be
performed per mix design and per plant.
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SCHEDULE D

CONCRETE QUALITY CONTROL AND QUALITY ASSURANCE DOCUMENTS

(a) Model Quality Control Plan for Concrete Production (*)

(b) Qualifications and Duties of Concrete Quality Control Personnel (*)

(c) Development of Gradation Bands on Incoming Aggregate at Mix Plants (*)
(d) Required Sampling and Testing Equipment for Concrete (*)

(e) Method for Obtaining Random Samples for Concrete (*)

(f) Calibration of Concrete Testing Equipment (BMPR PCCQO01 through BMPR PCCQ09) (*)
(g) Water/Cement Ratio Worksheet (BMPR PCCWO01) (*)

(h) Field/Lab Gradations (Ml 504M) (*)

(i) Concrete Air, Slump and Quantity (BMPR MI654) (*)

(j) P.C. Concrete Strengths (BMPR MI655) (*)

(k) Aggregate Technician Course or Mixture Aggregate Technician Course (*)
() Portland Cement Concrete Tester Course (*)

(m) Portland Cement Concrete Level | Technician Course - Manual of Instructions for Concrete
Testing (*)

(n) Portland Cement Concrete Level Il Technician Course - Manual of Instructions for Concrete
Proportioning (*)

(o) Portland Cement Concrete Level lll Technician Course - Manual of Instructions for Design of
Concrete Mixtures (*)

(p) Manual of Test Procedures for Materials

* Refer to Appendix C of the Manual of Test Procedures for Materials for more information.”

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE)
Effective: January 1, 2012

Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water.
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This work shall also consist of the removal, transportation, and proper disposal of underground
storage tanks (UST), their content and associated underground piping to the point where the
piping is above the ground, including determining the content types and estimated quantities.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:

“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”

SELF-CONSOLIDATING CONCRETE FOR PRECAST AND PRECAST PRESTRESSED
PRODUCTS (BDE)
Effective: July 1, 2004 Revised: April 1, 2012

Description. This work shall consist of constructing precast and precast prestressed concrete
products with self-consolidating concrete. The concrete shall be according to the special
provision, “Portland Cement Concrete”, except as modified herein.

Definition. Self-consolidating concrete is a flowable mixture that does not require mechanical
vibration for consolidation.

Mix Design Criteria. Article 1020.04 shall apply, except as follows:

(a) If the maximum cement factor is not specified for the product, it shall not exceed
7.05 cwt/cu yd (418 kg/cu m).

(b) If the maximum allowable water/cement ratio is not specified for the product, it shall not
exceed 0.44.

(c) The slump requirements shall not apply.

(d) The concrete mixture shall be uniformly graded, and information in the “Portland Cement
Concrete Level Il Technician Course — Manual of Instructions for Design of Concrete
Mixtures” shall be used to develop the uniformly graded mix design. The coarse
aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of these
gradations. However, the final gradation when using a single coarse aggregate or
combination of coarse aggregates shall have 100 percent pass the 1 in. (25 mm) sieve,
and 95 percent pass the 3/4 in. (19 mm) sieve. The fine aggregate proportion shall be a
maximum 50 percent by weight (mass) of the total aggregate used.

(e) The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) maximum.
(f) The visual stability index shall be a maximum of 1.

(g) The J-ring value shall be a maximum of 2 in. (50 mm).
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(h) The L-box blocking ratio shall be a minimum of 80 percent.

(i) The hardened visual stability index shall be a maximum of 1.
Test Methods. lllinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-6, SCC-8, (Option
C) and lllinois Modified AASHTO T 22, 23, 121, 141, 152, 196, and 309 shall be used for testing

of self-consolidating mixtures.

Mixing Portland Cement Concrete. In addition to Article 1020.11, the mixing time for central-
mixed concrete shall not be reduced as a result of a mixer performance test. Truck-mixed
concrete shall be mixed in a truck mixer for a minimum of 100 revolutions.

The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement
balls and mix foaming for central-mixed and truck-mixed concrete.

Concrete Placement for Precast Products. The maximum distance of horizontal flow from the
point of deposit shall not exceed 25 ft (7.6 m) for precast products. However, when the
maximum distance of horizontal flow from the point of discharge exceeds 15 ft (4.6 m), the
dynamic segregation index shall be a maximum 10.0 percent. If the maximum is exceeded, the
maximum distance of horizontal flow from the point of deposit will not be allowed to exceed 15 ft
(4.6 m).

Concrete Placement for Precast Prestressed Products. The maximum distance of horizontal
flow from the point of deposit shall not exceed 15 ft (4.6 m) for precast prestressed products. In
addition, the placement operation shall be moved as required to ensure the leading edge of the
flowing concrete does not exceed 15 ft (4.6 m). For a bed of beams, a single beam shall be
completely filled with concrete before placement of concrete in the next beam. For deck beams
with void tubes installed in place prior to the pour, the concrete shall be placed on one side of
the void tube until the concrete flows completely under the void tube to the other side. Once
this has been completed, the concrete placement operation may be moved to the other side.

Consolidation. Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the
material has lost its fluidity prior to placement of additional concrete. The vibrator will be
permitted if it can be used in a manner that does not cause coarse aggregate separation from
the mortar as determined by the Engineer. Any other method for restoring the fluidity of the
concrete shall be approved by the Engineer.

SIDEWALK, CORNER OR CROSSWALK CLOSURE (BDE)
Effective: January 1, 2012

Add the following to Article 701.03 of the Standard Specifications:
“(p) Detectable Pedestrian Channelizing Barricades ...............ccccccc 1106.02(k)”

Add the following to Article 701.15 of the Standard Specifications:
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“(n) Detectable Pedestrian Channelizing Barricade. Detectable pedestrian channelizing
barricades are cane detectable and visible to persons having low vision. These
barricades are used to channelize pedestrian traffic.”

Add the following to Article 1106.02 of the Standard Specifications:

“(m) Detectable Pedestrian Channelizing Barricades. The top and bottom panels shall have
alternating white and orange stripes sloping at 45 degrees on the side exposed to
pedestrian traffic. Barricade stripes shall be 6 in. (150 mm) in width. The predominant
color for other barricade components shall be white, orange, or silver.

The top and bottom rails shall be continuous to allow for detection for hand trailing and
cane trailing, respectively.

The faces of the barricade rails shall be vertical.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005 Revised: April 1, 2011

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting according to Article 108.01 of the Standard Specifications, the Contractor shall
make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

The mobilization payment to the subcontractor is an advance payment of the reported amount
of the subcontract and is not a payment in addition to the amount of the subcontract; therefore,
the amount of the advance payment will be deducted from future progress payments.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

TEMPORARY EROSION AND SEDIMENT CONTROL (BDE)
Effective: January 1, 2012

Revise the first paragraph of Article 280.04(f) of the Standard Specifications to read:

“(f) Temporary Erosion Control Seeding. This system consists of seeding all erodible/bare
areas to minimize the amount of exposed surface area. Seed bed preparation will not
be required if the surface of the soil is uniformly smooth and in a loose condition. Light
disking shall be done if the soil is hard packed or caked. Erosion rills greater than 1 in.
(25 mm) in depth shall be filled and area blended with the surrounding soil. Fertilizer
nutrients will not be required.”
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Delete the last sentence of Article 280.08(e) of the Standard Specifications.

TEMPORARY RAISED PAVEMENT MARKER (BDE)
Effective: January 1, 2009

Description. This work shall consist of furnishing and installing temporary raised pavement
markers.

Materials. The marker body shall be approximately 0.06 in. (1.5 mm) thick polyurethane formed
in an “L” shape. The base of the marker shall be approximately 4 in. (100 mm) wide by
1.125 in. (28 mm) long with a solid 0.125 in. (3.2 mm) thick butyl rubber adhesive pad protected
with a release paper. The vertical portion of the marker shall be approximately 4 in. (100 mm)
wide by 2 in. (50 mm) high.

A cube-corner micro-prism reflective tape material shall be placed horizontally along both sides
at the top of the vertical section of the marker. The reflective material shall be recessed in an “I-
Beam” design to protect the reflective material from aggregate. A clear flexible polyvinyl
chloride plastic cover is to be attached to the vertical section of the marker with a heavy duty
staple to cover the reflective material during surfacing operations. The flexible raised pavement
marker shall be readily visible at night when viewed with high beam automobile headlamps from
a distance of at least 300 ft (90 m).

Construction Requirements

Application. The temporary markers shall be installed at the centerline or lane line(s) prior to
application of any surface treatment which would cover the existing pavement markings.
Temporary markers shall also be applied at edge lines when specified on the plans.

For temporary replacement of skip dash markings, an abbreviated pattern of two markers
spaced 4 ft (1.2 m) apart with a maximum spacing of 40 ft (12 m) between sets of markers shall
be used. For temporary replacement of solid lines, one marker shall be placed every 5 ft
(1.5 m). The marker color and location shall match the existing line color and location.

Basis of Payment. This work will be paid for at the contract unit price per each for
TEMPORARY RAISED PAVEMENT MARKER.

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: August 1, 2011

Revise the third sentence of the third paragraph of Article 105.03(b) of the Standard
Specifications to read:

“The daily monetary deduction will be $2,500.”

UTILITY COORDINATION AND CONFLICTS (BDE)
Effective: April 1, 2011 Revised: January 1, 2012

Revise Article 105.07 of the Standard Specifications to read:
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“105.07 Cooperation with Utilities. The Department reserves the right at any time to allow
work by utilities on or near the work covered by the contract. The Contractor shall conduct
his/her work so as not to interfere with or hinder the progress or completion of the work being
performed by utilities. The Contractor shall also arrange the work and shall place and dispose
of the materials being used so as not to interfere with the operations of utility work in the area.

The Contractor shall cooperate with the owners of utilities in their removal and
rearrangement operations so work may progress in a reasonable manner, duplication or
rearrangement of work may be reduced to a minimum, and services rendered by those parties
will not be unnecessarily interrupted.

The Contractor shall coordinate with any planned utility adjustment or new installation and
the Contractor shall take all precautions to prevent disturbance or damage to utility facilities.
Any failure on the part of the utility owner, or their representative, to proceed with any planned
utility adjustment or new installation shall be reported promptly by the Contractor to the
Engineer.”

Revise the first sentence of the last paragraph of Article 107.19 of the Standard Specifications
to read:

“When the Contractor encounters unexpected regulated substances due to the presence of

utilities in unanticipated locations, the provisions of Article 107.40 shall apply; otherwise, if the
Engineer does not direct a resumption of operations, the provisions of Article 108.07 shall

apply.”
Revise Article107.31 of the Standard Specification to read:

“107.31 Reserved.”
Add the following four Articles to Section 107 of the Standard Specifications:

“107.37 Locations of Utilities within the Project Limits. All known utilities existing within
the limits of construction are either indicated on the plans or visible above ground. For the
purpose of this Article, the limits of proposed construction are defined as follows:

(a) Limits of Proposed Construction for Utilities Paralleling the Roadway.

(1) The horizontal limits shall be a vertical plane, outside of, parallel to, and 2 ft
(600 mm) distant at right angles from the plan or revised slope limits.

In cases where the limits of excavation for structures are not shown on the plans, the

horizontal limits shall be a vertical plane 4 ft (1.2 m) outside the edges of structure
footings or the structure where no footings are required.
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(2) The upper vertical limits shall be the regulations governing the roadbed clearance for
the specific utility involved.

(3) The lower vertical limits shall be either the top of the utility at the depth below the
proposed grade as prescribed by the governing agency or the limits of excavation,
whichever is less.

(b) Limits of Proposed Construction for Utilities Crossing the Roadway in a Generally
Transverse Direction.

(1) Utilities crossing excavations for structures that are normally made by trenching such
as sewers, underdrains, etc. and all minor structures such as manholes, inlets,
foundations for signs, foundations for traffic signals, etc., the limits shall be the space
to be occupied by the proposed permanent construction, unless otherwise required
by the regulations governing the specific utility involved.

(2) For utilities crossing the proposed site of major structures such as bridges, sign
trusses, etc., the limits shall be as defined above for utilities extending in the same
general direction as the roadway.

It is understood and agreed that the Contractor has considered in the bid all of the
permanent and temporary utilities in their present and/or adjusted positions as indicated in the
contract. It is further understood the actual location of the utilities may be located anywhere
within the tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c), and the proximity of some utilities to construction may require extraordinary
measures by the Contractor to protect those utilities.

No additional compensation will be allowed for any delays, inconveniences, or damages
sustained by the Contractor due to the presence of or any claimed interference from known
utility facilities or any adjustment of them, except as specifically provided in the contract.

107.38 Adjustments of Utilities within the Project Limits. The adjustment of utilities
consists of the relocation, removal, replacement, rearrangements, reconstruction, improvement,
disconnection, connection, shifting, new installation, or altering of an existing utility facility in any
manner.

Utilities which are to be adjusted shall be adjusted by the utility owner or the owner’s
representative or by the Contractor as a contract item. Generally, arrangements for adjusting
known utilities will be made by the Department prior to project construction; however, utilities will
not necessarily be adjusted in advance of project construction and, in some cases, utilities will
not be removed from the proposed construction limits as described in Article 107.37. When
utility adjustments must be performed in conjunction with construction, the utility adjustment
work will be indicated in the contract.

The Contractor may make arrangements for adjustment of utilities indicated in the contract,
but not scheduled by the Department for adjustment, provided the Contractor furnishes the
Department with a signed agreement with the utility owner covering the adjustments to be
made. The cost of any such adjustments shall be the responsibility of the Contractor.
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107.39 Contractor’'s Responsibility for Locating and Protecting Utility Property and
Services. At points where the Contractor’'s operations are adjacent to properties or facilities of
utility companies, or are adjacent to other property, damage to which might result in
considerable expense, loss, or inconvenience, work shall not be commenced until all
arrangements necessary for the protection thereof have been made.

Within the State of lllinois, a State-Wide One Call Notice System has been established for
notifying utilities. Outside the city limits of the City of Chicago, the system is known as the Joint
Utility Locating Information for Excavators (JULIE) System. Within the city limits of the City of
Chicago the system is known as DIGGER. All utility companies and municipalities which have
buried utility facilities in the State of lllinois are a part of this system.

The Contractor shall call JULIE (800-892-0123) or DIGGER (312-744-7000), a minimum of
48 hours in advance of work being done in the area, and they will notify all member utility
companies involved their respective utility should be located.

For utilities which are not members of JULIE or DIGGER, the Contractor shall contact the
owners directly. The plan general notes will indicate which utilities are not members of JULIE or
DIGGER.

The following table indicates the color of markings required of the State-Wide One Call
Notification System.

Utility Service Color
Electric Power, Distribution and Transmission Safety Red
Municipal Electric Systems Safety Red
Gas Distribution and Transmission High Visibility Safety Yellow
Oil Distribution and Transmission High Visibility Safety Yellow
Telephone and Telegraph System Safety Alert Orange
Community Antenna Television Systems Safety Alert Orange
Water Systems Safety Precaution Blue
Sewer Systems Safety Green
Non-Potable Water and Slurry Lines Safety Purple
Temporary Survey Safety Pink
Proposed Excavation (Black whenS ::Zt\x\i/gr:)l:methe ground)

The State-Wide One Call Notification System will provide for horizontal locations of utilities.
When it is determined that the vertical location of the utility is necessary to facilitate
construction, the Engineer may make the request for location from the utility after receipt of
notice from the Contractor. If the utility owner does not field locate their facilities to the
satisfaction of the Engineer, the Engineer will authorize the Contractor in writing to proceed to
locate the facilities in the most economical and reasonable manner, subject to the approval of
the Engineer, and be paid according to Article 109.04.

The Contractor shall be responsible for maintaining the excavations or markers provided by
the utility owners.
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The Contractor shall take all necessary precautions for the protection of the utility facilities.
The Contractor shall be responsible for any damage or destruction of utility facilities resulting
from neglect, misconduct, or omission in the Contractor's manner or method of execution or
non-execution of the work, or caused by defective work or the use of unsatisfactory materials.
Whenever any damage or destruction of a utility facility occurs as a result of work performed by
the Contractor, the utility company will be immediately notified. The utility company will make
arrangements to restore such facility to a condition equal to that existing before any such
damage or destruction was done.

In the event of interruption of utility services as a result of accidental breakage or as a result
of being exposed or unsupported, the Contractor shall promptly notify the proper authority and
shall cooperate with the said authority in the restoration of service. If water service is
interrupted, repair work shall be continuous until the service is restored. No work shall be
undertaken around fire hydrants until provisions for continued service have been approved by
the local fire authority.

107.40 Conflicts with Utilities. Except as provided hereinafter, the discovery of a utility in
an unanticipated location will be evaluated according to Article 104.03. It is understood and
agreed that the Contractor has considered in the bid all facilities not meeting the definition of a
utility in an unanticipated location and no additional compensation will be allowed for any delays,
inconveniences, or damages sustained by the Contractor due to the presence of or any claimed
interference from such facilities.

When the Contractor discovers a utility in an unanticipated location, the Contractor shall not
interfere with said utility, shall take proper precautions to prevent damage or interruption of the
utility, and shall promptly notify the Engineer of the nature and location of said utility.

(a) Definition. A utility in an unanticipated location is defined as an active or inactive utility,
which is either:

(1) Located underground and (a) not shown in any way in any location on the contract
documents; (b) not identified in writing by the Department to the Contractor prior to
the letting; or (c) not located relative to the location shown in the contract within the
tolerances provided in 220 ILCS 50/2.8 or Administrative Code Title 92
Part 530.40(c); or

(2) Located above ground or underground and not relocated as provided in the contract.
Service connections shall not be considered to be utilities in unanticipated locations.

(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work applicable to the utility or a documentable reduction in the rate of
progress exceeding the limits set herein. The provisions of Article 104.03
notwithstanding, compensation for delays caused by a utility in an unanticipated location
will be paid according to the provisions of this Article governing minor and major delays
or reduced rate of production which are defined as follows:
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(1) Minor Delay. A minor delay occurs when the Contractor’s operation is completely
stopped by a utility in an unanticipated location for more than two hours, but not to
exceed three weeks.

(2) Major Delay. A major delay occurs when the Contractor’'s operation is completely
stopped by a utility in an unanticipated location for more than three weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the contractor’s rate of production decreases by more than 25 percent and lasts
longer than seven days.

Payment. Payment for Minor, Major and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to three weeks plus the cost of move-out to either the
Contractor’s yard or another job, whichever is less. Rental equipment may be paid
for longer than three weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job
is the most economical course to follow and in the public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Whether covered by (1), (2) or (3) above, additional traffic control required as a result of
the operation(s) delayed will be paid for according to Article 109.04 for the total length of
the delay.

If the delay is clearly shown to have caused work, which would have otherwise been
completed, to be done after material or labor costs have increased, such increases may
be paid. Payment for materials will be limited to increased cost substantiated by
documentation furnished by the Contractor. Payment for increased labor rates will
include those items in Article 109.04(b)(1) and (2), except the 35 percent and ten percent
additives will not be permitted.
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On a working day contract, a delay occurring between November 30 and May 1, when
work has not started, will not be considered as eligible for payment of measured labor
and material costs.

Project overhead (not including interest) will be allowed when all progress on the
contract has been delayed, and will be calculated as 15 percent of the delay claim.

(d) Other Obligations of Contractor. Upon payment of a claim under this provision, the
Contractor shall assign subrogation rights to the Department for the Department’s efforts
of recovery from any other party for monies paid by the Department as a result of any
claim under this Provision. The Contractor shall fully cooperate with the Department in
its efforts to recover from another party any money paid to the Contractor for delay
damages under this Provision.”

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) for N30, N50, and N70 mixtures at the Contractor’s
option. Work shall be according to Sections 406, 407, 408, 1030, and 1102 of the Standard
Specifications, except as modified herein. In addition, any references to HMA in the Standard
Specifications, or the special provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.
Materials.
Add the following to Article 1030.02 of the Standard Specifications.

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)”
Add the following note to Article 1030.02 of the Standard Specifications.

“Note 3. Warm mix additives or foaming processes shall be selected from the current Bureau

”

of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.
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Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(d) Warm Mix Technologies.

(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only
be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification. Additional mixture verification requirements include Hamburg
Wheel testing according to lllinois Modified AASHTO T324 and tensile strength
testing according to lllinois Modified AASHTO T283 which shall meet the criteria in
Tables 1 and 2 respectively herein. The Contractor shall provide the additional
material as follows:

a. Four gyratory specimens to be prepared in the Contractor’s lab according to
lllinois Modified AASHTO T324.
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b. Sufficient mixture to conduct tensile strength testing according to Illinois Modified

AASHTO T283.

Table 1. lllinois Modified AASHTO T324 Requirements "

Asphalt Binder # Wheel Max Rut Depth
Grade Passes in. (mm)
PG 76-XX 20,000 1/2iin. (12.5 mm)
PG 70-XX 15,000 1/2iin. (12.5 mm)
PG 64-XX 10,000 1/2in. (12.5 mm)
PG 58-XX

1/ Loose WMA shall be oven aged at 270 = 5 °F (132 = 3 °C) for two hours prior

to gyratory compaction of Hamburg Wheel specimens.

Table 2. Tensile Strength Requirements

Asphalt Binder Tensile Strength psi (kPa)
Grade Minimum Maximum
PG 76-XX 80 (552) 200 (1379)
PG 70-XX
PG 64-XX 60 (414) 200 (1379)"
PG 58-XX

Production.

“Warm mix technologies shall be as follows.

Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read:

“At the start of mix production for HMA, WMA, and HMA using WMA technologies,
QC/QA mixture start-up will be required for the following situations; at the beginning of
production of a new mix of a new mixture design, at the beginning of each production
season, and at every plant utilized to produce mixtures, regardless of the mix.”

Insert the following after the sixth paragraph of Article 1030.06(a) of the Standard
Specifications:

(1) Mixture sampled to represent the test strip shall include additional material sufficient

for the Department to conduct Hamburg Wheel testing according to lllinois Modified

AASHTO T324 and

tensile strength testing according to

AASHTO T283 (approximately 110 Ib (50 kg) total).

llinois Modified

(2) Upon completion of the start-up, WMA production shall cease. The Contractor may

revert to HMA production provided a start-up has been previously completed for the
current construction season for the mix design. WMA may resume once all the test
results, including Hamburg Wheel results are completed and found acceptable by the

Engineer.”
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Add the following after the first paragraph of Article 1030.05(d)(2)c. of the Standard
Specifications:

“During production of each WMA mixture or HMA utilizing WMA technologies, the
Engineer will request a minimum of one randomly located sample, identified by
the Engineer, for Hamburg Wheel testing to determine compliance with the
requirements specified in Table 1 herein.”

Quality Control/Quality Assurance Testing.

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of Tests Frequency of Tests Test Method
See Manual of
Parameter High ESAL Mixture All Other Mixtures Test Procedures
Low ESAL Mixture for Materials
Aggregate
Gradation 1 washed ignition | 1 washed ignition | lllinois

oven test on the mix | oven test on the mix | Procedure
per half day of | per day of
production production

% passing sieves:
1/2in. (12.5 mm), Note 4. Note 4.
No. 4 (4.75 mm),
No. 8 (2.36 mm),
No. 30 (600 um)
No. 200 (75 um)

Note 1.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified
Oven production AASHTO T 308
Note 2.
VMA Day’s production N/A lllinois-Modified
> 1200 tons: AASHTO R 35
Note 3.
1 per half day of
production
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Air Voids Day’s production
= 1200 tons:
Bulk Specific 1 per day lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
Note 5. Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
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Frequency of Tests Frequency of Tests Test Method
See Manual of
Parameter High ESAL Mixture All Other Mixtures Test Procedures
Low ESAL Mixture for Materials
Day’s production
Maximum Specific | = 1200 tons: 1 per day lllinois-Modified
Gravity of Mixture AASHTO T 209
1 per half day of
production

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All
Other Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 3. The G, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations
for batch

Note 5. The WMA compaction temperature for mixture volumetric testing shall
be 270 + 5°F (132 £ 3 °C) for quality control testing. The WMA compaction
temperature for quality assurance testing will be 270 + 5 °F (132 £ 3 °C) if the
mixture is not allowed to cool to room temperature. If the mixture is allowed to
cool to room temperature it shall be reheated to standard HMA compaction
temperatures.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: January 1, 2012
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Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and preventative maintenance type surface treatments. The
adjustments shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint
filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy /100) x Q

Where: CA = Cost Adjustment, $.

BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).

BPIl. = Bituminous Price Index, as published by the Department for the month prior
to the letting, $/ton ($/metric ton).

%ACy = Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% AC,.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (G X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:
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Percent Difference = {(BPI_ — BPIp) + BPI.} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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Return With Bid
ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.

Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.
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Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:

SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPly — MPI,

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).
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The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.

If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPI,, will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI. and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPly) + MPI_} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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ltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Ib/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 1b/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 Ib (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 —15.2 m))
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 —48.5 m)

11 Ib/ft (16 kg/m)
14 Ib/ft (21 kg/m)
21 Ib/ft (31 kg/m)
13 Ib/ft (19 kg/m)
19 Ib/ft (28 kg/m)
31 Ib/ft (46 kg/m)
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft
39 Ib/ft
53 Ib/ft
52 Ib/ft

95 kg/m
58 kg/m
79 kg/m
77 kg/m

b~ —~ —~ —~
NNt

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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RETURN WITH BID
ILLINOIS DEPARTMENT OPTION EOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes []
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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NOTICE OF INTENT

Page1of3

[llinois Environmental Protection Agency

Bureau of Water « 1021 North Grand Avenue East « P.O.Box 19276 « Sptingfield e llinois » 62794-9276

Division of Water Poliution Control
Notice of Intent (NOI) for General Permit
to Discharge Storm Water Associated with Construction Site Activities

This fillable form may be completed online, a copy saved locally, printed and signed before it Is submitted to the Permit
Section at the above address.

For Office Use Only
OWNER INFORMATION Permit No. ILR10
Company/Owner Name: ILLINOIS DEPARTMENT OF TRANSPORTATION
Mailing Address: 201 West Center Court Phone:
Cify: *Schaumburg State: L Zip: 80196 Fax:
Contact Person: Mr. Rick Wanner E-mail: Rick.Wanner@illinois.gov

Owner Type (select one) State

CONTRACTOR INFORMATION WS4 Community: [] Yes  [] No
Contractor Name:

Mailing Address: Phone:

City: State: _ Zip: Fax:

CONSTRUCTION SITE INFORMATION
SelectOne:  [X] New [_] Change of information for: ILR10

Project Name: 1L Route 31 Contract No. 82537 County: McHenry

Street Address: At I Rte 176 &at Terra Cotta Ave. City: Crystal Lake I Zip: 60038

Latitude; 42 14 55 Longitude: 88 17 12 34 44N 8E
(Deg) (Min) (Sec) (Deg) (Min) {Sec) Section Township  Range

Approximate Construction Start Date 3/15/2013 Approximate Construction End Date 10/21/2013

Total size of construction site in acres: 24.8 Fee Schedule for Consfruction Sites:

Ifless than 1 acre, is the site part of a larger common plan of development? Less than 5 acres - $250
[JYes [No 5 or more acres - $750
STORM WATER POLLUTION PREVENTION PLAN (SWPPP)
Has the SWPPP been submitted to the Agency? [] yes [ No
(Submit SWPPP electronically to: epa.constilrOswppp@illingis.gov)
Location of SWPPP for viewing: Address: City:
SWPPP contact information: Inspector qualifications:

Contact Name:

Phone: Fax: E-mail:

Project inspector, if different from above Inspector qualifications:

Inspector's Name:

Phone: Fax: ) E-mail:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39). Failure to
IL532 2104 WPC 623 disclose this information may resultin: a civil penalty of not to exceed $50,000 for the viplation and an additional civil penalty of not to exceed $10,006 for

each day during which the violation continues (415 ILCS 5/42) and may also prevent this form from being processed and could result in your application
Rev 5110 being denied. This form has been approved by the Forms Management Center.

199



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

Page20of3
TYPE OF CONSTRUCTION (select one)
Construction Type Transportation

SIC Code:

Type a detailed description of the project:

WIDENING AND RECONSTRUCTION WITH 2 THROUGH LANES IN EACH DIRECTION & BARRIER MEDIAN.

HISTORIC PRESERVATION AND ENDANGERED SPECIES COMPLIANCE
Has the project been submitted to the following state agencies to satisfy applicable requirements for compliance with
lllinois law on:

Historic Preservation Agency Yes ] No
Endangered Species Yes [] No

RECEIVING WATER INFORMATION
Does your storm water discharge directly to:  [] Waters of the State  or Storm Sewer
Owner of storm sewer system: lllinois Department of Transportation

Name of closest receiving water body to which you discharge: Fox River

Mail completed form to: Wlinois Envirocnmental Protection Agency
Division of Water Pollution Control
Aftn; Permit Section
Post Office Box 19276
Springfield, lllinois 62794-9276
or call (217) 782-0610
FAX: (217) 782-9891

Or submit electronically to; epa.constilr Oswppp@ilfinois.gov

| certify under penalty of law that this document and all attachments were prepared under my direction and supervision
in accordance with a system designed to assure that qualified personnel properly gather and evaluate the information
submitted. Based on my inquiry of the person or persons who manage this system, or those persons directly responsible
for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, and
complete. | am aware that there are significant penalties for submitting false information, including the possibility of fine
and imprisonment. In addition, 1 certify that the provisions of the permit, including the development and implementation
of a storm water pollution prevention plan and a menitoring program plan, will be complied with.

Any person who knowingly makes a false, fictitious, or frauduient material stafement, orally or in writing, to the lllinois EPA
commits a Class 4 felony. A second or subsequent offense after conviction is a Class 3 felony. (415 IL.CS 5/44(h))

Owner Signhature: Date:

Printed Name: Title:
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Page3of3
INSTRUCTIONS FOR COMPLETION OF CONSTRUCTION ACTIVITY NOTICE OF INTENT (NOI) FORM

Submit original, electronic or facsimile copies. Facsimile and/or electronic copies should be followed-up with submission
of an original signature copy as socn as possible. Please write "copy” under the "For Office Use Only" box in the upper
right hand corner of the first page.

This fillable form may be completed online, a copy saved locally, printed and signed before it is submitted to the
Permit Section at:

[llinois Environmental Protection Agency
Division of Water Pollution Control
Permit Section

Post Office Box 192786

Springfield, Hinois 62794-9276

or call (217) 782-0610

FAX; (217) 782-9891

Or submit electronically to: epa.constilr10swppp@illinois.gov

Reports must be typed or printed legibly and signed.

Any facility that is not presently covered by the General NPDES Permit for Storm Water Discharges From
Construction Site Activities is considered a new facility.

I this is a change in your facility information, renewal, etc., please fill in your permit number on the appropriate line,
changes of information or permit renewal notifications do not require a fee.

NOTE: FACILITY LOCATICN IS NOT NECESSARILY THE FACILITY MAILING ADDRESS, BUT SHOULD
DESCRIBE WHERE THE FACILITY IS LOCATED.

Use the formats given in the following examples for correct form completion.

Example Format
Section 12 1 or 2 numerical digits
Township 12N 1 or 2 numerical digits followed by "N" or "S"
Range 12w 1 or 2 numerical digits followed by "E" or "W"

For the Name of Closest Receiving Waters, do not use terms such as ditch or channel. For unnamed tributaries, use
terms which include at least a named main tributary such as “Unnamed Tributary to Sugar Creek to Sangamon River.

Submission of initial fee and an electronic submission of Storm Water Pollution Prevention Plan (SWPPP) for Initial
Permit prior to the Notice of Intent being considered complete for coverage by the ILR10 General Permits. Please
make checks payable to: lllinois EPA at the above address.

Construction sites with less than 5 acres of land disturbance - fee is $250.
Construction sites with 5 or more acres of land disturbance - fee is $750.

SWPPP should be submitted electronically to: epa.constilr10swppp@illinois.gov When submitting electronically, use
Project Name and City as indicated on NOI form.
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STORM WATER POLLUTION PREVENTION PLAN
llinois Department .
of Transportation Storm Water Pollution Prevention Plan
Route FAP 336 _ Marked.Rte. lllinois Route 31
Section 112R-N . Project No. C-91-351-02 -

County _McHenry i Contract No. 62537

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES}
Permit No. ILR10 (Permit ILR10), issued by the lllinois Environmental Protection Agency (IEPA} for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment
for knowing violations.

Diane M. O'Keefe, P.E. @/\H{ OV/(
' /

Print Name Signature
. Deputy Director, Region One Engineer ~5- 17
Title Date
llinois Department of Transportation
Agency

L Site Description:
A.  Provide a description of the project location {include latitude and longitude):

This project is located along IL Route 31 and IL Route 176 within the corporate boundaries of the City of Crystal
Lake and unincarporated McHenry County. IL Route 31 will be improved from Orchard Lane to 0.21 miles north of
Ray Street for a distance of 0.75 miles. IL Route 176 will be improved from Mistwood Lane to 0.25 miles northeast
of IL Route 31 for a distance of 0.67 miles. The intersection of IL Route 31 and IL Route 176 is located at
42°14'55"°N and 88°17'12"W.

B. Provide a description of the construction activity which is the subject of this plan:

This project consists of roadway widening and reconstruction to a 0.57 mile section of lllinois Route 31, from
Orchard Lane to north of Ray Street. In addition, lllinois Route 31 improvements consist of milling, resurfacing and
pavement widening to a 0.18 mile section of lllinois Route 31, from north of Ray Street to 0.21 miles north of Ray
Street. llinois Route 176 improvements consist of roadway widening and reconstruction to a 0.52 mile section of
lllinois Route 176, from Mistwood Lane to 0.25 miles northeast of lllinois Route 31. In addition, llinois Route 176
improvements consist of milling, resurfacing and pavement widening to a 0.15 mile section of llinois Route 176,
from 0.25 miles northeast of Illinois Route 31 to 0.40 miles northeast of llinois Route 31. Terra Cotta
improvements consist of reconstruction to a 0.10 mile section that ends Terra Cotta at a cul-de-sac to the east of
llinois Route 31. The proposed roadway on Route 31 and Route 176 will have two through lanes in each direction,
separated by a barrier or flush median. Curb and gutter, as well as a combination enclosed storm sewer / open
ditch drainage system, will be provided. Two left turn lanes and a single right turn lane will be provided along all
legs of the lllinios Route 31 and lllinois Route 176 intersection.

C. Provide the estimated duration of this project:

The estimated construction duration from Pre-Stage to completion is 13 months.
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D. The total area of the construction site is estimated to be 24.8 acres.
The total area of construction includes all of the proposed right of way and includes approximately 12.0 acres along
lllinois Route 31, 11.1 acres along lllinois Route 176, and 1.7 acres along Terra Cotta Avenue.

The total area of the site estimated to be disturbed by excavation, grading or other activities is 24.8 acres.

E. The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

Pre-construction C-value = 0.72. Post-construction C-value = 0.74.
F. Listall soils found within project boundaries. Include map unit name, slope information, and erosivity:

Virgil silt loam (104A): A somewhat poorly drained soil with slopes between 0 and 2 percent and a slight erosion
hazard. K-Value =0.32 - 0.43

Troxel silt loam (197A): A well drained soil with slopes between 0 and 2 percent and a slight erosion hazard.
K-value = 0.28

Warsaw loam {290B): A well drained soil with slopes between 2 and 4 percent and a slight erosion hazard.

K-value = 0.28

Warsaw loam (290C2): A well drained soil with slopes between 4 and 6 percent and a moderate erosion hazard.
K-value =0.28

Lorenze loam (318C2): A well drained soil with slopes between 4 and 6 percent and a moderate erosion hazard.
K-value =0.28

Lorenzo loam (318D2); A well drained soil with slopes befween 6 and 12 percent and a moderate erosion hazard.
K-value = 0.28

Kidder loam (361C2): A well drained soil with slopes between 4 and 6 percent and a moderate erosion hazard.
K-value = 0.32 - 0.37 '

Kidder clay loam (361D3): A well drained soil with slopes between 6 and 12 percent and a moderate erosion
hazard. K-value = 0.32 .

Griswold loam (363C2): A well drained soil with slopes between 4 and 6 percent and a moderate erosion hazard.
K-value = 0.32 )

Waupecan silt loam (369B): A well drained soil with slopes between 2 and 4 percent and a slight erosion hazard.
K=value = 0.32 - 0.43

Grundelein silt loam (526A): A somewhat poorly drained soil with slopes between 0 and 2 percent and a slight
erosion hazard. K-value = 0.28 - 0.37 -

Casco-Rodman complex (969E2): A somewhat excessively drained soil with slopes between 12 and 20 percent
and a moderate erosion hazard. K-value = 0.32

G. Provide an aerial extent of wetland acreage at the site:

The IDOT Cultural Resource Clearance Memorandum (dated June 24, 2003) with Environmental Survey Request
Attachment (dated June 19, 2003), indicate no wetlands are involved in the project area.

H.  Provide a description of potentially erosive areas associated with this project:

Areas containing Lorenzo loam (318D2) or Casco-Rodman complex (969E2) have the highest slopes encouniered
in the project location. Also, areas containing Virgil silt loam (104A) or Grundelein silt loam (526A) have somewhat
poorly drained soil, which could potentially lead to water erosion issues.

1. The following is a description of soil disturbing activities by stages, their locations, and their erosive factors
(e.g. steepness of slopes, length of slopes, etc):

Stage 1 -

1) Clearing and grubbing will remove trees and underbrush within the limits of the proposed right of way. Erosion
control devices should be installed immediately after clearing and grubbing, and before earth excavation.

2) Earth excavation and embankment to construct drainage ditches and swales will disturb all grassed right of way.

3) Pavement removal, curb and gutter construction, pavement censtruction.-and driveway replacement will disturb
the center of the proposed right of way.

Stage 2 -

1) Clearing and grubbing will remove trees and underbrush within the limits of the proposed right of way. Erosion
control devices should be installed immediately after clearing and grubbing, and before earth excavation.

2) Earth excavation and embankment to construct drainage ditches and swales will disturb all grassed right of way.

3) Pavement removal, curb and gutter construction, pavement construction and driveway replacement will disturb
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the center of the proposed right of way.

4) Top soil placement, tree planting and seeding will affect all grassed right of way. Erosion control devices should
remain in place until ground cover has been established.

Stage 3 - 5 .
1) Pavement removal, curb and gutter construction, pavement construction and driveway replacement will disturb
the center of the proposed right of way. )

2) Top soil placement, tree planting and seeding will affect all grassed right of way. Erosion control devices should
remain in place until ground cover has been established.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns,
approximate slopes anticipated before and after major grading activities, locations where vehicles enter or exit the
site and controls to prevent offsite sediment tracking {to be added after contractor identifies locations), areas of soil
disturbance, the location of major structural and non-structural controls identified in the plan, the location of areas
where stabilization practices are expected to occur, surface waters (including wetlands) and locations where storm
water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain info:
The State of lllinois currently owns and maintains the existing drainage system.

L. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the
receiving waters can be found on the erosion and sediment control plans:

The immediate receiver of the major stormwater discharge from the construciton site is the storm sewer system.
The ultimate receiving water is the Fox River. The storm sewer system and the Fox River are not listed as
"biologically significant streams. The storm system is not listed in the IEPA 303(d) list (2010) as impaired”

M. Describe areas of the site that are fo be protected or remain undisturbed. These areas may include steep siopes,
highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

N/A

N. The following sensitive environmental resources are associated with this project, and may have the potential to be
impacted by the proposed development:

Floodplain : ' .
Wetland Riparian

Threatened and Endangered Species

Historic Preservation

303(d) Listed receiving waters for suspended solids, turbidity, or siltation

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
Applicable Federal, Tribal, State or Local Programs

Other :

Do0OxRO0OOo

=y

303(d) Listed receiving waters (fill out lhis section if checked above}.
Fox River (Segment DT-22)
a.  The name(s) of the listed waler body, and identification of all pollutants causing impairment:

Fox River (Segment DT-22). Pallutants causing impairment include chloride, copper, sedimentfsiltation, fecal
coliform, and polychlorinated bi-phenyls.

b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting
from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

The potential that construction activities performed on-site will impacts the Fox River is reduced by construction
BMP's, including on-site detention, temporary erosion control seeding, mulching/compost, temporary ditch checks,
perimeter erosion control barrier, inlet filters, and pipe protection, in the plan. There is unlikely to be quantlities of

soluable copper or PCB's will be discharged. Portable toilets will be placed away from inlets and water courses.
Chloride will discharge, especially during winter applications of ice melt materials required for safety.

c.  Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
There is no direct discharge from the construction site fo the Fox River.
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d.  Provide a description of the location(s) of any dewatering discharges lo the MS4 and/or water body:

Locations of dewatering discharges by the Contractor's activities shall be reviewed and accepted in writing by the
Resident Engineer prior to the Contractor dewatering a work area.

2. TMOL (fill out this section if checked above)
a. The name(s) of the listed waler body:

b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that
is consistent with the assumptions and requirements of the TMDL:

G If a specific numeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary sleps to meet that allocation: .

0. The following pollutants of concern will be associated with this construction project:

B4  Soil Sediment & Petroleum {gas, diesel, oil, kerosene, hydraulic oil / fluids)
Bd  Concrete [ Antifreeze / Coolants
B Concrete Truck Waste B0 Waste water from cleaning construction equipment
&I  Concrete Curing Compounds OO0 Other (specify)
K  Solid Waste Debris O Other (specify)
X Paints 0 Other {specify)
K  Solvents O Other (specify)
X Fertilizers / Pesticides [ Other (specify)
Il. -Controls:

This section of the plan addresses the controls that will be implemented for each of the major construction activities
described in 1.C. above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor
will be responsible for its implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for
the implementation of the measures indicated. The Contractor, and subcontractors, will notify the Resident Engineer of
any proposed changes, maintenance, or modifications to keep construction activities compliant with the Permit ILR10.
Each such Contractor has signed the required certification on forms which are attached to, and are a part of, this plan:

A. Erosion and Sediment Controls

T, Stabilized Practices: Provided below is a description of interim and permanent stabilization practices,
including site specific scheduling of the implementation of the practices. Site plans will ensure that existing’
vegetation is preserved where attainable and disturbed portions of the site will be stabilized. Stabilization
practices may include but are not limited to: temporary seeding, permanent seeding, mulching, geotextiles,
sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other
appropriate measures, Except as provided below in 11(A)(1)(a) and 1I{A)(3), stabilization measures shall be
initiated as soon as practicable in portions of the site where construction activities have temporarily or
permanently ceased, but in no case more than seven (7) days after the construction activity in that portion
of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will
not occur for a period of fourteen (14) or more calendar days.

Where the initiation of stabilization measures by the seventh day after construction activity temporarily or
permanently ceases is precluded by snow cover, stabilization measures shall be initiated as soon as
practicable thereafter.

The following stabilization practices will be used for this project:

O Preservation of Mature Vegetation B Erosion Control Blanket / Mulching
[0 Vegetated Buffer Strips &  Sodding
[0 Protection of Trees O Geotextiles
B Temporary Erosion Control Seeding [0 Other (specify)
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0 Temporary Turf (Seeding, Class 7) [0  Other (specify)

O Temporary Mulching O  Other (specify)
K Permanent Seeding O  Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

As soon as top soil placement and stabilization seeding has been completed on a section of parkway, all
slopes 3:1 or greater shall be seeded and protected by erosion blanket. Additionally, erosion control
blanket shall be installed as temporary stabilization in ditches with concentrated flow. All other areas shall
be sodded. Perimeter erosion barrier and ditch checks shall not be removed until ground cover has been
established.

Describe how the stabilization practices listed above will be utilized after construction activities have been
completed: .

Seeding areas shall be inspected prior to the removal of sediment and erosion control materials. Any areas
devoid of permanent vegetation and subject to erosion shall be re-planted and protected with erosion
control blanket or other approved material(s). When removed, sediment and erosion barriers, including silt
fence and ditch checks shall be restored with seed and blanket or sod. The contractor and owner shall
ensure all planted areas are sufficiently stabilized with permanent vegetation and that all sediment and
erosion control materials are removed from the site when it is permanently stabilized.

Structural Practices: Provided below is a description of structural practices that will be implemented, to
the degree attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the
discharge of poliutants from exposed areas of the site. Such practices may include but are not limited to:
perimeter erosion barrier, earth dikes, drainage swales, sediment fraps, ditch checks, subsurface drains,
pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil
retaining systems, gabions, and temporary or permanent sediment basins. The installation of these devices
may be subject to Section 404 of the Clean Water Act.

The following structural practices will be used for this project:

X Perimeter Erosion Barrier [0 Rock Outlet Protection
B Temporary Ditch Check K Riprap
B4 Storm Drain Inlet Protection [0 Gabions
B Sediment Trap y [1 Slope Mattress
[0 Temporary Pipe Slope Drain [0  Retaining Walls
B Temporary Sediment Basin O Slope Walls
O Temporary Stream Crossing [0 Concrete Revetment Mats
B Stabilized Construction Exits O Level Spreaders
i : —,  Other (specify): stable conveyance during storm
O Turf Reinforcement Mats o rstsliation
O Permanent Check Dams ‘0  Other (specify)
[0 Permanent Sediment Basin [0 Other (specify)
[0 Aggregate Ditch [0  Other (specify)
[0 Paved Diich [0  Other (specify)

Describe how the structural practices listed above will be utilized during construction:

After clearing and grubbing has been completed, perimeter erosion barrier (silt -fence) shall be installed
along the right of way lines, to the limits of the improvement, where appropriate, as shown on the plans. A
temporary sediment basin will be constructed within the stormwater basin. The sediment basin will he
approximately 1 foot lower in elevation than the final grade. As earth excavation and embankment
progresses and the drainage ditches are completed, structural ditch checks shall be installed to reduce ditch
flow velocity. Inlet protection within the improvement limits shall be provided by installation of geotextile
filter bags attached to the inlet frames with stainless steel straps and locks. All perimeter erosion barrier and
inlet protection for existing structures shall be installed and functional prior to the start of excavation. Ditch
checks shall be installed as each section of drainage ditch is excavated. Inlet protection filters for proposed
sfructures and end sections shall be installed as each section of storm sewer is completed.

Describe how the structural practices listed above will be utilized after construction activities have been
completed:
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Erosion blanket shall be installed on all bare soil areas, except where sod is identified, as each section of
parkway is fop soiled and seeded. The Perimeter Erosion Barrier and Storm Drain Inlet Protection materials
shall be removed when all areas are sufficiently stabilized by permanent vegetation. Loose soil caused by
fence removal shall be tamped and graded to maich final elevations. Bare soil shall be planted with sod or
permanent seed.

The temporary sediment basin shall be filled in and graded to match final elevations. Clean, weed-free
topsoil shall be added to meet final grade. At least 3-inches of topsoil shall be available to support plant
growth. Excess silt and debris (if any) shall be removed from the site and properly disposed.

Riprap shall be installed during construction activities and before final grading. Riprap shall not be utilized
after construction activities.

The contractor is to provide the RE with a plan for conveyance of runoff during storm sewer demolition and
construction. The plan will provide that runoff doesn’t erode and convey sediment into storm sewer, or
discharge from storm sewer under construction does not lead to ercsion.

3. Storm Water Management: Provided below is a description of measures that will be installed during the
construction process to control pollutants in storm water discharges that will ocour after construction
operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

a. Such practices may include but are not limited to: storm water detention structures (including wet
ponds), storm water retention structures, flow attenuation by use of open vegetated swales and natural
depressions, infiltration of runoff on site, and sequential systems (which combine several practices).

The practices selected for implementation were determined on the basis of the technical guidance in
Chapter 41 (Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and
Environment Manual. If practices other than those discussed in Chapter 41 are selected for
implementation or if practices are applied to situations different from those covered in Chapter 41, the
technical basis for such decisions will be explained below.

_b. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall
channel as necessary to provide a non-erosive velocity fiow from the structure to a water course so
that the natural physical and biclogical characteristics and functions are maintained and protected (e.g.
maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to the
initiation of construction activities).

Description of storm water management controls:

The proposed storm sewer system will discharge to the same outlets as the stormwater runoff under
existing gonditions. The proposed pavement widening will result in an increase in impervious area and
additional runoff. Stormwater detention will be provided to compensate for the proposed pavement
widening. Detention will be provide within a dry bottom detention pond located at the southeast corner of
lllinois Route 31 and lllinois Route 176. The pond shall be vegetated with IDOT Class 4 seed mix.
Vegetated ditches along lllinois Route 31, llinois Route 176 and Temra Cotta Avenue, as well as the
vegetated detention pond bottom, will help to promote infiltration on-site and will help remove suspended
solids from the runoff.

4. Approved State or Local Laws: The management practices, controls and provisions contained in this plan
will be in accordance with IDOT specifications, which are at least as protective as the requirements
contained in the Illinois Environmental Protection Agency’s lllinois Urban Manual. Procedures and
requirements specified in applicable sediment and erosion site plans or storm water management plans
approved by local officials shall be described or incorporated by reference in the space provided below.
Requirements specified in sediment and erosion site plans, site permits, storm water management site
plans or site permits approved by local officials that are applicable to protecting surface water resources
are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by
reference and are enforceable under this permit even if they are not specifically included in the plan.

Description of procedures and requirements sbec‘lﬁed in applicable sediment and erosion site pians or
storm water management plans approved by local officials:
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None. The proposed design does not include sediment and erosion site plans or stormwater management
plans approved by local officials. :

5. Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a
Contractor Cerfification Statement, BDE 2342a.

a. The Contractor shall provide a construction schedule containing an adequate level of detail to show
maijor activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary slabilization measures to be employed by contract phases

Mobilization timeframe

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Praclices

Deployment of Sediment Confrol Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout faciliies, chemical

storage, refueling locations, etc.)

Paving, saw-cutting, and any other pavement related operalions

«  Major planned stockpiling operations

« Timeframe for other significant long-term operations or activi
such as dewatering, grinding, etc.

» Permanent stabilization activities for each area of the project

ties that may plan non-storm water discharges

b. The Contractor and each subcontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
items and provide a graphical representation showing location and type of EMPs to be used when applicable:

« Vehicle Entrances and Exits — ldentify type and location of stabilized construclion entrances and exils to be
used and how they will be maintained.

+ Material Delivery, Storage and Use — Discuss where and how materials including chemicals, concrete curing
compounds, petroleum products, etc. will be stored for this project.

»  Stockpile Management — Discuss what BMPs will be used lo prevent pollution of slorm water from stockpiles.

» Waste Disposal — Discuss methods of waste disposal that will be used for this project.

«  Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill (chemicals,
concrete curing compounds, petroleum, etc.) .

« Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout facilities to be
used on this project and how they will be signed and maintained.

e Litter Management — Discuss how litter will be maintained for this project (education of employees, number of
dumpsters, frequency of dumpster pick-up, ete.).

« Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what BMPs will be
used to ensure containment and spill prevention.

s \Vehicle and Equipment Cleaning and Maintenance — Identify where equipment cleaning and maintenance
lacations for this project and what BMPs will be used to ensure containment and spill prevention.

« Additional measures indicated in the plan.

ll. Maintenance:

When requested by the Contractor, the Resident Engineer will. provide general maintenance guides to the Contractor for
the practices associated with this project. The following additional procedures will be used to maintain, in good and
effective operating conditions, the vegetation, erosion and sediment control measures and other protective measures
identified in this plan. It will be the Contractor’s responsibility to attain maintenance guidelines for any manufactured
BMPs which are to be installed and maintained per manufacture’s specifications.

During construction, inlet protection bags will be emptied as necessary and inlet structures and storm sewer pipes will be
cleaned as needed. Soil will be removed from the face of the silt fence and the silt fence will be re-erected as necessary.
The proposed plantings and sod will be watered daily until they have become established.

All erosion and sediment control measures will be maintained in accordance with the IDOT Erosion and Sediment Control
Field Guide for Construction Inspection. (http://www.dot.il.gov/desenvienvironmental/IDOT%20Field%20Guide.pdf) and
IDOT's Best Management Practices — Maintenance Guide: :
{http:,‘fwww,dot_staie_i]_usjdesen\rfenvironmenta]!bestpractioes.htm!)_
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All erosion and sedimentation measures should be checked weekly and after each rainfall, 0.5 inches or greater in a 24-
hour period, or equivalent snowfall. Additionally during winter months, all measures should be checked after each
significant snowmelt.

All maintenance of erosion and sedimentation control systems is the responsibility of the contractor.

IV Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Contro! Inspection Report (BG 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm that is 0.5 inch or greater or
equivalent snowfall.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate IEPA Fieid Operations Section office by email at
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an "Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Non-Compliance shall be mailed to the following address:

Hllinois Environmental Protection Agency
Division of Water Pollution Control

Attn: Compliance Assurance Section
1021 North Grand East

Post Office Box 19276

Springfield, lllinois 62794-9276

V. Failure to Comply:

Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a
National Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the
Contractor and/or penalties under the Permit ILR10 which could be passed on to the Contractor.
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Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section 11.5 of the Storm Water Pollution Prevention Plan (SWPPP)
which will be handled by the Contractor/subcontractor completing this form.

Route FAP 336 ) Marked Rte. _lllinois Route 31 __
Section 112R-N - Project No.  C-91-351-02
County _McHenry ) _ Contract No. 62537

This certification statement is a part of the SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lllinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in the SWPPP for the above
mentioned project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation
required to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as
necessary. "

[0 Contractor

O Sub-Contractor c
- Print Name : Signature
Titte Date
Name of Fimm ) Telephone
Street Address - City/State/ZIP T

ltems which this Contractorfsubcontractor will be responsible for as required in Section 11.5. of the SWPPP:
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PROJECT LABOR AGREEMENT - QUARTERLY EMPLOYMENT REPORT

Public Act 97-0199 requires the Department to submit quarterly reports regarding the number of
minorities and females employed under Project Labor Agreements. To assist in this reporting
effort, the Contractor shall provide a quarterly workforce participation report for all minority and
female employees working under the project labor agreement of this contract. The data shall be
reported on Construction Form BC 820, Project Labor Agreement (PLA) Workforce Participation
Quarterly Reporting Form available on the Department’s website
http://www.dot.il.gov/const/conforms.html.

The report shall be submitted no later than the 15" of the month following the end of each
quarter (i.e. April 15 for the January — March reporting period). The form shall be emailed to
DOT.PLA.Reporting@illinois.gov or faxed to (217) 524-4922.

Any costs associated with complying with this provision shall be considered as included in the
contract unit prices bid for the various items of work involved and no additional compensation
will be allowed.
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PROJECT LABOR AGREEMENT
This Project Labor Agreement (“PLA”) is entered into this day of , by and

between the lllinois Department of Transportation (“IDOT” or “Department”) in its proprietary
capacity, and each relevant lllinois AFL-CIO Building Trades Council made signatory hereto by
the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each
of its affiliated members (individually and collectively, the “Union”). ~ This PLA shall apply to
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Project
Name (hereinafter, the “Project”).

ARTICLE 1 - INTENT AND PURPOSES

1.1. This PLA is entered into in furtherance of lllinois Executive Order No. 2010-03 and P.A.
097-0199. It is mutually understood and agreed that the terms and conditions of this
PLA are intended to promote the public interest in obtaining timely and economical
completion of the Project by encouraging productive and efficient construction
operations; by establishing a spirit of harmony and cooperation among the parties; and
by providing for peaceful and prompt settlement of any and all labor grievances or
jurisdictional disputes of any kind without strikes, lockouts, slowdowns, delays or other
disruptions to the prosecution of the work.

1.2. As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to
commencing Construction Work on the Project. Each Union affiliate and separate local
representing workers engaged in Construction Work on the Project in accordance with
this PLA are bound to this agreement by the lllinois AFL-CIO Statewide Project Labor
Agreement Committee which is the central committee established with full authority to
negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the
individual Unions shall thereafter be deemed a party to this PLA. No party signatory to
this PLA shall, contract or subcontract, nor permit any other person, firm, company or
entity to contract or subcontract for the performance of Construction Work for the Project
to any person, firm, company or entity that does not agree in writing to become bound by
the terms of this PLA prior to commencing such work.

1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The Parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.

1.4. In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supersede
and control.
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For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles I, II, V, VI, and VII.

Subiject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining agreements
pursuant to part (c) of the preceding sentence to the Prime Contractor. Assignments by
the Contractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice from any applicable fringe benefit fund, IDOT will
withhold from the Prime Contractor payment of any delinquencies arising from this
Project.

In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.
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ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

2.1

2.2

23

24

2.5

26

2.7

2.8

2.9

The term Construction Work as used herein shall include all “construction, prosecution,
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work”
for the purpose of “building” the specific structures and improvements that constitute the
Project. Terms appearing within quotation marks in the preceding sentence shall have
the meaning ascribed to them pursuant to 29 CFR Part 5.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.

Unions commit to furnishing qualified and skilled craft persons as required by the Prime
Contractor and its Subcontractors in fulfilment of their obligations to complete the
Project. In order to promote the long-term development of a skilled and knowledgeable
work force, the parties are encouraged to utilize apprentices to the maximum extent
permitted by the applicable collective bargaining agreement.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.

The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they shall not discriminate against any employee based
on race, creed, color, national origin, union activity, age, or gender as required by all
applicable federal, state, and local laws.

The Parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

214



FAP 336 (IL 31)

Project NHF-0336 (051)
Section 112R-N
McHenry County
Contract 62537

ARTICLE Ill - ADMINISTRATION OF AGREEMENT

3.1

3.2

3.3

3.4

In order to assure that all parties have a clear understanding of the PLA and to promote
harmony, a post-award pre-job conference will be held among the Prime Contractor, all
Subcontractors and Union representatives prior to the start of any Construction Work on
the Project. No later than the conclusion of such pre-job conference, the parties shall,
among other matters, provide to one another contact information for their respective
representatives (including name, address, phone number, facsimile number, e-mail).
Nothing herein shall be construed to limit the right of the Department to discuss or
explain the purpose and intent of this PLA with prospective bidders or other interested
parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Not less than once per month, Prime Contractor and all Subcontractors shall make
available in writing to the Unions a Project status report that shall include, though not
necessarily be limited to, planned activities for the next 30 day period and estimated
numbers of employees by craft required for the next 30 day period. The purpose of this
Project status report is to promote effective workforce planning and to facilitate
resolution of any potential jurisdictional or other problems.

Not later than the earlier of (a) five business days following the pre-job conference, or (b)
commencement of Construction Work, the Unions and Prime Contractor (on behalf of
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of
hearing disputes pursuant to Articles V and VII of this PLA. The slate of Permanent
Arbitrators shall be selected from among the following individuals: Thomas F. Gibbons,
Robert Perkovich, Byron Yaffee, and Glenn A. Zipp. In the event that the Unions and
Prime Contractor are not able to agree on a full slate of three Permanent Arbitrators, the
Department, after consultation with the Unions and Prime Contractor, shall designate
such additional Permanent Arbitrators as may be necessary to establish the full slate. A
single Permanent Arbitrator shall be selected from the slate of three on a rotating basis
to adjudicate each arbitrable matter as it arises. In the event a Permanent Arbitrator is
not available to adjudicate a particular matter in the order of rotation, the arbitration
assignment shall pass to the next available Permanent Arbitrator.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

4.1

The standard work day for Construction Work on the Project shall be an established
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with
one-half hour designated as unpaid period for lunch. The standard work week shall be
five (5) consecutive days of work commencing on Monday. Starting time shall be
established at the pre-job conference, and shall be applicable to all craft employees on
the Project unless otherwise expressly agreed in writing. In the event Project site or
other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate.
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If proposed work schedule changes cannot be mutually agreed upon between the
parties, the hours fixed at the time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.

The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES

5.1

Except as provided in Articles VI or VI, it is specifically agreed among the parties that
any grievance or dispute arising out of the interpretation or application of this PLA shall
be settled by means of the expedited arbitration process set forth in Paragraph 5.2
below. No such grievance or dispute shall be recognized unless called to the attention
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged
violation was committed or discovered by the grieving party.
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5.2 Grievances shall be settled according to the following procedure:

5.3

5.4

5.2.A. Step 1. The dispute shall be referred to the Steward of the craft union involved
and a representative of the Prime Contractor and relevant Subcontractor at the
job-site.

5.2.B. Step 2. In the event that the Steward and the contractors’ representatives at the
job-site cannot reach agreement within two (2) working days after a meeting is
arranged and held, the matter shall be referred to the Union Business Manager
and to executive representatives of the Prime Contractor and relevant
Subcontractor.

5.2.C. Step 3. In the event the dispute is not resolved within five (5) working days after
completion of Step 2, the relevant parties shall request a Permanent Arbitrator as
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten
(10) working days, hear the grievance and make a written decision. Such
decisions shall be final and binding on all parties. The parties shall each pay the
expense of their own representative. The expense of the Permanent Arbitrator
shall be divided equally between (1) the Prime Contractor and/or relevant
Subcontractor, and (2) the involved Union.

Any failure of a party to comply fully with such final and binding decision of the
Permanent Arbitrator may result in removal of the non-complying party from the site, in a
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in
such other relief as the Department may reasonably determine is necessary to promote
final resolution of the dispute.

In the event any dispute or grievance should arise, the parties expressly agree that it
shall be resolved without occurrence of any strike, work stoppage, slow-down or other
prohibited activities as provided in Article VII of this PLA. Individuals or parties violating
this section shall be subject to immediate discharge or other discipline.

ARTICLE VI - JURISDICTIONAL DISPUTES

6.1

6.2

As used in this Agreement, the term “jurisdictional dispute” shall be defined as any
dispute, difference or disagreement involving the assignment of particular work to one
class or craft of employees rather than to a different class or craft of employees,
regardless of that Contractor’s contractual relationship to any other employer, contractor,
or organization on the site.

It is agreed by and between the parties to this Agreement that any and all jurisdictional
disputes shall be resolved in the following manner; each of the steps hereinafter listed
shall be initiated by the parties in sequence as set forth:

(a) Negotiation by and between the Local Business Representative of the disputing
Union and Employer shall take place within two (2) business days. Business
days are defined as Monday through Friday excluding contract holidays. Such
negotiations shall be pursued until it is apparent that the dispute cannot be
resolved at the local level.
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The International Representatives of the disputing Union shall meet or confer and
attempt to resolve said dispute. This meeting shall take place within two (2)
business days. Business days are defined as Monday through Friday excluding
contract holidays.

The parties to the Jurisdictional Dispute shall submit the dispute directly to an
Arbitrator after complying with paragraph (2b) above. The parties shall meet with
the Arbitrator within three (3) business days. Business days are defined as
Monday through Friday excluding contract holidays. An Arbitrator will be
selected based on availability from the slate of permanent Arbitrators. The
Arbitrator’s bench decision will be given the day of the hearing and will be final
and legally binding on this project only. The Arbitrator's bench decision will be
implemented without delay. The cost of Arbitration will be shared equally by the
disputing parties. Any party to the dispute can require that a “long form” written
decision be provided from the Arbitrator, however the cost of the “long form”
written decision will be the responsibility of the party making the request.

Notes:

e A jurisdictional dispute may be submitted based upon a pre-job
assignment.

o If any party to the jurisdictional disputes does not fully comply with the
steps and time limits with each step, then the party in non-compliance will
lose by “automatic default”.

o Time limits at any step can be extended if all parties to the jurisdictional
dispute mutually agree in writing.

o All parties to a jurisdictional dispute can mutually agree to waive the time
limits in steps (a) and (b) and proceed directly to an expedited arbitration
hearing.

In rendering his decision, the Arbitrator shall determine:

(1) First whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between the National or International
Unions to the dispute governs;

(2) Only if the Arbitrator finds that the dispute is not covered by an
appropriate or applicable agreement of record or agreement between the
crafts to the dispute, he shall then consider whether there is a previous
decision of record governing the case;

(5) If the Arbitrator finds that a previous decision of record governs the case, the

Arbitrator shall apply the decision of record in rendering his decision except under
the following circumstances.
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After notice to the other parties to the dispute prior to the hearing that it intends to
challenge the decision of record, if a trade challenging the decision of record is
able to demonstrate that the recognized and established prevailing practice in the
locality of the work has been contrary to the applicable decision of record, and
that historically in that locality the work in dispute has not been performed by the
other craft or crafts, the Arbitrator may rely on such prevailing practice rather than
the decision of record.

(4)

®)

If the craft relying on the decision of record demonstrates that it has
performed the work in dispute in the locality of the job, then the Arbitrator
shall apply the decision of record in rendering his decision. If the
Arbitrator finds that a craft has improperly obtained the prevailing practice
in the locality through raiding, the undercutting of wagers or by the use of
vertical agreements, the Arbitrator shall rely on the decision of record
rather than the prevailing practice in the locality.

If no decision of record is applicable, the Arbitrator shall then consider the
established trade practice in the industry and prevailing practice in the
locality; and

Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good
management are essential to the well being of the industry, the interest of
the consumer or the past practice of the employer shall not be ignored.

The Arbitrator shall set forth the basis for his decision and shall explain
his findings regarding the applicability of the above criteria. If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable. The Arbitrator’'s decision
shall only apply to the job in dispute.

Agreements of record are applicable only to the party’s signatory to such
agreements. Decisions of record are applicable to all trades.

The Arbitrator is not authorized to award back pay or any other damages
for a mis-assignment of work. Nor may any party bring an independent
action for back pay or any other damages, based upon a decision of an
Arbitrator.

6.3 The signatory parties to this Agreement agree that jurisdictional disputes cannot and

6.4

shall not interfere with the efficient and continuous operations required for the successful
application of this Agreement. In the event a dispute arises, the Contractor’'s assignment
shall be followed until the dispute is resolved.

Equipment or material delivered to the job site will be unloaded promptly without regard
to jurisdictional disputes which will be handled as per the provisions of this Agreement.
The Contractor will supply the Union with delivery schedules, allowing as much time as
possible to insure the appropriate crafts will be available to unload the materials or
equipment.
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All signatory affiliates agree that upon request, a representative shall be assigned
without delay to attempt a settlement in the event of a question on assignments.

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS

7.1

7.2

7.3

7.4

7.5

7.6

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor’s or supplier's facility that is necessary to performance of work at the
Project site.

Hand billing at the Project site during the designated lunch period and before
commencement or following conclusion of the established standard workday shall not, in
itself, be deemed an activity that interferes with the routine and timely prosecution of
work on the Project.

Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities. No
Union complying with its obligations under this Article shall be liable for acts of
employees for which it has no responsibility or for the unauthorized acts of employees it
represents. Any employee who participates in or encourages any activity prohibited by
paragraph 7.1 shall be immediately suspended from all work on the Project for a period
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under
the applicable collective bargaining agreement for engaging in comparable unauthorized
or prohibited activity.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.6 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breach of this Article is alleged:

7.6.A The party invoking this procedure shall notify the individual designated as the

Permanent Arbitrator pursuant to Article Il of the nature of the alleged violation;
such notice shall be by the most expeditious means possible.
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The initiating party may also furnish such additional factual information as may
be reasonably necessary for the Permanent Arbitrator to understand the
relevant circumstances. Copies of any written materials provided to the
arbitrator shall also be contemporaneously provided by the most expeditious
means possible to the party alleged to be in violation and to all other involved
parties.

Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing
within twenty-four (24) hours if it is contended the violation is ongoing, but not
before twenty-four (24) hours after the written notice to all parties involved as
required above.

The Permanent Arbitrator shall notify the parties by facsimile or any other
effective written means, of the place and time chosen by the Permanent
Arbitrator for this hearing. Said hearing shall be completed in one session. A
failure of any party or parties to attend said hearing shall not delay the hearing
of evidence or issuance of an Award by the Permanent Arbitrator.

7.6.D The sole issue at the hearing shall be whether a violation of this Article
has, in fact, occurred. An Award shall be issued in writing within three (3) hours
after the close of the hearing, and may be issued without a written opinion. If
any party desires a written opinion, one shall be issued within fifteen (15) days,
but its issuance shall not delay compliance with, or enforcement of, the Award.
The Permanent Arbitrator may order cessation of the violation of this Article, and
such Award shall be served on all parties by hand or registered mail upon
issuance.

7.6.E Such Award may be enforced by any court of competent jurisdiction upon
the filing of the Award and such other relevant documents as may be required.
Facsimile or other hardcopy written notice of the filing of such enforcement
proceedings shall be given to the other relevant parties. In a proceeding to
obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such
proceedings may be ex parte. Such agreement does not waive any party’s right
to participate in a hearing for a final order of enforcement. The Court’s order or
orders enforcing the Permanent Arbitrator's Award shall be served on all parties
by hand or by delivery to their last known address or by registered mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.
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The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIIl - MISCELLANEQOUS

8.1

8.2

8.3

8.4

8.5

If any Article or provision of this PLA shall be declared invalid, inoperative or
unenforceable by operation of law or by final non-appealable order of any tribunal of
competent jurisdiction, such provision shall be deemed severed or limited, but only to the
extent required to render the remaining provisions of this PLA enforceable consistent
with the intent of the parties. The remainder of this PLA or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

The term of this PLA shall commence as of and from the date of the notice of award to
the Prime Contractor and shall end upon final acceptance by IDOT of all work on the
Project by the parties hereto.

This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Illinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local

unions listed below:

List Union Locals:
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* RETURN WITH BID **

Exhibit A — Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on [
], this Letter of Assent hereby confirms that the undersigned Prime Contractor or Subcontractor
agrees to be bound by the terms and conditions of the Project Labor Agreement established
and entered into by the lllinois Department of Transportation in connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

* RETURN WITH BID **
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ATTACHMENTS
A. Employment Preference for Appalachian Contracts

(included in Appalachian contracts only)
I. GENERAL

1. These contract provisions shall apply to all word performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor’'s immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

2. Except as otherwise provided for in each section, the contractor shall
insert in each subcontract all of the stipulations contained in these
Required Contract Provisions, and further require their inclusion in any
lower tier subcontract or purchase order that may in turn be made. The
Required Contract Provisions shall not be incorporated by reference in
any case. The prime contractor shall be responsible for compliance by
any subcontractor or lower tier subcontractor with these Required
Contract Provisions.

3. A breach of any of the stipulations contained in these Required
Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions
may also be grounds for debarment as provided in 29 CFR 5.12:

Section |, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4 and 7;
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV
(except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29
CFR 5, 6 and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and the
contracting agency, the DOL, or the contractor's employees or their
representatives.

6. Selection of Labor: During the performance of this contract, the
contractor shall not:

a. Discriminate against labor from any other State, possession, or
territory of the United States (except for employment preference for
Appalachian contracts, when applicable, as specified in Attachment
A), or

b. Employ convict labor for any purpose within the limits of the
project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

1. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific
affirmative action standards for the contractor’s project activities under
this contract. The Equal Opportunity Construction Contract
Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the State highway agency (SHA) and
the Federal Government in carrying out EEO obligations and in their
review of his/her activities under the contract.

b. The contractor will accept as his operating policy the following
statement: “It is the policy of this Company to assure that applicants
are employed, and that employees are treated during employment,
without regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, preapprenticeship,
and/or on-the-job-training.”

2. EEO Officer: The contractor will designate and make known to the
SHA contracting officers an EEO Officer who will have the responsibility
for an must be capable of effectively administering and promoting an
active contractor program of EEO and who must be assigned adequate
authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor’s staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the
project will be instructed by the EEO Officer in the contractor’s
procedures for locating and hiring minority group employees.
d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: “An Equal
Opportunity Employer.” All such advertisements will be placed in
publications having a large circulation among minority groups in the area
from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through
public and private employees referral sources likely to yield
qualified minority group applicants. To meet this requirement,
the contractor will identify sources of potential minority group
employees, and establish which such identified sources
procedures whereby minority group applicants may be referred



to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, he is
expected to observe the provisions of that agreement to the
extent that the system permits the contractor's compliance
with EEO contract provisions. (The DOL has held that where
implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to
refer minority group applicants for employment. Information
and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion, layoff,
and termination, shall be taken without regard to race, color, religion, sex,
national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that
the discrimination may extend beyond the actions reviewed,
such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with his obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of his avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minority group and women employees,
and applicants for employment.

b. Consistent with the contractor’'s work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. Where feasible, 25
percent of apprentices or trainees in each occupation shall be
in their first year of apprenticeship or training. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision.

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of minority group and women employees
and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use his/her best
efforts to obtain the cooperation of such unions to increase opportunities
for minority groups and women within the unions, and to effect referrals
by such unions of minority and female employees. Actions by the
contractor either directly or through a contractor’s association acting as
agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minority group members and women

for membership in the unions and increasing the skills of
minority group employees and women so that they may qualify
for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO
clause into each union agreement to the end that such union
will be contractually bound to refer applicants without regard
to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the SHA and shall set forth what efforts have been made to
obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of minority and women referrals within
the time limit set forth in the collective bargaining agreement,
the contractor will, through independent recruitment efforts, fill
the employment vacancies without regard to race, color,
religion, sex, national origin, age or disability; making full
efforts to obtain qualified and/or quailifiable minority group
persons and women. (The DOL has held that it shall be no
excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral
failed to refer minority employees.) In the event the union
referral practice prevents the contractor from meeting the
obligations pursuant to Executive Order 11246, as amended,
and these special provisions, such contractor shall immediately
notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and
suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49
CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this
contract. The contractor will use his best efforts to solicit bids from
and to utilize DBE subcontractors or subcontractors with meaningful
minority group and female representation among their employees.
Contractors shall obtain lists of DBE construction firms from SHA
personnel.

c. The contractor will use his best efforts to ensure

subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following completion
of the contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the SHA and the
FHWA.

a. The records kept by the contractor shall document the following:
(1) The number of minority and non-minority group members
and women employed in each work classification on the project;
(2) The progress and efforts being made in cooperation with
unions, when applicable, to increase employment
opportunities for minorities and women;
(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minority and female employees; and
(4) The progress and efforts being made in securing the services of
DBE subcontractors or subcontractors with meaningful minority and
female representation among their employees.

b. The contractors will submit an annual report to the SHA

each July for the duration of the project, indicating the number

of minority, women, and non-minority group employees

currently engaged in each work classification required by the



contract work. This information is to be reported on Form
FHWA-1391. If on-the-job training is being required by special
provision, the contractor will be required to collect and report
training data.

Ill. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all related
subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or
subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction
contractor, subcontractor, material supplier, or vendor, as appropriate,
certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does
not permit its employees to perform their services at any location, under
its control, where segregated facilities are maintained. The firm agrees
that a breach of this certification is a violation of the EEO provisions of
this contract. The firm further certifies that no employee will be denied
access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term “segregated facilities” means
any waiting rooms, work areas, restrooms and washrooms, restaurants
and other eating areas, timeclocks, locker rooms, and other storage or
dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive, or are, in fact,
segregated on the basis of race, color, religion, national origin, age or
disability, because of habit, local custom, or otherwise. The only
exception will be for the disabled when the demands for accessibility
override (e.g. disabled parking).

c. The contractor agrees that it has obtained or will obtain identical
certification from proposed subcontractors or material suppliers prior to
award of subcontracts or consummation of material supply agreements
of $10,000 or more and that it will retain such certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000
and to all related subcontracts, except for projects located on roadways
classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the
site of the work will be paid unconditionally and not less often
than once a week and without subsequent deduction or rebate
on any account [except such payroll deductions as are
permitted by regulations (29 CFR 3) issued by the Secretary of
Labor under the Copeland Act (40 U.S.C. 276c)] the full
amounts of wages and bona fide fringe benefits (or cash
equivalents thereof) due at time of payment. The payment
shall be computed at wage rates not less than those contained
in the wage determination of the Secretary of Labor
(hereinafter “the wage determination”) which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional
classifications and wage rates conformed under paragraph 2 of
this Section IV and the DOL poster (WH-1321) or Form FHWA-
1495) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of
Section IV, paragraph 3b, hereof. Also, for the purpose of this
Section, regular contributions made or costs incurred for more

during such weekly period. Such laborers and mechanics shall
be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually
performed, without regard to skill, except as provided in
paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for
each classification for the time actually worked therein,
provided, that the employer’s payroll records accurately set
forth the time spent in each classification in which work is
performed.

c. All rulings and interpretations of the Davis-Bacon Act and
related acts contained in 29 CFR 1, 3, and 5 are herein
incorporated by reference in this contract.

. Classification:

a. The SHA contracting officer shall require that any class of
laborers or mechanics employed under the contract, which is
not listed in the wage determination, shall be classified in
conformance with the wage determination.
b. The contracting officer shall approve an additional
classification, wage rate and fringe benefits only when the
following criteria have been met:

(1) the work to be performed by the additional classification

requested is not performed by a classification in the wage

determination;

(2) the additional classification is utilized in the area by the

construction industry;

(3) the proposed wage rate, including any bona fide fringe

benefits, bears a reasonable relationship to the wage rates

contained in the wage determination; and

(4) with respect to helpers, when such a classification

prevails in the area in which the work is performed.
c. If the contractor or subcontractors, as appropriate, the
laborers and mechanics (if known) to be employed in the
additional classification or their representatives, and the
contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where
appropriate), a report of the action taken shall be sent by the
contracting officer to the DOL, Administrator of the Wage and
Hour Division, Employment Standards Administration,
Washington, D.C. 20210. The Wage and Hour Administrator,
or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days
of receipt and so advise the contracting officer or will notify
the contracting officer within the 30-day period that additional
time is necessary.
d. In the event the contractor or subcontractors, as
appropriate, the laborers or mechanics to be employed in the
additional classification or their representatives, and the
contracting officer do not agree on the proposed classification
and wage rate (including the amount designated for fringe
benefits, where appropriate), the contracting officer shall refer
the question, including the views of all interested parties and
the recommendation of the contracting officer, to the Wage
and Hour Administrator for determination. Said Administrator,
or an authorized representative, will issue a determination
within 30 days of receipt and so advised the contracting
officer or will notify the contracting officer within the 30-day
period that additional time is necessary.
e. The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraph 2c or 2d of this Section IV
shall be paid to all workers performing work in the additional
classification from the first day on which work is performed in
the classification.

. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor or subcontractors, as

than a weekly period (but not less often than quarterly) under
plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred



appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an
hourly case equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not
make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the
amount of any cost reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided that the
Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon
Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and
Helpers:

a. Apprentices:
(1) Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of
Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau, or if a person is employed
in his/her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a
State apprenticeship agency (where appropriate) to be eligible
for probationary employment as an apprentice.
(2) The allowable ratio of apprentices to journeyman-level
employees on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the
entire work force under the registered program. Any
employee listed on a payroll at an apprentice wage rate, who
is not registered or otherwise employed as stated above, shall
be paid not less than the applicable wage rate listed in the
wage determination for the classification of work actually
performed. In addition, any apprentice performing work on
the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually
performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman-level
hourly rate) specified in the contractor’s or subcontractor’s
registered program shall be observed.
(3) Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level
of progress, expressed as a percentage of the journeyman-

level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship

program does not specify fringe benefits, apprentices must be paid
the full amount of fringe benefits listed on the wage determination

for the applicable classification. If the Administrator for the Wage
and Hour Division determines that a different practice prevails for

the applicable apprentice classification, fringes shall be paid in

accordance with that determination.

(4) In the event the Bureau of Apprenticeship and Training,
or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the
contractor or subcontractor will no longer be permitted to
utilize apprentices at less than the applicable predetermined
rate for the comparable work performed by regular employees
until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and

individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL,
Employment and Training Administration.

(2) The ratio of trainees to journeyman-level employees on
the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for
the work actually performed.

(3) Every trainee must be paid at not less than the rate
specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate
specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed on the wage determination unless the Administrator of the
Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding
journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in
which cases such trainees shall receive the same fringe benefits
as apprentices.

(4) In the event the Employment and Training Administration
withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper
classification is specified and defined on the applicable wage
determination or is approved pursuant to the conformance
procedure set forth in Section IV. 2. Any worker listed on a
payroll at a helper wage rate, who is not a helper under a
approved definition, shall be paid not less than the applicable
wage rate on the wage determination for the classification of
work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill
training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid
highway construction programs are not subject to the requirements of
paragraph 4 of this Section IV. The straight time hourly wage rates for
apprentices and trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to journeymen
shall not be greater than permitted by the terms of the particular
program.

6. Withholding:

The SHA shall upon its own action or upon written request of an
authorized representative of the DOL withhold, or cause to be withheld,
from the contractor or subcontractor under this contract or any other
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements
which is held by the same prime contractor, as much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainee’s and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
SHA contracting officer may, after written notice to the contractor, take



such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers,
mechanics, watchmen, or guards (including apprentices, trainees, and
helpers described in paragraphs 4 and 5 above) shall require or permit
any laborer, mechanic, watchman, or guard in any workweek in which
he/she is employed on such work, to work in excess of 40 hours in such
workweek unless such laborer, mechanic, watchman, or guard receives
compensation at a rate not less than one-and-one-half times his/her
basic rate of pay for all hours worked in excess of 40 hours in such
workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of
any violation of the clause set forth in paragraph 7 above, the contractor
and any subcontractor responsible thereof shall be liable to the affected
employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory) for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer,
mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which
such employee was required or permitted to work in excess of the
standard work week of 40 hours without payment of the overtime wages
required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall; upon its own action or upon written request of
any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed
by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to the Contract Work Hours and
Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph 8
above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding
$2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural collectors,
which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of
the Secretary of Labor which are herein incorporated by
reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be
maintained by the contractor and each subcontractor during
the course of the work and preserved for a period of 3 years
from the date of completion of the contract for all laborers,
mechanics, apprentices, trainees, watchmen, helpers, and
guards working at the site of the work.

b. The payroll records shall contain the name, social security
number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of

contributions or costs anticipated for bona fide fringe benefits
or cash equivalent thereof the types described in Section
1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of
hours worked; deductions made; and actual wages paid. In
addition, for Appalachian contracts, the payroll records shall
contain a notation indicating whether the employee does, or
does not, normally reside in the labor area as defined in
Attachment A, paragraph 1. Whenever the Secretary of Labor,
pursuant to Section 1V, paragraph 3b, has found that the
wages of any laborer or mechanic include the amount of any
costs reasonably anticipated in providing benefits under a plan
or program described in Section 1(b)(2)(B) of the Davis Bacon
Act, the contractor and each subcontractor shall maintain
records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially
responsible, that the plan or program has been communicated
in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing
benefits. Contractors or subcontractors employing apprentices
or trainees under approved programs shall maintain written
evidence of the registration of apprentices and trainees, and
ratios and wage rates prescribed in the applicable programs.
c. Each contractor and subcontractor shall furnish, each week
in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees
(including apprentices trainees, and helpers, described in
Section |V, paragraphs 4 and 5, and watchmen and guards
engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely
all of the information required to be maintained under
paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose and may be purchased from the
Superintendent of Documents (Federal stock number 029-005-
0014-1), U.S. Government Printing Office, Washington, D.C.
20402. The prime contractor is responsible for submitting
payroll copies of all subcontractors.
d. Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the Contractor or
subcontractor or his/her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:
(1) that the payroll for the payroll period contains the
information required to be maintained under paragraph 2b
of this Section V and that such information is correct and complete;
(2) that such laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly
from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR 3;
(3) that each laborer or mechanic has been paid not less that
the applicable wage rate and fringe benefits or cash equivalent for
the classification of worked performed, as specified in the applicable
wage determination incorporated into the contract.
e. The weekly submission of a properly executed certification
set forth on the reverse side of Optional Form WH-347 shall
satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 2d of this Section V.
f. The falsification of any of the above certifications may
subject the contractor to civil or criminal prosecution under 18
U/S. C. 1001 and 31 U.S.C. 231.
g. The contractor or subcontractor shall make the records
required under paragraph 2b of this Section V available for
inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall
permit such representatives to interview employees during
working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available,
the SHA, the FHWA, the DOL, or all may, after written notice
to the contractor, sponsor, applicant, or owner, take such



actions as may be necessary to cause the suspension of any
further payment, advance, or guarantee of funds. Furthermore,
failure to submit the required records upon request or to make
such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all federal-aid contracts on the national highway system,
except those which provide solely for the installation of protective
devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification
contracts, and contracts for which the total final construction
cost for roadway and bridge is less than $1,000,000 (23 CFR
635) the contractor shall:

a. Become familiar with the list of specific materials and
supplies contained in Form FHWA-47, “Statement of Materials
and Labor Used by Contractor of Highway Construction
Involving Federal Funds,” prior to the commencement of work
under this contract.

b. Maintain a record of the total cost of all materials and
supplies purchased for and incorporated in the work, and also
of the quantities of those specific materials and supplies listed
on Form FHWA-47, and in the units shown on Form FHWA-47.
¢. Furnish, upon the completion of the contract, to the SHA
resident engineer on /Form FHWA-47 together with the data
required in paragraph 1b relative to materials and supplies, a
final labor summary of all contract work indicating the total
hours worked and the total amount earned.

2. At the prime contractor’s option, either a single report
covering all contract work or separate reports for the contractor
and for each subcontract shall be submitted.

VIl.  SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a greater
percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated
by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be
deducted from the total original contract price before computing
the amount of work required to be performed by the contractors’
own organization (23 CFR 635).

a. “lts own organization” shall be construed to include only
workers employed and paid directly by the prime contractor
and equipment owned or rented by the prime contractor, with
or without operators. Such term does not include employees
or equipment of a subcontractor, assignee, or agent of the
prime contractor.
b. “Specialty Iltems” shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a
whole and in general are to be limited to minor components of
the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph 1 of Section VII is computed includes the cost of
material and manufactured products which are to be purchased or
produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the contract.
Written consent will be given only after the SHA has assured that
each subcontract is evidenced in writing and that it contains all
pertinent provisions and requirements of the prime contract.

VIIl. SAFETY: ACCIDENT PREVENTION

1. In the performance of this contract the contractor shall comply
with all applicable Federal, State, and local laws governing safety,
health, and sanitation (23 CFR 635). The contractor shall provide
all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA
contracting officer may determine, to be reasonably necessary to
protect the life and health of employees on the job and the safety
of the public and to protect property in connection with the
performance of the work covered by the contract.

2. Itis a condition of this contract, and shall be made a condition
of each subcontract, which the contractor enters into pursuant to
this contract, that the contractor and any subcontractor shall not
permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous
or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926)
promulgated by the Secretary of Labor, in accordance with
Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S. C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative thereof,
shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the
construction safety and health standards and to carry out the
duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid
highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID

HIGHWAY PROJECTS

18 U.S.C. 1020 reads as follows:

“Whoever, being an officer, agent or employee of the United States, or of
any State or Territory, or whoever, whether a person, association, firm,

or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or

cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with

the submission of plans, maps, specifications, contracts, or costs of

construction on any highway or related project submitted for approval to

the Secretary of Transportation; or



Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented,;

Shall be fined not more than $10,000 or imprisoned not more
than 5 years or both.”

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

(Applicable to all Federal-aid construction contracts and to all
related subcontracts of $100,000 or more).

By submission of this bid or the execution of this contract, or
subcontract, as appropriate, the bidder, Federal-aid construction
contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance
of this contract, unless such contract is exempt under the Clean
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by
Pub.L. 91-604), and under the Federal Water Pollution Control
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in
implementation thereof (40 CFR 15) is not listed, on the date of
contract award, on the U.S. Environmental Protection Agency
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with
all the requirements of Section 114 of the Clean Air Act and
Section 308 of the Federal Water Pollution Control Act and all
regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of
any communication from the Director, Office of Federal Activities,
EPA indicating that a facility that is or will be utilized for the
contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the
requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as
the government may direct as a means of enforcing such
requirements.

Xl. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
primary participant is providing the certification set out below.
b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit
an an explanation of why it cannot provide the certification set
out below. The certification or explanation will be considered
in connection with the department or agency’s determination
whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an
explanation shall disqualify such a person from participation in

this transaction.

c. The certification in this clause is a material representation

of fact upon which reliance was placed when the department
or agency determined to enter into this transaction. If it is

later determined that the prospective primary participant
knowingly rendered an erroneous certification, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
of default.

d. The prospective primary participant shall provide immediate
written notice to the department or agency to whom this proposal is
submitted if any time the prospective primary participant learns that
its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms “covered transaction,” “debarred,” “suspended,”
“ineligible,”lower tier covered transaction,” “participant,”
“person,” “primary covered transaction,” “principal,”

“proposal,” and “voluntarily excluded,” as used in this clause,
have the meanings set out in the Definitions and Coverage
sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal

is submitted for assistance in obtaining a copy of those regulations.
f. The prospective primary participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency entering into this transaction.

g. The prospective primary participant further agrees by
submitting this proposal that it will include the clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
provided by the department or agency entering into this covered
transaction, without modification in all lower tier covered transactions
and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not
required to, check the nonprocurement portion of the “Lists of
Parties Excluded from Federal Procurement or Nonprocurement
Programs” (Nonprocurement List) which is compiled by the
General Services Administration.

i. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Primary Covered Transactions

1. The prospective primary participant certifies to the best of its
knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from



covered transactions by any Federal department or agency;
b. Have not within a 3-year period preceding this proposal
been convicted of or had a civil judgment rendered against
them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify
to any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.
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2. Instructions for Certification - Lower Tier Covered
Transactions:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal
is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous by reason
of changed circumstances.

d. The terms “covered transaction,” “debarred,”

“suspended,” “ineligible,” “primary covered transaction,”
“participant,” “person,” “principal,” “proposal,” and

“voluntarily excluded,” as used in this clause, have the
meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in
obtaining a copy of those regulations.

e. The prospective lower tie participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended,
declared ineligible, or voluntarily excluded from participation in
this covered transaction, unless authorized by the department
or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
“Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,”
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not

" ou "o

required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealing.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility And
Voluntary Exclusion-Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission
of this proposal, that neither it nor its principals is presently
debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participation in this transaction by
any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this

proposal.
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

(Applicable to all Federal-aid construction contracts and to all
related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting
this bid or proposal, to the best of his or her knowledge and
belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, “Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C.
1352. Any person who fails to file the required certification shall
be subject to a civil penalty of not less than $10,000 and not



more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or
her bid or proposal that he or she shall require that the language
of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify
and disclose accordingly.



MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’'s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT'’s Chief Contract Official at 217-782-7806.
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