

PAVEMENT MARKING SCHEDULE						
LOCATION	PAVEMENT MARKING REMOVAL	RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL	RAISED PAVEMENT MARKER REFLECTOR REPLACEMENT	EPOXY PAVEMENT MARKING LINE 4"		EPOXY PAVEMENT MARKING LINE 6"
	SQ FT	EACH	EACH	FOOT		FOOT
SN 006-0152 (W.B.)			CRYSTAL	YELLOW	WHITE	WHITE
STAGE I	911	42				
STAGE II	235		42	713	713	413
SUBTOTAL				713	713	
TOTAL	1146	42	42	1426		413

TEMPORARY CONCRETE BARRIER SCHEDULE		
LOCATION	TEMPORARY CONCRETE BARRIER	TEMPORARY CONCRETE BARRIER RELOCATE
	SQ FT	EACH
SN 006-0152 (W.B.)		
STAGE I	563	
STAGE II		563
TOTAL	563	563

RESURFACING SCHEDULE			
LOCATION	HMA SURFACE REMOVAL (VARIABLE DEPTH)	BITUMINOUS MATERIALS (PRIME COAT)	POLYMERIZED HMA SURFACE CSE. MIX D, N90
	SQ YD	GAL	TON
SN 006-0152 (W.B.)			
STAGE I	538	43	45
STAGE II	529	42	44
TOTAL	1067	85	89