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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m.  April 27, 2018 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61E42 
   DUPAGE County 
   Section 17-00104-00-RS (Addison) 
   Project BEPP-400 () 
   Route FAU 3834 (Army Trail Boulevard) 
   District 1 Construction Funds 

 
 Resurfacing on Army Trail Bouldevard from Mill Road to Rohlwing Road in the Village of Addison. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 



               CONTRACT   61E42 
INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

           
Adopted January 1, 2018 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING 
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS. 
 
ERRATA  Standard Specifications for Road and Bridge Construction 
 (Adopted 4-1-16) (Revised 1-1-18)  
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CHECK SHEET 
FOR 

RECURRING SPECIAL PROVISIONS 
 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract 
and are included by reference: 
 

RECURRING SPECIAL PROVISIONS 
 
CHECK SHEET # PAGE NO. 
1 X Additional State Requirements for Federal-Aid Construction Contracts 64 
2 X Subletting of Contracts (Federal-Aid Contracts) 67 
3 X EEO  68 
4  Specific EEO Responsibilities Non Federal-Aid Contracts 78 
5  Required Provisions - State Contracts 83 
6  Asbestos Bearing Pad Removal 89 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  90 
8  Temporary Stream Crossings and In-Stream Work Pads 91 
9  Construction Layout Stakes Except for Bridges 92 

10 X Construction Layout Stakes 95 
11  Use of Geotextile Fabric for Railroad Crossing  98 
12  Subsealing of Concrete Pavements 100 
13  Hot-Mix Asphalt Surface Correction 104 
14 X Pavement and Shoulder Resurfacing  106 
15  Patching with Hot-Mix Asphalt Overlay Removal  107 
16  Polymer Concrete  109 
17  PVC Pipeliner  111 
18  Bicycle Racks  112 
19  Temporary Portable Bridge Traffic Signals  114 
20  Work Zone Public Information Signs  116 
21  Nighttime Inspection of Roadway Lighting  117 
22  English Substitution of Metric Bolts  118 
23  Calcium Chloride Accelerator for Portland Cement Concrete  119 
24  Quality Control of Concrete Mixtures at the Plant  120 
25  Quality Control/Quality Assurance of Concrete Mixtures  128 
26  Digital Terrain Modeling for Earthwork Calculations  144 
27  Reserved  146 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1)   147 
29  Reserved  153 
30  Reserved 154 
31  Reserved  155 
32  Temporary Raised Pavement Markers  156 
33  Restoring Bridge Approach Pavements Using High-Density Foam 157 
34  Portland Cement Concrete Inlay or Overlay  160 
35 

 
 
       

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  164 
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  LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 
 
 

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X” 
are applicable to this contract and are included by reference: 
 

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS 
  

CHECK SHEET #  PAGE NO. 
LRS 1  Reserved…………………………………………………………………………………………… 168 
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LRS 15  Partial Payments …………………………………………………………………………………... 196 
LRS 16  Protests on Local Lettings ………………………………………………………………………... 197 
LRS 17  Substance Abuse Prevention Program………………………………………………………….. 198 
LRS 18  Multigrade Cold Mix Asphalt ……………………………………………………………………… 199 
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BDE SPECIAL PROVISIONS 
 

 
The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80382 134 X Adjusting Frames and Grates April 1, 2017  
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173 136 X Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80366 138 X Butt Joints July 1, 2016   
 80386   Calcium Aluminate Cement for Class PP-5 Concrete Patching Nov. 1, 2017  
 80396   Class A and B Patching Jan. 1, 2018  
 80384 139 X Compensable Delay Costs June 2, 2017  
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 143 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
* 80029 146 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 April 2, 2018 
 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80388 157 X Equipment Parking and Storage  Nov. 1, 2017  
 80229 158 X Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246 161 X Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 April 1, 2016 
 80347   Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits  - 

Jobsite Sampling 
Nov. 1, 2014 Jan. 1, 2018 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Nov. 1, 2017 
 80376 162 X Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
 80392 163 X Lights on Barricades Jan. 1, 2018  
 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
* 80393 165 X Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018 March 2, 2018 
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
* 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018 April 1, 2018 
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 167 X Pavement Marking Removal July 1, 2016  
 80390 168 X Payments to Subcontractors Nov. 2, 2017  
 80377 169 X Portable Changeable Message Signs Nov. 1, 2016 April 1, 2017 
 80389 170 X Portland Cement Concrete  Nov. 1, 2017  
 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
 80385 171 X Portland Cement Concrete Sidewalk Aug. 1, 2017  
 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 172 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  



File 
Name 

Pg.  Special Provision Title Effective Revised 

 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt 
Shingles (RAS)  

Nov. 1, 2012 Jan. 1, 2018 

 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
* 80397 173 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 174 X Subcontractor Mobilization Payments  Nov. 2, 2017  
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298   Temporary Pavement Marking (NOTE: This special provision was 

previously named “Pavement Marking Tape Type IV”.) 
April 1, 2012 April 1, 2017 

 20338 175 X Training Special Provision  Oct. 15, 1975  
 80318   Traversable Pipe Grate for Concrete End Sections (Note: This 

special provision was previously named “Traversable Pipe Grate”.)  
Jan. 1, 2013 Jan. 1, 2018 

 80288 178 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 180 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071   Working Days Jan. 1, 2002  
 
The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location Effective Revised 

80368 Light Tower  Article 1069.08 July 1, 2016  
80369 Mast Arm Assembly and Pole Article 1077.03(a)(1) July 1, 2016  
80338 Portland Cement Concrete Partial Depth Hot-Mix 

Asphalt Patching  
Recurring CS #35 April 1, 2014 April 1, 2016 

80379 Steel Plate Beam Guardrail  Articles 630.02, 630.05, 
630.06, and 630.08 

Jan. 1, 2017  

80381 Traffic Barrier Terminal, Type 1 Special    Article 631.04 Jan. 1, 2017  
80380 Tubular Markers Articles 701.03, 701.15, 

701.18, and 1106.02 
Jan. 1, 2017  
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STATE OF ILLINOIS 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the specifications listed in the table below, which 
apply to and govern the proposed improvement designated as FAU Route 3834 Army Trail 
Boulevard – Rohlwing Road to Mill Road Water Main Replacement and Resurfacing in the 
Village of Addison, DuPage County and in case of conflict with any part or parts of said 
specifications, the said Special Provisions shall take precedence and govern. 
 

SPECIFICATION ADOPTED/DATED 
Standard Specifications for Road and Bridge Construction April 1, 2016 
Manual on Uniform Traffic Control Devices for Streets and Highways 
Illinois Supplement Latest Edition 

Supplemental Specifications, Recurring Special Provisions, and BDE Special 
Provisions (indicated on sheets included herein) April 1, 2018 

Standard Specifications for Water &  Sewer Main Construction in Illinois Latest Edition 
Manual of Test Procedures for Materials Latest Edition 
Village of Addison Standard Specifications for Design and Construction 
(Ordinance No. O-05-98) N/A 

 
Contract No. 61E42 

 
LOCATION OF IMPROVEMENT 
This improvement is located along Army Trail Boulevard, from Central Drive, 700 feet east of 
IL Rte 53 (Rohlwing Road) to Mill Road in the Village of Addison, DuPage County, Illinois. 
The total gross and net length of improvements is approximately 7,690.2 feet (1.46 miles). 
 
DESCRIPTION OF IMPROVEMENT 
The work consists of pavement milling, HMA pavements, pavement patching, utility structure 
adjustments or reconstruction, pavement marking, temporary traffic control, landscaping, earth 
excavation, curb and gutter removal and replacement, PCC sidewalks, erosion control measures, 
detector loop replacement and watermain construction. This will require mobilization, traffic 
control and protection and all incidental and collateral work necessary to complete the project as 
shown in the plans and described herein. 
 
ABUTTING PROPERTY ACCESS 
The Contractor shall provide access to abutting property at all times during the construction, 
except for periods of short interruption.  The Contractor shall notify the property owner no less 
than 24 hours in advance of the short interruption of access and/or services and shall notify the 
owner of the time and duration of the interruption.  The cost to provide access shall be paid for 
and included in the items for TEMPORARY ACCESS or TEMPORARY RAMP as directed by 
the Engineer. 
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AVAILABLE REPORTS 
 

 No project specific reports were prepared 
 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 
  Record structural plans 
  
  Preliminary Site Investigation (PSI) 
 
  Preliminary Environmental Site Assessment (PESA) 
 
  Soils/Geotechnical Report 
 
  Boring Logs 
 
  Pavement Cores 
 
  Location Drainage Study (LDS) 
 
  Hydraulic Report 
 
  Noise Analysis 
 
  Other:   
 
Those seeking these reports should request access from: 
 
Kai Liu, P.E. 
 
Village of Addison 
Engineering Department 
One Friendship Plaza 
Addison, IL 60101 
630.693.7535 
 
kliu@addison-il.org 
   

mailto:kliu@addison-il.org
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COMPLETION DATE PLUS WORKING DAYS 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

Interim Completion Date – The Contractor shall complete all water main and box culvert 
construction including the patching by 11:59 PM on August 24, 2018. 
 
Completion Date – The Contractor shall complete all contract items and safely open all 
roadways to traffic by 11:59 PM on November 2, 2018 except as specified herein. 
 
The Contractor will be allowed to complete all clean-up work and punch list items within 5 
working days after the completion date for opening the roadway to traffic.   
 
Under extenuating circumstances the Engineer may direct that certain items of work, not 
affecting the safe opening of the roadway to traffic, may be completed within the working 
days allowed for cleanup work and punch list items.  Temporary lane closures for this work 
may be allowed at the discretion of the Engineer. 

 
Article 108.09 shall apply to the Interim Completion Date, Completion Date, and the number of 
Working Days. 
 
CONNECTIONS TO EXISTING PIPES 
Non-shear couplings shall be used for connections of new pipe to existing pipe and where 
dissimilar pipe and joint materials are encountered. Couplings shall be a minimum of 12 inches 
long for connection on larger pipes. No stainless steel shear rings will be allowed. The cost of all 
materials required and all labor necessary to comply with the above provisions will not be paid 
for separately, but shall be considered as included in the cost of the associated storm sewer items, 
and no additional compensation will be allowed. 
 
CURB AND GUTTER TRANSITION 
The transition from the proposed curb and gutter section to a flat or depressed section (where 
there is no connection to existing curb and gutter) shall be accomplished in approximately five 
feet. The cost of all materials required and all labor necessary to comply with the above 
provisions will not be paid for separately, but shall be considered as included in the cost of the 
associated curb and gutter items, and no additional compensation will be allowed. 
  
CURB REMOVAL AND REPLACEMENT 
Removal and replacement of type B curb and combination concrete curb and gutter shall be paid 
for as "CURB REMOVAL AND REPLACEMENT”. 
 
CURB REMOVAL AND REPLACEMENT ADJACENT PATCHING 
The Contractor shall saw cut pavement and curb & gutter to separate the existing material to be 
removed by means of an approved saw to a depth as shown on the plans or as directed by the 
Engineer. If necessary, pavement patching adjacent to curb removal and replacement shall 
include the installation of a full depth concrete pour to fill any void areas between the new curb 
and first saw cut to remove existing curb.  Should it be necessary, a second saw cut shall be 
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made to provide a clean sharp butt joint over the entire lengths of new curb.  The cost of all 
materials required and all labor necessary to comply with the above provisions will not be paid 
for separately, but shall be considered as included in the cost of the associated curb and gutter 
items, and no additional compensation will be allowed. 
 
HOT-MIX ASPHALT BEING PLACED 
Prior to placing hot-mix asphalt concrete mix adjacent to existing pavement to remain, the 
exposed edge shall be cleaned of loose material to the satisfaction of the Engineer.  This work 
will not be paid for separately, but shall be included in the cost of the hot-mix asphalt concrete 
being placed. 
 
PROTECTION AND RESTORATION OF PROPERTY 
The Contractor shall protect and restore property according to Article 107.20 of the “Standard 
Specifications” and the following: 
 
Trees and Shrubs:  Extra care shall be exercised when operating equipment around trees or 
shrubs. Injured branches or roots shall be pruned in a manner satisfactory to the Engineer and 
shall be painted where the cut was made.  Roots exposed during excavating operations shall be 
neatly pruned and covered with topsoil.  This work shall be done as soon as possible and shall be 
considered as included in the cost of the contract, and no additional compensation will be 
allowed. 
 
The Contractor shall adhere to limits of restoration shown. Areas outside these limits that are 
damaged or disturbed by the Contractor, shall be restored by the Contractor. No additional 
compensation will be allowed 
 
The contractor shall pay special attention to article 201.01(a) of the standard specifications.  
Removal of all obstructions in the right-of-way, that are not included in a specific removal item, 
shall be considered clearing and will not be measured for payment. this shall include, but not 
limited to, fences, walls, foundations, buildings, accumulations of rubbish of whatever nature, old 
type III barricades, old water heaters, old CMP pipe, rubber tires, concrete blocks, utility anchors, 
metal parts, abandoned wooden power poles, gates, and all vegetation, trees, shrubs, etc. less than 
6" in diameter. 
 
PUBLIC CONVENIENCE AND SAFETY 
The Contractor shall limit public inconveniences safety conflicts according to Article 107.09 of 
the “Standard Specifications” and the following: 
 
Keeping Roads Open to Traffic: All roads shall remain open to traffic. The Contractor may 
close one (through traffic) lane because of construction only between the hours of 9:00 AM and 
3:00 PM. The Contractor shall maintain  one-way  traffic during  these restricted hours on  two 
lane highways  with the use  of  signs and flaggers  as shown  on  the applicable Traffic Control 
Standard.   On multi-lane highways  the  Contractor  shall  maintain  at  least  one  (through  
traffic)  lane  in  each direction with the use of signs,  barricades,  and  arrow  boards as  shown  
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on  the  Traffic Control Standards.  All lanes of traffic will be maintained between 3:00 PM and 
9:00 AM and when no construction activities are being carried out. 
 
The  restricted  lane  closure  time  may  be  adjusted by  the  Resident  Engineer.  The 
Contractor shall provide a start and end time and a procedure plan 48 hours prior to the lane(s) to 
be closed.  The Resident Engineer will notify the Contractor 24 hours in advance with the 
decision. 
 
If the Contractor fails to provide notification or disregards the decision by the Resident Engineer 
the Traffic Control Deficiency Charge will be applied as stated in the Standard Specifications 
Art. 105.03 (b). 
  
Safety and Convenience:  The Contractor shall maintain entrances along the proposed 
improvement.  Interference with traffic movements and inconvenience to owners of abutting 
property and the public shall be kept to a minimum.  Any delays or inconveniences caused by the 
Contractor, by complying with these requirements shall be considered included in the cost of the 
applicable traffic control pay items and no additional compensation will be allowed. 
 
Contractors shall plan their work so that there will be no open holes in the pavement and that all 
barricades will be removed from the roadway during non-working hours, except where required 
for public safety. 
 
SAW CUTTING 
The Contractor shall saw cut pavement, curb and gutter, driveways, sidewalk, and patches to 
separate the existing material to be removed by means of an approved concrete saw to a depth as 
shown on the plans or as directed by the Engineer. This work shall be included in the cost of the 
item being removed. 
 
The Contractor shall be required to saw vertical cuts so as to form clean vertical joints. Should 
the Contractor deface any edge, a new sawed joint shall be provided and any additional work, 
including removal and replacement, shall be done at the Contractor’s expense. 
 
The cost of all materials required and all labor necessary to comply with the above provisions 
will not be paid for separately, but shall be considered as included in the cost of the items being 
removed, and no additional compensation will be allowed. 
 
SIGNS 
The Contractor will be required to relocate or remove and replace signs that interfere with his/her 
construction operations, and to temporarily reset all such signs during construction operations.  
This work will be included in the cost of the associated traffic control and protection items. 
 
Any signs which are damaged beyond repair during construction operations shall be replaced in 
kind by the Contractor to the satisfaction of the Engineer at no additional cost to the contract. 
All existing signs shall conform to the current edition of "ILLINOIS MANUAL ON UNIFORM 
TRAFFIC CONTROL DEVICES FOR STREETS & HIGHWAYS."  Those existing signs that 
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do not conform shall be replaced as directed by the Engineer, and shall be paid for as "SIGN 
PANEL - TYPE 1". 
 
STORM SEWER  
The Contractor shall maintain flows through sewer systems at all times.  The existing structures 
shall be inspected before construction starts.  As directed by the Engineer, any accumulation of 
material in the structure due to construction operations shall be removed by the Contractor at his 
expense.  The cost of all materials required and all labor necessary to comply with the above 
provisions will not be paid for separately, but shall be considered as included in the cost of 
mobilization, and no additional compensation will be allowed.  
 
The Contractor shall furnish all labor, equipment and material necessary for dewatering trench 
excavations as well as shoring trench walls during utility operations.  This work will not be paid 
for separately but shall be included in the cost of utility installations. 
 
Removal of end sections shall be paid for as “STORM SEWER REMOVAL” unless indicated 
otherwise on the plans. 
 
SURVEY CONTROL POINTS 
The Contractor shall furnish the Engineer with the materials required to establish survey control 
points according to Article 105.09 of the “Standard Specifications” and the following: 
 
Paint:  The Contractor shall furnish, at their expense, white, pink or purple pavement marking 
paint in aerosol cans, for use by the Engineer. The paint shall last up to 6 months; be non-
freezing, be functional to 14°F; and be fully operational in an inverted position. 
 
Paint: The Contractor and subcontractors shall only use white, pink or purple colors for their 
own markings.  At no time will the Contractor use any of the J.U.L.I.E. utility colors listed in 
Article 107.31 of the “Standard Specifications”. 
 
Hubs:  The Contractor shall furnish, at their expense, hubs for use by the Engineer according to 
the following: 
 

1. Shall be 1 ⅜” x ⅞” x 18” (actual dimension). 
2. Shall be furnished in securely banded (on each end) bundles of 25 pieces. 
3. The material shall be kiln dried Douglas fir, oak or maple and surfaced on the 2 larger 

sides and without splits, pitch pockets, wane, knots or decayed wood. 
4. The tapered end on each hub shall be pencil point tapered. 

 
Lath:  The Contractor shall furnish, at their expense, lath for use by the Engineer according to 
the following: 
 

1. Shall be 1 ⅛” x ½” x 48” (actual dimension). 
2. Shall be furnished in securely banded (on each end) bundles of 50 pieces. 
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3. The material shall be kiln dried Douglas fir, oak or maple and surfaced on the 2 larger 
sides and without splits, pitch pockets, wane, knots or decayed wood. 

4. The tapered end may be saw-cut tapered or pencil tapered. 
 
TEMPORARY TOILETS 
The Contractor shall provide temporary toilet facilities for the use of all Contractors' personnel 
employed on the work site, and shall maintain same in proper sanitary condition.  At completion, 
the facilities shall be removed and the premises left clean.  The Engineer shall approve the 
location of the temporary toilets.  The cost of this work shall be included in the cost of 
"mobilization". 
 
UTILITY CLOSED LID CASTINGS 
All frames with closed lids to be furnished as part of this contract for construction, adjustment or 
reconstruction of any manholes, catch basin, inlet, valve vault, or meter vault shall have cast into 
the lid one of the following words:  all lids to be used on storm sewer structures shall bear the 
word "STORM".  All lids to be used on sanitary sewer structures shall bear the word 
"SANITARY".  All lids to be used on water system structures shall bear the word "WATER".  
All open grates shall include the wording "DUMP NO WASTE, DRAINS TO WATERWAYS".  
This work shall be considered included in the cost of the structure being constructed, adjusted or 
reconstructed.  The cost of all materials required and all labor necessary to comply with the 
above provisions will not be paid for separately, but shall be considered as included in the cost of 
the associated frame and grate items, and no additional compensation will be allowed. 
 
UTILITY FRAMES GRATES AND LIDS 
All existing frames, grates, and lids that are being replaced shall remain the property of the 
Village of Addison. The Contractor shall deliver all removed frames, grates and lids to the  
public works facility located at 1491 W. Jeffrey Drive, Addison, or as directed by the Engineer. 
The cost of all materials required and all labor necessary to comply with the above provisions 
will not be paid for separately, but shall be considered as included in the cost of the associated 
frame and grate items, and no additional compensation will be allowed. 
 
WATER FOR THE SITE 
Should the Contractor desire to obtain water for construction purposes from the local area, the 
Contractor will be responsible for making arrangements through the local agency.  The local 
agency will instruct the Contractor where a potable water supply from a hydrant near the work 
site is located.  The agency shall meter the potable water used by the Contractor and the 
Contractor will be charged for the water used at the agency rates.  The Contractor is responsible 
for the transportation of the water to the site where needed. The cost of all materials required and 
all labor necessary to comply with the above provisions will not be paid for separately, but shall 
be considered as included in the cost of "MOBILIZATION". 
 
ADJUSTING SANITARY SERVICE LINES 
Description: This work shall consist of adjusting existing water service lines when directed by 
the Engineer where they are in conflict with new improvements or where the proposed 
construction.  
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General: This work shall be performed in accordance with Section 563 of the Standard 
Specifications and with applicable portions of Sections 34 and 41 of the Water and Sewer 
Specifications with the following alterations. 
 
Materials:  Sanitary sewer shall be polyvinyl chloride (PVC) pipe conforming to ASTM D2241 
with gasket joints conforming to ASTM 3212.  All supplied pipes must be from the same 
manufacturer.  All supplied fittings must be from the same manufacturer.  The Standard 
Dimension Ratio (SDR) shall be 26.  Connections to existing sewer lines shall be made using 
Fernco couplings (RC Series Repair Coupling with stainless steel sheer ring).  Water service line 
shall be Type K copper manufactured in accordance with ASTM B88 and B251. 
 
Method of Measurement:  This work will be measured for payment as each. Each service 
location adjusted measured will include stops, fittings, and valves as required. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for 
ADJUSTING SANITARY SEWER SERVICE LINES. 
 
ADJUSTING WATERMAIN 
Description: This work shall consist of adjusting existing water mains when directed by the 
Engineer where they are in conflict with new improvements or where the proposed construction 
will reduce the cover over the watermain.  
 
General: All materials used in adjusting water mains shall meet the requirements of the owning 
agency’s standards and shall be in accordance with Section 40 of the Standard Specification for 
Water and Sewer Main Construction in Illinois, latest edition.  All adjustment in the line or grade 
of the existing water main shall be approved by the Engineer. 
 
All materials, labor, and equipment necessary to adjust the watermain shall be on hand before 
shutdown and cutting of the existing main. The Contractor shall take every precaution to hold the 
interruption of service to a minimum. 
 
A minimum clearance of eighteen inches (18") shall be maintained between the adjusted main 
and improvement for which the adjustment was made.  A downward adjustment will be required 
unless 5.5' of cover can be maintained for an upward adjustment or as approved by the Engineer. 
 
Adequate precautions shall be taken to prevent contaminants from entering the existing main. 
The inside surface of all new materials used in the adjustment shall be cleaned of all foreign 
materials and swabbed with a solution of efficient bactericide before assembly. The adjusted 
section shall then be flushed with potable water. 
 
Thrust blocking of Class SI concrete shall also be placed where required and as directed by the 
Engineer. 
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Forty-eight (48) hours prior to shutting down the existing main for the adjustments, the facility 
owner and all users that will be affected shall be notified in writing. The Contractor shall 
distribute notices of the shut down to the residents affected.  The Contractor shall cooperate with 
the local agency personnel to locate valves necessary to isolate the work area.  All valves will be 
operated by personnel from the owning agency.   
 
Method of Measurement: This work will be measured for payment in feet. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for 
ADJUSTING WATERMAIN of the size specified. This price shall include the cost of all 
materials, pipe, adapters, joint materials, fittings, blocking, trench backfill, removal and disposal 
of existing main, and all work and equipment necessary to make a complete and finished 
installation. 
 
ADJUSTING WATER SERVICE LINES 
Description: This work shall consist of adjusting existing water service lines when directed by 
the Engineer where they are in conflict with new improvements or where the proposed 
construction will reduce the cover over the service line.  
 
General: All materials used in adjusting water service lines shall meet the requirements of the 
owning agency’s standards and shall be in accordance with Section 40 of the Standard 
Specification for Water and Sewer Main Construction in Illinois, latest edition.  All adjustment 
in the line or grade of the existing water main shall be approved by the Engineer. 
 
All materials, labor, and equipment necessary to adjust the water service line shall be on hand 
before shutdown and cutting of the existing service line. The Contractor shall take every 
precaution to hold the interruption of service to a minimum. 
 
A minimum clearance of eighteen inches (18") shall be maintained between the adjusted service 
line and improvement for which the adjustment was made.  A downward adjustment will be 
required unless 5.5' of cover can be maintained for an upward adjustment or as approved by the 
Engineer. 
 
Adequate precautions shall be taken to prevent contaminants from entering the existing water 
service. The inside surface of all new materials used in the adjustment shall be cleaned of all 
foreign materials and swabbed with a solution of efficient bactericide before assembly. The 
adjusted section shall then be flushed with potable water. 
 
Thrust blocking of Class SI concrete shall also be placed where required and as directed by the 
Engineer. 
 
Forty-eight (48) hours prior to shutting down the existing main for the adjustments, the facility 
owner and all users that will be affected shall be notified in writing. The Contractor shall 
distribute notices of the shut down to the residents affected.  The Contractor shall cooperate with 
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the local agency personnel to locate valves necessary to isolate the work area.  All valves will be 
operated by personnel from the owning agency.   
 
Method of Measurement: This work will be measured for payment in feet. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for 
ADJUSTING WATER SERVICE LINE of the size specified. This price shall include the cost of 
all materials, pipe, adapters, joint materials, fittings, blocking, trench backfill, removal and 
disposal of existing service line, and all work and equipment necessary to make a complete and 
finished installation. 
 
CLASS D PATCHES 
Description: This work shall consist of the construction of Class D Patches at the locations 
shown on the plans and as directed by the Engineer in accordance with Section 442 of the 
Standard Specifications except as noted herein. 
 
Method of Measurement: This work will be measured for payment in square yards. 
 
Basis of Payment: Payment for all patches, regardless of Type Classification according to 
Article 442.01, will be paid for as CLASS D PATCHES of the thickness specified at the contract 
unit price per square yard.  Payment shall be full compensation for all materials, labor, and 
incidentals to complete the item as shown on the plans and as specified. 
 
CONCRETE TRUCK WASHOUT FACILITY 
Description:  The Contractor shall take sufficient precautions to prevent pollution of streams, 
lakes, reservoirs, and wetlands with fuels, oils, bitumens, calcium chloride, or other harmful 
materials according to Article 107.23 of the “Standard Specifications”. 
  
General:  To prevent pollution by residual concrete and/or the byproduct of washing out the 
concrete trucks, concrete washout facilities shall be constructed and maintained. The concrete 
washout shall be constructed, maintained, and removed according to this special provision and 
details included in these plans.  Concrete washout facilities shall be required regardless of the 
need for NPDES permitting.  On projects requiring NPDES permitting, concrete washout 
facilities shall also be addressed in the Storm Water Pollution Prevention Plan. 
 
The concrete washout facility shall be constructed on the job site according to details included in 
these plans. The Contractor may elect to use a pre-fabricated portable concrete washout 
structure.  The Contractor shall submit a plan for the concrete washout facility, to the Engineer 
for approval, a minimum of 10 calendar days before the first concrete pour.  The working 
concrete washout facility shall be in place before any delivery of concrete to the site.  The 
Contractor shall limit all concrete washout activities to the designated area. 
 
The concrete washout facility shall be located no closer than 50 feet from any environmentally 
sensitive areas, such as water bodies, wetlands, and/or other areas indicated on the plans. 
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Adequate signage shall be placed at the washout facility and elsewhere as necessary to clearly 
indicate the location of the concrete washout facility to the operators of concrete trucks. 
 
The concrete washout facility shall be adequately sized to fully contain the concrete washout 
needs of the project. The contents of the concrete washout facility shall not exceed 75% of the 
facility capacity. Once the 75% capacity is reached, concrete placement shall be discontinued 
until the facility is cleaned out. Hardened concrete shall be removed and properly disposed of 
outside the right-of-way. Slurry shall be allowed to evaporate, or shall be removed and properly 
disposed of outside the right-of-way. The Contractor shall immediately replace damaged basin 
liners or other washout facility components to prevent leakage of concrete waste from the 
washout facility. Concrete washout facilities shall be inspected by the Contractor after each use.   
Any and all spills shall be reported to the Engineer and cleaned up immediately. The Contractor 
shall remove the concrete washout facility when it is no longer needed. 
 
Basis of Payment:  The cost of all materials required and all labor necessary to comply with the 
above will be paid at the contract unit price of lump sum for CONCRETE TRUCK WASHOUT. 
The unit price shall include all labor, equipment and materials necessary to complete the work. 
 

 
CONNECTION TO EXISTING WATER MAINS (NON-PRESSURE) 
Description: This work shall consist of the connection of the proposed water main to the 
existing water main at locations shown on the Plans. It shall be performed in accordance with 
applicable portions of Section 41 of the "Standard Specifications for Water and Sewer Main 
Construction in Illinois," latest edition. 
 
The work shall include all necessary equipment necessary to physically make the connection. 
Any reducers, cutting-in sleeves, or any other fitting near/or as result of the connection, shall be 
installed and paid for as DUCTILE IRON WATER MAIN.  
 

CONSTRUCTION REQUIREMENTS 
 
Proposed water main shall be connected to existing water main after the new main has passed 
hydrostatic testing and disinfection. Connections shall be accomplished by use of mechanical 
joint fittings and lengths of pipe to make the most direct vertical and horizontal adjustments 
necessary to make the connection. This may include cut-ins to the existing main or connections 
to existing valves or fittings. This work will require water shut-off, which shall be coordinated 
with the Village's maintenance personnel for date, time and duration of shut-off. The 
Village Public Works shall be notified a minimum 48 hours prior to the planned water 
disruption. 
  
New fittings and pipe that need to be put into immediate service shall be flushed and swabbed 
with 5 percent solution of calcium hypochlorite prior to assembly as approved by the Engineer 
and coordinated with the Village. 
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Method of Measurement: The work will be measured for payment in place for each non-
pressure connection made to an existing water main. 
 
Basis of Payment: This work will be paid for at the contract unit price for each CONNECTION 
TO EXISTING WATER MAINS (NON-PRESSURE), regardless of size, which includes 
necessary equipment to physically make the connection, polyethylene wrapping, disinfection, 
testing, and thrust blocking. 
 
CURB RAMPS FOR SIDEWALKS 
Description: Curb ramps for sidewalks shall be constructed in accordance with the Village of 
Addison’s Standards and the IDOT Highway Standard 424001. Ramps will be constructed at all 
driveway and crosswalk locations or as designated by the Engineer. The Engineer shall determine 
which type of ramps shall be constructed, and the curb and gutter will be installed accordingly. 
 
Detectable Warnings will be measured and paid for separately. 
 
Basis of Payment: The cost of this work will be included in the contract unit price per square 
foot for PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH.  
 
CURB REMOVAL AND REPLACEMENT 
Description:  This work shall consist of removal, replacement of the curb or combination 
concrete curb and gutter as shown on the plans. 
 
General:  This work shall be performed in accordance with Section 440 and Section 606 of the 
“Standard Specifications”, Standard Drawing 606001, and Design Standard Drawing BD-24.  
 
Method of Measurement:  This work will be measured for payment per foot of constructed 
curb or curb and gutter.  
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for CURB 
REMOVAL AND REPLACEMENT regardless of the size or type of curb or curb and gutter to 
be replaced, which price shall include all labor, equipment and materials necessary to complete 
the work. Earthwork and sub base work associated with curb or curb and gutter removal and 
replacement shall not be paid for separately but shall be included in the unit cost of the CURB 
REMOVAL AND REPLACEMENT. 
 
CUT AND CAP EXISTING WATER MAIN 
Description: This work shall consist of abandonment of existing water main only after all 
requirements for testing and disinfection have been satisfied on the new main and all existing 
services have been connected to the new main. All exposed ends of existing water main to be 
abandoned and filled with CLSM at the limits of trench excavation and shall be plugged with 
mortar to the satisfaction of the Engineer or Village. 
 
Provide ductile iron plugs, caps, or other fittings and thrust blocking on ends of the portions of 
existing mains that are to remain in service. 



Village of Addison 
FAU Rte 3834 Army Trail Boulevard – Rohlwing Road to Mill Road 

Section 17-00104-00-RS 
Contract No: 61E42 

DuPage County 

13 
 

 
The plugging of the ends of the pipe shall be done in accordance with Section 31 of the 
“Standard Specifications for Water and Sewer Main Construction in Illinois”, latest edition. 
 
Method of Measurement: The work will be measured for payment in place for each cut and cap 
provided. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for CUT AND 
CAP EXISTING WATER MAIN which price shall include all materials, labor and equipment 
necessary to perform the work as here in specified. 
 
DETECTABLE WARNINGS 
Description: This work shall consist of the construction of Detectable Warnings at the locations 
shown on the plans in accordance with Section 424 of the Standard Specifications except as 
noted herein. 
 
Detectable warnings shall be a cast-in-place system.  Stamped concrete will not be allowed.  The 
color of the detectable warning surface shall be brick red.  Detectable warnings shall be cast-in-
place systems manufactured by Detectable Warning Systems, Inc (EZ Set Polymer Concrete 
Panel), Armor Tile (Cast in Place systems), or TufTile (Cast Iron Wet Set). 
 
The detectable warning panels shall be installed according to the manufacturer’s 
recommendations.  The panels shall be placed into sidewalk meeting the requirements listed in 
the special provision “Portland Cement Concrete Sidewalk, 5”.  
 
Method of Measurement: Measurement for detectable warnings shall be per square foot. 
 
Basis of Payment: Payment for DETECTABLE WARNINGS will be made at the contract unit 
price per square foot.  Payment shall be full compensation for all materials, labor, excavation, 
Portland cement concrete sidewalk, aggregate base, equipment and incidentals to complete the 
item as shown on the plans and as specified. 
 
DRAINAGE AND UTILITY STRUCTURES TO BE ADJUSTED 
Description:  This work shall consist of adjusting existing structures with new frames and grates 
or frame and lids at the direction of the Engineer. 
 
General:  This work shall be performed in accordance with the Section 602 of the “Standard 
Specifications”. In addition, all structures to be adjusted should have a chimney seal installed. 
All sanitary manholes shall have exterior chimney seals and have no more than three adjustment 
rings for a total of 12 inches. 
 
All existing frames, grates, and lids that are being removed shall remain the property of The 
Village of Addison. The Contractor shall deliver all removed frames, grates and lids to the  
public works facility located at 1491 W. Jeffrey Drive, Addison, or as directed by the Engineer. 
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Method of Measurement:  This work will be measured for payment as each structure to be 
adjusted. New frames and grates or frames and lids will be measured and paid for separately. 
  
Basis of Payment:  This work will be paid for at the contract unit price each for DRAINAGE & 
UTILITY STRUCTURES TO BE ADJUSTED regardless of the structure type and diameter. The 
unit price shall include all labor, equipment and materials necessary to complete the work. 
 
DRAINAGE AND UTILITY STRUCTURES TO BE RECONSTRUCTED 
Description:  This work shall consist of reconstructing existing structures with new frames and 
grates or frame and lids at the direction of the Engineer. 
 
General:  This work shall be performed in accordance with the Section 602 of the “Standard 
Specifications”. Where necessary and as directed by the Engineer, the cone or flat slab top shall 
be removed and barrel sections added or removed to adjust the overall height of the structure. 
The cone or flat slab top shall then be replaced on the structure and adjusting rings used to 
perform the final vertical adjustment of the casting. If the cone or slab top is damaged during this 
operation, the Contractor shall install a new cone or flat slab top at no additional cost to the 
contract. The Engineer shall be the sole judge as to whether a new cone or flat slab top is 
required. The cost of furnishing the casting required shall be included in the original structure 
cost.  
 
All existing frames, grates, and lids that are being removed shall remain the property of The 
Village of Addison. The Contractor shall deliver all removed frames, grates and lids to the  
public works facility located at 1491 W. Jeffrey Drive, Addison, or as directed by the Engineer. 
 
Method of Measurement:  This work will be measured for payment as each structure to be 
reconstructed. New frames and grates or frames and lids will be measured and paid for 
separately.  
  
Basis of Payment:  This work will be paid for at the contract unit price each for DRAINAGE & 
UTILITY STRUCTURES TO BE RECONSTRUCTED regardless of the structure type and 
diameter. The unit price shall include all labor, equipment and materials necessary to complete 
the work. 
 
DRIVEWAY PAVEMENT REMOVAL 
Description: This work shall be done in accordance with Section 440 of the “Standard 
Specifications” and includes all driveway pavement types including Aggregate, Aggregate Hot-
Mix Asphalt Surfaced, and/or Portland Cement Concrete.   
 
Basis of Payment: This work will be measured and paid for at the contract unit price per square 
yard for DRIVEWAY PAVEMENT REMOVAL. 
 
DUST CONTROL, SPECIAL 
Description:  This work shall consist of applying a dust retardant to the project roadways at the 
request of the Engineer. 
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General:  This work shall be done in accordance with Article 107.36 of the “Standard 
Specifications” except as modified herein. 
 
The Contractor may use any dust retardant he/she so chooses as long as the specified dust retardant 
has been approved by the Engineer.  Should the Contractor choose to use dust retardant to aid in 
the prosecution of his/her work, the product used must be approved by the Engineer.  If applied at 
the discretion of the Contractor, no additional compensation shall be allowed. 
 
The dust retardant shall consist of a non-toxic, non-hazardous, and non-flammable material. 
 
Method of Measurement:  This work will be measured for payment per gallon used for dust 
control. 
  
To ensure prompt response to the Resident Engineer's request for DUST CONTROL, SPECIAL 
the Contractor shall apply the Dust Control/Retardant within 4 hours of the Engineer's request. If 
the Contractor fails to comply with the Engineer's request, the Engineer will impose a deduction 
of $100 per hour beginning 4 hours after the Engineer's initial request. The hourly deduction 
shall end with the Engineer's acceptance of the field conditions. 
 
Basis of Payment:  This work will be paid for at the contract unit price gallon for DUST 
CONTROL, SPECIAL. The unit price shall include all labor, equipment and materials necessary 
to complete the work 
 
ENGINEER’S FIELD OFFICE, TYPE A  (MODIFIED) 
Description:  This work shall consist of furnishing and maintaining in good condition, for the 
exclusive use of the Engineer, a weatherproof building at a location approved by the Engineer. 
 
General:  The field office shall meet the requirements of Article 670.02 of the “Standard 
Specifications”, and the following: 
 
The field office and the required equipment, supplies and services shall meet the approval of the 
Engineer. 
 
The copy machine on site shall be capable of scanning to pdf. 
 
An electric pencil sharpener shall be included in the field office equipment. 
 
A hand sanitizer shall be included in the restroom facilities. 
 
Penalty:  Failure by the Contractor to meet the specified occupancy date for the field office shall 
be grounds for assessment of a penalty of $100 per day for each calendar day thereafter that such 
facility remains incomplete in any respect.  Failure by the Contractor to equip, heat, cool, power, 
supply or clean the field office shall be grounds for assessment of a penalty of $100 per day for 
each calendar day that the field office remains incomplete after receipt of written notification 
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from the Engineer.  Such penalty shall be deducted from monies due or to become due the 
Contractor under the Contract. 
 
Basis of Payment:  This item will be paid for at the contract unit price per calendar month for 
ENGINEER’S FIELD OFFICE, TYPE A (MODIFIED).  The unit price shall include all 
supplies, equipment, materials and labor required to furnish and maintain the field office. 
 
EXPLORATION TRENCH, SPECIAL 
Description:  This work shall be performed according to Article 611.03 and Section 213 of the 
Standard Specifications except as modified herein.  This item shall consist of excavating a trench 
at the locations directed by the Engineer for the purpose of locating existing TILE LINES, GAS 
LINES, and other UTILITIES within the construction limits of the proposed improvement. 
 
General:  The trench shall be deep enough to expose the utility, and the width of the trench shall 
be sufficient to allow proper investigation to determine if the utility needs to be replaced. 
 
The exploration trench shall be backfilled with trench backfill at the direction of the Engineer 
meeting the requirements of the Standard Specifications.  This shall be paid for at the contract 
unit price for trench backfill. 
 
Method of Measurement:  This work will be measured for payment in feet. An estimated length 
of exploration trench has been shown in the summary of quantities to establish a unit price only, 
and payment shall be based on the actual length of trench explored without a change in unit price 
because of adjustment in plan quantities. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per foot (regardless of 
depth) for EXPLORATION TRENCH, SPECIAL, and no extra compensation will be allowed 
for any delays, inconveniences or damage sustained by the Contractor in performing the work. 
 
FILLING VALVE VAULTS 
Description: This work shall consist of the treatment of existing valve that are part of the water 
main to be abandoned. 
 
General: This work will be done in accordance to section 605 of the “Standard Specifications” 
and the Contractor shall remove the cone of the valve vault, remove the existing valve, cap the 
existing watermain, place concrete thrust blocks between the end of the watermain and the inside 
wall of the structure, and fill the remaining structure per 605.04 material, compacted to the 
satisfaction of the Engineer. 
 
All existing frames, grates, and lids that are being removed shall remain the property of The 
Village of Addison. The Contractor shall deliver all removed frames, grates and lids to the  
public works facility located at 1491 W. Jeffrey Drive, Addison, or as directed by the Engineer. 
 
Method of Measurement: This work will be measured for payment for each valve vault being 
filled. 
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Basis of Payment: This work will be paid for at the contract unit price per each as FILLING 
VALVE VAULTS. The unit price shall include all equipment, materials and labor required. 
 
FIRE HYDRANT WITH AUXILIARY VALVE AND VALVE BOX 
Description: This work shall consist of furnishing all labor, materials and equipment necessary 
to install fire hydrants with auxiliary valves and boxes at locations shown on the Plans in 
accordance AWWA Standard C502, the "Standard Specifications for Water and Sewer Main 
Construction in Illinois," latest edition and applicable ordinances of the Village of Addison. 
All hydrants shall be Clow Eddy F-2640 with a breakaway flange (no equals). Hydrants shall be 
6" with 5-1/4" main valve opening, two 2-1/2" hose nozzles and one 4-1/2" pumper nozzle with 
National Standard threading. Hydrant shall have safety stem couplings and safety flange. 
Hydrants shall open counterclockwise and shall be furnished with a mechanical joint inlet. 
Hydrants shall have field locking gaskets and Meg-A-Lugs. All hydrants shall be painted with 
yellow enamel paint. Hydrants shall include an auxiliary valve with box along with a connection 
to the water main. All materials shall be manufactured in the United States. 
 
 All nozzles shall be fitted with cast iron threaded caps securely connected to the fire 
hydrant with 1/8 inch thick chain. An operating nut on the end of the cap shall be of the same 
design and proportions as the fire hydrant stem nut. Caps shall be threaded to fit the 
corresponding nozzles and fitted with suitable gaskets for positive water tightness under pressure 
tests. After testing, all nozzles and caps shall have their threads greased. 
 
 A 6-inch auxiliary valve shall be provided for each hydrant. The auxiliary valve shall be 
connected directly to the water main with a locking hydrant tee in non-paved areas only. In 
paved areas, the fire hydrant shall be connected by using ductile iron water main with Meg-A-
Lug connections. The auxiliary valve shall be a resilient wedge gate valve. The ends of the gate 
valve shall consist of flanged or mechanical joints. The valve shall be designed for a minimum 
pressure of 175 psi. Auxiliary valves shall be provided with a cast iron valve box. Auxiliary 
valves shall be manufactured by Mueller, Clow, or Waterous. All fittings shall be installed with 
field lock gaskets or Meg-A-Lugs. 
  
 Cast iron valve boxes with the word "WATER" imprinted in the lid shall be used. All 
valve boxes shall be an adjustable Bimham & Taylor, Central States Foundry, or Tyler. All work 
shall be completed in accordance with the drawings and the requirements stated herein. 
 
The hydrant and auxiliary valve and box shall be installed in accordance with AWWA C600. 
The Contractor shall inspect all fire hydrants in the field upon delivery to the job site to insure 
proper operation before installation. The hydrant shall be set on a concrete block, 12"x12"x8" in 
size, to ensure a firm bearing for the hydrant base. Additional concrete blocks a minimum of 12 
inches thick shall be placed in the back of the hydrant. The concrete blocks shall extend from the 
hydrant to undisturbed soil. Wood wedges may be used to ensure a solid fit. Care shall be taken 
to ensure that weep holes are not covered by the concrete blocks. Cast-in-place concrete blocking 
will not be allowed. A minimum of one (1) cubic yard of washed gravel shall be placed at and 
around the base of the hydrant to insure proper drainage of the hydrant after use. A layer of filter 
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fabric shall be installed over the gravel drain field before backfilling begins. Fire hydrants shall 
be set in a vertical position, and staked in place to insure the hydrant stays in a permanent 
vertical position. All hydrants shall be adjusted to finish grade with the closest edge of the 
hydrant no closer than 3 feet from the back of curb and no more than 4 feet. Hydrants shall be 
located a minimum of 6 feet away from the edge of any existing or proposed driveway. 
Centerline of the pumper nozzle shall be 18-24 inches above finish grade. The break flange is to 
be no higher than 3 inches above finish grade. 
 
The base of the hydrant, valve, and pipe shall be wrapped with polyethylene in accordance with 
the DUCTILE IRON WATER MAIN special provision. 
 
 A screw type cast iron valve box shall be set in position during the backfilling so that it 
will be in vertical alignment to the gate valve operating stem. The lower part of the unit shall be 
installed on concrete blocks in such a manner as to not rest directly on the body of the gate valve, 
or on the water main. The upper part of the valve box shall be placed and adjusted to finish 
grade. CA-6 crushed and compacted stone shall be utilized to backfill all around the operating 
nut on all valves and valve boxes to prevent mud from penetrating the valve box. 
 
Method of Measurement: The work will be measured for payment in place for each fire 
hydrant with auxiliary valve and valve box installed. 
 
Basis of Payment: This work will be paid for at the contract unit price for each FIRE 
HYDRANT WITH AUXILIARY VALVE AND VALVE BOX, which includes all as described 
herein, including excavation, backfill, all pipe between the auxiliary valve and hydrant, and up to 
4 lineal feet of water main pipe beyond the auxiliary valve. 
 
Water main pipe between the mainline and the auxiliary valve, beyond the 4 feet included in the 
hydrant installation, shall be paid for separately as DUCTILE IRON WATER MAIN, of the type 
and size specified in accordance with the DUCTILE IRON WATER MAIN special provision. 
 
FLOCCULATION LOGS; FLOCCULATION POWDER 
Description:  This work shall consist of furnishing and applying Flocculation Logs and/or 
Flocculation Powder on the project site to minimize soil erosion, bind soil particles, remove 
suspended particles, and act as a construction aide. 
 
Materials:  The polymer shall be a water soluble anionic polyacrylamide (PAM).  PAMs are 
manufactured in various forms to be used on specific soil types.  Using the wrong PAM may result 
in performance failures.  All site specific soils shall be tested by a Certified Professional in Erosion 
and Sediment Control (CPESC) each time a PAM is used.  The following measures shall be 
adhered to: 
 
a) Toxicity:  All vendors and suppliers of PAM, PAM mix, or PAM blends, shall supply a written 

toxicity report, which verifies that the PAM, PAM mix or PAM blends, exhibits acceptable 
toxicity parameters which meet or exceed the requirements for the State and Federal Water 
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Quality Standards.  Cationic formulations of PAM, PAM blends, polymers or Chitosan 
are not allowed. 

 
b) Performance:  All vendors and suppliers of PAM, PAM mix or PAM blends shall supply 

written “site specific” testing results, demonstrating that a performance of 95% or greater of 
nephelometric turbidity units (NTU) or total suspended solids (TSS) is achieved from samples 
taken.  In addition to soil testing, a CPESC shall design the installation plan for the polymers 
based on mix time and point of entry. 

 
c) Safety:  PAM shall be mixed and/or applied in according to all Occupational Safety and Health 

Administration (OSHA) material safety data sheet (MSDS) requirements and the 
manufacturer’s recommendations for the specified use. 

 
Construction Requirements: 
 
Flocculation Powder Dry Form Application:  Dry form powder may be applied by hand spreader 
or mechanical spreader.  Pre-mixing of dry form PAM into fertilizer, seed or other soil 
amendments is allowed when approved by the CPESC.  The application method shall insure 
uniform coverage of the target area.  Application rates typically range from 10 – 18 pounds per 
acre. 
 
Flocculation Powder Hydraulically Applied Application:  PAM is typically used as part of 
hydraulically applied slurry containing at least mulch and seed to quickly establish vegetation 
(temporary or permanent).  When used without seed, PAM provides temporary erosion protection 
for cut & fill surfaces.  Application rates typically range from 10 - 18 pounds per acre. 
 
Flocculation Powder Installation constraints:  Flocculation Powder shall be applied to non-frozen 
soil surfaces, only.  An unfrozen soil surface is defined as any exposed soil surface free of snow, 
standing water, ice crystals, etc.., which is comprised of discrete soil particles unbound to one 
another by surface or intestacy ice.  The temperature shall be at least 40° F, when hydraulically 
applying the Flocculation Powder  
 
Flocculation Log Installation:  A Flocculation Log is a semi-hydrated polyacrylamide block that 
is placed within storm water and/or construction site drainage to remove fine particles and reduce 
NTU values.  Placement of Flocculation Logs should be as close to the source of particle 
suspension as possible.  Ideal performance of the Flocculation Logs occurs when the product is 
used in conjunction with other best management practices (BMPs).  Each Flocculation Log is 
specifically formulated for the soil and water chemistry at the site.  Soil and water samples will 
determine which formula Flocculation Log is needed.  The samples will also aid in determining 
proper placement. 
 
Flocculation Products Maintenance plan:  As with any other BMP, this system will need to have a 
maintenance plan in place.  The Contractor shall perform the following items as directed by the 
Engineer: 
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1. Reapplication of Flocculation Powder to disturbed areas  
2. Reapplication of Flocculation Powder to temporary areas  
3. Replacement of Flocculation Logs  
4. Adjustments to the Storm Water Pollution Prevention Plan 

 
Method of Measurement: Flocculation Logs are measured as each and an estimated quantity is 
included in the summary of quantities to establish a unit price only.  A typical dry log weighs about 
10 pounds and is approximately 5” x 4” x 12”.  Payment will be made based on the actual number 
of logs used.   
Flocculation Powder is measured in pounds and an estimated amount is included in the summary 
of quantities to establish a unit price only.  Payment will be made based on the actual quantity 
(weight) of powder applied. 
 
Basis of Payment:  FLOCCULATION LOGS will be paid for at the contract unit price per each.  
FLOCCULATION POWDER will be paid for at the contract unit price per pound.  Payment will 
be based on the actual number of logs and/or the actual weight of the powder used without a change 
in unit price because of adjustment in plan quantities, and no extra compensation will be allowed 
for any delays, inconveniences or damage sustained by the Contractor in performing the work.  
The unit price shall include all equipment, materials and labor required to furnish and apply 
flocculation logs and/or flocculation powder.   
 
FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) 
Description: This work shall consist of adjusting existing structures with new frames and grates 
or frame and lids at the direction of the Engineer.   
 
General: This work shall be performed in accordance with the Bureau of Design Standard for 
Frames and Lids Adjustment with Milling (BD-8) and Section 602 of the Standard 
Specifications.    
 
All existing frames, grates, and lids that are being removed shall remain the property of The 
Village of Addison. The Contractor shall deliver all removed frames, grates and lids to the  
public works facility located at 1491 W. Jeffrey Drive, Addison, or as directed by the Engineer. 
 
Method of Measurement: This work shall be measured per each frame and lid adjusted. New 
frames and grates or frames and lids will be measured and paid for separately.  
 
Basis of Payment: This work shall be paid for at the contract unit price per each for FRAMES 
AND LIDS TO BE ADJUSTED (SPECIAL) which price shall include all labor, equipment, and 
materials necessary to perform said work. 
 
HORIZONTAL DIRECTIONAL DRILLING, DUCTILE IRON WATERMAIN 
Description: This work shall be performed in accordance with Section 561 of the Standard 
Specifications and Section 41 of the Water and Sewer Specifications with the following 
alterations.  This work shall consist of constructing a water main using the horizontal directional 
drilling method, where shown on the plans and at the direction of the Engineer.   
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Materials: Water mains and fittings shall be as indicated in a special provision for DUCTILE 
IRON WATER MAIN. 
 
Joints used for directional drilling shall be boltless, flexible, restrained and shall be U.S. Pipe TR 
FLEX, American Flex-Ring, CLOW Super Lock, or Griffin Snap-Lok.  Joints with bulky glands 
or flanges that may prevent the smooth flow of the drilling fluid/soil slurry over the joint shall 
not be acceptable.  Pipe and joint seals, when properly assembled and installed, shall be capable 
of dependably handling the specified internal pressure, as well as vacuum and external pressures 
that can occur in pipeline operation.  Joints shall exhibit such performance attributes in straight 
alignment or at maximum rated joint deflection.   
 
The pipe pulling head shall be made of ductile-iron and designed and furnished by the pipe 
manufacturer.  The pulling head assembly shall have the same performance characteristics as the 
pipe to which it is connecting.  It shall also be supplied with a filling/testing port, of appropriate 
size, for testing of the pipe after it is pulled through the bore path. 
 
Polyethylene encasement shall be manufactured in accordance with ASTM D1248, size 
and strength as specified in AWWA C105.  All seams shall be secured by black vinyl 
pipe wrapping tape meeting ASTM specification D-1000.  A canvas strap shall be used 
to lift the main after it has been wrapped.  Any damage that occurs to the polyethylene 
wrap during pipe handing and throughout the construction process shall be repaired 
prior to pulling the pipe string into the bore path. 
 
Additives to the drilling fluid such as drill soap, polymers, etc. shall be “environmentally safe” 
and shall be approved for such usage.  No diesel fuel shall be used. 
 
Equipment: The directional drilling machine shall consist of a hydraulically powered system to 
rotate, push and pull hollow drill pipe into the ground at variable angles down to 8 degrees above 
horizontal, while delivering a pressurized fluid mixture to a guidable drill (bore) head.  The 
machine shall have a capacity to adequately complete the drilling and piping installation.  The 
machine shall be anchored to the ground to withstand the pulling, pushing and rotating pressure 
required to complete the bore.  The hydraulic power system shall be self-contained with 
sufficient pressure and volume for power drilling operations.  The hydraulic system shall be free 
of leaks.  The rig shall have a system to monitor the maximum pull-back pressure during the 
pull-back operation.  The rig shall be grounded during drilling and pull-back operations.  There 
shall be a system to detect electrical current from the drill string and an audible alarm, which 
automatically sounds when an electrical current is detected. 
 
The drill head shall be a steerable type and shall provide the necessary cutting surfaces and 
drilling fluid jets. 
 
A conventional electromagnetic sound walkover system, Magnetic Guidance System (MGS) 
probe or proven gyroscopic probe and interface shall be used to provide a continuous and 
accurate determination of the location of the drill head during the drilling operations.  The 
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guidance shall be capable of tracking at the maximum depth required and in any soil condition, 
including hard rock.  It shall enable the driller to guide the drill head by providing immediate 
information to the tool face, azimuth (horizontal direction), and inclination (vertical direction).  
The guidance system shall be accurate to +/- 2% of the vertical depth of the borehole at sensing 
position at depths up to one hundred feet and accurate within 5 feet horizontally.  The guidance 
system shall be of a proven type and shall be setup and operated by personnel trained and 
experienced with this system.  The Operator shall be aware of any geo-magnetic anomalies and 
shall consider such influences in the operation of the guidance system if using a magnetic 
system. 
 
A self-contained, closed, drilling fluid mixing system shall be of sufficient size to mix and 
deliver drilling fluid composed of bentonite clay, potable water and appropriate additives.  The 
mixing system shall be able to molecularly shear individual bentonite particles from the dry 
powder to avoid clumping and ensure thorough mixing.  The drilling fluid reservoir tank shall be 
a minimum of 500 gallons.  Mixing system shall continually agitate the drilling fluid during 
drilling operations.   
 
Pipe rollers shall be of sufficient size to fully support the weight of the pipe while being hydro-
tested and during pull-back operations.  Sufficient number of rollers shall be used to prevent 
excess sagging of pipe.  Rollers shall be used as necessary to assist in pull back operations and in 
layout/jointing of piping. 
 
Hydraulic or pneumatic pipe rammers may only be used if necessary and with the authorization 
of the Engineer. 
 
Other devices or utility placement systems for providing horizontal thrust other than those 
previously defined in the preceding sections shall not be used unless approved by the Engineer 
prior to commencement of the work.  Consideration for approval shall be made on an individual 
basis for each specified location.  The proposed device or system shall be evaluated prior to 
approval or rejection on its potential ability to complete the utility placement satisfactorily 
without undue stoppage and to maintain line and grade within the tolerance prescribed by the 
particular conditions of the project. 
 
General: Prior to beginning work, the Contractor shall submit to the Engineer a work plan 
detailing the procedure and schedule to be used to execute the project.  The work plan shall 
include a description of all equipment to be used, down-hole tools, a list of personnel and their 
qualifications and experience (including back-up personnel in the event that an individual is 
unavailable), list of subcontractors, a schedule of work activity, a safety plan (including MSDS 
of any potentially hazardous substances to be used), and environmental protection plan and 
contingency plans for possible problems.  Work plans shall be comprehensive, realistic and 
based on actual working conditions for this particular project. 
 
Specifications on material to be used shall be submitted to the Engineer and the material shall 
include the pipe, fitting, drilling mud, drilling additives and any other item, which is to be an 
installed component of the project or used during construction. 
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All personnel shall be fully trained in their respective duties as part of the directional drilling 
crew and in safety.  The Contractor must show job history and reference list of equal or greater 
size and length of piping involved.  The Supervisor must have at least two years directional 
drilling experience.  A competent and experienced supervisor representing the drilling Contractor 
shall be present at all times during the actual drilling operations.  A responsible representative 
who is thoroughly familiar with the equipment and type of work to be performed must be in 
direct charge and control of the operation at all times. 
 
The bore path alignment and design for the horizontal directional drilling shall be based on the 
plans and other factors, including the pipe bell and barrel diameters, the optimum individual pipe 
length, bore path inside diameter, and maximum deflection capabilities of the joint.  The bore 
path shall be designed by the drilling Contractor to ensure that pipe joints do not deflect more 
than 50% of the manufacturer’s recommended maximum deflection. 
 
Prior to the start of drilling, reaming and pipe placement operations, the Contractor shall properly 
locate and identify all existing utilities in proximity to the pipe alignment.  The Contractor shall 
confirm the alignment of all critical utilities.  If a utility needs to be exposed to confirm its 
locations, this work shall be paid for as EXPLORATION TRENCH, SPECIAL.  The plans show 
existing utilities that are believed to be near the directional drill alignment.  There is no 
guarantee that these utilities are located as shown or that other utilities may not be present. 
 
The work site, within the right-of-way, shall be graded or filled to provide a level working area 
for the drilling equipment.  No alterations beyond what is required for operations are to be made.  
The cost of this work shall be included in the pay item DUCTILE IRON WATERMAIN at the 
direction of the ENGINEER. 
 
The entire drill path shall be accurately surveyed with entry and exit stakes placed in the 
appropriate locations.  If the Contractor is using a magnetic guidance system, the drill path shall 
be surveyed for any surface geomagnetic variations or anomalies. 
 
The Contractor shall adhere to all applicable state, federal and local safety regulations and all 
operations shall be conducted in a safe manner. 
 
The pilot hole shall be drilled on the bore path alignment with no deviations greater than 5% of 
depth over a length of 100’.  The watermain shall be installed 5.5 feet below the proposed 
surface elevation.  In the event that the pilot does deviate from the bore path more than 5% of 
depth in 100’, the Contractor shall notify the Engineer.  The Engineer may require the Contractor 
to pull-back and re-drill from the location along the bore path before the deviation.  The re-
drilling will not be paid for, but will be at the Contractor’s cost. 
 
Upon successful completion of the pilot hole, the Contractor shall ream the bore hole to a 
minimum of 25% greater than the outside diameter of the pipe bell for straight pulls and 50% 
greater for curved or radius pulls, using the appropriate tools.  The Contractor shall have the 
option to pre-ream or ream and pull back pipe in one operation if conditions allow.  The 
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Contractor shall not attempt to ream at one time more than the drilling equipment and mud 
system are designed to safely handle. 
 
After completing the reaming bore hole to the required diameter, the Contractor shall pull the 
pipe through the bore hole.  In front of the pipe shall be a swivel to isolate the water main from 
the boring machine.  Once pull-back operations have commenced, operations must continue 
without interruption until the pipe is completely pulled into the bore hole.  During pull-back 
operations, the Contractor shall not apply more than the maximum safe pipe pull force at any 
time.  In the event the pipe becomes stuck, the Contractor shall notify the Engineer.  The 
Engineer, Contractor, and Village shall discuss options and then the work shall proceed 
according to the agreed upon option. 
 
In the event of a drilling fluid fracture, inadvertent returns or returns loss occurs during pilot hole 
drilling operations, the Contractor shall cease operations and shall discuss corrective options 
with the Engineer and Village. 
 
Only the cartridge assembly method will be allowed on this project.  This method is defined as 
the assembling of individual sections of flexible restrained joint ductile iron pipe in a secured 
entry and assembly pit.  The pipe sections are assembled individually and then progressively 
pulled into the bore path a distance equivalent to a single pipe section.  This assembly-pull 
process is repeated for each pipe length until the entire line is pulled through the bore path to the 
exit point. 
 
The cartridge method involves excavating a safe entry and assembly pit and then connecting the 
joints during pulling installation one at a time in the entry pit.  The invert of the entry/assembly 
pit shall be excavated to allow for the pipe to be assembled in an essentially straight alignment 
prior to entering the bore path.  The entry/assembly pit shall be located adjacent to the existing 
valve and vault to which the proposed water main will be connected. 
 
The Contractor shall be responsible for the proper assembly of all pipe and appurtenances in 
accordance with the manufacturer’s written installation procedure and as supplemented by these 
guidelines.  Prior to joint assembly, all joints and joint components shall be thoroughly cleaned 
and examined to ensure proper assembly and performance.  In the event that the Contractor is not 
experienced with the assembly of the type of flexible restrained joint being used, it shall be the 
responsibility of the Contractor to contact a factory-trained representative for recommendations 
on the proper and efficient installation of the joint. 
 
Using only tube-type polyethylene sleeves, the polyethylene encasement shall be placed onto the 
barrel of the pipe and firmly secured as recommended in AWWA C105 Method A and for 
installations below the water table or underwater.  The Contractor shall also ensure that all 
excess material is folded longitudinally and secured tightly to the pipe barrel by circumferential 
wraps of tape applied at intervals of approximately 2’.  After engaging the spigot into the bell, 
the following sequence shall be used for specially securing and completing the polyethylene 
encasement at the pipe joints.  This sequence shall be followed so that the final overlap is made 
opposite to the direction of the pull, preventing any catching of the edge and minimizing any 
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collection of drilling fluids inside the wrap.  For each layer of polyethylene encasement the 
Contractor shall always complete the joint by first overlapping the end of the tube from the 
spigot end over the bell and secure the end of the tube onto the pipe barrel, beyond the point 
where the barrel begins to flare to form the bell, with sufficient circumferential wraps of tape that 
will assist in resisting movement of the polyethylene encasement along the pipe barrel.  The 
polyethylene encasement from the pipe closest to the horizontal directional drilling machine shall 
then be overlapped over the bell and secured to the barrel on the spigot end of the most recently 
installed pipe with circumferential wraps of tape.  The Contractor shall apply one final, tight 
circumferential wrap a few inches from the bell face on the barrel of the pipe closest to the 
horizontal directional drilling machine. 
 
The Contractor shall pull-back the water main for the length shown in the plans.  Following 
successful pull-back of the water main, the Contractor shall test the main in accordance with the 
special provision DUCTILE IRON WATER MAIN.  Connection of the water main to the 
proposed valve shall be included in the cost of DUCTILE IRON WATERMAIN.  This work 
shall include excavating down to the proposed main to make the connection to the valve and the 
subsequent filling of the excavation.  . 
 
Following the drilling operations, the Contractor shall de-mobilize the equipment and restore the 
work-site area to the original rough grading.   
 
The Contractor shall maintain a daily record of the drilling operations and a guidance system log 
with a copy given to the Engineer at the completion of the boring. 
 
Method of Measurement: This work will be measured for payment in place in feet of 
watermain installed.  The additional length required for the bore hole to reach the required depth 
will not be measured or paid for. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for DUCTILE 
IRON WATERMAIN, of the size specified, which price shall include all labor, equipment, 
excavation, backfilling, and removal of spoils. Water main fittings shall be not be paid for 
separately, but shall be included in the cost of DUCTILE IRON WATER MAIN. 
 
HOT –MIX ASPHALT DRIVEWAY PAVEMENT, 3” 
Description:  This work shall consist of the construction of driveway entrances at locations and 
in accordance with Section 406 of the Standard Specifications and the details included in the 
plans. 
 
General: Private entrances shall consist of a minimum 3 inches of Hot-Mix Asphalt Surface 
Course, Mix “D”, N50 placed on a minimum of 7 inches of compacted Aggregate Base Course, 
Type B.   
 
The Contractor shall machine-saw a perpendicular joint between that portion of a driveway to be 
removed and that which is to remain in place.  If the Contractor removes or damages the existing 
driveway or parking area outside the limits designated by the Engineer for removal and 
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replacement, he will be required to repair or replace that portion at his own expense to the 
Engineer’s satisfaction.  All required excavation shall be included in the contract unit price for 
this item.  Removal of the existing driveway pavement will be paid for separately. 
 
Method of Measurement:  This work will be measured for payment in place in square yards of 
HOT-MIX ASPHALT SURFACE COURSE, MIX “D”, N50 installed. The Aggregate Base 
Course, Type B 7” will be paid for separately. 
 
Basis of Payment:  This work will be paid for at the contract unit price per square yard for 
HOT-MIX ASPHALT DRIVEWAY PAVEMENT, 3”. 
 
INLETS, SPECIAL 
Description: This work shall consist of constructing an inlet box with the sloped grate at 
locations shown on plans. 
 
Materials:  The materials shall meet the requirements of Article 602.02 [inlet] and 604.02 
[grates] of the “Standard Specifications”. 
 
General:  The work shall be performed according to Section 602 and Section 604 of the 
“Standard Specifications”, IDOT Standard Drawing 542546-01 and the construction detail 
included in the plans. A 2’ sump shall be provided.  
 
Basis of Payment:  This work will be paid for at the contract unit price per each for INLETS, 
SPECIAL.  The unit price shall include all equipment, materials and labor required to construct 
the inlet. 
 
PAINT PAVEMENT MARKING – RAISED MEDIAN 
Description:  This work shall be done in accordance with Section 780 of the Standard 
Specifications and the details included in the plans. 
 
Basis of Payment:  This work will be paid for at the contract unit price per square foot for 
PAINT PAVEMENT MARKING – RAISED MEDIAN.   
 
PAVEMENT PATCHING AT CURB AND GUTTER REMOVAL 
Description: This work shall consist of the construction of curb and gutter in accordance with 
applicable portions of IDOT Standard Specifications for Road and Bridge Construction and the 
Village of Addison’s Standard Specifications for Curb and Gutter construction with the 
following clarifications. 
 
When existing curb and gutter is removed and replaced, any damage to the street shall be 
repaired with P.C.C. and a two (2) inch Bituminous Concrete Surface overlay.   
 
P.C. Concrete shall be used to fill any void space between the new curb and gutter and the 
existing pavement. The concrete shall be a minimum of ten (10) inches in depth, stopping a 
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minimum of two (2) inches from the finished surface, and shall be poured separately from the 
curb.   

Basis of Payment: The cost of this work will be included in the contract unit price per foot for 
CURB REMOVAL AND REPLACEMENT. 

PIPE CULVERT REMOVAL (SPECIAL) 
Description: This work shall consist of complete removal of the existing culverts under 
driveways as shown on the plans or as directed by the engineer. 

General:  The contractor shall removal existing driveway culverts regardless of size or material. 
Excavation for culvert removal that is deeper than necessary for proposed driveway construction 
be backfilled in accordance with Section 208. All work and materials necessary to backfill will 
be incidental to the pipe culvert removal pay item and no further compensation will be provided  

Method of Measurement: This work will be paid for at the contract unit price per foot. 

Basis of Payment: This work will be paid for at the contract unit price per foot for PIPE 
CULVERT REMOVAL (SPECIAL) which price shall include all labor, equipment, and 
materials necessary to perform said work.   

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT 
Description: This work shall be done in accordance with Section 423 of the Standard 
Specifications and the Details provided in the Plans, except as modified herein. 

This item shall include the construction of a 4-inch thick Aggregate Base Course, Type B in 
accordance with Section 351 of the Standard Specifications. Replacement shall be constructed to 
match the existing pavement removed for thickness, reinforcing, etc. However, the minimum 
concrete thickness shall reflect what is called out on the plans and shall include a 6"x 6" No. 6 
wire mesh fabric.   

Basis of Payment: This work shall be paid for at the contract unit price per square yard for 
PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT of the thickness specified and 
AGGREGATE BASE COURSE, TYPE B 4” as specified at the contract unit price per square 
yard.  Payment shall be full compensation for all materials, labor, and incidentals to complete the 
item as shown on the plans and as specified  

PORTLAND CEMENT CONCRETE SIDEWALK 
Description: This item shall include the construction of a 3-inch thick Aggregate Base Course, 
Type B in accordance with Section 424 of the Standard Specifications and the Detail provided in 
the Plans, except as modified herein. 

The concrete sidewalk shall be constructed a minimum 5 inches thick. This work shall also include 
three No. 5 (5/9") reinforcing bars, 10 feet in length, at all new trench crossing locations. 
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At locations where the sidewalk crosses driveways, the thickness of concrete shall be increased to 
match existing driveway thickness, but no less than 6 inches.   

No slab shall be longer than 5 feet and the sidewalk shall be constructed to the width shown on 
the Plans unless directed otherwise by the Engineer." 

Transverse expansion joints ¾-inch thick shall be placed at intervals of not more than 50 feet in 
the sidewalk. 

Basis of Payment: This work shall be paid for at the contract unit price per square foot for 
PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH, which price shall include all 
required expansion joints and reinforcement, special texturing, and variable height edge 
treatment at sidewalk ramps and thickening sidewalk or adding wire fabric at driveway crossings 
and AGGREGATE BASE COURSE, TYPE B of the thickness specified at the contract unit 
price per square yard. 

PORTLAND CEMENT CONCRETE SIDEWALK AND CURB WALL 
Description:  This work shall consist of constructing portland cement concrete sidewalk with 
curb wall at locations shown on the plans or as directed by the Engineer. 

General:  This work shall be performed in accordance the portland cement concrete sidewalk 
and curb wall detail provided in the construction plans and the applicable portions of Section 424 
and Section 606 of the Standard Specifications. 

Method of Measurement:  This work will be measured by volume in cubic yards of actual 
PORTLAND CEMENT CONCRETE SIDEWALK AND CURB WALL constructed. 

Basis of Payment:  This work will be paid for at the contract unit price per cubic yard for 
PORTLAND CEMENT CONCRETE SIDEWALK AND CURB WALL, which price shall 
include all labor, equipment and materials necessary to complete the work. Earthwork and 
subbase work associated with this construction shall not be paid for separately but shall be 
included in the unit cost of the PORTLAND CEMENT CONCRETE SIDEWALK AND CURB 
WALL. 

PRECAST CONCRETE JUNCTION CHAMBER 
Description:  This work shall consist of furnishing all labor, materials, tools, and equipment 
necessary to design and construct the precast concrete junction chamber as shown on the plans or 
as directed by the Engineer and in accordance with the applicable portions of Sections 502, 504, 
508, 550, and 602 of the Standard Specifications and conforming to the lines, grades, details, and 
dimensions shown on the plans and as directed by the Engineer.  

Included in this work are all Class PC Concrete, reinforcement bars, frames, lids, steps and all 
other incidental hardware and material as specified herein and detailed on the plans.  
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Excavation and backfilling shall be as specified for structures in accordance with the applicable 
portions of Sections 502 of the Standard Specifications. All excavation shall be backfilled. No 
adjustments in the unit bid price shall be allowed to the Contractor for complying with this 
requirement.  
 
Shop drawings, complete with all design, details, and related data for the precast concrete 
junction chamber shall be submitted in accordance with the requirements of Article 504.04(a) of 
the Standard Specifications. Such submittal shall be prepared by an Illinois licensed Structural 
Engineer. 
 
The concrete junction chamber shall be a precast, reinforced concrete unit of the size and shape 
as shown on the plans and as specified herein. The Contractor shall furnish and install the unit 
with openings in the sides to receive a precast concrete box culvert and storm sewer pipe of the 
size, line, and grade indicated on the plans. The cost of adjustment of existing pipes and 
connections to the proposed structure is incidental to PRECAST CONCRETE JUNCTION 
CHAMBER. The Contractor shall design and detail the lifting devices. 
 
The top mat of reinforcing bars/fabric in the top slab shall be epoxy coated. If the junction 
chamber is cast in sections, the sections shall be laid in accordance with the requirements of 
Article 602.07 of the Standard Specifications. The junction chamber shall be installed on a 6” 
thick layer of porous granular material of gradation CA 7, CA 11, or CA 18. 
 
The unit shall also have an opening in the top slab with an integrated riser for manhole access. 
The work shall include furnishing and installing a Type 1 Frame with Closed Lid at the top of the 
riser as indicated on the plans and as directed by the Engineer. All work shall be in accordance 
with the applicable requirements of Section 602 of the Standard Specifications and as specified 
herein. 
 
Method of Measurement:  This work will be measured as each Precast Concrete Junction 
Chamber that is placed. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per EACH for 
PRECAST CONCRETE JUNCTION CHAMBER, complete in place, which price shall be 
payment in full for furnishing all labor, materials, equipment and incidentals to complete this 
work as specified herein, including manhole frame and lid, steps, grout, mastic joint sealer, and 
porous granular material. The cost of adjustment of existing pipes and connection to the 
proposed structure is incidental to PRECAST CONCRETE JUNCTION CHAMBER. 
 
PRECONSTRUCTION VIDEO TAPING 
Description: This work shall consist of videotaping the project site prior to commencing 
construction activities in order to provide a basis to determine whether visible damage occurred 
during construction.  
 
General: The work shall include videotaping on all streets within the project limits. The 
videotaping shall encompass the entire area between the right-of-way lines. Prior to videotaping 
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the contractor shall coordinate with the Engineer to insure that any areas of special emphasis are 
noted and sufficiently covered during the videotaping process. 
 
The videotaping shall consist of a minimum of two passes. The videotaping shall be performed at 
a traversing speed not to exceed 50 feet per minute. 
 
The recording shall include an audio track. The accompanying narrative shall also include 
address information. 
 
The Contractor shall provide one copy of the recording in DVD format to the Engineer. The 
recording shall be of suitable photographic clarity to serve as a basis for establishing whether 
visible damage occurred during construction. The Contractor may not begin construction 
activities until the Engineer has approved the recording. 
 
Basis of Payment: This work will be paid for at the contract lump sum price for 
PRECONSTRUCTION VIDEO TAPING. The contract lump sum price shall be payment in full 
for all materials, labor and equipment required to perform the videotaping as described herein. 
 
PROTECTIVE COAT 
Description: This work shall conform to the requirements of Articles 420.18 and 1023.01 of the 
“Standard Specifications”, except that the protective coat shall be applied in all cases regardless 
of the calendar date limitations contained in Article 420.18.  The protective coating shall be 
applied to the exposed surfaces of the Portland cement concrete pavement, concrete sidewalk, 
and concrete curb and gutter.  Portland cement concrete curing shall be limited to methods 
specified in Article 1020.13 (a) [1], [2] and [3]. 
 
Basis of Payment: Work will be measured and paid for at the contract unit price per square yard 
for PROTECTIVE COAT. 
 
RECESSED REFLECTIVE PAVEMENT MARKERS 
Description: This work shall consist of furnishing and setting reflective pavement markers in a 
recessed groove in the pavement.  The recessed pavement markers shall be used to supplement 
other pavement markings, similar to the use of Raised Reflective Pavement Markers. 
 
Materials: The reflective pavement marker lens shall be a 3M 190 series pavement marker. The 
reflector holder shall be a MarkerOne Series R100 reflector holder. The epoxy used shall be as 
recommended by the pavement marker manufacturer. 
 
Installation: The spacing and orientation of the pavement markers shall be as shown on the 
plans and/or as directed by the Engineer. A recessed groove shall be cut in the pavement 5.25” 
wide and 0.9” deep on a 15.5” diameter.  A 3.5’ long groove shall taper from 0” (normal 
pavement) to 0.3” depth (full-recessed) before and after the groove. For 1-way markers heading 
uphill, uphill grind taper may be omitted. 
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The recessed area shall be cleaned free of all loose material, and be dry before the placement of 
the pavement marker.  All excess material resulting from the construction of the recessed area 
shall be completely removed from the surface of the roadway by means of a vacuum sweeper 
truck.  The pavement marker shall be cemented with epoxy in the center of the 1.0” deep 
recessed groove. 
 
Inspection: The recessed reflective pavement marker shall be inspected following installation, 
but no later than November 30 of the year installed.  Following a winter performance period 
(December 1 – May 31), a final inspection will be made and corrective action (if required) taken 
according to the requirements of Article 781.04 of the Standard Specifications. During the 
inspection a straight edge shall be placed across the recess to check that the top of the marker is 
below the pavement. 
 
Method of Measurement: This work will be measured as each RECESSED REFLECTIVE 
PAVEMENT MARKER that is placed. 
 
Basis of Payment: This work will be paid for at the contract unit price each for  
RECESSED REFLECTIVE PAVEMENT MARKER.  Payment shall be made according to the 
inspection and bonding requirements in Article 781.04 of the Standard Specifications. The unit 
price shall include all costs for cutting the grooves into the pavement. The unit price shall also 
include all equipment, materials and labor required to install the recessed reflective pavement 
markers. 
 
RELOCATE EXISTING LIGHT POLE ONTO NEW FOUNDATION 
Description: This work shall consist of removing an existing light pole, consisting of but not 
limited to mast arm, pole, luminaire, and foundation and reinstalling the light pole on the 
proposed concrete foundation in the location as indicated in the plans or as designated by the 
Engineer in accordance to Section 844 of the Standard Specifications. 
 
General:  Lighting unit to be relocated under this item shall be checked during the 
Preconstruction Inspection for complete circuit identification and cable size of the lighting 
system.  Any damage to the lighting unit or pole sustained during removal operations shall be 
repaired, or replaced in kind, to the satisfaction of the Engineer at the Contractor’s own expense.   
 
The existing foundation removal, existing cable removal, proposed concrete foundation 
construction, proposed cables installation, and reconnecting the relocated lighting unit to the 
existing lighting system are included in the cost of this pay item.  
 
The existing lighting unit to be relocated shall remain active and operational until the new 
foundation is set and ready for the relocated pole. The existing lighting shall be maintained and 
kept operational the same evening of the relocation without interruption. 
 
Method of Measurement: This work will be measured as each Light Pole that is relocated onto 
a new foundation. 
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Basis of Payment:  This item shall be paid for at the contract unit price per each for 
RELOCATE EXISTING LIGHT POLE ONTO NEW FOUNDATION, which price shall include 
all labor, equipment, and materials necessary to perform said work.  
 
REMOVE AND REPLACE BOLLARDS 
 
Description:  This work shall consist of removing and replacing existing bollards as shown on 
the construction plan.  
 
General:  Upon removal of existing bollard, any existing materials shall be removed from said 
bollards surface. Once prepared to engineers satisfaction, bollards shall be installed at locations 
shown on the construction drawings and/or at locations as specified by the engineer. 
Once existing bollards. The installation of these bollards shall be in accordance with the 
construction details in the plans. 
 
Method of Measurement:  REMOVE AND REPLACE BOLLARDS shall be measured in 
place per each location installed. 
  
Basis of Payment:  This work will be paid for at the contract unit price per each REMOVE 
AND REPLACE BOLLARDS. 
 
REMOVE FIRE HYDRANT AND VALVE ASSEMBLY 
Description: This work shall consist of removing existing fire hydrants, auxiliary valves, and 
valve boxes at locations shown on the Plans. This work shall be completed in conformance with 
Sections 564 and 605 of the "Standard Specifications for Road and Bridge Construction," latest 
edition. 

CONSTRUCTION REQUIREMENTS 
 
The Contractor shall close the existing gate valve prior to removing hydrant. The existing fire 
hydrant with auxiliary valve shall be removed at locations as shown on the Plans. The hole left 
by the removal shall be backfilled to the satisfaction of the Engineer or Village with granular 
backfill. 
 
Both the hydrant and valve shall remain the property of the Village. The Contractor shall assist 
the Village in placing the salvaged hydrants and valves removed in an area within the Village 
limits designated by the Village or Engineer. 
 
Method of Measurement: This work will be measured as each for every Fire Hydrant and 
Valve Assembly that is removed. 
 
Basis of Payment: This item shall be paid for at the contract unit price per each for REMOVE 
FIRE HYDRANT AND VALVE ASSEMBLY which price shall include all labor, equipment, 
and materials necessary to perform said work which includes backfill, salvaging, and delivering 
removed hydrants and valves to the Village. 
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STEEL CASING PIPE, BORED AND JACKED, 16” 
Description.  This work shall consist of furnishing and installing steel casing pipe by trenchless 
methods to serve as a conduit for the placement of water main under the culvert that crosses 
Army Trail Boulevard at the location shown on the plans.  Open cutting of the pavement in the 
intersection will not be allowed. 
 
The Contractor shall submit his work plan for the installation of the casing pipe by trenchless 
methods within 7 days of the award of the contract.  No work shall begin, or materials ordered, 
until the Contractor has received written approval of the plan from the Engineer. 
 
During installation of the casing pipe, if it is determined by the Engineer that the method chosen 
by the Contractor will not allow installation of the casing pipe without damage to the existing 
pavement or to the line and grade shown on the plan, the Contractor will be required to change 
the method of installation.  A new work plan will be required and approval by the Engineer must 
be received prior to beginning the new operation.  Additional compensation or a revision to the 
unit price for the change in method, material required, or equipment required will not be 
allowed.  An extension of the contract completion will not be allowed. 
 
Materials.  Materials for work under this item shall include:  
(a) Steel Casing: In accordance with Section 20-2.19C of the SSWSMCI, the applicable details, 
and Owner requirements.  The Contractor shall design the thickness of the casing pipe to 
accommodate the trenchless method. 
(b) Casing Pipe End Seals: Each end of the casing pipe shall be covered with an end seal to 
provide a barrier to backfill material and seepage.  A “Wraparound” casing pipe end seal shall 
include butyl mastic strips to seal the edges, and is designed to facilitate installation when the 
carrier pipe as already been joined together and the installation is complete.  A “Pull-on” casing 
pipe end seal (shown below) shall be seamless, have vulcanized edges, and can be pulled on at 
the time of construction.  

 
Regardless of style, each end seal shall be manufactured of a minimum 1/8” thick neoprene or 
synthetic rubber, assuring excellent chemical resistance and resiliency and shall be specifically 
designed to conform to concentric carrier/casing configuration and to permit movement of the 
carrier pipe without damage to the seal from backfilling. 
 
(c)  Casing Pipe Spacers: Factory manufactured stainless steel casing pipe spacers shall be 
installed on all carrier pipes passing through a casing pipe to prevent the carrier pipe bell from 
touching the casing pipe and to maintain a uniform space between the carrier pipe and casing 
interior.  Hardwood skids shall NOT be used in place of manufactured casing spacers. 
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CONSTRUCTION REQUIREMENTS 
 
Jacking and receiving pits shall be located so that drainage will not be interrupted or means shall 
be provided for maintaining drainage. 
 
Open cut excavation for the pits shall be adequately sheeted and braced in accordance with 
Section 552.  The jacking pit shall be provided with means for securely supporting the jacks or 
rams in proper alignment, and for transmitting their thrust to the pipe.  The floor of the pit and 
the backstop or reaction block shall be of Portland cement concrete unless other materials are 
approved by the Engineer.  The floor shall be sloped away from the working face of the pit and 
toward a sump from which accumulated water shall be pumped to maintain the pit in working 
condition.   
 
The casing pipe shall be installed in a continuous operation. If continuous operations cannot be 
maintained, the Contractor shall take the necessary precautions for not allowing the casing pipe 
to freeze in place. 
 
All sheeting, bracing, shoring, jacking frame, guide rails, backstops, shields, sleeves, and other 
materials necessary for the complete installation of the casing pipe shall be of sufficient strength 
to support the loads that are to be imposed on them.  Soils information which has been obtained 
in the project area are included in these contract documents with the understanding that no 
guarantee is made of the adequacy or accuracy of the information in portraying actual conditions, 
and that discovered field conditions may vary substantially from that anticipated. 
 
The size of the pits and the type and size of the equipment used shall be such as to exert 
sufficient force to overcome the greatest resistance to be encountered considering both the 
weight of the casing pipe and the friction on its exterior surface.  Lubricants, if required, may be 
used to decrease the frictional resistance on the exterior surface of the pipe being 
installed.  Suitable lubricants may be applied directly to the pipe surface or through nipples 
installed in holes drilled in the cutting shield at the leading casing pipe. 
 
Care shall be taken in arranging the equipment and struts to ensure that thrust is applied parallel 
with the centerline of the pipe or liner or as approved by the Engineer.  A jacking head or collar 
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shall be used to apply pressure from the equipment to the casing pipe.  Pressure applied directly 
to the casing pipe will not be permitted. 
 
A cutting edge at least ½ inch larger in diameter than the casing pipe being installed shall be 
provided for the leading casing pipe.  The upper half of the cutting edge shall project beyond the 
casing pipe end to support the embankment.  Excavation within the jacked casing pipe shall be 
performed in such a manner as to not make the excavated diameter larger than the casing pipe 
being installed.  Excavation shall not be carried beyond the end of the cutting edge of the casing 
pipe.  Any holes provided in the leading casing pipe to attach the cutting edge shall be properly 
filled with plugs and mastic and as approved by the Engineer after completion of the installation 
operation and removal of the cutting edge. 
 
The alignment and elevation of the forward end of the pipe shall be checked at regular intervals 
as work proceeds and appropriate measures immediately taken to correct any observed 
deviation.  Installation shall be done using laser technology to assure specified design inverts 
shown on the plans are maintained.     
 
All earth and other foreign material shall be removed from inside the casing pipe. 
 
Upon completion of the casing pipe, water main, and spacer installation the ends of the casing 
pipe shall be sealed. 
 
Backfilling of the jacking and receiving pits shall be performed in accordance with Section 208 
of the Standard Specifications. 
 
Method of Measurement.  This work will be measured for payment in place in feet. 
 
Basis of Payment.  This work shall be paid at the contract unit price per foot for STEEL 
CASING PIPE, BORED AND JACKED, 16” which price shall constitute full compensation for 
furnishing and installing all materials, labor, tools, equipment and incidentals necessary to 
complete the work as specified herein, including the casing pipe, spacers, end seals, excavation 
and disposal of materials, trench backfill, temporary sheeting, bracing, shorting and dewatering. 
 
STORM SEWERS, WATER MAIN QUALITY PIPE 
Description:  This work shall consist of constructing storm sewer at the direction of the 
Engineer in areas where the minimum horizontal separation from water main and/or water 
service lines cannot be maintained.  The separation requirements are defined in the Standard 
Specifications for Water & Sewer Main Construction in Illinois. 
 
Materials: The storm sewer materials shall be limited to the following: 
 

 Concrete Pressure Pipe:  The concrete pressure pipe shall meet the 
requirements of the latest AWWA Standards C300, C301, and C303.  The 
structural design of pre-stressed concrete cylinder pipe shall be according 
to the latest addition of AWWA Standard C304.  
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o ASTM C 443 Joints for Circular Concrete Sewer and Culvert Pipe, 
Using Rubber Gaskets 
C 443 joints are intended for use with pipe manufactured to meet 
the requirements of ASTM C 14 or ASTM C 76 and may be used 
with either bell and spigot or tongue and groove pipe. The joint is 
made up of concrete surfaces, with a compression type rubber 
gasket. These joints are normally used in sanitary sewers to hold 
infiltration and exfiltration to a practical minimum and are 
adequate for hydrostatic heads up to 30'. 

o ASTM C 361 Reinforced Concrete Low-Head Pressure Pipe 
(Joints) 
C 361 joints are employed for use with pipe manufactured to meet 
the requirements of ASTM C 76. The joint is made up of concrete 
surfaces with a groove on the spigot for an O-ring rubber gasket 
(also referred to as a confined O-ring type joint). These joints are 
normally used in gravity sewers where exceptional tightness is 
required. This type of joint provides excellent inherent water 
tightness in both the straight and deflected position and meets all 
the joint requirements of ASTM C 443. 

 
 Ductile Iron Pipe:  The ductile iron pipe shall meet the requirements of 

ANSI A 21.51 (AWWA C151).  The class or thickness design shall be 
according to ANSI A 21.50 (AWWA C150).  The ductile iron pipe shall 
be seal coated and/or cement lined according to ANSI A 21.4 (AWWA 
C104).  The ductile iron pipe shall have mechanical or rubber (slip seal or 
push on) joints. 

 
 Plastic Pipe:  The plastic pipe may be composed of Polyvinyl Chloride 

(PVC) or Polyethylene (PE) pipe.  The PVC or PE material shall meet the 
requirements of NSF (National Sanitation Foundation) standard 14 and the 
AWWA or ASTM designated standard shown in the following table.  The 
dimension ratio shall be less than the maximum value shown in the table 
below: 

 
 
 

 
 

AWWA 
Standard 

Material     
(Material Code) 

Dimension Ratio 
Maximum 

C900 PVC 25 
C905 PVC 26 

C906 
PE (PE 3048) 17 
PE (PE 2406) 13.5 
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PE (PE 3406) 

ASTM D 1785 PVC (PVC 1120) 
PVC (PVC 1220) 26 

ASTM D 2241 PVC (PVC 1120) 
PVC (PVC 1220) 26 

 
o ASTM D 1785 and ASTM D 2241 PVC pipe shall be rated at 160 

psi or greater at 73.4°F. 
o Additional guidance is available in the Standard Specifications for 

Water & Sewer Construction in Illinois. 
 

 Steel Pipe:  The steel water pipe shall meet the requirements of the latest 
AWWA Standard C200.  The structural design shall be according to the 
latest edition of C200 and AWWA Manual M-11 shall serve as the 
standard of practice for design and installation.  

 
General: The work shall be performed according to Section 550 of the “Standard 
Specifications” and 35 Illinois Administrative Code 653.119, which requires the storm sewer to 
be pressure tested (for storm sewers where 10’ horizontal separation from water main is not met) 
to the maximum expected surcharge pressure before backfilling. 
 
For this project the maximum expected surcharge pressure is 68 psi. 
 
Method of Measurement: Storm Sewers, Water Main Quality Pipe will be measured for 
payment in place in feet.  The measurement shall be according to Article 550.09 of the “Standard 
Specifications”. 
  
Basis of Payment: This work will be paid for at the contract unit price per foot for STORM 
SEWERS, WATER MAIN QUALITY PIPE of the diameter specified regardless of type.  The 
unit price shall include all equipment, materials and labor necessary to complete the work as 
specified.  The cost of pressure testing the storm sewer included in the unit price for STORM 
SEWERS, WATER MAIN QUALITY PIPE.  
 
 
 
TREE PROTECTION AND PRESERVATION 
Description: This work shall consist of establishing “tree protection zones” around the trees in the 
vicinity of construction that are designated to be preserved.  
 
General: Every effort shall be made by the Contractor when working near trees and shrubs to 
preserve same from harm. No trees or shrubs shall be removed unless directed by the Engineer or 
the Village. The Contractor shall be responsible for damage to or loss of any tree or shrub not 
specifically designated to be removed. 
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Wherever trees which are not permitted to be removed interfere with normal excavation 
procedures, the following shall govern. No machine excavation shall be made within a distance of 
three tree trunk diameters or 12 inches (whichever is greater) of any tree, and no roots over 2 inches 
in diameter shall be cut unless, in the opinion of the Engineer, it is impossible to complete the 
work without cutting. Excavation closer than three trunk diameters or 12 inches (whichever is 
greater) from any tree shall be made by hand, and the tree shall be tunneled where necessary as 
determined by the Engineer. 
 
Damage to tree limbs shall be held to a minimum. Shrubs and tree limbs shall be tied back 
wherever necessary to prevent their loss or damage. Wherever damage by construction equipment 
to limbs and branches is unavoidable, they shall be pruned before starting work and sealed in 
accordance with best forestry practice. 
 
When directed by the Engineer, the Contractor shall provide plank wrappers wired in place to 
protect tree trunks from being damaged by trench machinery, tractors or trucks. Protective 
planking shall be removed as soon as practical after the work in the vicinity has been completed. 
In removing spoil banks from around trees, hand work will be required as necessary to prevent 
damage to the trunks by construction machinery.   
 
Construction: 

 
1. The Contractor shall erect a temporary fence around all trees within the 

construction area to establish a “tree protection zone” before any work begins or 
any material is delivered to the jobsite. No work is to be performed (other than root 
pruning), materials stored, or vehicles driven or parked within the “tree protection 
zone” at any time during the course of construction. 

 
2. The exact location and establishment of the “tree protection zone” fence shall be 

approved by the Engineer prior to setting the fence. The fence shall be 48 inches 
high, plastic poly-type or any other type of highly visible barrier in an open-weave 
type pattern with large openings.  The type, color and pattern of the fence shall be 
approved by the Engineer prior to erection.  This fence shall be properly maintained 
in an upright manner and shall remain up until final restoration, unless the Engineer 
directs removal otherwise.  Tree fence shall be supported using T-Post style fence 
posts with a maximum of 8’ spacing. T-posts must be at least six feet in length, two 
feet of which must be set in the ground.  The fence shall be attached to posts and 
secured with a minimum of three nylon locking ties per post.  Utilizing re-bar as 
a fence post will not be permitted. 

 
3. The fence shall be installed parallel to the curb and between the curb and sidewalk 

unless otherwise directed by the Engineer.  Fence shall be erected on a minimum 
of three sides with the fourth sidewalk side being optional.  Fence shall be installed 
at the drip-line of the tree or as listed in the following guidelines: 
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a.  Establish the diameter of the tree at a point four and a half feet above the 
ground, (referred to as diameter breast height or DBH)  
i..  Trees with diameters 10 inches and under require root zone 

protection a minimum of five feet in all directions from the center 
of the tree.  

ii.   Trees 10 to 19 inches in diameter shall have a minimum root zone 
protection of 10 feet in all directions from the center of the tree. 

iii.   Trees greater than 19 inches in diameter shall have a minimum root 
zone protection of 15 feet in all directions from the center of the tree. 
 

4. Parking or maneuvering of machinery, stockpiling of materials or any other use will 
not be allowed upon unpaved areas within 3 m (10 ft) of the root protection zone 
of trees or plants designated to be protected. 

 
 5. Construction area is defined as all areas within 20 feet each side of    
  water or sewer main location. 
 

6. All work within the “tree protection zone” shall have the Engineer’s prior approval.  
All slopes and other areas not re-graded should be avoided so that unnecessary 
damage is not done to the existing turf, tree root system or ground cover. 

 
7. The grade within the “tree protection zone” shall not be changed unless approved 

by the Engineer prior to making said changes or performing the work. 
 

Basis of Payment: Temporary fence will be paid for at the contract unit price per foot for 
TEMPORARY FENCE, which price shall include furnishing, installing, maintaining, and 
removing. Tree pruning will be paid for at the contract unit price per each for TREE PRUNING 
(1 TO 10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which 
price shall include labor, materials, and equipment. Root pruning will be paid for at the contract 
unit price per each for TREE ROOT PRUNING, which price shall include labor, materials, and 
equipment. 
 
VALVE VAULTS TO BE REMOVED 
Description: This work shall consist of the removal and disposal of existing water valves at 
locations shown on the plans or as directed by the Engineer in accordance with Article 605 and 
as modified herein: 
 
General:  All water shut downs shall be coordinated with the Village of Downers Grove.  
Excavation and disposal of materials required to remove vault will be included in this work and 
shall be disposed of per Article 202.03. The remainder of the excavated area shall be backfilled 
in accordance with Section 208. All work and materials necessary to backfill will be included in 
the cost of the water valve vaults to be removed pay item and no further compensation will be 
provided. 
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All existing frames, grates, and lids that are being removed shall remain the property of The 
Village of Addison. The Contractor shall deliver all removed frames, grates and lids to the  
public works facility located at 1491 W. Jeffrey Drive, Addison, or as directed by the Engineer. 
 
Method of Measurement: This work shall be measured per each valve vault to be removed. 
 
Basis of Payment: This work will be paid for at the contract unit price per each for VALVE 
VAULTS TO BE REMOVED which price shall include all labor, equipment, and materials 
necessary to perform said work 
 
WATER MAIN CASING PIPE 
Description: This work shall consist of installing a steel water main quality casing pipe meeting 
ASTM A53, Grade B with a minimum yield strength of 35,000 psi at locations indicated on the 
plans or at the direction of the Engineer.  The exterior of the casing pipe shall be coated with coal 
tar epoxy or bituminous asphalt.  Water main installed within casing pipes shall have field 
locking gaskets restrained joint construction the entire length of the casing pipe for future 
removal if necessary.  This work will not be paid for separately but included in this item. 
Minimum size and wall thickness of steel casing pipe shall be as shown in the following table: 
 

Carrier Pipe Size Minimum Casing Size Minimum Casing Wall Thickness 
                    6” 14” 3/8” 
                    8” 16” 3/8” 
The Casing pipe shall be used when the proposed water main is to be placed beneath a non water 
main quality sewer or as required by the Water and Sewer Main Specifications. 

 
 
Casing Pipe Spacers: Factory manufactured stainless steel casing pipe spacers shall be installed 
on all carrier pipes passing through a casing pipe to prevent the carrier pipe bell from touching 
the casing pipe and to maintain a uniform space between the carrier pipe and casing interior.  
Hardwood skids shall NOT be used in place of manufactured casing spacers. 
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Casing Pipe End Seals: Each end of the casing pipe shall be covered with an end seal to provide 
a barrier to backfill material and seepage.  A “Wraparound” casing pipe end seal shall include 
butyl mastic strips to seal the edges, and is designed to facilitate installation when the carrier 
pipe as already been joined together and the installation is complete.  A “Pull-on” casing pipe 
end seal (shown below) shall be seamless, have vulcanized edges, and can be pulled on at the 
time of construction.  

 
Regardless of style, each end seal shall be manufactured of a minimum 1/8” thick neoprene or 
synthetic rubber, assuring excellent chemical resistance and resiliency and shall be specifically 
designed to conform to concentric carrier/casing configuration and to permit movement of the 
carrier pipe without damage to the seal from backfilling. 
 
Basis of Payment: This work shall be paid for at the contract unit price per foot for WATER 
MAIN CASING PIPE, regardless of diameter, which price shall include any spacers, cradles, 
end seals, trench backfill, and all labor, materials, and equipment necessary to complete this 
work. 
 
WATER MAIN, DUCTILE IRON 
Description: This work shall consist of furnishing all labor, materials and equipment necessary 
to install ductile iron water main, of the size and joint type specified to the alignment, grade and 
locations shown on the Plans. 
 
Water main shall be ductile iron pipe conforming to ANSI A21.51 (AWWA C-151), thickness 
Class 52 per ANSI A21.50 (AWWA C-150), bituminous seal coated and cement lined per ANSI 
A21.4 (AWWA C-104), with mechanical or rubber gasket push-on joints. Alternate pipe material 
and jacking pipe shall be individually approved by the Director of Community Development 
before starting work. All materials shall be made in the United States. 
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All mechanical joint fittings which deflect the flow 11-1/2 degrees or greater shall have a thrust 
block. Thrust blocks shall be pre-cast concrete blocks of the dimensions shown on the drawings. 
They shall also be provided with Meg-A-Lug Retaining Glands for the appropriate diameter. 
 
The flanged fittings requiring bases shall have the base flange machined and drilled in 
accordance with AWWA C11O. 
 
Polyethylene encasement shall be wrapped around all ductile iron pipe and fittings. The 
polyethylene material shall be Class C (black) in conformance with the requirements of ANSI 
A21.5 and AWWA C-105. The minimum nominal thickness shall be 8 mils (0.0008 inches) and 
the minus thickness tolerance shall not exceed 1-percent of this nominal thickness. The wrap 
shall be Griffen, Clow. All material shall be manufactured in the United States. 
 

CONSTRUCTION REQUIREMENTS 
 

Ductile Iron Pipe: The Contractor shall furnish and install water main in accordance with the 
Plans, the requirements stated herein, and Divisions II and IV of the "Standard Specifications for 
Water and Sewer Main Construction in Illinois," latest edition and applicable ordinances of the 
Village of Addison. The section of the "Standard Specifications for Water and Sewer Main 
Construction in Illinois" relating to this item are as follows: 
 
  DIVISION II EXCAVATION AND CLEAN UP 
  Section 20 - Excavation and Backfill for Pipes 
  Section 21 - Restoration of Surfaces 
  Section 40 - Pipe for Water Mains and Service Connections 
  Section 41 - Pipe Installation for Water mains 
 
The following requirements are in addition to the above referenced construction standards: 
  
 Open Excavation: All trenches located in a street pavement shall include full depth saw 

cutting of existing pavement prior to excavation of pavement and trench materials. This 
work is included in the ductile iron water main pay item. All excavations located in a 
street pavement shall be backfilled by the end of the workday and shall not be left open 
overnight. Trenches not located in a pavement may be left open only if surrounded by 
construction fence and barricades with flashing lights. 

 
 Granular Bedding: The Contractor shall furnish, install and compact granular bedding 

around the pipe as shown on the detail in the Plans for entire length of the pipe in 
accordance with the detail shown on the plans. Bedding material shall meet the gradation 
of IDOT CA-6. The bedding shall be compacted as indicated on the Plans. The cost of 
the bedding shall be included in the water main. 

 
Polyethylene Encasement: The Contractor shall furnish and install polyethylene encasement in 
accordance with the Plans, the requirements stated herein, the "Standard Specifications for Water 
and Sewer Main Construction in Illinois," latest edition and applicable ordinances of the Village 
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of Addison. The polyethylene liner shall prevent contact between the pipe and the surrounding 
backfill and bedding material but is not intended to be a completely air and water tight enclosure. 
Overlaps shall be secured by use of polyethylene tape capable of holding polyethylene liner in 
place until backfilling operations are completed. The encased pipe shall be lowered into the 
trench using a sling that will not tear the polyethylene liner. 
 
Wrap all water mains, fittings, valves, fire hydrant leaders, fire hydrants, and service lines. Wrap 
copper service lines to a point 3 feet from the center of the water main. Do not block fire hydrant 
weep hole. 
 
Pressure Tests: All piping shall be subject to pressure tests as specified herein. After the pipe has 
been laid and partially backfilled, the pipe shall be subjected to a hydrostatic pressure equal to 
150 psi at the lowest elevation of the pipe section. The duration of each pressure test shall be for 
a period of two hours, and the pressure shall not drop more than 5 psi over this duration. The 
basic provisions of AWWA C-600 and C-603 shall apply. 
 
Each section of pipe to be tested, as determined by the Village, shall be slowly filled with water 
and the specified test pressure shall be applied by means of a pump connected to the pipe in a 
satisfactory manner. The pump pipe connection and all necessary apparatus including gauges and 
meters shall be furnished by the Contractor. Before applying the specified test pressure, all air 
shall be expelled from the pipe. To accomplish this, taps shall be made, if necessary, at points of 
highest elevation and afterwards tightly plugged. Any cracked or defective pipes, fittings, valves 
or hydrants discovered in consequence of this pressure test shall be removed and replaced by the 
Contractor with sound material and the test shall be repeated until satisfactory to the Engineer.  
Provisions of AWWA C-600 and C-603, where applicable, shall apply. 
 
Leakage Test: After completion of the pressure test, a leakage test shall be conducted to 
determine the quantity of water lost by leakage under the specified test pressure. Test pressure is 
defined as the maximum operating pressure of the section under test and is based on the 
elevation of the lowest point in the line or section under test corrected to the elevation of the test 
gauge. Applicable provisions of AWWA C-600 and C-603 shall apply. Duration of each leakage 
test shall be a minimum of one (1) hour in addition to the pressure test periods. A table of 
allowable leakage is listed below: 
 

 
 
 
 
 

Allowable Leakage for Pipeline per 1,000 ft – gph 
 

 Avg. Test    Pipe Size in Inches 
 Pressure 
 PSI   6 8 12  14  16 20 
 200   0.64  0.85  1.28  1.49  1.70  2.12 
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 175   0.60  0.80  1.19  1.39  1.59  1.98 
 150   0.55  0.74  1.10  1.29  1.47  1.84 
 125   0.51  0.67  1.01  1.18  1.34  1.68 
 100   0.45  0.60  0.90  1.05  1.20  1.50 
 80   0.41  0.54  0.81  0.94  1.08  1.35 
 60   0.35  0.47  0.70  0.82  0.94  1.14 
 
Disinfection: All water main and piping shall be flushed and satisfactorily disinfected in 
accordance with the "Standard Specifications for Water and Sewer Main Construction in 
Illinois." The method of applied chlorine shall be approved by the Engineer and/or Village. 
 
Permanent Markers: The Contractor shall install permanent markers in the concrete curb 
identifying the points were the curb crosses the service trench. A permanent marker shall be 
embedded in the vertical or horizontal face of the curb at all crossing points before the concrete 
hardens. The marker shall be the letter "W" and shall measure 3 inches in height. Materials may 
be metal, plastic, or other material approved by the Engineer. If service line is installed under an 
existing curb, the Contractor shall saw cut into the concrete curb a "W" to mark the location of 
the water service line. This marker shall measure at least 3 inches in height. 
 
Locator Wire shall be No. 12 AWG, single strand, single conductor, insulated copper locator 
wire shall be placed on top of the water mains and fittings.  The locator wire shall continue 
through valve vaults/boxes and up to the frame and be placed continuously to grade at all fire 
hydrants.  Detectable Tape shall be blue in color and placed 1-foot above the pipe. 
 
Method of Measurement: This work will be measured in place per foot along the centerline of 
the pipe, and the measurement shall extend through fittings and valves. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for DUCTILE 
IRON WATER MAIN of the pipe size specified, regardless of depth, which price shall include 
all accessories required, including thrust blocks, polyethylene encasement, Meg-A-Lugs, 
excavation, bedding and initial pipe covering, testing and disinfection, locator wire and 
detectable tape. 
 
Water main fittings shall be not be paid for separately, but shall be included in the cost of 
DUCTILE IRON WATER MAIN. 
 
WATER MAIN LINE STOP, EXISTING MAIN 
Description: This work shall consist of installing a temporary line stop in the existing water mains 
that are under pressure.  
 
General: Prior to installing the line stop, the Contractor shall verify the actual diameter of the 
main at the point where the line stop will be installed.  Split sleeves, fittings, and rubber glands 
shall conform to AWWA C110 and bolts and set screws shall be stainless steel or corrosion 
resistant materials. 
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Basis of Payment: This work will be paid for at the contract unit price per each for WATER 
MAIN LINE STOP (SIZE SPECIFIED), which will include all excavation, backfill, tapping 
equipment, fittings, split sleeves, rubber glands and any joint accessories for a complete line stop 
installation. 
 
WATER MAIN REMOVAL 
Description: This work shall consist of complete removal of the existing water main shown on 
the plans or as directed by the Engineer. 
 
General:  All water shut downs shall be coordinated with the Addison Public Works 
Department.  The excavation left behind may be filled with trench backfill material in 
accordance with Section 208. The remainder of the excavation shall be backfilled in accordance 
with Section 208. All work and materials necessary to backfill will be incidental to the water 
main removal pay item and no further compensation will be provided. 
 
Method of Measurement: This work will be paid for at the contract unit price per foot. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for WATER 
MAIN REMOVAL, of the pipe size specified, regardless of depth, which price shall include all 
labor, equipment, and materials necessary to perform said work. 
 
WATER SERVICE CONNECTION 
Description: This work shall consist of furnishing all labor, materials and equipment necessary 
to install water services including service pipe, service tabs, corporation stops, curb stops and 
curb boxes at locations shown on the Plans or as determined in the field. All material shall be 
manufactured in the United States. 
 
General: All services connections requiring replacement shall be replaced with the same size as 
existing or a 1 inch service, whichever is the larger, from the main to the B- box and shall 
include a new B-box and Roundway. Curb stops shall be installed for each water service. Curb 
stops shall be fabricated of brass and shall be provided with outlets suitable for flared joint 
copper connections. Curb stops shall be of the round-way type, Ford or Mueller Ori-Seal. 
 
A cast iron curb box, of the Buffalo type with an arch-type saddle, Mueller shall be furnished 
and installed over the curb stop. Curb boxes, also known as Buffalo boxes or B-boxes, shall be 
size 95E with the top section having a 2-1/2" shaft size. The lid of a curb box shall contain the 
word "WATER". 
 
Service taps up to and including 1 inch in size shall be made using a corporation stop. 
Service taps over 1 inch in diameter, up to and including 2 inches in size, shall be made with a 
stainless steel tapping sleeve and a corporation stop. Service taps larger than 2 inches shall use a 
stainless steel tapping sleeve and a tapping valve. Service taps 4 inches and larger shall be made 
with a valve and vault. 
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All tapping sleeves shall be full circle stainless steel (Rockwell 662, 663 approved by the 
Engineer) and used at the tap. All nuts and bolts used with the tapping sleeve shall also be 
stainless steel. 
 
Copper water service pipe shall be Type "K" or greater copper tube, soft temper, for underground 
service, conforming to ASTM B-88 and B-251. The pipe shall be marked with the 
manufacturer's name or trademark and a mark indicative of the type of pipe. 
 

CONSTRUCTION REQUIREMENTS 
The Contractor shall furnish and install curb stops in accordance with the Plans, the "Standard 
Specifications for Water and Sewer Main Construction in Illinois," latest edition and applicable 
ordinances of the Village of Addison. Curb stops shall be set on a flat concrete block 
(12"x12"x1"), at least 5 feet 6 inches below finished surface grade. 
Curb boxes shall be installed approximately 7 feet from the property line on the right-of-way, 
and shall not be located in any sidewalk or driveway. The Contractor shall record the location of 
the new curb boxes from the nearest newly installed fire hydrant. Curb boxes shall be held in a 
truly vertical position and staked into place to ensure permanent vertical alignment of the curb 
box. The location of the curb box shall be marked with a 2"x4" 8 foot long board, extending 3 
feet above the ground surface until the final stages of the project. 
 
Copper water service pipe shall be installed a minimum of 5'6" deep, and shall connect between 
the new corporation stop and the new curb stop as shown on the Plans. No water service 
couplings shall be made under paved areas.  
 
Where indicated on the Plans, new Type K copper water service tubing of the appropriate size 
shall be pushed into position. The Contractor may employ auguring, hydraulic pushing or other 
industry-recognized techniques to accomplish this work upon approval from the Engineer as 
coordinated with the Village. 
 
Open cut service pipe under pavement, curb and gutter or sidewalk shall be thoroughly 
backfilled in accordance with the Section 208 of the IDOT Standard Specifications for TRENCH 
BACKFILL and shall be included in the cost of this work.  
 
Method of Measurement: Water service connection established on the same side of the 
centerline as the water main will be measured for payment as each WATER SERVICE 
CONNECTION (SHORT). Water service connection that requires crossing the roadway 
centerline will be measured for payment as each WATER SERVICE CONNECTION (LONG). 
 
Basis of Payment: Removal and abandonment of the existing domestic water service boxes, 
providing new corporation stops, domestic water service boxes, service lines, service line 
insulation (if required as directed by the Engineer), curb stops and couplings, and all other work 
associated with reestablishing water service connections shall not be paid for separately but shall 
be included in the unit bid price of each, for WATER SERVICE CONNECTION (SHORT) or 
WATER SERVICE CONNECTION (LONG), which price shall include all excavation, materials, 
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augering, PVC-SDR-26 Casing Pipe and backfilling necessary to complete this item. Restoration, 
pavement or driveway replacement, topsoil, and sodding, will be paid for separately.   
 
However, it is expected that all services shall be augered under street pavements not otherwise 
disturbed by the installation of the main or encumbered by the separation requirements from storm 
and sanitary sewers. 
 
WATER VALVES 
Description: This work shall include furnishing and installing water valves at the locations 
shown on the plans or as directed by the Engineer.  This work shall be performed in accordance 
with the applicable portions of Section 561 of the Standard Specifications and Section 42 of the 
Standard Specifications for Water and Sewer Main Construction in Illinois, latest edition and the 
Village of Addison’s “Standard Specifications for Water Main Construction”.  
 
All valves are to be manufactured using stainless steel nuts and bolts at the packing gland and at 
the bonnet.  
 
Description: This work will be paid for at the contract unit price per each for WATER VALVES 
of the size specified, which price shall include all labor, material, and equipment required to 
complete the work as specified herein.  



Village of Addison 
FAU Rte 3834 Army Trail Boulevard – Rohlwing Road to Mill Road 

Section 17-00104-00-RS 
Contract No: 61E42 

DuPage County 

48 
 

ADJUSTMENTS AND RECONSTRUCTIONS 
Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 

“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI 
concrete according to the applicable portions of Section 503.  Cast-in-place concrete for pavement 
patching around adjustments and reconstructions shall be constructed of Class PP-1 concrete, 
unless otherwise noted in the plans, according to the applicable portions of Section 1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will be 
necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless 
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.  
HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 

“603.05  Replacement of Existing Flexible Pavement.  After the castings have been adjusted, 
the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, 
to the elevation of the surface of the base course or binder course.  HMA surface or binder course 
material shall not be allowed.  The pavement may be opened to traffic according to Article 
701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 

“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, 
the pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless 
otherwise noted in the plans, not less than 9 in. (225 mm) thick.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b. 

 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 

“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b.” 
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AGGREGATE SUBGRADE IMPROVEMENT (D1) 
Effective:  February 22, 2012 
Revised:  April 1, 2016 
 
Add the following Section to the Standard Specifications: 

 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 

 
303.01 Description.  This work shall consist of constructing an aggregate subgrade 

improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  .....................................................................................................1004.07 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3)  ..............................................1031 
 
 Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 

blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of the 
total product.  The top size of the Coarse RAP shall be less than 4 in. (100 mm) and well 
graded. 

 
 Note 2.  RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well 

graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse 
aggregates, the blending shall be done with mechanically calibrated feeders.  The final 
product shall not contain more than 40 percent by weight of RAP. 

 
 Note 3. The RAP used for aggregate subgrade improvement shall be according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as 

approved by the Engineer.  The calibration for the mechanical feeders shall have an accuracy of 
± 2.0 percent of the actual quantity of material delivered. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate gradation 
CS 01 shall be 24 in. (600 mm). 
 

303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a 
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt 
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the 1 1/2 in. 
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(37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not be 
permitted for use in capping. Capping aggregate will not be required when the aggregate subgrade 
improvement is used as a cubic yard pay item for undercut applications. When RAP is blended 
with any of the coarse aggregates, the blending shall be done with mechanically calibrated feeders. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the 

Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 

 
303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The aggregate 

subgrade improvement shall be finished to the lines, grades, and cross sections shown on the plans, 
or as directed by the Engineer.  The aggregate subgrade improvement shall be maintained in a 
smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to 

Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price per 
square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the thickness 
specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement.  The 
aggregate shall be according to Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of 
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete.  In 
applications where greater than 36 inches of subgrade material is required, rounded gravel, 
meeting the CS01 gradation, may be used beginning at a depth of 12 inches below the 
bottom of pavement. 

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 
deleterious materials.  Non-mechanically blended RAP may be allowed up to a maximum 
of 5.0 percent. 

(c) Gradation. 

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or 
greater shall be CS 01. 
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 COARSE AGGREGATE SUBGRADE GRADATIONS 

Sieve Size and Percent Passing Grad No. 
8” 6” 4” 2” #4 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
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AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
Effective: April 1, 2001 
Revised:  January 2, 2007 
 
Revise Article 402.10 of the Standard Specifications to read: 
 
“402.10 For Temporary Access.  The Contractor shall construct and maintain aggregate surface 
course for temporary access to private entrances, commercial entrances and roads according to 
Article 402.07 and as directed by the Engineer.  
 
The aggregate surface course shall be constructed to the dimensions and grades specified below, 
except as modified by the plans or as directed by the Engineer. 
 

(a) Private Entrance.  The minimum width shall be 12 ft (3.6 m). The minimum compacted 
thickness shall be 6 in. (150 mm).  The maximum grade shall be eight percent, except as 
required to match the existing grade. 

 
(b) Commercial Entrance.  The minimum width shall be 24 ft (7.2 m). The minimum 

compacted thickness shall be 9 in. (230 mm).  The maximum grade shall be six percent, 
except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 24 ft (7.2 m). The minimum compacted thickness 

shall be 9 in. (230 mm).  The grade and elevation shall be the same as the removed 
pavement, except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate surface 
coarse for any operation that may disturb or remove the temporary access.  The same type and 
gradation of material used to construct the temporary access shall be used to maintain it. 
 
When use of the temporary access is discontinued, the aggregate shall be removed and utilized in 
the permanent construction or disposed of according to Article 202.03.” 
 
 
Add the following to Article 402.12 of the Standard Specifications: 
 
“Aggregate surface course for temporary access will be measured for payment as each for every 
private entrance, commercial entrance or road constructed for the purpose of temporary access.  
If a residential drive, commercial entrance, or road is to be constructed under multiple stages, the 
aggregate needed to construct the second or subsequent stages will not be measured for payment 
but shall be included in the cost per each of the type specified.” 
 
 
Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 
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“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 
 
Partial payment of the each amount bid for temporary access, of the type specified, will be paid 
according to the following schedule: 
 
(a) Upon construction of the temporary access, sixty percent of the contract unit price per each, 

of the type constructed, will be paid. 
 
(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the 

temporary access, the remaining forty percent of the pay item will be paid upon the 
permanent removal of the temporary access.” 
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (D-1) 
Effective:  November 1, 2011 
Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for the 
following: 
 
Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone 
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP 
used shall be according to the current Bureau of Materials and Physical Research Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP 
shall be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with 
any of the coarse aggregate listed above, the blending shall be done mechanically with calibrated 
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material 
delivered. The final blended product shall not contain more than 40 percent by weight RAP.  

 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended 
with the processed and uniformly graded RAP. Gradation deleterious count shall not exceed 10% 
of total RAP and 5% of other by total weight. 
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DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY 
GRINDING, RESURFACING, & PATCHING OPERATIONS) 
Effective: January 1, 1985 
Revised: January 5, 2016 
886.02TS 
 
The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal 
Design Details” supplement the requirements of the State of Illinois “Standard Specifications for 
Road and Bridge Construction” Sections 810, 886, 1079 and 1088. 
 
The intent of this Special Provision is to prescribe the materials and construction methods 
commonly used to replace traffic signal detector loops and replace magnetic signal detectors 
with detector loops during roadway resurfacing, grinding and patching operations.  Loop detector 
replacement will not require the transfer of traffic signal maintenance from the District Electrical 
Maintenance Contractor to this contract’s electrical contractor.  Replacement of magnetic 
detector will require wiring revisions inside the control cabinet and therefore the transfer of 
maintenance will be required.  All material furnished shall be new.  The locations and the details 
of all installations shall be as indicated on the Plans or as directed by the Engineer. 
 
The work to be provided under this contract consists of furnishing and installing all traffic signal 
work as specified on the Plans and as specified herein in a manner acceptable and approved by 
the Engineer. 
 
Notification of Intent to Work.  
Contracts such as pavement grinding or patching which result in the destruction of traffic signal 
detection require a notification of intent to work and an inspection.  A minimum of seven (7) 
working days prior to the detection removal, the Contractor shall notify the: 
 

• Traffic Signal Maintenance and Operations Engineer at (847)705-4424 
• IDOT Electrical Maintenance Contractor at (773) 287-7600 

 
at which time arrangements will be made to adjust the traffic controller timing to compensate for 
the absence of detection. 
 
Failure to provide proper notification may require the District’s Electrical Maintenance 
Contractor to be called to investigate complaints of inadequate traffic signal timing.  All costs 
associated with these expenses will be paid for by the Contractor at no additional expense to the 
Department according to Section 109 of the “Standard Specifications.” 
 
Acceptance of Material. 
The Contractor shall provide: 

1. All material approval requests shall be submitted a minimum of seven (7) days prior 
to the delivery of equipment to the job site, or within 30 consecutive calendar days 
after the contract is awarded, or within 15 consecutive calendar days after the 
preconstruction meeting, whichever is first. 

2. Four (4) copies of a letter listing the vendor’s name and model numbers of the 
proposed equipment shall be supplied.  The letter will be reviewed by the Traffic 
Design Engineer to determine whether the equipment to be used is approved.  The 
letters will be stamped as approved or not approved accordingly and returned to the 
Contractor. 

3. One (1) copy of material catalog cuts. 
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4. The contract number, permit number or intersection location must be on each sheet of 
the letter and material catalog cuts as required in items 2 and 3. 

 
Inspection of Construction. 
When the road is open to traffic, except as otherwise provided in Section 801 and 850 of the 
Standard Specifications, the Contractor must request a turn-on and inspection of the completed 
detector loop installation at each separate location.  This request must be made to the Traffic 
Signal Maintenance and Operations Engineer at (847)705-4424 a minimum of seven (7) working 
days prior to the time of the requested inspection. 
 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection 
results at the traffic signal “turn on.”  If approved, traffic signal acceptance shall be verbal at the 
“turn on” inspection followed by written correspondence from the Engineer.  If this work is not 
completed in time, the Department reserves the right to have the work completed by others at the 
Contractor’s expense. 
 
All cost of work and materials required to comply with the above requirements shall be included 
in the pay item bid price, under which the subject materials and signal equipment are paid, and 
no additional compensation will be allowed.  Materials and signal equipment not complying with 
the above requirements will be subject to removal and disposal at the Contractor's expense. 
 
Restoration of Work Area. 
Restoration of the traffic signal work area due to the detector loop installation and/or 
replacement shall be included in the cost of this item.  All roadway surfaces such as shoulders, 
medians, sidewalks, pavement shall be replaced as shown in the plans or in kind.  All damage to 
mowed lawns shall be replaced with an approved sod, and all damage to unmowed fields shall be 
seeded. 
 
Removal, Disposal and Salvage of Existing Traffic Signal Equipment. 
The removal, disposal, and salvage of existing traffic signal equipment shall be included in the 
cost of this item.  All material and equipment removed shall become the property of the 
Contractor and disposed of by the Contractor outside the State’s right-of-way.  No additional 
compensation shall be provided to the Contractor for removal, disposal or salvage expense for 
the work in this contract. 
 
DETECTOR LOOP REPLACEMENT.  
This work shall consist of replacing existing detector loops which are destroyed during grinding, 
resurfacing, or patching operations. 
 
If damage to the detector loop is unavoidable, replacement of the existing detection system will 
be necessary.  This work shall be completed by an approved Electrical Contractor as directed by 
the Engineer. 
 
Replacement of the loops shall be accomplished in the following manner:  The Engineer shall 
mark the location of the replacement loops.  The Traffic Signal Maintenance and Operations 
Engineer shall be called to approve loop locations prior to the cutting of the pavement.  The 
Contractor may reuse the existing coilable non-metallic conduit (CNC) located between the 
existing handhole and the pavement if it hasn’t been damaged.  CNC meeting the requirements 
of NEC Article 353 shall be used for detector loop raceways to the handholes. All burrs shall be 
removed from the edges of the existing conduit which could cause damage to the new detector 
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loop during installation.  If the existing conduit is damaged beyond repair, if it cannot be located, 
or if additional conduits are required for each proposed loop; the Contractor shall be required to 
drill through the existing pavement into the appropriate handhole, and install 1” (25 mm) CNC.  
This work and the required materials shall not be paid for separately but shall be included in the 
pay item Detector Loop Replacement.  Once suitable CNC raceways is established, the loop may 
be cut, installed, sealed and spliced to the twisted-shielded lead-in cable in the handhole. 
All loops installed in new asphalt pavement shall be installed in the binder course and not in the 
surface course.  The edge of pavement or the curb shall be cut with a 1/4” (6.3 mm) deep x 4” 
(100 mm) saw-cut to mark location of each loop lead-in. 
 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall 
have the proposed loop locations marked and contact the Traffic Signal Maintenance and 
Operations Engineer (847)705-4424 to inspect and approve the layout. 
 
Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic 
Signal Design Details.”  Saw-cuts from the loop to the edge of pavement shall be made 
perpendicular to the edge of pavement when possible in order to minimize the length of the saw-
cut unless directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an 
approved vendor, secured to each wire with nylon ties. The lead-in wire, including all necessary 
connections for proper operation, from the edge of pavement to the handhole, shall be included 
in the detector loop pay item. 
 
Loop sealant shall be a two-component thixotropic chemically cured polyurethane.  The sealant 
shall be installed 1/8” (3 mm) below the pavement surface.  If installed above the surface the 
excess shall be removed immediately. 
 
Round loop(s) 6 ft (1.8 m) diameter may be substituted for 6 ft (1.8 m) by 6 ft (1.8 m) square 
loop(s) and shall be paid for as 24 feet (7.2 m) of detector loop. 
 
Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather or 
moisture.  Inductance shall be more than 50 and less than 700 microhenries.  Quality readings 
shall be more than 5.  
 
Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design 
Details.” 
 
Detector loop replacement shall be measured along the sawed slot in the pavement containing the 
loop cable up to the edge of pavement, rather than the actual length of the wire in the slot.   
Drilling handholes, sawing the pavement, furnishing and installing CNC to the appropriate 
handhole, cable splicing to provide a fully operable detector loop, testing and all trench and 
backfill shall be included in this item. 
 
Basis of Payment: Detector Loop Replacement shall be paid for at the contract unit price per 
foot (meter) of DETECTOR LOOP REPLACEMENT. 
  
MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.   
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This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in 
cable and magnetic detection amplifiers and related control equipment wiring, installation of 
detector lead-in cable, detector loops, detector amplifiers and related equipment wiring.  The 
detector loop, cable, and amplifier shall be installed according to the applicable portions of the 
“Standard Specifications” and the applicable portions of the Special Provision for “Detector 
Loop Replacement.”  All drilling of handholes, furnishing and installing CNC, cable splicing, 
trench and backfill, removal of equipment, and removing cable from conduit shall be included in 
this item. 
 
Basis of Payment:   
Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract unit 
price per foot (meter) for DETECTOR LOOP, TYPE I, per each for INDUCTIVE LOOP 
DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14  1 
PAIR.   
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1) 
Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ………………………………. .1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 
Brittleness, °F (°C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP 
concrete has been placed, the work shall be protected by a barricade and two lights according to 
Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, properly 

sized temporary ramps shall be placed around the drainage and/or utility castings according to the 
following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed around 
the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft 
(600 mm) around the entire surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on roadways 
with permanent posted speeds of 40 mph or less and when the height of the casting to 
be protected meets the proper sizing requirements for the rubber ramps as shown below. 
 
 
 
 

 

Dimension Requirement 
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Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting  ± 1/4 in. (6 mm) 

Thickness at 
outside edge 

1/4 in. (6 mm) max. 

Width, measured 
from inside opening 
to outside edge 

8 1/2 in. (215 mm) min 

 
Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are undertaken 

within the immediate area of the structure.  Prior to placing the surface course, the temporary ramp 
shall be removed.  Excess material shall be disposed of according to Article 202.03.” 
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FRICTION AGGREGATE (D-1) 
Effective:  January 1, 2011 
Revised:  April 29, 2016 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase 
or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/ or Crushed 
Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed 
Gravel2/, Crushed 
Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  In SMA Ndesign 50, carbonate crushed stone shall not be blended with any 
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA 
surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be by 

volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) 
Effective:  June 26, 2006 
Revised:  April 1, 2016 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 
percent GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 
70-28 or a PG 58-28 to make a GTR 64-28.  The base PG 64-28 and PG 58-28 asphalt 
binders shall meet the requirements of Article 1032.05(a).  Compatible polymers may be 
added during production. The GTR modified asphalt binder shall meet the requirements of 
the following table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, 

Pa∙s, max. 
30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 
Note 1. GTR shall be produced from processing automobile and/or light truck tires by the 
ambient grinding method.  GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall 
contain no free metal particles or other materials.  A mineral powder (such as talc) meeting 
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by 
weight of GTR to reduce sticking and caking of the GTR particles.  When tested in 
accordance with Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform 
to the following gradation requirements: 
 

Sieve Size Percent Passing 
No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
 

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 
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“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall 
be provided.  This tank must be capable of providing continuous mechanical mixing 
throughout by continuous agitation and recirculation of the asphalt binder to provide a 
uniform mixture.  The tank shall be heated and capable of maintaining the temperature of 
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering 
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt 
binder material with an accuracy of ± 0.40 percent.” 
 
 

Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 5) ………………………………………………..…..1031” 
 
 

Add the following note to 1030.02 of the Standard Specifications: 
 

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, the 
maximum asphalt binder replacement percentage shall be according to the most recent 
special provision for recycled materials. 

 
 

  



Village of Addison 
FAU Rte 3834 Army Trail Boulevard – Rohlwing Road to Mill Road 

Section 17-00104-00-RS 
Contract No: 61E42 

DuPage County 

66 
 

 
 
HMA MIXTURE DESIGN REQUIREMENTS (D-1) 

 
Effective:  January 1, 2013 
Revised: January 1, 2018 

 
1) Design Composition and Volumetric Requirements 
 
Revise the table in Article 406.06(d) of the Standard Specifications to read: 
 

“MINIMUM COMPACTED LIFT THICKNESS 
Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) 
SMA-9.5, IL-9.5, IL-

9.5L 
1 1/2 (38) 

SMA-12.5 2 (50) 
IL-19.0, IL-19.0L 2 1/4 (57)” 

 
 
Revise the table in Article 1004.03(c) of the Standard Specifications to read: 
 

“Use Size/Application Gradation No. 
Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & 3 Cover CA 14 
HMA High ESAL IL-19.0 

IL-9.5 
CA 11 1/ 

CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 
IL-9.5L 

Stabilized Subbase 
or Shoulders 

CA 11 1/ 

CA 16 

SMA2/ 1/2 in. (12.5mm) 
Binder & Surface 

IL 9.5 
Surface 

CA133/, CA14 or CA16 
 

CA16, CA 133/ 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ The coarse aggregates used shall be capable of being 

combined with stone sand, slag sand, or steel slag sand 
meeting the FA/FM 20 gradation and mineral filler to meet 
the approved mix design and the mix requirements noted 
herein. 
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3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 

absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, 
shall have minimum surge bin storage plus haul time of 1.5 hours.” 

 
Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 
 

“High ESAL IL-19.0 binder; 
IL-9.5 surface; IL-4.75; SMA-12.5, 

SMA-9.5 
Low ESAL IL-19.0L binder; IL-9.5L surface; 

Stabilized Subbase (HMA)1/; 
HMA Shoulders2/ 

 
1/ Uses 19.0L binder mix. 
 
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 

 
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

Item ................................................................................................... Article/Section 
(a) Coarse Aggregate  .....................................................................................................1004.03 
(b) Fine Aggregate  .........................................................................................................1003.03 
(c) RAP Material  ................................................................................................................1031 
(d) Mineral Filler  ................................................................................................................1011 
(e) Hydrated Lime  .........................................................................................................1012.01 
(f) Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2)  ..............................................................1032 
(h) Fibers (Note 3) 
(i) Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1.  Slaked quicklime shall be according to ASTM C 5. 
 
Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
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modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75, 
except where modified herein. The elastic recovery shall be a minimum of 80. 
 
Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 4.  Warm mix additives or foaming processes shall be selected from the current 
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt 
Technologies”.” 

 
Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications 
to read: 
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“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following 
limits. 

 
High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 4/  
IL-12.5 mm 

SMA 4/ 
IL-9.5 mm 

IL-9.5 mm IL-4.75 mm 

min max min max min max min max min max 
1 1/2 in 

(37.5 mm)           

1 in. 
(25 mm)  100         

3/4 in. 
(19 mm) 90 100  100       

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 90 100 

#8 
(2.36 mm) 20  42 16 24 5/ 16 325/ 34 6/  52 2/ 70 90 

#16 
(1.18 mm) 15 30     10 32 50 65 

#30 
(600 µm)   12 16 12 18     

#50 
(300 µm) 6 15     4 15 15 30 

#100 
(150 µm) 4 9     3 10 10 18 

#200 
(75 µm) 3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

Ratio 
Dust/Asphalt 

Binder 
 1.0  1.5  1.5  1.0  1.0  

 
1/ Based on percent of total aggregate weight. 

 
2/ The mixture composition shall not exceed 44 percent passing the #8 

(2.36 mm) sieve for surface courses with Ndesign = 90. 
 

3/ Additional minus No. 200 (0.075 mm) material required by the mix 
design shall be mineral filler, unless otherwise approved by the 
Engineer.  
 

4/ The maximum percent passing the #635 (20 µm) sieve shall be ≤ 3 
percent. 
 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted above the 
percentage stated on the table.  
 

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent 
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 percent. 
 

Revise Article 1030.04(b)(1) of the Standard Specifications to read: 
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“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 

percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.  
The VMA and VFA of the HMA design shall be based on the nominal maximum 
size of the aggregate in the mix, and shall conform to the following requirements. 

 
VOLUMETRIC REQUIREMENTS 

High ESAL 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Voids Filled 
with Asphalt 

Binder 
(VFA), 

% 
Ndesign  

IL-19.0 
 

IL-9.5 
IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 
70 

 65 - 75 
90 

     
1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 

 
2/ VFA for IL-4.75 shall be 72-85 percent” 

 
Replace Article 1030.04(b)(3) of the Standard Specifications with the following: 
  

“(3) SMA Mixtures. 
 

Volumetric Requirements 
SMA 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the 
Mineral Aggregate  

(VMA), % min.  

Voids Filled  
with Asphalt  

(VFA), % 

80 4/ 3.5 
17.0 2/ 

75 - 83 16.0 3/ 

 
1/ Maximum draindown shall be 0.3 percent. The draindown shall be 

determined at the JMF asphalt binder content at the mixing temperature plus 
30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 



Village of Addison 
FAU Rte 3834 Army Trail Boulevard – Rohlwing Road to Mill Road 

Section 17-00104-00-RS 
Contract No: 61E42 

DuPage County 

71 
 

aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone. 

 
Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications: 
 

“During production, the Contractor shall test SMA mixtures for draindown according to 
AASHTO T305 at a frequency of 1 per day of production.” 

 
Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2. 
 
Add to the end of Article 1102.01 (a) (4) b. 2.: 
 

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral 
filler according to the following: 
 

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix 
for the entire project. 
 

(b.) A mix design was prepared based on collected dust (baghouse).  
 

 
2) Design Verification and Production 
 
Revise Article 1030.04 (d) of the Standard Specifications to read: 
 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for 
verification will be tested to ensure that the resulting mix designs will pass the 
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the 
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a 
verification test on gyratory specimens compacted by the Contractor. If the mix fails 
the Department’s verification test, the Contractor shall make the necessary changes 
to the mix and resubmit compacted specimens to the Department for verification. If 
the mix fails again, the mix design will be rejected.  

 
All new and renewal mix designs will be required to be tested, prior to submittal for 
Department verification and shall meet the following requirements: 

 
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. 

(12.5 mm).  The minimum number of wheel passes at the 0.5 in. (12.5 mm) rut 
depth criteria shall be based on the high temperature binder grade of the mix as 
specified in the mix requirements table of the plans. 
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Illinois Modified AASHTO T 324 Requirements 1/ 

 
Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 
PG 64 -XX (or lower) 10,000 12.5 

 
1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose 

Warm Mix Asphalt shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two 
hours prior to gyratory compaction of Hamburg Wheel specimens. 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 

repetitions. 
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 
repetitions. 

 
(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength 

shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG) 
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder.  The 
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).” 

 
Production Testing.  Revise first paragraph of Article 1030.06(a) of the Standard Specifications 
to read: 
 

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton 
(275 metric tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), 
will be required at the beginning of HMA production for each mixture at the beginning of 
each construction year according to the Manual of Test Procedures for Materials “Hot 
Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may 
waive the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications: 
 

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken 
within the first 500 tons (450 metric tons) on the first day of production or during start up 
with a split reserved for the Department.  The mix sample shall be tested according to the 
Illinois Modified AASHTO T 324 and shall meet the requirements specified herein.  Mix 
production shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever 
comes first, until the testing is completed and the mixture is found to be in conformance.  
The requirement to cease mix production may be waived if the plant produced mixture 
demonstrates conformance prior to start of mix production for a contract. 
If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted 
until the Contractor takes such action as is necessary to furnish a mixture meeting the 
criteria” 
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Method of Measurement: 
 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 
surface Mix Design’s Gmb.” 
 
Basis of Payment.  
 
Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following: 
 

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for 
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX 
ASPHALT, of the mixture composition and Ndesign specified; and POLYMERIZED HOT-
MIX ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, of the mixture 
composition and Ndesign specified.” 
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HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (CBM) 
Effective:  March 1, 2016 
Revised:  March 10, 2017 
 

Longitudinal joint sealant (LJS) will be accepted according to the current Bureau of Materials 
and Physical Research Policy Memorandum, “Performance Graded Asphalt Binder 
Acceptance Procedure” with the following exceptions.  Articles 3.1.9 and 3.4.1.4 of the policy 
memorandum will be excluded. 

 
Add the following to Article 406.02 of the Standard Specifications. 
 

“ (d) Longitudinal Joint Sealant (LJS) (Note 2.) 
 
Note 2.  The bituminous material used for the LJS shall be according to the following table.  
Elastomers shall be added to a base asphalt and shall be either a styrene-butadiene diblock or 
triblock copolymer without oil extension, or a styrene-butadiene rubber.  Air blown asphalt, 
acid modification, or other modifiers will not be allowed.  LJS in the form of pre-formed rollout 
banding may also be used. 

 
Test Test Requirement Test Method 
Dynamic shear @ 82°C (unaged), 
G*/sin δ, kPa 

1.00 min. AASHTO T 315 

Creep stiffness @ -18°C (unaged), 
Stiffness (S), MPa 
m-value 

300 max. 
0.300 min. 

AASHTO T 313 

Ash, % 1.0 - 4.0  AASHTO T 111 
Elastic Recovery, 
100 mm elongation, cut immediately, 
25°C, % 

 
65min. 

ASTM D 6084 
(Procedure A) 

Separation of Polymer, 
Difference in °C of the softening point 
(ring and ball) 

 
3 max. 

ITP Separation of 
Polymer from 
Asphalt Binder” 

 
Add the following to Article 406.03 of the Standard Specifications. 
 

“(j) Longitudinal Joint Sealant (LJS) Pressure Distributor (Note 2.) 
  (k) Longitudinal Joint Sealant (LJS) Melter Kettle (Note 3.) 

Note 2.  When a pressure distributor is used to apply the LJS, the distributor shall be 
equipped with a heating and recirculating system along with a functioning auger agitating 
system or vertical shaft mixer in the hauling tank to prevent localized overheating. 
 
Note 3.  When a melter kettle is used to transport and apply the LJS longitudinal joint 
sealant, the melter kettle shall be an oil jacketed double-boiler with agitating and 
recirculating systems.  Material from the kettle may be dispensed through a pressure feed 
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wand with an applicator shoe or through a pressure feed wand into a hand-operated thermal 
push cart.” 
 

Revise Article 406.06(g) (2) of the Standard Specifications to read: 
 

“ (2) Longitudinal Joints.  Unless prohibited by stage construction, any HMA lift shall 
be complete before construction of the subsequent lift.  The longitudinal joint in all lifts 
shall be at the centerline of the pavement if the roadway comprises two lanes in width, or 
at lane width if the roadway is more than two lanes in width. 
 
When stage construction prohibits the total completion of a particular lift, the longitudinal 
joint in one lift shall be offset from the longitudinal joint in the preceding lift by not less 
than 3 in. (75 mm).  The longitudinal joint in the surface course shall be at the centerline 
of the pavement if the roadway comprises two lanes in width, or at lane width if the 
roadway is more than two lanes in width. 
 
A notched wedge longitudinal joint shall be used between successive passes of HMA 
binder course that has a difference in elevation of greater than 2 in. (50 mm) between lanes 
on pavement that is open to traffic. 
 
The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm) vertical 
notch at the lane line, a 9 to 12 in. (230 to 300 mm) wide uniform taper sloped toward and 
extending into the open lane, and a second 1 to 1 1/2 in. (25 to 38 mm) vertical notch at the 
outside edge. 
 
The notched wedge longitudinal joint shall be formed by the strike off device on the paver.  
The wedge shall then be compacted by the joint roller. 
 
When the use of longitudinal joint sealant (LJS) is specified, it shall be applied for all lifts 
of paving as shown on the plans.  The surface to which the LJS is applied shall be dry and 
cleaned of all dust, debris, and any substances that will prevent the LJS from adhering.  
Cleaning shall be accomplished by means of a sweeper/vacuum truck, power broom, air 
compressor or by hand.  The LJS may be placed before or after the tack or prime coat.  
When placed after the tack or prime coat, the tack or prime shall be fully cured prior to 
placement of the LJS. 
 
The LJS application shall be centered under the joint of the HMA lift being constructed 
within 2 in. (50 mm) of the joint. 
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The width and minimum application rate shall be according to the following table: 
 

LJS Application Rate Table 

Overlay 
Thickness 
in. (mm) 

LJS Width 
“W” 
in. (mm) 

Application Rate 1/ 
lb/ft (kg/m) 

HMA Mixtures 2/ 

3/4 (19) 18 (450) 0.88 (1.31) 
1 (25) 18 (450) 1.15 (1.71) 
1 1/4 (32) 18 (450) 1.31 (1.95) 
1 1/2 (38) 18 (450) 1.47 (2.19) 
1 3/4 (44) 18 (450) 1.63 (2.43) 
2 (50) 18 (450) 1.80 (2.68) 
2 1/4 (60) 18 (450) 1.96 (2.92) 
2 1/2 (63) 18 (450) 2.12 (3.16) 
2 3/4 (70) 18 (450) 2.29 (3.41) 
3 (75) 18 (450) 2.45 (3.65) 
3 1/4 (83) 18 (450) 2.61 (3.89) 
3 1/2 (90) 18 (450) 2.78 (4.14) 
3 3/4 (95) 18 (450) 2.94 (4.38) 
4 (100) 18 (450) 3.10 (4.62) 
SMA Mixtures 2/ 

1 1/2 (38) 12 (300) 0.83 (1.24) 
1 3/4 (44) 12 (300) 0.92 (1.37) 
2 (50) 12 (300) 1.00 (1.49) 

 
1/ The application rate has a surface demand for liquid included within it.  The nominal 

thickness of the LJS may taper from the center of the application to a lesser thickness on 
the edge of the application.  The width and weight/FOOT (mass/meter) shall be 
maintained. 

 
2/ In the event of a joint between an SMA and HMA mixture, the SMA application rate will 

be used. 
 

HMA lift 
Being 
placed 

LJS 

Center Line  
or Lane to Lane 

Existing Surface 

Longitudinal Joint 
W/2 W/2 
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The Contractor shall furnish to the Engineer a bill of lading for each tanker supplying 
material to the project.  The application rate of LJS will be verified within the first 
1000 ft (300 m) of the day’s scheduled application length and every 6000 ft (1800 m) the 
remainder of the day.  For projects less than 3000 ft (900 m), the rate will be verified 
once.  A suitable paper or pan shall be placed at a random location in the path of the 
placement for the LJS.  After application of the LJS, the paper or pan shall be picked up 
and weighed.  The weight per FOOT will be calculated.  The tolerance from the plan 
target weight/FOOT (mass/meter) from the LJS Application Rate Table shall be ± 
15 percent.  The Contractor shall replace the LJS in the area where the sample was taken. 
 
A one quart sample shall be taken from the pressure distributor or melting kettle at the 
jobsite once for each contract and sent to the Central Bureau of Materials. 
 
The LJS shall be applied in a single pass with a pressure distributor, melter kettle, or hand 
applied from a roll for HMA lifts up to 2 in. (50 mm) in thickness.  The LJS shall be 
applied in two passes for HMA lifts between 2 and 4 in. (50 and 100 mm) in thickness.  
At the time of installation the pavement surface temperature and the ambient temperature 
shall be a minimum of 40 °F (4 °C) and rising. 
 
The LJS shall be applied at a width of not less than or greater than 1 ½ in. (38 mm) of the 
width specified.  If the LJS flows more than 2 in. (50 mm) from the initial placement 
width, LJS placement shall stop and remedial action shall be taken.  
 
When starting another run of LJS placement, suitable release paper shall be placed over 
the previous application of LJS to prevent doubling up of thickness of LJS. 
 
The LJS shall be suitable for construction traffic to drive on without pickup or tracking of 
the LJS within 30 minutes of placement. If pickup or tracking occurs, LJS placement 
shall stop and damaged areas shall be repaired. 
 
Prior to start of paving of pavement course, ensure the paver end plate and grade control 
device is adequately raised above the finished height of the LJS. 
 
The LJS shall not flush to the final surface of the HMA pavement.” 

 
Add the following paragraph after the second paragraph of Article 406.13(b) of the Standard 
Specifications. 

 
“Bituminous material for longitudinal joint sealant will be measured for payment in place 
in feet.” 

 
Add the following paragraph after the first paragraph of Article 406.14 of the Standard 
Specifications. 
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“Longitudinal joint sealant will be paid for at the contract unit price per FOOT for 
LONGITUDINAL JOINT SEALANT.” 

 
When the LJS is specified, the longitudinal joint density testing for QC/QA, QCP, or PFP will 
not be required on the joint(s) with the LJS and the pay adjustments will not be applied. 
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MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement.  This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations. Traffic control and protection for maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1) 
 
Effective:  November 1, 2012 
Revise:  January 1, 2018 
 
Revise Section 1031 of the Standard Specifications to read: 
 
“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT 

SHINGLES 
 

1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall be 
according to the following. 

 
(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling or 

crushing an existing hot-mix asphalt (HMA) pavement.  RAP will be considered processed 
FRAP after completion of both crushing and screening to size.  The Contractor shall supply 
written documentation that the RAP originated from routes or airfields under federal, state, 
or local agency jurisdiction. 

 
(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from the 

processing and grinding of preconsumer or post-consumer shingles.  RAS shall be a clean 
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in 
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) 
Sources”, by weight of RAS.  All RAS used shall come from a Central Bureau of Materials 
approved processing facility where it shall be ground and processed to 100 percent passing 
the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) sieve.  RAS shall meet 
the testing requirements specified herein.  In addition, RAS shall meet the following Type 1 
or Type 2 requirements. 

 
(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from 

the manufacture of residential asphalt roofing shingles. 
 
(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged from 

residential, or four unit or less dwellings not subject to the National Emission Standards 
for Hazardous Air Pollutants (NESHAP). 

 
1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 
 
(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles meeting 

one of the following definitions.  Additional processed RAP (FRAP) shall be stockpiled in 
a separate working pile, as designated in the QC Plan, and only added to the sealed 
stockpile when test results for the working pile are complete and are found to meet 
tolerances specified herein for the original sealed FRAP stockpile.  Stockpiles shall be 
sufficiently separated to prevent intermingling at the base.  All stockpiles (including 
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unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed below 
(i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc…). 
 
(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and 

Low ESAL) or equivalent mixtures.  The coarse aggregate in FRAP shall be crushed 
aggregate and may represent more than one aggregate type and/or quality, but shall be 
at least C quality.  All FRAP shall be processed prior to testing and sized into fractions 
with the separation occurring on or between the #4 (4.75 mm) and 1/2 in. (12.5 mm) 
sieves.  Agglomerations shall be minimized such that 100 percent of the RAP in the 
coarse fraction shall pass the maximum sieve size specified for the mix the FRAP will 
be used in. 

 
(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA (High 

ESAL), or HMA (High ESAL).  If approved by the Engineer, the aggregate from a 
maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be 
classified as B quality.  All millings from this application will be processed into FRAP 
as described previously. 

 
(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, HMA 

(High and Low ESAL) or equivalent mixtures.  The coarse aggregate in this RAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality, 
but shall be at least C quality.  This RAP may have an inconsistent gradation and/or 
asphalt binder content prior to processing.  All conglomerate RAP shall be processed 
(FRAP) prior to testing.  Conglomerate RAP stockpiles shall not contain steel slag or 
other expansive material as determined by the Department. 

 
(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low 
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture.  The coarse aggregate in this RAP 
may be crushed or round but shall be at least D quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content.  Conglomerate DQ RAP 
stockpiles shall not contain steel slag or other expansive material as determined by the 
Department. 

 
(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 

categories listed above shall be classified as “Non-Quality”. 
 
RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant cleanout 
etc., will be unacceptable unless the contaminants are removed to the satisfaction of the 
Engineer.  Sheet asphalt shall be stockpiled separately. 
 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be 
sufficiently separated to prevent intermingling at the base.  Each stockpile shall be signed 
indicating what type of RAS is present. 
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However, a RAS source may submit a written request to the Department for approval to 
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS.  The source will 
not be permitted to change the ratio of the blend without the Department prior written 
approval.  The Engineer’s written approval will be required, to mechanically blend RAS 
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 
improve workability.  The fine aggregate shall be “B Quality” or better from an approved 
Aggregate Gradation Control System source.  The fine aggregate shall be one that is 
approved for use in the HMA mixture and accounted for in the mix design and during HMA 
production. 
 
Records identifying the shingle processing facility supplying the RAS, RAS type, and lot 
number shall be maintained by project contract number and kept for a minimum of 
three years. 

 
1031.03 Testing.  FRAP and RAS testing shall be according to the following. 
 
(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either during 

processing or after stockpiling. It shall also be sampled during HMA production. 
 
(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall be 

run at the minimum frequency of one sample per 500 tons (450 metric tons) for the first 
2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons) 
thereafter.  A minimum of five tests shall be required for stockpiles less than 4000 tons 
(3600 metric tons). 

 
(2) Incoming Material. For testing as incoming material, washed extraction samples shall 

be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or once 
per week, whichever comes first. 

 
(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for 

approval to the District proposing a satisfactory method of sampling and testing the 
RAP/FRAP pile either in-situ or by restockpiling.  The sampling plan shall meet the 
minimum frequency required above and detail the procedure used to obtain 
representative samples throughout the pile for testing. 

 
Before extraction, each field sample of FRAP, shall be split to obtain two samples of test 
sample size.  One of the two test samples from the final split shall be labeled and stored for 
Department use.  The Contractor shall extract the other test sample according to 
Department procedure.  The Engineer reserves the right to test any sample (split or 
Department-taken) to verify Contractor test results. 

 
(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to Central 

Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.  
The Contractor shall also sample as incoming material at the HMA plant. 
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(1) During Stockpiling.  Washed extraction and testing for unacceptable materials shall be 

run at the minimum frequency of one sample per 200 tons (180 metric tons) for the first 
1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons) thereafter.  
A minimum of five samples are required for stockpiles less than 1000 tons 
(900 metric tons).  Once a ≤ 1000 ton (900 metric ton), five-sample/test stockpile has 
been established it shall be sealed.  Additional incoming RAS shall be in a separate 
working pile as designated in the Quality Control plan and only added to the sealed 
stockpile when the test results of the working pile are complete and are found to meet 
the tolerances specified herein for the original sealed RAS stockpile. 

 
(2) Incoming Material.  For testing as incoming material at the HMA plant, washed 

extraction shall be run at the minimum frequency of one sample per 250 tons 
(227 metric tons).  A minimum of five samples are required for stockpiles less than 
1000 tons (900 metric tons).  The incoming material test results shall meet the 
tolerances specified herein. 

 
The Contractor shall obtain and make available all test results from start of the initial 
stockpile sampled and tested at the shingle processing facility in accordance with the 
facility’s QC Plan. 
 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  
One of the two test samples from the final split shall be labeled and stored for Department 
use.  The Contractor shall extract the other test sample according to Department 
procedures.  The Engineer reserves the right to test any sample (split or Department-taken) 
to verify Contractor test results. 
 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the following. 
 

(a) Evaluation of FRAP Test Results.  All test results shall be compiled to include asphalt 
binder content, gradation and, when applicable (for slag), Gmm.  A five test average of 
results from the original pile will be used in the mix designs.  Individual extraction test 
results run thereafter, shall be compared to the average used for the mix design, and will 
be accepted if within the tolerances listed below. 
 

Parameter FRAP 
No. 4 (4.75 mm) ± 6 % 
No. 8 (2.36 mm) ± 5 % 
No. 30 (600 µm) ± 5 % 
No. 200 (75 µm) ± 2.0 % 
Asphalt Binder ± 0.3 % 
Gmm ± 0.03 1/ 

 



Village of Addison 
FAU Rte 3834 Army Trail Boulevard – Rohlwing Road to Mill Road 

Section 17-00104-00-RS 
Contract No: 61E42 

DuPage County 

84 
 

1/ For stockpile with slag or steel slag present as determined in the current 
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed 
Asphalt Pavement Aggregate Bulk Specific Gravity”. 

 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the FRAP stockpile shall not be 
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the 
stockpile.  All test data and acceptance ranges shall be sent to the District for evaluation. 
 
The Contractor shall maintain a representative moving average of five tests to be used for 
Hot-Mix Asphalt production. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing 
Reclaimed Asphalt Pavement (RAP)” or Illinois Modified AASHTO T-164-11, Test 
Method A. 

 
(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent 

unacceptable materials, shall be compiled and averaged for asphalt binder content and 
gradation.  A five test average of results from the original pile will be used in the mix 
designs.  Individual test results run thereafter, when compared to the average used for the 
mix design, will be accepted if within the tolerances listed below. 
 

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 
No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 
 
If any individual sieve and/or asphalt binder content tests are out of the above tolerances 
when compared to the average used for the mix design, the RAS shall not be used in Hot-
Mix Asphalt unless the RAS representing those tests is removed from the stockpile.  All 
test data and acceptance ranges shall be sent to the District for evaluation. 
 

(c) Quality Assurance by the Engineer.  The Engineer may witness the sampling and splitting 
conduct assurance tests on split samples taken by the Contractor for quality control testing 
a minimum of once a month. 
 
The overall testing frequency will be performed over the entire range of Contractor samples 
for asphalt binder content and gradation.  The Engineer may select any or all split samples 
for assurance testing.  The test results will be made available to the Contractor as soon as 
they become available. 
 
The Engineer will notify the Contractor of observed deficiencies. 
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Differences between the Contractor’s and the Engineer’s split sample test results will be 
considered acceptable if within the following limits. 
 

Test Parameter Acceptable Limits of Precision 

% Passing:1/ FRAP RAS 
1/2 in. 5.0%  
No. 4 5.0%  
No. 8 3.0% 4.0% 
No. 30 2.0% 4.0% 
No. 200 2.2% 4.0% 
Asphalt Binder Content 0.3% 3.0% 
Gmm 0.030  

 
1/ Based on washed extraction. 

 
In the event comparisons are outside the above acceptable limits of precision, the Engineer 
will immediately investigate. 
 

(d) Acceptance by the Engineer.  Acceptable of the material will be based on the validation of 
the Contractor’s quality control by the assurance process. 

 
1031.05 Quality Designation of Aggregate in RAP and FRAP. 
 
(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and 

conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse aggregate 
in the RAP stockpile and are designated as follows. 

 
(1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are 

designated as containing Class B quality coarse aggregate. 
 
(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality 

coarse aggregate. 
 
(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course 

mixtures, and bituminous base course widening mixtures are designated as containing 
Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the 
Contractor shall use the assigned quality provided by the Engineer. 
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If the quality is not known, the quality shall be determined as follows.  Fractionated RAP 
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum 
tonnage of 5,000 tons (4,500 metric tons).  The Contractor shall obtain a representative 
sample witnessed by the Engineer.  The sample shall be a minimum of 50 lb (25 kg).  The 
sample shall be extracted according to Illinois Modified AASHTO T 164 by a consultant 
laboratory prequalified by the Department for the specified testing.  The consultant 
laboratory shall submit the test results along with the recovered aggregate to the District 
Office.  The cost for this testing shall be paid by the Contractor.  The District will forward 
the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval Testing, 
according to ITP 327.  A maximum loss of 15.0 percent will be applied for all HMA 
applications. The fine aggregate portion of the fractionated RAP shall not be used in any 
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse 
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing. 
 

1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be the 
Contractor’s option when constructing HMA in all contracts. 

 
(a) FRAP.  The use of FRAP in HMA shall be as follows. 
 

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP shall be 
equal to or less than the nominal maximum size requirement for the HMA mixture to 
be produced. 

 
(2) Steel Slag Stockpiles.  FRAP stockpiles containing steel slag or other expansive 

material, as determined by the Department, shall be homogeneous and will be approved 
for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix type. 

 
(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in 

HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is Class 
B quality or better.  FRAP shall be considered equivalent to limestone for frictional 
considerations unless produced/screened to minus 3/8 inch. 

 
(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA 

Base Course Widening.  FRAP stockpiles for use in HMA binder mixtures (High and 
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in 
which the coarse aggregate is Class C quality or better. 

 
(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and 

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or 
conglomerate DQ. 

 
(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA 

applications as specified herein. 
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(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in 
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of 
the total mix. 
 
When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin 
asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table 
below for a given N Design. 

 
Max Asphalt Binder Replacement for FRAP with RAS Combination 

 
HMA Mixtures 1/ 2/ 4/ Maximum % ABR  

Ndesign Binder/Leveling 
Binder  

Surface  Polymer 
Modified 3/ 

30L 50 40 30 
50 40 35 30 
70 40 30 30 
90 40 30  30 

4.75 mm N-50   40 
SMA N-80   30 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the percent 

asphalt binder replacement shall not exceed 50 % of the total asphalt 
binder in the mixture. 

 
2/ When the binder replacement exceeds 15 % for all mixes, except for 

SMA and IL-4.75, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 % binder replacement using a 
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).  
When constructing full depth HMA and the ABR is less than 15 %, the 
required virgin asphalt binder grade shall be PG64-28. 

 
3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin 

asphalt binder shall be SBS PG76-22 and the elastic recovery shall be a 
minimum of 80.  When the ABR for SMA or IL-4.75 exceeds 15%, the 
virgin asphalt binder grade shall be SBS PG70-28 and the elastic 
recovery shall be a minimum of 80. 
 

4/ When FRAP or RAS is used alone, the maximum percent asphalt binder 
replacement designated on the table shall be reduced by 10 %. 

 
1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein. 
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(a) FRAP and/or RAS.  FRAP and /or RAS mix designs shall be submitted for verification.  If 
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as defined 
under “Evaluation of Tests” herein, and meet all requirements herein, the additional FRAP 
or RAS stockpiles may be used in the original design at the percent previously verified. 
 

(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.  
 
The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination 
of Aggregate Bulk (Dry) Specific Gravity (Gsb) or Reclaimed Asphalt Pavement (RAP) and 
Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test Procedures 
for Materials. 

 
1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed 
system to remove or reduce oversized material.  . 

 
If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results 

within control tolerances or the requirements listed herein the Contractor shall cease production of 
the mixture containing FRAP or RAS and conduct an investigation that may require a new mix 
design. 

 
(a) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight 

depletion system or by using the RAP weigh belt.  Either feed system shall be interlocked 
with the aggregate feed or weigh system to maintain correct proportions for all rates of 
production and batch sizes.  The portion of RAS shall be controlled accurately to within 
± 0.5 percent of the amount of RAS utilized.  When using the weight depletion system, 
flow indicators or sensing devices shall be provided and interlocked with the plant controls 
such that the mixture production is halted when RAS flow is interrupted. 

 
(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable of 

automatically recording and printing the following information. 
 

(1) Dryer Drum Plants. 
 

a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Accumulated weight of dry aggregate (combined or individual) in tons 

(metric tons) to the nearest 0.1 ton (0.1 metric ton). 
 
d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 

0.1 ton (0.1 metric ton). 
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e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 

0.1 unit. 
 
f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 

0.1 unit. 
 
g. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix 

to the nearest 0.1 percent. 
 
h. Aggregate RAS and FRAP moisture compensators in percent as set on the control 

panel.  (Required when accumulated or individual aggregate and RAS and FRAP 
are printed in wet condition.) 

 
i. When producing mixtures with FRAP and/or RAS, a positive dust control system 

shall be utilized. 
 
j. Accumulated mixture tonnage. 
 
k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))  
 

(2) Batch Plants. 
a. Date, month, year, and time to the nearest minute for each print. 
 
b. HMA mix number assigned by the Department. 
 
c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 
 
d. Mineral filler weight to the nearest pound (kilogram). 
 
f. RAS and FRAP weight to the nearest pound (kilogram). 
 
g. Virgin asphalt binder weight to the nearest pound (kilogram). 
 
h. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix 

to the nearest 0.1 percent. 
 
The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system 
will be inspected by the Engineer prior to production and verified at the beginning of each 
construction season thereafter. 

 
1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.  

The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as follows. 
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(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 
except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. RAP used shall be according to the current Central Bureau of Materials Policy 
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 
 

(b) Gradation.  The RAP material shall meet the gradation requirements for CA 6 according to 
Article 1004.01(c), except the requirements for the minus No. 200 (75 µm) sieve shall not 
apply.  The sample for the RAP material shall be air dried to constant weight prior to being 
tested for gradation.” 
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STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
 
Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information in regard to their facilities and the proposed 
improvements.  The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed 
with work.  Each table entry includes an identification of the action necessary and, if applicable, 
the estimated duration required for the resolution. 
 
UTILTIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract.  The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances resolution will be a function of the 
construction staging.  The responsible agency must relocate or complete new installations as 
noted in the action column; this work has been deemed necessary to be complete for the 
Department’s contractor to then work in the stage under which the item has been listed. 
 
 
Pre-Stage 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY ACTION 

STA 114+24.0, 
38’ LT Pedestal 

Pedestal is in 
conflict with PR 

sidewalk. 
ComEd Removal Required; 

2 days work 

STA 115+16.0, 
34’ LT Electric box Box is in conflict 

with PR sidewalk. ComEd Removal Required;  
2 days work 

STA 123+50 
to 126+75, 

42’ LT 
6” Gas Line 

EX gas line runs 
along PR concrete 

curb (special) 
Nicor Removal Required; 

5 days work 

STA 157+24.0, 
42’ LT 6” Gas Line PR WM vault 

crosses EX gas line Nicor Removal Required; 
2 days work 
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STA 179+00.0, 
40’ RT Buried duct 

UG duct crosses PR 
12” DI WM and 

vault 
AT&T Removal Required; 

2 days work 

 
Stage 1 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY ACTION 

 
 

 
 

 
 

 
 

 
 

No conflicts to be resolved. 
 
 
Stage 2 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY ACTION 

 
 

 
 

 
 

 
 

 
 

No conflicts to be resolved. 
 
Pre-Stage: __13_ Days Total Installation 
Stage 1: __0_ Days Total Installation 
Stage 2: __0_ Days Total Installation 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 

Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
contact 

Address  Phone  e-mail address 

AT&T Tim 
Gerdes 

1000 
Commerce 
Dr.,  
Floor 2 
Oak Brook, 
IL 60523 

630.573.6414 tg7394@att.com 

mailto:tg7394@att.com
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Comcast Tony 
Delvaux 

688 
Industrial 
Drive, 
Elmhurst 

224.229.6589 Martha_gieras@cable.comcast.com 

ComEd Christian 
Mukania 

1 Lincoln 
Center, 
Suite 600 
Oakbrook 
Terrace, IL 
60181 

847.508.9901 christian.mukania@exeloncorp.com 

DuPage Water 
Commission 

Ken Niles 600 E. 
Butterfield 
Elmhurst 

630.834.0100 niles@dpwc.org 

Nicor Gas Tom 
Ferenac 

1844 Ferry 
Road, 
Naperville 

630.388.3046 bkoppan@southernco.com 

Wide Open West Paul 
Flinkow 

1674 
Frontenac 
Rd. 
Naperville, 
IL 60563 

630.636.3139 P_flinkow10@wideopenwest.com 

 
 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some instances 
the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owners part can be secured.   
 
Pre-Stage 
 

STAGE / 
LOCATION TYPE DESCRIPTION RESPONSIBLE 

AGENCY ACTION 

mailto:Martha_gieras@cable.comcast.com
mailto:christian.mukania@exeloncorp.com
mailto:niles@dpwc.org
mailto:bkoppan@southernco.com
mailto:P_flinkow10@wideopenwest.com
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STA 108+05.0, 
70’ LT 6” Gas Line PR 12" storm sewer 

crosses EX gas line Nicor Watch and Protect 

STA 109+09.0, 
57’ LT 6” Gas Line 

PR 12" storm sewer 
to be removed 

crosses EX gas line 
Nicor Watch and Protect 

STA 110+48.0, 
49’ LT Utility Pole Fill of 1.5’ in this 

location. ComEd Watch and Protect 

STA 114+60.0, 
40’ LT 6” Gas Line PR 12" storm sewer 

crosses EX gas line Nicor Watch and Protect 

STA 125+54.0, 
46’ LT Utility Pole Cut of 0.5’ in this 

location. ComEd Watch and Protect 

STA 127+61.0, 
41’ RT 

Buried 
Cable 

UG cable crosses PR 
12” DI WM AT&T Watch and Protect 

STA 127+70.0, 
23’ LT 2” Gas Line PR 12" DI WM 

crosses EX gas line Nicor Watch and Protect 

STA 127+70.0, 
30’ RT 2” Gas Line PR 12" storm sewer 

crosses EX gas line Nicor Watch and Protect 

STA 128+93.0, 
24.5’ LT 

Buried 
Cable 

UG cable crosses PR 
12” DI WM AT&T Watch and Protect 

STA 129+35.0, 
42’ LT 6” Gas Line PR 12” DI WM 

crosses EX gas line Nicor Watch and Protect 
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STA 129+45.0, 
24.5’ LT Buried Duct UG duct crosses PR 

12” DI WM AT&T Watch and Protect 

STA 129+45.0, 
58’ LT Buried Duct UG duct crosses PR 

12” DI WM AT&T Watch and Protect 

STA 136+15.0, 
42’ RT Buried cable UG cable crosses PR 

12” DI WM AT&T Watch and Protect 

STA 136+24.0, 
38’ LT 6” Gas Line 

PR water service 
line crosses EX gas 

line 
Nicor Watch and Protect 

STA 136+75.0, 
38’ LT 6” Gas Line 

PR water service 
line crosses EX gas 

line 
Nicor Watch and Protect 

STA 137+70.0, 
38’ LT 6” Gas Line 

UG cable crosses PR 
water service line 
and connection 

Nicor Watch and Protect 

STA 137+72.0, 
24.5’ LT Buried cable UG cable crosses PR 

12” DI WM AT&T Watch and Protect 

STA 138+82.0, 
40’ LT 6” Gas Line 

PR 12” DI WM and 
vault cross EX gas 

line 
Nicor Watch and Protect 

STA 141+05.0, 
26’ LT Buried cable UG cable crosses PR 

12” DI WM Comcast Watch and Protect 

STA 141+29.0, 
41’ RT Buried cable UG cable crosses PR 

12” DI WM AT&T Watch and Protect 
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STA 141+35.0, 
41’ RT Buried cable UG cable crosses PR 

12” storm sewer AT&T Watch and Protect 

STA 142+53.0, 
41’ RT Buried cable 

UG cable crosses PR 
water service line 
and connection 

AT&T Watch and Protect 

STA 143+79.0, 
42’ LT 6” Gas Line 

EX gas line crosses 
PR water service 

line and connection 
Nicor Watch and Protect 

STA 144+39.0, 
42’ LT 6” Gas Line 

EX gas lines crosses 
PR water service 

line 
Nicor Watch and Protect 

STA 147+41.0, 
42’ LT 6” Gas Line PR 12” DI WM 

crosses EX gas line Nicor Watch and Protect 

STA 150+01.0, 
24.5’ LT 6” Gas Line PR 12” DI WM 

crosses EX gas line Nicor Watch and Protect 

STA 150+57.0, 
41’ RT Buried cable UG cable crosses PR 

12” DI WM AT&T Watch and Protect 

STA 156+48.0, 
40’ RT Buried cable 

UG cable crosses PR 
water service line 
and connection 

AT&T Watch and Protect 

STA 157+84.0, 
42’ LT 6” Gas Line 

PR water service 
line crosses EX gas 

line 
Nicor Watch and Protect 

STA 159+25.0, 
40’ RT Buried cable 

UG cable crosses PR 
water service line 
and connection 

AT&T Watch and Protect 
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STA 160+03.0, 
40’ RT Buried cable 

UG cable crosses PR 
water service line 
and connection 

AT&T Watch and Protect 

STA 161+77.0, 
42’ LT 6” Gas Line 

PR 12” DI WM and 
vault cross EX gas 

line 
Nicor Watch and Protect 

STA 162+55.0, 
42’ LT 6” Gas Line 

PR water service 
connection crosses 

EX gas line 
Nicor Watch and Protect 

STA 163+36.0, 
42’ LT 6” Gas Line 

PR water service 
line and connection 
cross EX gas line 

Nicor Watch and Protect 

STA 163+92.0, 
40’ RT Buried cable 

UG cable crosses PR 
water service 
connection 

AT&T Watch and Protect 

STA 164+14.0, 
42’ LT 6” Gas Line 

PR water service 
connection crosses 

EX gas line 
Nicor Watch and Protect 

STA 164+59.0, 
40’ RT Buried cable UG cable crosses PR 

water service line AT&T Watch and Protect 

STA 164+70.0, 
42’ LT 6” Gas Line 

PR water service 
line and connection 
cross EX gas line 

Nicor Watch and Protect 

STA 165+42.0, 
42’ LT 6” Gas Line 

PR water service 
line and connection 
cross EX gas line 

Nicor Watch and Protect 

STA 165+82.0, 
40’ RT Buried cable UG cable crosses PR 

water service line AT&T Watch and Protect 
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STA 166+19.0, 
42’ LT 6” Gas Line 

PR water service 
line and connection 
cross EX gas line 

Nicor Watch and Protect 

STA 166+86.0, 
42’ LT 6” Gas Line 

PR water service 
line and connection 
cross EX gas line 

Nicor Watch and Protect 

STA 167+18.0, 
28’ LT Buried cable UG cable crosses PR 

12” DI WM AT&T Watch and Protect 

STA 167+43.0, 
28’ LT Buried duct UG duct crosses PR 

12” DI WM AT&T Watch and Protect 

STA 167+57.0, 
42’ LT 6” Gas Line 

PR water service 
line and connection 
cross EX gas line 

Nicor Watch and Protect 

STA 167+58.0, 
35’ RT Buried duct UG duct crosses PR 

water service line AT&T Watch and Protect 

STA 168+14.0, 
46’ LT 6” Gas Line PR 12” DI WM 

crosses EX gas main Nicor Watch and Protect 

STA 168+27.0, 
29’ LT 6” Gas Line PR 12” DI WM 

crosses EX gas main Nicor Watch and Protect 

STA 168+27.0, 
35’ LT Buried duct UG duct crosses PR 

water service line AT&T Watch and Protect 

STA 168+27.0, 
40’ RT Buried cable 

UG cable crosses PR 
water service 
connection 

AT&T Watch and Protect 
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STA 170+79.0, 
26’ LT 6” Gas Line PR 12” DI WM 

crosses EX gas main Nicor Watch and Protect 

STA 171+35.0, 
36’ RT Buried duct UG duct crosses PR 

12” DI WM AT&T Watch and Protect 

STA 171+38.0, 
39’ RT Buried cable UG cable crosses PR 

12” DI WM ComEd Watch and Protect 

STA 171+44.0, 
41’ RT Buried cable UG cable crosses PR 

12” DI WM AT&T Watch and Protect 

STA 171+45.0, 
39’ RT 

Buried 
Cable 

UG cable crosses PR 
12” DI WM Comcast Watch and Protect 

STA 177+40.0, 
40’ LT 6” Gas Line 

PR water service 
line and connection 
cross EX gas line 

Nicor Watch and Protect 

STA 177+41.0, 
40’ LT 6” Gas Line 

PR water service 
line and connection 
cross EX gas line 

Nicor Watch and Protect 

STA 179+01.0, 
41’ RT Buried cable UG cable crosses PR 

12” DI WM AT&T Watch and Protect 

STA 179+36.0, 
13.5’ RT Buried cable UG cable crosses PR 

12” DI WM AT&T Watch and Protect 

STA 179+40.0, 
13.5’ RT Buried cable UG cable crosses PR 

12” DI WM ComEd Watch and Protect 
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STA 179+58.0, 
13.5’ RT Buried cable UG cable crosses PR 

12” DI WM ComEd Watch and Protect 

STA 180+40.0, 
13.5’ RT Buried cable UG cable crosses PR 

fire hydrant AT&T Watch and Protect 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be taken into account 
in the bid as this information has also been factored into the timeline identified for the project 
when setting the completion date. The applicable portions of the Standard Specifications for 
Road and Bridge Construction shall apply.   
 
Estimated duration of time provided in the action column for the first conflicts identified will 
begin on the date of the executed contract regardless of the status of the utility relocations.  The 
responsible agencies will be working toward resolving subsequent conflicts in conjunction with 
contractor activities in the number of days noted.  
 
The estimated relocation dates must be part of the progress schedule submitted by the contractor.  
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor 
and the utility companies.  The Department’s contractor is responsible for contacting J.U.L.I.E. 
prior to any and all excavation work. 
 
 
  



Village of Addison 
FAU Rte 3834 Army Trail Boulevard – Rohlwing Road to Mill Road 

Section 17-00104-00-RS 
Contract No: 61E42 

DuPage County 

101 
 

TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 2, 2007 
 
Description: This work shall consist of furnishing, installing, maintaining, relocating for various 
states of construction and eventually removing temporary informational signs.  Included in this 
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and 
overlay sign panels which cover portions of existing signs. 
 
Materials: Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face ( Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 

 
 

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 
plywood. 

Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIRMENTS 

Installation: The sign sizes and legend sizes shall be verified by the Contractor prior to 
fabrication.Signs which are placed along the roadway and/or within the construction zone shall 
be installed according to the requirements of Article 701.14 and Article 720.04.  The signs shall 
be 7 ft (2.1 m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) 
beyond the edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved by 
the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement: This work shall be measured for payment in square feet (square 
meters) edge to edge (horizontally and vertically). 
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All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis of Payment: This work shall be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY INFORMATION SIGNING. 
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TEMPORARY PAVEMENT 
Effective: March 1, 2003 
Revised: April 10, 2008 
 
Description: This work shall consist of constructing a temporary pavement at the locations 
shown on the plans or as directed by the Engineer. 
 
The contractor shall use either Portland cement concrete according to Sections 353 and 354 of the 
Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard 
Specifications, and other applicable HMA special provisions as contained herein.  The HMA 
mixtures to be used shall be specified in the plans.  The thickness of the Temporary Pavement shall 
be as described in the plans.  The contractor shall have the option of constructing either material 
type if both Portland cement concrete and HMA are shown in the plans. 
 
Articles 355.08 and 406.11 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement, if required, shall conform to Section 440 of the 
Standard Specification. 
 
Method of Measurement: Temporary pavement will be measured in place and the area 
computed in SQUARE YARDS (square meters). 
 
Basis of Payment: This work will be paid for at the contract unit price per SQUARE YARD 
(square meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT 
(INTERSTATE). 
 
Removal of temporary pavement will be paid for at the contract unit price per SQUARE YARD 
(square meter) for PAVEMENT REMOVAL. 
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TRAFFIC CONTROL AND PROTECTION (ARTERIALS) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work necessary 
to furnish, install, maintain and remove all traffic control devices required as indicated in the plans 
and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and 
remove all applicable traffic control devices along the detour route according to the details shown 
in the plans. 
 
Method of Measurement: All traffic control (except “Traffic Control and Protection 
(Expressways)” and temporary pavement markings) indicated on the traffic control plan details 
and specified in the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment: All traffic control and protection will be paid for at the contract lump sum price 
for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 
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TRAFFIC CONTROL PLAN 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the Special 
Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS:  
 
701101-05 OFF-RD OPERATIONS, MULTILANE, 15' TO 24" AWAY FROM 

PAVEMENT EDGE 
701106-02 OFF-RD OPERATION, MULTILANE, MORE THAN 15' AWAY 
701427-05 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., 

FOR SPEEDS <= 40 MPH 
701601-09 URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH 

NONTRAVERSABLE MEDIAN 
701611-01 URBAN HALF ROAD CLOSURE, MULTILANE, 2W WITH MOUNTABLE 

MEDIAN 
701701-10 URBAN LANE CLOSURE, MULTILANE INTERSECTION 
701801-06 SIDEWALK, CORNER OR CROSSWALK CLOSURE 
701901-07 TRAFFIC CONTROL DEVICES 
 
DISTRICT DETAILS: 
TC-10  TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, 

INTERSECTIONS, AND DRIVEWAYS 
TC-13  TYPICAL PAVEMENT MARKINGS 
TC-16  TEMPORARY PAVEMENT MARKING AND SYMBOLS FOR TRAFFIC 

STAGING 
TC-22 ARTERIAL ROAD INFORMATION SIGN 
TC-26 DRIVEWAY ENTRANCE SIGNING 
 
SPECIAL PROVISIONS: 
LRS #3 Work Zone Traffic Control Surveillance 
 Public Convenience and Safety 
 Maintenance of Roadways (D-1)  
 Traffic Control and Protection (Arterials) 



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 
 
Effective:  August 1, 2012      Revised:  February 1, 2014 
 
In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT 
funded pre-apprenticeship training programs outlined by this Special Provision. 
 
It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to 
provide training and skill-improvement opportunities to assure the increased participation of 
minority groups, disadvantaged persons and women in all phases of the highway construction 
industry.  The intent of this IDOT Training Program Graduate (TPG) Special Provision is to 
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT 
project sites when feasible, and provide the graduates with meaningful on-the-job training 
intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying out the 
responsibilities of a state contract, shall determine which construction contracts shall include 
“Training Program Graduate Special Provisions.”  To benefit from the incentives to encourage 
the participation in the additional on-the-job training under this Training Program Graduate 
Special Provision, the Contractor shall make every reasonable effort to employ certified 
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are 
available within a reasonable recruitment area. 
 
Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training 
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be 
reimbursed at $15.00 per hour for training given a certified TPG on this contract.  As approved 
by the Department, reimbursement will be made for training persons as specified herein.  This 
reimbursement will be made even though the Contractor or subcontractor may receive 
additional training program funds from other sources for other trainees, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible 
for other training fund reimbursements in addition to the Training Program Graduate (TPG) 
Special Provision reimbursement. 
 
No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 
 
The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  
 
METHOD OF MEASUREMENT:  The unit of measurement is in hours. 
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BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $15.00 per hour for 
certified TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of hours, 
unit price and total price have been included in the schedule of prices. 
 
The Contractor shall provide training opportunities aimed at developing full journeyworker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is      .  During the course of performance of the Contract the 
Contractor may seek approval from the Department for additional incentive eligible TPGs.  In 
the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 
 
For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted with several entities to provide screening, 
tutoring and pre-training to individuals interested in working in the applicable construction 
classification and has certified those students who have successfully completed the program 
and are eligible to be TPGs.  A designated IDOT staff member, the Director of the Office of 
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and 
referrals to the Contractor for the applicable TPGs.  For this contract, the Director of OBWD is 
designated as the responsible IDOT staff member to provide the assistance and referral 
services related to the placement for this Special Provision.  For purposes of this Contract, 
contacting the Director of OBWD and interviewing each candidate he/she recommends 
constitutes reasonable recruitment. 
 
Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications.  No employee shall be employed as a 
TPG in any classification in which he/she has successfully completed a training course leading 
to journeyman status or in which he/she has been employed as a journeyman.  Notwithstanding 
the on-the-job training purpose of this TPG Special Provision, some offsite training is 
permissible as long as the offsite training is an integral part of the work of the contract and does 
not comprise a significant part of the overall training. 
 
Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT funded TPG programs to the extent such persons are available 
within a reasonable area of recruitment.  The Contractor will be responsible for demonstrating 
the steps that it has taken in pursuance thereof, prior to a determination as to whether the 
Contractor is in compliance and entitled to the Training Program Graduate Special Provision 
$15.00 an hour incentive. 
 
The Contractor or subcontractor shall provide each TPG with a certificate showing the type and 
length of training satisfactorily completed. 

 
107

jrr
Typewritten Text
1



LR107-4
Page 1 of 1 

State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

Village of Addison
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Q II&nois Deparbnent W of TranspOrtation 

Route 

I FAU Route 3834 

Project Number 

Storm Water Pollution Prevention Plan 

Marked Route Section 

I Army Trail Boulevard I 17-00104-00-RS 

County Contract Number 

..._I D_uP_a_ge ______ _.I I GI~ 4- '-

~ 
~ 

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) 
Permit No. ILR10 (Permit ILR10), issues by the Illinois Environmental Protection Agency (IEPA) for storm water discharges 
from construction site activities. 

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision In 
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information 
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for 
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. 
I am aware that there are significant penalties for submitting false Information, including the possibility of fine and 
Imprisonment for knowing vlolations. 

Print Name Title Agency 

/Rudolfo M. Espedido I Village Engineer I I Village of Addison 

l~si-gn-atu_ra __ ____;._~---~-W-~---·'--~--------------~11 ~oa-te ____ 91_26_a_o1_1 ____ _. 

I. Site Description 

A. Provide a description of the project location (fnclude latitude and longitude): 

This project is located along Army Trail Boulevard, from Central Drive, 700 feet east of IL Rte 53 
(Rohlwing Road) to Mill Road in the Village of Addison, DuPage County, Illinois. The total length of 
improvements is approximately 7,400 feet (1.40 miles). 

B. Provlde a description of the construction activity which is subject of this plan: 

This project consists of pavement milling, HMA pavements, pavement patching, utility structure 
adjustments or reconstruction, pavement marking, temporary traffic control, landscaping, earth 
excavation, curb and gutter removal and replacement, PCC sidewalks, erosion control measures and 
watermain construction. This will require mobilization, traffic control and protection and all incidental and 
collateral work necessary to complete the project as shown in the plans and described herein. 

C. Provide the estimated duration of this project: 

I The project should be completed in one construction season 

D. The total area of the construction site is estimated to be 20.46 acres. 

The total area of the site estimated to be disturbed by excavation, grading or other activities is 11.68 acres. 

E. The following is a weighted average of the runoff coefficient for this project after construction activities are 
completed: 

0.63 

F. List all soils found within project boundaries. Include map unit name, slope information and eroslvity: 

I See attached Natural Resources Conservation Services (NRCS) soils map. 

G. Provide an aerial extent of wetland acreage at the site: 

I There are no wetlands associated with this project. 

Printed 9/26/17 Page 1or8 BOE 2342 (Rev. 09129/15)  
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fi3)\ llnols Department W of Transportation Contractor Certification Statement 

~ 
~ 

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor 
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by 
each firm. Attach to this certification all Items required by Section 11.G of the Storm Water Pollution Prevention Plan 
(SWPPP) which will be handled by the Contractors/subcontractor completing this form. 

Roule Marked Route Section 

IFAU 3834 I Army Trail Boulevard I 117-00104-00-RS 

I 
Project Number County Contract Number 

louPage I I blF'/-L 

This certification statement is a part of SWPPP for the project described above, in accordance wlth the General NPDES 
Permit No. ILR10 issued by the Illinois Environmental Protection Agency. 

I certify under penalty of law that I understand the terms of the Permit No. ILR10 that authorizes the storm water discharges 
associated wlth Industrial activity from the construction site Identified as part of this certification. 

In addition, I have read and understand all of the information and requirements stated in SWPPP for the above mentioned 
project; I have received copies of all appropriate maintenance procedures; and, I have provided all documentation required 
to be In compliance with the Permit ILR10 and SWPPP and wlll provide timely updates to these documents as necessary. 

D Contractor 

D Sub-Contractor 

I ~P-ri_n_t N_a_m_e _________________ I IS~naWre 
Title Date 

Name of Firm Telephone 

Street Address City/State/Zip 

Items which the Contractor/subcontractor will be responsible for as required in Section 11.G. of SWPPP: 

Printed 9/26/17 Page8of8 BOE 2342 (Rev. 09129/15) 
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Printed on:  9/26/2017  Page 1 of 2 BC 2259 (Rev. 05/15/09) 

 

 
Storm Water Pollution Prevention 
Plan 
Erosion Control Inspection Report 

Date of Inspection:       County: DuPage 

Name of Inspector:       Section: 17-00104-00-RS 

Type of Inspection: Weekly  Route: FAU 3834 

>0.5” Precip.  Precip. Amt:      " District: 1 

Contractor:       Contract No:       

Subs:       Job No.       

       Project:       
   
NPDES/ESC Deficiency Deduction: $      NPDES Permit No:       

Total Disturbed Area:       acre Ready for Final Cover:       acre 

   Final Cover Established:       acre 

Erosion and Sediment Control Practices 

Item # / BMP YES   NO   N/A 

1. Slopes: Do all slopes and exposed areas where soil disturbing activities have temporarily or 
permanently ceased, and not permanently stabilized, have adequate temporary seed or 
other stabilization in accordance with the NPDES permitted 7 and 14 day rule? 

 
 
              

2. Ditches  Are all ditches (existing and temporary) clear of sediment and/or debris? 
Do all ditches have adequate stabilization and structural practices in place? 

          
              

3. Perimeter Erosion Barrier:  Are all perimeter erosion barriers in good working order? 
Has perimeter barrier no longer needed been removed and the area 

stabilized? 

          
 
              

4. Temporary Ditch Checks: Are all temporary ditch checks in good working order? 
Are the current ditch checks adequate to control erosion? 

          
              

5. Temp Diversions/ 
Slope Drains: 

Are all Temporary Diversions and Slope Drains functioning properly?               

6. Inlet Protection: Are ALL inlet protection devices in good working order? 
Are ALL inlet filters less than 25% full and fabric unobstructed? 

          
              

7. Sediment  
Basins/Traps: 

Are ALL sediment basins/traps in good working order? 
Does sufficient capacity exist for the design stormwater event? 

          
              

8. Areas of Interest – Wetland/Prairie/Tree Preservation:  

 
Has the contractor remained clear of all designated “no entry” areas? 
Are all “no intrusion” areas adequately marked to prevent accidental entry? 

          
              

9. Stock Piles: Are all stockpiles properly situated and maintained to prevent runoff and protected 
to minimize discharge of materials or residue in case of erosion? 

 
              

10. Borrow/Waste 
Sites: 

Are all borrow and waste locations, including those located offsite, in 
compliance with NPDES requirements? 

 
              

11. Other Installations: Are all other BMP installations shown in the plans properly functioning?  
(note in comments) 

          

General Site Maintenance Required of the Permit 

12. Vehicle 
Tracking: 

Is the site free from mud, sediment and debris from the vehicles entering/leaving off 
road areas throughout the site? 

Are Stabilized Construction field entrances properly located? 
Are Stabilized Construction field entrances in good working condition? 
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Printed on:  9/26/2017  Page 2 of 2 BC 2259 (Rev. 05/15/09) 

Item # / BMP YES   NO   N/A 

13. Concrete Washout Areas: Are concrete washout areas adequately signed and maintained? 
Has all washout occurred only at designated washout locations? 

          
              

14. Staging/Storage Areas: Are all staging/storage facilities free of litter, leaking containers, 
leaking equipment, spills, etc? 

 
              

15. Fuel/Chemical Storage: Are all fuels and chemicals stored only in designated locations? 
Are all designated locations free of evidence of leaks and or spills? 

          
              

16. Previous Inspection  
Follow Up: 

Have all corrections from the last report been properly completed? 
If not, has a NPDES/ESC Deficiency Deduction been assessed? 

         
              

17. Update SWPPP: Have all changes to the projects SWPPP been noted on the graphic site plan, 
signed and dated? 

 
              

18. Off-site 
Dischare of 
Sediment: 

Has sediment or other pollutants of concern been released from the project site? 
If Yes, has the Illinois Environmental Protection Agency been notified within 24 hours 

of your observation of the discharge and an Incidence of Non-Compliance (ION) 
mailed within 5 days? 

          
 
 
              

Specific Instructions Related to “No” Answers From Above: 

Item # Station or  
Station to Station 

Practice Comments/Actions Required Time for 
Repair 

                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              
                              

Other Comments: 

      
      
      
      
      
      
      

Additional Pages (Attached As Needed) 

 Outfalls / Receiving Waters Other:       
 Drainage Structure/Ditch Check Locations        
 Additional Instructions to Contractor        

If the answer to any of Items 1-16 above is “No”, the contractor is hereby ordered to correct the deficiency. 
Repairs and stabilization are to be completed within 24 hours of this report (or as indicated above) or the DAILY 
NPDES/ESC Deficiency Deduction will be assessed for each noted deficiency until the required action is completed. 
 
Inspector’s Signature  Date/Time:  
 
Contractor’s Signature  Date/Time:  
 

Original:  Project File 
cc:  Contractor 
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Cultural and Natural Resources 
Review of Borrow Areas

Page 1 of 2Printed 10/5/16 BDE 2289 (Rev. 03/14/16)

A. Submittal Date Requesting Agency   Addendum #

DOH DOA Local Other

Previous survey request(s) submitted for this        Date(s) of prior submittal(s)    

Yes No

B. Route    Marked    County(ies)    District  

Section  Project Number  Job Number      Contract Number

P- C-

C. Borrow Location (Legal Description - indicate section, sub-section, township, range, and street address, if available.)                   

Limits staked in field: Yes No Specify if: Staked Corners Approximate Center

Latitude    Longitude                County(ies)

D. yds3 ( 0 m3) borrow from this area Borrow Area Size: acres ( 0 ha)

Current Land Use (Check each which applies): Pasture Other (Describe)Row CropsTimber

Tree Removal      Number Acres

Yes No

E. Name of Contractor Contact Person Phone

Address     

Name of District Local Resident Engineer Phone E-mail

G. The request is number of requests for this project.

F. Has the site been cleared by IDOT for cultural resources within the past 5 years?

Yes No Unknown

LEAVE THIS SPACE BLANKATTACHMENTS REQUIRED:

1. Ground Level Color Photos    

2. U.S.G.S. 7.5' Topo. Quad. Map    

3. Aerial Photo    

4. Landowner Agreement (See page 2)    

5. Sketched Map with Landmarks    
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Landowner Agreement 
For BDE 2289

Page 2 of 2 BDE 2289 (Rev. 03/14/16)Printed 10/5/16

To whom it may concern:

I (we), said property owner(s),

(Name and Address of the Property Owner)

do hereby grant to the Illinois State Archeological Survey (ISAS), or their agents acting on behalf of Illinois Department of  Transportation, 
permission to survey and/or test excavate said property, located:

(Indicate location of property by county, section, sub-section, township, range)

(Signature of Property Owner)

(Name of Property Owner)

(Address of Property Owner)

I (we),

(Name)

owner(s) of said property, do hereby grant permission for ISAS, or their agents, acting on behalf of the Illinois Department of Transportation, to 
remove artifacts and scientific samples from said property and agree that all artifacts and samples shall remain in public ownership, in the 
custody of ISAS at the University of Illinois, Urbana-Champaign.

(Signature of Property Owner)

(Name of Property Owner)

(Address of Property Owner)

  

(Phone Number of Owner)
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BUTT JOINTS (BDE) 
 
Effective:  July 1, 2016 
 
Add the following to Article 406.08 of the Standard Specifications. 
 

“ (c) Temporary Plastic Ramps.  Temporary plastic ramps shall be made of high density 
polyethylene meeting the properties listed below.  Temporary plastic ramps shall only be 
used on roadways with permanent posted speeds of 55 mph or less.  The ramps shall 
have a minimum taper rate of 1:30 (V:H).  The leading edge of the plastic ramp shall 
have a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height 
of the adjacent pavement ± 1/4 in. (± 6 mm). 
 
The ramp will be accepted by certification.  The Contractor shall furnish a certification 
from the manufacturer stating the temporary plastic ramp meets the following 
requirements. 
 

Physical Property Test Method Requirement 

Melt Index ASTM D 1238 8.2 g/10 minutes 
Density ASTM D 1505 0.965 g/cc 
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa) 
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa) 
Elongation @ Yield 1/, percent ASTM D 638 7.3 min. 
Durometer Hardness, Shore D ASTM D 2240 65 
Heat Deflection Temperature, 66 psi ASTM D 648 176 ⁰F (80 ⁰C) 
Low Temperature Brittleness, F50 ASTM D 746 <-105 ⁰F (<-76 ⁰C) 

 
1/ Crosshead speed -2 in./minute 
 
The temporary plastic ramps shall be installed according to the manufacturer’s 
specifications and fastened with anchors meeting the manufacturer’s recommendations.  
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be 
replaced immediately with temporary HMA ramps at the Contractor’s expense.” 

 
 
80366 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  April 2, 2018 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform _______% of the work.  This percentage is set as the DBE participation 
goal for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 

In order to assure the timely award of the contract, the low bidder shall submit: 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

15.00
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(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
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(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit 
price, and total subcontract price for the work to be completed by the DBE.  If partial 
pay items are to be performed by the DBE, indicate the portion of each item, a unit 
price where appropriate and the subcontract price amount; 

 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder 

and each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE 

companies, the Utilization Plan must also include a clear identification of the portion 
of the work to be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE 
for work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
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are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with subsection (c)(6) of the above Bidding Procedures, the documentation of 
good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over 
a DBE for work on the contract. 
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
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Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 
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(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 
request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
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When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
thirty calendar days after payment has been made by the Department to the Contractor 
for such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes that the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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EQUIPMENT PARKING AND STORAGE (BDE) 
 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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HOT-MIX ASPHALT – TACK COAT (BDE) 
 
Effective:  November 1, 2016 
 
Revise Article 1032.06(a) of the Standard Specifications to read: 
 

“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to 
AASHTO M 140.  SS-1h emulsions used as a tack coat shall have the cement mixing 
test waived.” 

 
 
80376 
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LIGHTS ON BARRICADES (BDE) 
 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding  
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
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“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 

concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 
 
 
80392 

164



MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE) 
 
Effective:  January 1, 2018 
Revised:  March 2, 2018 
 
Description.  Manholes, valve vaults, and flat slab tops manufactured according to the current or 
previous Highway Standards listed below will be accepted on this contract: 
 
Product Current Standard Previous Standard 
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-04 602401-03 
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402 602401-03 
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-08 602406-07 
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-06 602411-05 
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-06 602416-05 
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-06 602421-05 
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426 n/a 
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-03 602501-02 
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506 602501-02 
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04 
 
When manufacturing to the current standards, the following revisions to the Standard 
Specifications shall apply: 
 
Revise Article 602.02(g) of the Standard Specifications to read: 
 

“ (g) Structural Steel (Note 4) ....................................................................................... 1006.04 
 

Note 4.  All components of the manhole joint splice shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (s) Anchor Bolts and Rods (Note 5) ........................................................................... 1006.09 
 

Note 5.  The threaded rods for the manhole joint splice shall be according to the 
requirements of ASTM F 1554, Grade 55, (Grade 380).” 

 
Add the following paragraph after the first paragraph of Article 602.07 of the Standard 
Specifications: 
 

“ Threaded rods connecting precast sections shall be brought to a snug tight condition.” 
 
Revise the second paragraph of Article 1042.10 of the Standard Specifications to read: 
 

“ Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage 
Structures Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top 
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(Highway Standard 602601) shall be according to AASHTO M 199 (M 199M), except the 
minimum wall thickness shall be 3 in. (75 mm).  Additionally, catch basins, inlets, and drainage 
structures shall have a minimum concrete compressive strength of 4500 psi (31,000 kPa) at 
28 days and manholes, valve vaults, and reinforced concrete flat slab tops shall have a 
minimum concrete compressive strength of 5000 psi (34,500 kPa) at 28 days.” 
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PAVEMENT MARKING REMOVAL (BDE) 
 
Effective:  July 1, 2016 
 
Revise Article 783.02 of the Standard Specifications to read: 
 

“ 783.02 Equipment.  Equipment shall be according to the following. 
 

Item Article/Section 
(a) Grinders (Note 1)  
(b) Water Blaster with Vacuum Recovery  ................................................................... 1101.12 

 
Note 1.  Grinding equipment shall be approved by the Engineer.” 

 
Revise the first paragraph of Article 783.03 of the Standard Specifications to read: 
 

“ 783.03 Removal of Conflicting Markings.  Existing pavement markings that conflict with 
revised traffic patterns shall be removed.  If darkness or inclement weather prohibits the 
removal operations, such operations shall be resumed the next morning or when weather 
permits.  In the event of removal equipment failure, such equipment shall be repaired, replaced, 
or leased so removal operations can be resumed within 24 hours.” 
 
Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard 
Specifications to read: 
 

“ The existing pavement markings shall be removed by the method specified and in a 
manner that does not materially damage the surface or texture of the pavement or 
surfacing.  Small particles of tightly adhering existing markings may remain in place, if in 
the opinion of the Engineer, complete removal of the small particles will result in 
pavement surface damage.” 

 
Revise the first paragraph of Article 783.04 of the Standard Specifications to read: 
 

“ 783.04 Cleaning.  The roadway surface shall be cleaned of debris or any other deleterious 
material by the use of compressed air or water blast.” 
 
Revise the first paragraph of Article 783.06 of the Standard Specifications to read: 
 

“ 783.06 Basis of Payment.  This work will be paid for at the contract unit price per each for 
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per 
square foot (square meter) for PAVEMENT MARKING REMOVAL – GRINDING and/or 
PAVEMENT MARKING REMOVAL – WATER BLASTING.” 
 
Delete Article 1101.13 from the Standard Specifications. 
 
80371 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  November 1, 2017 
 
Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 
 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

 
Class 

of 
Conc. 

 
Use 

 
Air 

Content 
% 

PP Pavement Patching 
Bridge Deck Patching (10) 

 

   PP-1 

4.0 - 8.0” 
   PP-2 
   PP-3 
   PP-4 
   PP-5 

 
Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 
 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 
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PROGRESS PAYMENTS (BDE) 
 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
 
If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILILATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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TRAINING SPECIAL PROVISIONS (BDE)  This Training Special Provision supersedes Section
7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in implementation of 23 U.S.C. 140(a).

As part of the contractor’s equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved.  The number of trainees to be trained under this contract will
be           .  In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision.  The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit
to the Illinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used.  Furthermore, the contractor shall
specify the starting time for training in each of the classifications.  The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision.  Accordingly, the contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees) to the extent such
persons are available within a reasonable area of recruitment.  The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision.  This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman.  The contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means.  Regardless of the method used the
contractor’s records should document the findings in each case.

1
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  The Illinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period.  Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program.  It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions.  Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications.  Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program.  As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein.  This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision.  It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract.  A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified.  The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project.  In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training.  The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT  The unit of measurement is in hours.

BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES.  The estimated total number of hours, unit price and total price have been included
in the schedule of prices.

20338
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
80302 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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