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3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

STATE STANDARDS

INDEX OF SHEETS

DISTRICT ONE DETAILS

61E73

  NO.STANDARD  DESCRIPTION OFLIST

000001-06  PATTERNS AND ABBREVIATIONS SYMBOLS,STANDARD

280001-07  SYSTEMS CONTROL EROSIONTEMPORARY

420001-07  JOINTSPAVEMENT

420106-04  PAVEMENT PCC JOINTED36'

424001-09  SIDEWALKS FOR RAMPS CURBPERPENDICULAR

424006-02  SIDEWALKS FOR RAMPS CURBDIAGONAL

424011-03  SIDEWALKS FOR RAMPS CURB PARALLELCORNER

424021-03  SIDEWALKS FOR CURBDEPRESSED

482001-02  PAVEMENT FLEXIBLE TO ADJACENT SHOULDERHMA

542311-06  GRATE PIPETRAVERSABLE

601001-05  UNDERDRAINSPIPE

602001-02   A TYPE BASIN,CATCH

602011-02   C TYPE BASIN,CATCH

602301-04   A TYPEINLET,

602401-03   A TYPEMANHOLE,

602406-07  DIAMETER 6' A TYPEMANHOLE,

602416-05   DIAMETER 8' A TYPEMANHOLE,

602601-04  TOP SLAB FLAT CONCRETE REINFORCEDPRECAST

602701-02   STEPSMANHOLE

604001-04   1 TYPE LIDS, ANDFRAME

604036-03  8 TYPEGRATE

604046-03  10 TYPE GRATE, ANDFRAME

604051-04  11 TYPE GRATE, ANDFRAME

604091-03  24 TYPE GRATE ANDFRAME

606001-06  GUTTER AND CURB CONCRETE COMBINATION AND B TYPE CURBCONCRETE

606301-04  MEDIANS AND ISLANDS CONCRETEPC

643001-02  ATTENUATORS IMPACT MODULESAND

701006-05  EDGE PAVEMENT FROM MM) (600 24" TO (4.5M) 15' 2W, 2L, OPERATIONS,OFF-RD

701011-04  ONLY DAY 2W, 2L, OPERATIONS, MOVINGOFF-RD

701101-05   EDGE PAVEMENT FROM MM) (600 24" TO M) (4.5 15' MULTILANE, OPERATIONS,OFF-ROAD

701106-02  AWAY m) (4.5 15' THAN MORE MULTILANE, OPERATIONS,OFF-RD

701301-04  OPERATIONS TIME SHORT 2W, 2L, CLOSURE,LANE

701311-03  ONLY DAY OPERATIONS- MOVING 2W 2L, CLOSURELANE

701427-05  MPH 40<  SPEEDS FOR OPER., MOVING OR INTERMITTENT MULTILANE, CLOSURE,LANE

701501-06  UNDIVIDED 2W, 2L, CLOSURE, LANEURBAN

701601-09  MEDIAN NONTRAVERSABLE WITH 2W OR 1W MULTILANE, CLOSURE, LANEURBAN

701606-10  MEDIAN MOUNTABLE WITH 2W MULTILANE, CLOSURE, LANEURBAN

701701-10   INTERSECTION MULTILANE CLOSURE, LANEURBAN

701801-06  CLOSURE CROSSWALK OR CORNERSIDEWALK,

701901-07   DEVICES CONTROLTRAFFIC

704001-08  BARRIER CONCRETETEMPORARY

720001-01  DETAILS MOUNTING PANELSIGN

720006-04  DETAILS ERECTION PANELSIGN

720011-01  DELINEATORS AND MARKERS, SIGNS, FOR POSTSMETAL

728001-01  SUPPORT SIGN STEELTELESCOPING

729001-01  MARKERS) AND SIGNS (FOR POSTS METAL B AND A TYPE OFAPPLICATION

731001-01   SUPPORT SIGN STEEL TELESCOPING FORBASE

780001-05  MARKINGS PAVEMENTTYPICAL

781001-04  MARKINGS PAVEMENT REFLECTIVE RAISED APPLICATIONSTYPICAL

782006  DETAILS MOUNTING REFELCTOR WALL BARRIER ANDGUARDRAIL

805001-01  DETAILS INSTALLATION SERVICEELECTRICAL

814001-03  HANDHOLES

814006-02   HANDHOLESDOUBLE

836001-02   FOUNDATION POLELIGHT

857001-01  SEQUENCES PHASE AND DIAGRAMS DESIGNATION PHASESTANDARD

862001-01  (UPS) SUPPLY POWERUNINTERRUPTABLE

873001-02   BONDING & GROUNDING SIGNALTRAFFIC

877001-06  55' THROUGH 16' POLE AND ASSEMBLY ARM MASTSTEEL

877011-08  55' THROUGH 16' POLE AND ASSEMBLY ARM MAST COMBINATIONSTEEL

877012-05  75' THROUGH 56' POLE AND ASSEMBLY ARM MAST COMBINATIONSTEEL

878001-10   DETAILS FOUNDATIONCONCRETE

880006-01   DETAILS MOUNTING SIGNALTRAFFIC

  NO.STANDARD  DESCRIPTION OFLIST

BD01  FT 15 TO>  SHOULDER OF EDGE & CURB OF FACE AND R.O.W. BETWEEN DETAILS-DISTANCEDRIVEWAY

BD02  FT 15 TO < SHOULDER OF EDGE & CURB OF FACE AND R.O.W. BETWEEN DETAILS-DISTANCEDRIVEWAY

BD07  SEWER STORM EXISTING TO CONNECTION SEWER STORM OFDETAIL

BD12  PLATE RESTRICTOR WITHMANHOLE

BD32  DETAILS TAPER HMA AND JOINTBUTT

BD48  GUTTER AND CURB AT ROUNDOUTS PAVEMENTPCC

BD51  WIDENING EMBANKMENT FOR DETAILBENCHING

TC10  TRAFFIC) TO OPEN REMAIN (TO BAYS TURN AT PROTECTION AND CONTROLTRAFFIC

TC11  RESISTANT) PLOW (SNOW MARKERS PAVEMENT REFLECTIVE RAISED APPLICATIONSTYPICAL

TC13  MARKINGS PAVEMENT TYPICAL ONEDISTRICT

TC14  TRAFFIC) TO OPEN REMAIN (TO BAYS TURN AT PROTECTION AND CONTROLTRAFFIC

TC16  STAGING TRAFFIC FOR SYMBOLS AND LETTERS MARKINGPAVEMENT

TC21  HIGHWAYS STATE CLOSING FOR SIGNINGDETOUR

TC22  SIGN INFORMATION ROADARTERIAL

TC26  SIGNING ENTRANCEDRIVEWAY

1  SHEETCOVER

2  STANDARDS STATE AND SHEETS OFINDEX

3   NOTESGENERAL

4 - 10  QUANTITIES OFSUMMARY

11 - 15  SECTIONSTYPICAL

16 - 19  QUANTITIES OFSCHEDULE

20  BENCHMARKS AND TIESALIGNMENT,

21 - 23  PLAN REMOVALROADWAY

24 - 28  PROFILE AND PLANROADWAY

29  NOTES GENERAL - PLAN TRAFFIC OF MAINTENANCESUGGESTED

30  CONSTRUCTION OF SEQUENCE - PLAN TRAFFIC OF MAINTENANCESUGGESTED

31 - 33  SECTIONS TYPICAL - PLAN TRAFFIC OF MAINTENANCESUGGESTED

34 - 36  1 STAGE - TRAFFIC OF MAINTENANCESUGGESTED

37 - 39  2 STAGE - TRAFFIC OF MAINTENANCESUGGESTED

40 - 42  3 STAGE - TRAFFIC OF MAINTENANCESUGGESTED

43 - 45  3A STAGE - TRAFFIC OF MAINTENANCESUGGESTED

46 - 48  3B STAGE - TRAFFIC OF MAINTENANCESUGGESTED

49 - 51  3C STAGE - TRAFFIC OF MAINTENANCESUGGESTED

52  PLANDETOUR

53 - 56  PLANS CONTROLEROSION

57 - 59  PLAN REMOVAL DRAINAGE AND UTILITIESEXISTING

60 - 64  PLAN UTILITY ANDDRAINAGE

65 - 68  QUANTITIES OF SCHEDULEDRAINAGE

69  PLATE RESTRICTOR WITH MANHOLE - DETAILSDRAINAGE

70 - 71  CONSTRUCTION OF SEQUENCE AND NOTES MAINWATER

72 - 76  PROFILE AND PLAN SEWER SANITARY AND MAINWATER

77  SCHEDULE STRUCTURE AND PIPING MAINWATER

78 - 80  DETAILS MAINWATER

81 -101  HIGHWAYS OFPLAT

102 -109  PLANS GRADINGINTERSECTION

 PLAN JOINTINGPAVEMENT

 DETAILSMEDIAN

 DETAILSISLAND

109 - 113   PLANS SIGNING AND MARKINGPAVEMENT

114 - 116  PLANSLANDSCAPING

117 -157  PLANS SIGNAL TRAFFICTEMPORARY

158 -169  PLANS SIGNALTRAFFIC

170 -178  PLANSLIGHTING

179 -196  PLANS WALLRETAINING

197 -210  DETAILS 1 DISTRICTIDOT

 DETAILS CARPENTERSVILLE OFVILLAGE

211 -224  STREET ROAD/MAIN HUNTLEY  - SECTIONSCROSS

225 -241  31 ROUTE IL  - SECTIONSCROSS

242 -259  AVENUE LINCOLN  - SECTIONSCROSS
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3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS.

BY THE ILLINOIS DEPARTMENT OF TRANSPORTATION, APRIL 1, 2016.  ALL WORK TO BE COMPLETED

INTERPRETED TO MEAN "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION" ADOPTED

ALL REFERENCES TO �STANDARD SPECIFICATIONS� IN THESE GENERAL NOTES SHALL BE1.

ALL REFERENCES TO �ENGINEER� SHALL BE INTERPRETED TO MEAN THE RESIDENT ENGINEER.2.

BIDDING ON THE PROJECT.

IT IS THE CONTRACTOR' S RESPONSIBILITY TO ASCERTAIN EXISTING FIELD CONDITIONS PRIOR TO3.

NOTIFICATION IS REQUIRED).  

CARPENTERSVILLE AT (224) 293-1613 FOR FIELD LOCATIONS OF BURIED UTILITIES (48 HOURS

LOCATION INFORMATION FOR EXCAVATION) AT 8-1-1 IDOT AT (847) 705-4436 AND THE VILLAGE OF

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL  "JULIE"  (JOINT UTILITY4.

ALL ELEVATIONS SHOWN ON THE PLANS ARE ON THE NAVD88 DATUM.5.

AUTHORIZED SURVEYOR HAS WITNESSED OR OTHERWISE REFERENCED THEIR LOCATIONS. 

MONUMENTS, PROPERTY CORNERS, AND REFERENCE MARKERS UNTIL THE OWNER, HIS AGENT, OR AN

THE CONTRACTOR SHALL PROTECT AND CAREFULLY PRESERVE ALL SECTION OR SUBSECTION6.

ARE TO THE EDGE OF PAVEMENT UNLESS OTHERWISE NOTED. 

NOTED. CURB AND GUTTER ELEVATIONS SHOWN ALONG RETURNS AND AT POINTS OF CURVATURE, ETC.

ALL RADII FOR PROPOSED CURB AND GUTTER ARE TO THE EDGE OF PAVEMENT, UNLESS OTHERWISE7.

STANDARD SPECIFICATIONS, SHOWN IN THE PLANS, AND AS DIRECTED BY THE ENGINEER.

SAW CUTTING WILL BE REQUIRED FOR ALL REMOVAL ITEMS LISTED IN SECTION 440 OF THE8.

DRIVEWAYS ARE TO BE CONSTRUCTED TO THE R.O.W. UNLESS OTHERWISE NOTED.9.

SPECIFICATIONS AND AS DIRECTED BY THE ENGINEER.

OUTSIDE THE LIMITS OF THE RIGHT OF WAY ACCORDING TO ARTICLE 202.03 OF THE STANDARD

ABANDONED UNDERGROUND UTILITIES THAT CONFLICT WITH CONSTRUCTION SHALL BE DISPOSED OF10.

SHALL BE PAID FOR AS "COMBINATION CURB AND GUTTER REMOVAL".

REMOVAL OF EXISTING COMBINATION CURB AND GUTTER, REGARDLESS OF CURB AND GUTTER TYPE,11.

OTHERWISE NOTED.

THE ELEVATIONS SHOWN ON THE PLANS ARE FINISHED GRADES OF PROPOSED PAVEMENT, UNLESS12.

VILLAGE UNTIL PERMANENTLY REMOVED.

IL.  SIGNS TEMPORARILY RELOCATED OR COVERED SHALL NOT BECOME THE PROPERTY OF THE

AND SHALL BE RETURNED TO VILLAGE UPON REMOVAL AT 1075 TAMARAC DRIVE, CARPENTERSVILLE,

STREET, AND LINCOLN AVENUE SHALL REMAIN THE PROPERTY OF THE VILLAGE OF CARPENTERSVILLE

OF IDOT UNTIL PERMANENTLY REMOVED.  ALL SIGNS TO BE REMOVED ALONG HUNTLEY ROAD, MAIN

IS 847-741-5302. SIGNS TEMPORARILY RELOCATED OR COVERED SHALL NOT BECOME THE PROPERTY

BE RETURNED TO IDOT UPON REMOVAL AT 895 S. STATE STREET, ELGIN, IL.  THE PHONE NUMBER

ALL SIGNS TO BE REMOVED ALONG IL ROUTE 31 SHALL REMAIN THE PROPERTY OF IDOT AND SHALL13.

IDOT STANDARDS AT LOCATIONS WHERE SIDEWALK IS SHOWN ON THE PLAN.

CURB RAMPS SHALL BE INSTALLED AT ALL INTERSECTING STREETS AND DRIVEWAYS PER CURRENT14.

MIX ASPHALT MIXTURES ARE TO BE PLACED.

DEVIATIONS MAY OCCUR DUE TO IRREGULARITIES IN THE SURFACES OR BASES ON WHICH THE HOT

THE THICKNESSES OF HOT MIX ASPHALT MIXTURES SHOWN IN THE PLANS ARE NOMINAL.15.

IDOT PROPERTY WITHOUT WRITTEN CONSENT FROM THE VILLAGE OF CARPENTERSVILLE OR IDOT.

THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON VILLAGE OR16.

SPECIFICATIONS.

THIS WORK SHALL BE DONE IN CONFORMANCE WITH ARTICLE 107.20 OF THE STANDARD

TO SET THEM IN THEIR PERMANENT LOCATIONS PER UNITED STATES POST OFFICE REQUIREMENTS.

INTERFERE WITH CONSTRUCTION OPERATIONS AND AFTER COMPLETION OF ROADWAY CONSTRUCTION,

THE CONTRACTOR WILL BE REQUIRED TO TEMPORARILY RESET ALL EXISTING MAILBOXES WHICH17.

CONSTRUCTION STAGING AREA.

THE CONTRACTOR SHOULD CONSIDER THE USE OF THE 51 S. GROVE STREET PROPERTY AS A18.

STORM SEWERS, WATER MAINS, AND UTILITIES

IF UTILITY RELOCATION, ADJUSTMENT, OR PROTECTION IS NECESSARY. 

SHALL COOPERATE WITH ALL UTILITY OWNERS IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS

TO CONSTRUCTION TO DETERMINE THE LOCATION OF ALL UTILITY EQUIPMENT. THE CONTRACTOR

THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE OWNERS OF ALL UTILITIES PRIOR1.

AND THEIR EXACT LOCATION IS TO BE DETERMINED IN THE FIELD BY THE CONTRACTOR. 

SEWERS, AND ANY OTHER PUBLIC OR PRIVATE UTILITIES AS SHOWN ON THE PLANS IS APPROXIMATE

THE LOCATION OF EXISTING DRAINAGE STRUCTURES, STORM SEWERS, WATER MAINS, SANITARY2.

OWNER AT THE CONTRACTOR'S EXPENSE. 

DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED OR REPLACED TO THE SATISFACTION OF THE

UTILITIES EVEN THOUGH THEY MIGHT NOT BE SHOWN ON THE PLANS. ANY UTILITY PROPERTY

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UNDERGROUND AND SURFACE3.

CONSTRUCTION.

ALL UTILITY COMPANIES SHALL BE NOTIFIED AT LEAST 3 DAYS PRIOR TO THE START OF4.

IMPROVEMENTS ARE REQUIRED BY THE VILLAGE WITHIN THE DURATION OF THE CONTRACT.

THE CONTRACTOR SHALL COORDINATE WITH THE VILLAGE OF CARPENTERSVILLE IF ANY UTILITY5.

THE ROADWAY CENTERLINE.

OFFSET LOCATIONS GIVEN IN THE PLANS FOR STRUCTURES, EDGE OF PAVEMENT, ETC. ARE FROM6.

CURB AND GUTTER ARE TO THE CENTER OF THE STRUCTURE.

ARE TO THE EDGE OF PAVEMENT AND OFFSETS FOR DRAINAGE STRUCTURES NOT LOCATED IN THE

UNLESS OTHERWISE NOTED, OFFSETS FOR DRAINAGE STRUCTURES LOCATED IN CURB AND GUTTER7.

THEY ARE LOCATED AS PART OF THE STRUCTURE, ADJUSTMENT OR RECONSTRUCTION COST.

RECONSTRUCTED STRUCTURES WILL BE ADJUSTED TO THE FINAL ELEVATION OF THE AREA IN WHICH

THE APPROXIMATE OVERALL HEIGHT OF THE STRUCTURE.  FRAMES ON ALL NEW, ADJUSTED OR

FRAME ELEVATIONS GIVEN ON THE PLANS ARE ONLY TO ASSIST THE CONTRACTOR IN DETERMINING8.

DISCREPANCIES.

ELEVATIONS BEFORE PROCEEDING WITH CONSTRUCTION, NOTIFY ENGINEER IMMEDIATELY OF ANY

WHERE NEW WORK MEETS EXISTING FEATURES TO REMAIN, FIELD CHECK ALL DIMENSIONS AND9.

APPLICABLE.

SHALL REMAIN THE PROPERTY AND BE DELIVERED TO THE VILLAGE OF CARPENTERSVILLE, AS

ALL FRAMES, GRATES, LIDS, AND BOXES SCHEDULED TO BE REMOVED FROM EXISTING STRUCTURES10.

DEBRIS.

TO ACCEPTANCE OF THE IMPROVEMENT, ALL DRAINAGE STRUCTURES SHALL BE FREE OF DIRT AND

THE NATURAL FLOW OF WATER, SHALL BE REMOVED AT THE CLOSE OF EACH WORKING DAY.  PRIOR

ANY LOOSE MATERIAL DEPOSITED IN THE FLOW LINE OF DRAINAGE STRUCTURES, WHICH OBSTRUCTS11.

PERMANENT CONNECTIONS WITH SEWERS OR CULVERTS ARE BUILT AND IN SERVICE.

THE WATER RECEIVED FROM THESE TEMPORARY CONNECTIONS UNTIL SUCH TIME THAT THE

PLANT, IF NECESSARY, AND A TEMPORARY OUTLET AND BE PREPARED AT ALL TIMES TO DISPOSE OF

SEWERS AND DISCHARGE THE SAME.  THE CONTRACTOR SHALL PROVIDE AND MAINTAIN A PUMPING

FACILITIES TO TAKE IN ALL STORM WATER WHICH WILL BE RECEIVED BY THESE DRAINS AND

SEWERS, CULVERTS, AND OTHER DRAINAGE FACILITIES.  THE CONTRACTOR SHALL PROVIDE

AND MAINTAIN TEMPORARY OUTLETS AND CONNECTIONS FOR ALL PRIVATE AND PUBLIC DRAINS,

PROJECT.  WHEN EXISTING DRAINAGE FACILITIES ARE DISTURBED, THE CONTRACTOR SHALL PROVIDE

CONTRACTOR SHALL MAINTAIN THE CONVEYANCE OF ALL FLOWS DURING CONSTRUCTION OF THIS12.

DETAILS FOR ORDERING INFORMATION OR CONTACT THE DEPARTMENT OF PUBLIC WORKS. 

STRUCTURES SHALL BEAR THE WORD "SANITARY".  REFER TO THE VILLAGE OF CARPENTERSVILLE

STRUCTURES SHALL BEAR THE WORD "STORM."  ALL LIDS TO BE USED ON SANITARY SYSTEM

WATER STRUCTURES SHALL BEAR THE WORD "WATER."  ALL LIDS TO BE USED ON STORM SEWER

VAULT SHALL HAVE CAST INTO THE LID ONE OF THE FOLLOWING WORDS:  ALL LIDS TO BE USED ON

ADJUSTMENT OR RECONSTRUCTION OF ANY MANHOLE, CATCH BASIN, INLET, VALVE VAULT OR METER

ALL FRAMES WITH CLOSED LIDS TO BE FURNISHED AS PART OF THE CONTRACT FOR CONSTRUCTION,13.

STRUCTURES.  COMMON BRICK WILL NOT BE ALLOWED.

THE ADJUSTMENT OR RECONSTRUCTION OF CATCH BASIN, MANHOLE, INLET AND VALVE VAULT

ONLY PRECAST CONCRETE ADJUSTMENT RINGS, MAXIMUM OF 12" IN HEIGHT, WILL BE ALLOWED IN14.

DETAILS FOR UNDER DRAIN CONNECTIONS.  CONTRACTOR SHALL NOTE THAT STRUCTURE.

HAVE 4� SUB-SURFACE PAVEMENT DRAIN OPENINGS BLOCKED OUT (PRECAST) AS SHOWN IN THE PLAN

ALL DRAINAGE STRUCTURES LOCATED IN THE ROADWAY VERTICAL CURVE SAGS (LOW-POINTS) SHALL 15.

MUST BE RECEIVED BY THE ENGINEER PRIOR TO USE OF THE WATER.

YARD, WRITTEN APPROVAL FROM THE AGENCY HAVING JURISDICTION FOR THE SOURCE OF THE WATER

OBTAINING WATER FROM AN APPROVED SOURCE. IF THIS WATER IS FROM A SOURCE OTHER THAN HIS

REQUIRED TO OBTAIN AND TRANSPORT THE WATER. THE CONTRACTOR SHALL BE RESPONSIBLE FOR

IS STRICTLY PROHIBITED. THE CONTRACTOR SHALL PROVIDE A WATER TRUCK AND DRIVER AS

THE INDISCRIMINATE USE OF FIRE HYDRANTS OR EXISTING STREAMS, CREEKS, WETLANDS OR PONDS16.

BACKFILL

STORM SEWER SHALL BE BACKFILLED IN ACCORDANCE WITH ARTICLE 550.07, METHOD 1 ONLY.1.

DEPTH FROM SUBGRADE.

HIGHWAYS BUREAU OF CONSTRUCTION TRENCH BACKFILL TABLE, BASED ON PIPE SIZE AND INVERT

ACCORDANCE WITH THE STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION DIVISION OF

BACKFILL QUANTITIES FOR STORM SEWER HAVE BEEN COMPUTED AND SHALL BE PAID FOR IN

PROVIDE TRENCH BACKFILL FOR ALL UTILITY LINES WITHIN 2' OF PAVED AREAS.  ALL TRENCH2.

SIGNING AND STRIPING

CONTACT DON CHIARUGI, AREA TRAFFIC FIELD ENGINEER, AT (847) 741-9857.

TWO WEEKS PRIOR TO PLACEMENT OF PERMANENT PAVEMENT MARKINGS THE ENGINEER SHALL1.

MARKING DETAILS.

SEE IDOT STANDARD DETAIL 780001, DISTRICT ONE DETAILS AND PLAN SHEETS FOR PAVEMENT2.

SIGNS SHALL NOT BE MOVED OR COVERED UNTIL PROGRESS OF WORK NECESSITATES IT.3.

IS INTENDED.

TEMPORARY LOCATION IN A WORKMANLIKE MANNER AND BE VISIBLE TO THE TRAFFIC FOR WHICH IT

CLEAN FOR THE DURATION OF THE TEMPORARY SETTING AND MUST BE RE-ERECTED AT A

WITH HIS CONSTRUCTION OPERATIONS.  ALL SUCH SIGNS MUST BE MAINTAINED STRAIGHT AND

THE CONTRACTOR WILL BE REQUIRED TO TEMPORARILY RESET ALL SUCH SIGNS THAT INTERFERE4.

SECTION 729 OF THE STANDARD SPECIFICATIONS. 

MAINTAIN PROPER SIGN ELEVATIONS. THIS WORK SHALL BE COMPLETED IN ACCORDANCE WITH

LONGER POSTS MAY BE REQUIRED AT SOME TEMPORARY OR PERMANENT SIGN LOCATIONS TO5.

ALL SIGNS SHALL BE INSTALLED IN PERMANENT LOCATIONS AS THE ROADWAY IS COMPLETED.6.

EARTHWORK

SPECIFICATIONS BEFORE REMOVAL OF ANY UNSTABLE MATERIAL.

SUBGRADE SHALL BE PREPARED IN ACCORDANCE WITH ARTICLE 301.04 OF THE STANDARD1.

APPROVED BY THE ENGINEER.

REMOVED TO DEPTH ENCOUNTERED AND REPLACED WITH SUITABLE EMBANKMENT MATERIAL AS

PRIOR TO ANY EMBANKMENT PLACEMENT, ALL VEGETATION AND UNSTABLE MATERIAL SHOULD BE2.

AND MONITOR FOR WORKER PROTECTION.

PRE-QUALIFIED IN HAZARDOUS WASTE BY THE DEPARTMENT TO REMEDIATE THE SOIL CONTAMINATION

FIVE (5) DOCUMENTED LEAKING UNDERGROUND STORAGE TANKS (LUST) CLEANUPS OR THAT IS

THE CONTRACTOR SHALL BE RESPONSIBLE FOR HIRING AN ENVIRONMENTAL FIRM WITH AT LEAST3.

SEDIMENTATION AND EROSION CONTROL

SEE EROSION CONTROL PLANS FOR GENERAL NOTES CONCERNING EROSION CONTROL.1.

TRAFFIC CONTROL

SEE TRAFFIC CONTROL PLANS FOR GENERAL NOTES CONCERNING TRAFFIC CONTROL AND PROTECTION.1.

MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.

THE CONTRACTOR SHALL CONTACT THE TRAFFIC CONTROL SUPERVISOR AT (847) 705-4470 A2.

STRUCTURAL PLANS

SEE STRUCTURAL PLANS FOR GENERAL NOTES CONCERNING STRUCTURAL DESIGN.1.

LIGHTING PLANS

SEE LIGHTING PLANS FOR GENERAL NOTES CONCERNING LIGHTING DESIGN.1.

GENERAL NOTES









CONSTRUCTION CODE 
ROADWAY SIGNALS LIGHTING 

80% FEDERAL 80% FEDERAL 80% FEDERAL 100% LOCAL 
207. LOCAL 20% LOCAL 20% LOCAL 

PAYCODE ITEM DESCRIPTION UNIT TOTAL 0004 0021 0021 004 
60618300 CONCRETE MEDIAN SURFACE, 4 !NCH SO FT 5,853 5,853 

6061%00 CONCRETE MEDIAN, TYPE SB·G,12 SO FT 4,742 4,742 

60622000 CONCRETE MEDIAN, TYPE SM-2,12 SO FT 879 879 

60622800 CONCRETE MED JAN, TYPE SM-6,12 SO FT 1,268 l,268 

66900200 NON-SPECIAL WASTE DISPOSAL CU YD 5,800 5,800 

+' 66900450 SPECIAL WASTE PLANS AND REPORTS L SUM 1 1 

-\- 66900530 SOIL DISPOSAL ANALYSIS EACH 10 IO 

67000400 ENGINEER'S FIELD OFFICE, TYPE A CAL MO 18 18 

67100100 M081L£ZA TION L SUM l 1 

10300100 SHORT TERM PAVEMENT MARKING FOOT 8,419 8,419 

70300150 SHORT TERM PAVEMENT MARKING REMOVAL SO FT 10,357 10,357 

70300510 PAVEMENT MARKING TAPE, TYPE lil - LETTERS AND SYMBOLS SO FT 1.464 1.464 

70300520 PAVEMENT MARKING TAPE, TYPE III 4" FOOT 65,638 65,638 

70300540 jPAVEMENT MARKING TAPE, TYPE Elf 6" FOOT 6,540 6,540 

10:;oos50 PAVEMENT MARKJNG TAPE, TYPE III 8" FOOT 845 645 

70300560 PAVEMENT MARKING TAPE, TYPE Ill 12" FOOT 1,629 1,629 

70300570 PAVEMENT MARKING TAPE, TYPE Ill 24" mar 842 842 

70400100 TEMPORARY CONCRETE BARRIER FOOT 2.550 2,550 

70400200 RELOCATE TEMPORARY CONCAETE BARRIER FOOT l,450 1,450 

70600255 IMPACT ATTENUATORS. TEMPORARY !FULLY REOIRECTIVE. NARROWl, TEST LEVEL 2 EACH 10 10 

70600322 IMPACT ATTENUATORS, RELOCATE !FULLY REO!RECTlVE, NARROl'll, TEST LEVEL 2 !EACH 10 10 

+ 72000100 SIGN PANEL . iYPE l SO FT 265 205 60 

+ 72000200 SIGN PANEL - TYPE 2 SO FT 102 12 90 

+ 72400100 REMOVE SIGN PANEL ASSEMBLY - TYPE A EACH 27 27 

+ 72400500 RELOCATE SIGN PANEL ASSEMBLY TYPE A EACH 10 10 

+ 72600100 TELESCOPING STEEL SIGN SUPPORT FOOT 482 482 I 

+ 78000100 THERMOPLASTIC PAVEMENT MARK[NG LETTERS AND SYMBOLS SO FT 632 632 

+ 78000200 THERMOPLASTIC PAVEMENT MARKING • LINE 4" FOOT 6,507 6,507 

+ 78000400 1H£RMOPLASTlC PAVEMENT MARKING LINE 6" FOOT 2,837 2,537 

+ 78000500 THERMOPLASTIC PAVEMENT MARKING LINE 8" FOOT 100 100 

+ 780DD600 THERMOPLASTIC PAVEMENT MARKING LINE 12" F007 15 15 

+ 78000650 THERMOPLASTIC PAVEMENT MARKING LINE 24" FOOT 125 125 

+ 78003110 PREFORMED PLASTlC PAVEMENT MARKING, TYPE 8 - LINE 4" FOOT 681 681 

+ 78008200 POLYUREA PAVEMENT MARKING TYPE l - LETTERS ANO SYMBOLS SO FT 995 995 

+ 7B008210 POL YUREA PAVEMENT MARKING TYPE l • LINE 4" FOOT 5,860 5,860 

+ 78008230 POL YUREA PAVEMENT MARKING TYPE 1 - LINE 6" FOOT 4,73B 4,738 

+ 78008240 POL YUREA PAVEMENT MARKING TYPE l - LINE 8" FOOT l,525 l,525 

' 78001l2SO roL YUn[A rAV[MDH MARKil!O TYPE l - LINE 12" fOOI 285 285 
SPECIAL PROVISION 

78008270 POLYUREA PAVEMENT MARKING TYPE I LINE 24" FOOT 342 342 
+ SPECIALTY !TEM . 

X CONSTRUCTION TYPE CODE 0042 � 78100100 RAISED REFLECTIVE PAVEMENT MARKER EACH 220 220 

.\a 78200530 BARRIER WALL REFLECTORS, TYPE C EACH 51 51 

USER NAMF. Jmelh,.n OESlGNEO JRM REVISED -
�-fl·! SECTtON I COUNTY I TOTA\! 

SHEET 

-
HR Green.com SHEETS NO. 
llkt;::!sf'l'cfes;JanalPea!gJ).flrm 

DRAWN DMS REVISED - STATE OF ILLINOIS SUMMARY OF O.UANTITIES 3687 I 08-00083-00-CH I KANE I 259 I 
#164.001322 PLOT SCALE = N.T,S. CHECKED TH REVISED -

DEPARTMENT OF TRANSPORTATION I CONTRACT NO, 61E73 
HRGreen 

PLOT OAT£ : 3/23/2'Bl8 DATE 3/23/18 REVISED SCALE: N. T ,S, I SHEET NO, 4 OF 7 SHEETS j STA. TO STA, FED. ROAf) DIST. NO. HLUNO!S! FE.O� AtO PROJECT 6lE73 







CONSTRUC1!0N CODE 
ROADWAY SIGNALS UGHTING 

80% FEDERAL 80% FEDERAL 80% FEDERAL 100% LOCAL 
20% LOCAL 20% LOCAL 20% LOCAL 

PAYCODE ITEM DESCRIPTION UNIT TOTAL 0004 002! 0021 004 
• 4- X5610744 WATER MAIN LINE STOP 4" EACH 2 2 

. 
+ X5610746 WATER MAIN LINE STOP 6" EACH 2 2 

' 

. + X5610748 WATER MAIN LINE STOP 8" EACH l l 

. 

4- X5610752 ,WATER MAIN LINE STOP 12" EACH 2 i 2 

• ,i- X5GlOT56 WATER MAIN UNE STOP 16" EACH 1 l 

X56l0822 DUCTILE !RON WATER MAIN, RES TRAINED JOlNT PIPE 12" IN TRENCH FOOT 140 140 

. ... DUCTILE !RON WATER MAIN, RESTRAINED JOINT PIPE 16" !N TRENCH FOOT 1,939 1,939 

• +- X5630704 CONNECTION TO EXISTING WATER MAIN 4" EACH 2 2 

. +- X5630706 CONNECTION TO EXISTING WATER MAIN 6" EACH 3 3 

. -,I-- X5630712 'CONNECTION TO EXISTING WATER MAIN 12" EACH 3 3 

. .... X56307l6 CONNECTION TO EXISTING WATER MAIN 16" EACH 2 2 

. X6020293 MANHOLES. TYPE A, 8'·0lAMETER, WITH 2 TYPE l FRAMES. CLOSED LID, RESTRlCTOR PLATE EACH 2 2 

XTOISOOS CHANGEABLE MESSAGE SIGN CAL DA 2,520 2,520 

. X70300D5 TEMPORARY PAVEMENT MARKING REMOVAL SQ FT 21.529 21,529 

4- X8100105 CONDUIT SPLICE EACH I l 

. + X82lll25 LUMINAIRE, L£D. HORIZONTAL MOUNT, SPECIAL EACH 8 8 

. <" X8620200 iUNIN fERRUPT ABLE POWER SUPPLY. SPECIAL EACH 2 2 

. 

,l-
X8710024 lFlBER OPTIC CABLE IN CONDUIT, NO, 62.5/125, MM12F SM24F FOOT 2,685.5 2,665.5 

XTOI02l6 TRAFFIC CONTROL AND PROTECTION, ISPEC!AU L SUM I l I 

. X7040125 PINNING TEMPORARY CONCRETE BARRIER EACH 366 366 

. Z000760I BUILDING REMOVAL NO. l L SUM I 1 I 

. 20012450 CONCRETE STEPS CU YD 3 3 

. 20013798 CONSTRUCTION LAYOUT L SUM l l 

. Z0030850 TEMPORARY !NFORMA T!ON SlGNlNG SO FT 155 155 

. � Z00330% RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2 EACH I 

. Z0062456 TEMPORARY PAVEMENT SO YD 2,081 2061 

. � 20045800 !PRESSURE VALVE INSERT, 8 INCH EACH 4 4 

. Z0046304 :PIPE UNDERDRA!NS FOR STRUCTURES 4" FOOT 275 275 

. Z004990l REMOVAL AND DISPOSAL OF NON-FRIABLE ASBESTOS, BUILDING NO. I L SUM I 

. 20056608 STORM SEWER (WATER MAIN REOUIREMENTSi 12 INCH IFDOT 553 553 

. ZOOS66l6 STORM SEWER (WATER MAIN REQUIREMENTS! 24 !NCH FOOT 223 223 

• 4,- ZOOT35l0 TEMPORARY TRAFFIC SIGNAL TIMING EACH 3 3 

·x
20076600 TRAINEES HOUR 1,500 1500 

. Z0076604 TRAINEES TRAINING PROGRAM GRADUATE HOUR 1,500 1500 
)(,

. + XX0084T3 HEAVY ROOT CLEANING HOUR 50 50 

. + XX00847S PROTUDING TAP REMOVAL EACH 5 0  50 

+ XX006600 LEAD WATER SERVICE REPLACEMENT EACH 22 22 

• SPECIAL PROVISION 

+ SPECIAL TY ITEM 

X CONSTRUCTION TYPE CODE 0042 

USER NAME' :: Jmelhu1 DESIGNED - JRM REVISED -
l�tE�·I SECTION I COUNTY I TOTA\I SHEET 

-
HRGree-n,com SHEETS NO. 
llirnclt P',<¢1$n�;,:w,I C-esl;,!l Flrm 

ORAWN OMS REVISED STATE OF ILLINOIS SUMMARY OF QUANTITIES 3aar I 08·00083·00-CH I KANE I z59 I 10 
¢ 184-001322 PLOT SCALE : N. T ,S, CHECKED - TH REV!SEO DEPARTMENT OF TRANSPORTATION I CONTRACT NO. 6lE73 HRGreen 

PLOT DATE : 3/2312018 DATE 3/23/18 REVISED SCALE: N.T.S. I SHEET NO. 7 OF 7 SHEETS I STA. TO STA. FEO .. ROAO OIS T, NO. lfLUNOlSI f'EO. AIO PROJECT 61E73 

X5610826
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
EXISTING TYPICAL SECTIONS

ILLINOIS ROUTE 31
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

EXISTING TYPICAL SECTION LEGEND

EXISTING WESTERN AVENUE (IL ROUTE 31)
EXISTING WESTERN AVENUE (IL ROUTE 31)

EXISTING WESTERN AVENUE (IL ROUTE 31)

EXISTING WESTERN AVENUE (IL ROUTE 31)

VARIESVARIES VARIES 24'-37'

VARIES

VARIES 22'-39' VARIES 5'

VARIES 34'-70'VARIES 32'-64'

VARIES 32'-64' VARIES 34'-70'

VARIES 5'VARIES 22'-39'VARIES 24'-37'

VARIES

VARIESVARIES

VARIES 34'-70'VARIES 32'-64'

VARIES 24'-37' VARIES 22'-39'

VARIES

VARIESVARIES

32' 34'

VARIES 19'-24'VARIES 17'-26'

VARIESVARIES VARIES VARIES

5'-7'

HOT-MIX ASPHALT SURFACE REMOVAL, 1-1/4"I

PCC PAVEMENT, 10" (IL ROUTE 31)

PCC PAVEMENT, 8" (HUNTLEY/MAIN)H

CONCRETE MEDIAN / HOT-MIX ASPHALT MEDIANG

PORTLAND CEMENT CONCRETE SIDEWALKF

EXISTING GROUNDE

COMBINATION CONCRETE CURB AND GUTTERD

(PAID AS EARTH EXCAVATION)

AGGREGATE SHOULDERSC

(PAID AS EARTH EXCAVATION)

SUBBASE GRANULAR MATERIAL, 4"-10"B

HOT-MIX ASPHALT PAVEMENT, 14"A

E
X
 

R
O

W

E
X
 

R
O

W

STA 526+36 TO STA 529+22

5'-6' 0'-7' 0'-7' 4'-7'

~

F

E
X
 

R
O

W

E
X
 

R
O

W

4'-5'

4'-16'

0'-22'0'-22'

D A B G FDBA

~

F D A B D F

E E

EE

DD

VAR.

VAR.

VAR.

VAR.

PAVEMENT REMOVAL

SIDEWALK REMOVAL

CURB AND GUTTER REMOVAL

COMBINATION CONCRETE 

MEDIAN REMOVAL

F

E
X
 

R
O

W

E
X
 

R
O

W

4'-5'

4'-16'

0'-5'

D A B G FDBA

~

E EDD

VAR. VAR.

F

E
X
 

R
O

W

E
X
 

R
O

W

4'-5'

4'-16'

0'-5'0'-5'

D H B G FDBH

~

E EDD

VAR. VAR.

STA 506+45 TO STA 516+38

STA 516+38 TO STA 522+76

STA 522+76 TO STA 526+36
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
EXISTING TYPICAL SECTIONS

HUNTLEY ROAD/MAIN STREET & LINCOLN AVENUE
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

EXISTING TYPICAL SECTION LEGEND

EXISTING HUNTLEY ROAD
EXISTING HUNTLEY ROAD / MAIN STREET

EXISTING LINCOLN AVENUE

EXISTING HUNTLEY ROAD

EXISTING HUNTLEY ROAD / MAIN STREET

VARIES 33'-53' VARIES 45'-61'

4'VARIESVARIES 19'-43'

VARIES

VARIES 19'-33'VARIES4'

VARIES 19'-33'

VARIES

VARIES 19'-43'VARIES4'

VARIES 33'-53' VARIES 45'-61'

VARIES 4'

VARIES 18'-33'

VARIESVARIES

VARIES 7'-19'

VARIES 37'-53'

VARIES

VARIES 11'-23'

VARIES

VARIESVARIES

VARIES 7'-19' VARIES 11'-23'

VARIES VARIES

VARIES 25'-33'

VARIES VARIES

VARIES 13'-15' VARIES 14'-17'

VARIES 33'-41'

VARIES

VARIES 27'-30' VARIES 36'-39'

HOT-MIX ASPHALT SURFACE REMOVAL, 1-1/4"I

PCC PAVEMENT, 10" (IL ROUTE 31)

PCC PAVEMENT, 8" (HUNTLEY/MAIN)H

CONCRETE MEDIAN / HOT-MIX ASPHALT MEDIANG

PORTLAND CEMENT CONCRETE SIDEWALKF

EXISTING GROUNDE

COMBINATION CONCRETE CURB AND GUTTERD

(PAID AS EARTH EXCAVATION)

AGGREGATE SHOULDERSC

(PAID AS EARTH EXCAVATION)

SUBBASE GRANULAR MATERIAL, 4"-10"B

HOT-MIX ASPHALT PAVEMENT, 14"A

F

E
X
 

R
O

W

E
X
 

R
O

W

4'-16'

4'-6'5'-14'

D A B G FDBA

~

E
X
 

R
O

W

E
X
 

R
O

W

4'-6' 5'-8' 6'-10' 4'-8'

~

D I D F

E
X
 

R
O

W

E
X
 

R
O

W

3'-4' 6'-13' 3'-6'

~

F D A C

E E

EE

E E

VAR. VAR.

VAR.

VAR.

VAR.

VAR.

F

E
X
 

R
O

W

E
X
 

R
O

W

4'-16'

4'-6'5'-14'

D H B G FDBH

~

E EDD

VAR. VAR.

STA 106+39 TO STA 113+19

PAVEMENT REMOVAL

E
X
 

R
O

W

E
X
 

R
O

W

4'-6' 5'-8' 6'-10' 4'-8'

~

F D H B D F EE

VAR. VAR.

STA 119+63 TO STA 123+32

STA 123+32 TO STA 124+94

SIDEWALK REMOVAL

CURB AND GUTTER REMOVAL

COMBINATION CONCRETE 

MEDIAN REMOVAL

STA 601+82 TO STA 613+32

8"-14"

*

B

F

SHOULDER REMOVAL

*

APHALT TREATED (PAID AS EARTH EXCAVATION)

* EXISTING SUBBASE GRANULAR MATERIAL IS

STA 113+19  TO STA 113+89

* EXISTING CORRUGATED MEDIAN

STA 113+19 TO STA 119+63

* * *

A
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In Border File
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
PROPOSED TYPICAL SECTIONS

ILLINOIS ROUTE 31
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

PROPOSED WESTERN AVENUE (IL ROUTE 31)

PROPOSED WESTERN AVENUE (IL ROUTE 31)

PROPOSED WESTERN AVENUE (IL ROUTE 31)

EXISTING TYPICAL SECTION LEGEND

PROPOSED TYPICAL SECTION LEGEND

78'-120'

VARIES

0'-8'4'-17'

4'-14' 3'-39'

1'

1'

10' 5' 0'-11' 12' 12' 0'-11' 0'-11'

82'-108'

12'0'-11'0'-11'4' 12' 0'-11'

0'-15'5'-21'

12'12'0'-11'0'-11' 12' 12' 0'-11'7'-10'

5'-14' 0'-14'

5' 0'-28'

12'

66'-78' 0'-2'4'-16'

13'

8'8'

13'13'

7'

7'

5'-7'0'-6'7' 0'-6' 11'-16' 12'

E
X
 

R
O

W

E
X
 

R
O

W

4'-15'

2.0% 2.0%

LANE LANE

LANE

LT TURN

LANE

RT TURN

LANE

LT TURN LANE LANE

1.5%1.5%

P
R
 

R
O

W

P
R
 

R
O

W

T
E

M
P
 

E
A

S
E

T
E

M
P
 

E
A

S
E

PR ~ IL 31

STA 522+65.83 TO STA 526+15.00

STA 511+07.83 TO STA 513+43.83

STA 506+45.00 TO STA 509+52.86

E
X
 

R
O

W

E
X
 

R
O

W

1.5% 2.0%

LANE LANE

LANE

LT TURN

LANE

RT TURN

LANE

LT TURN LANE LANE

1.5%1.5%

P
R
 

R
O

W

P
R
 

R
O

W

T
E

M
P
 

E
A

S
E

T
E

M
P
 

E
A

S
E

PR ~ IL 31

STA 513+43.83 TO STA 522+65.83

STA 509+52.86 TO STA 511+07.83

LANE

LT TURN

LANE

RT TURN

LANE

LT TURN

1.5%

2.0% 2.0%

LANE

E
X
 

R
O

W

P
R
 

R
O

W

T
E

M
P
 

E
A

S
E

E
X
 

R
O

W

T
E

M
P
 

E
A

S
E

PR ~ IL 31

STA 526+15.00 TO STA 529+22.01

LANEMEDIAN

P
R
 

R
O

W

2.0%
2.5% 2.0%

2.5% 2.0% 2.0% 2.0% 2.5%

MAX

1.5%
MAX
1.5%

MAX

1.5%

MAX

1.5%

MAX
1.5%

MAX
1.5%

1:4

1:4

PR RETAINING WALL

PR RETAINING WALL

4.0%

8

7 56
1 3 10 1 3 5 7

8

6

1 3 9 1 3 5 7

8

6447

8

6 5

1 3

8

7 56 5 7

8

6

OR

11

*

STA 513+43.83 TO STA 519+11.84

STA 509+52.86 TO STA 511+07.83
*

OR

*STA 511+07.83 TO STA 513+43.83

STA 506+45.00 TO STA 509+52.86

ACTUAL TF = AC TYPE =

MINIMUM TF =

SURFACE =

 TRAFFIC: DESIGNSTRUCTURAL YEAR: 2030

 =PV  =SU  =MU

 CLASSIFICATION:ROAD/STREET CLASS I

 LANE: DESIGN IN TRAFFIC DESIGN STRUCTURAL OFPERCENT

 =P  =S  =M

 FACTOR:TRAFFIC N/A

 GRADEPG  =BINDER N/A N/A

 RATING: SUPPORTSUBGRADE

 =SSR (STA. TO

33,422 1,067 1,067

94.0% 3.0% 3.0%

8.10

5.02

FAIR 506+45 529+22

TIE BAR (TYP)

TIE BAR (TYP)

TIE BAR (TYP)

PGL SB PGL NB

PGL SB PGL NB

PGL SB PGL NB

1313

13
13

**

**

** 5' - STA 511+12.86 TO STA 514+05.71

** 5' - STA 511+12.86 TO STA 514+05.71

3

3

14 14

14
14

1414 7

8

*
STA 528+95.00 TO STA 529+22.01 LT

STA 527+14.47 TO STA 529+22.01 RT

*

8

7
*

TYP
 6"

TYP
 12"

TYP
 12"

WILL BE DUE THE CONTRACTOR.

THEN THE QUANTITY SHALL BE DEDUCTED AND NO ADDITIONAL COMPENSATION 

ENGINEER.  IF UNSTABLE AND/OR UNSUITABLE MATERIAL IS NOT ENCOUNTERED,

SUBGRADE IMPROVEMENT OR EMBANKMENT AS DETERMINED BY THE GEOTECHNICAL

IS ENCOUNTERED, THE SOIL SHALL BE REMOVED AND REPLACED WITH AGGREGATE

IN THE IDOT SUBGRADE STABILITY MANUAL.  IF UNSTABLE AND/OR EMBANKMENT

WITH ARTICLE 301.04 OF THE STANDARD SPECIFICATIONS AND THE GUIDELINES

TESTED WITH A STATIC CONE PENETROMETER AND TREATED IN ACCORDANCE

GEOTECHNICAL ENGINEER.  ALL POTENTIALLY UNSTABLE SOILS SHOULD BE

WILL BE DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE

THE ACTUAL LOCATIONS FOR AGGREGATE SUBGRADE IMPROVEMENT (CY YD)

15

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50; 2-1/4"16 

SUBBASE GRANULAR MATERIAL, TYPE B15

SUBBASE GRANULAR MATERIAL, TYPE B 6"14

AGGREGATE SUBGRADE IMPROVEMENT (CU YD)13

HOT-MIX ASPHALT SHOULDER; 8"12

HMA SURFACE COURSE, MIX "D", N50 (IL 9.5MM); 1-1/2"11

CONCRETE MEDIAN, TYPE SM-6.12/SM-2.1210

CONCRETE MEDIAN SURFACE, 4"9

SODDING, SALT TOLERANT8

TOPSOIL FURNISH AND PLACE, 4"7

PORTLAND CEMENT CONCRETE SIDEWALK, 5"6

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.245

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.124

AGGREGATE SUBGRADE IMPROVEMENT, 12" (SQ YD)3

HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 9 3/4"2

9 3/4" (JOINTED)

PORTLAND CEMENT CONCRETE PAVEMENT1

16

HOT-MIX ASPHALT SURFACE REMOVAL, 1-1/4"I

PCC PAVEMENT, 10" (IL ROUTE 31)

PCC PAVEMENT, 8" (HUNTLEY/MAIN)H

CONCRETE MEDIAN / HOT-MIX ASPHALT MEDIANG

PORTLAND CEMENT CONCRETE SIDEWALKF

EXISTING GROUNDE

COMBINATION CONCRETE CURB AND GUTTERD

(PAID AS EARTH EXCAVATION)

AGGREGATE SHOULDERSC

(PAID AS EARTH EXCAVATION)

SUBBASE GRANULAR MATERIAL, 4"-10"B

HOT-MIX ASPHALT PAVEMENT, 14"A

OF THE PIPE UNDERDRAINS. 

UNDERDRAINS CONNECTIONS TO DRAINAGE STRUCTURES SHALL BE INCLUDED IN THE COST

BELOW THE AGGREGATE SUBGRADE IMPROVEMENT LAYER.  THE COST OF MAKING PIPE

AND STANDARD 601001-05. TOP OF PIPE UNDERDRAINS SHALL BE PLACED MINIMUM 6"

PIPE UNDERDRAINS SHALL BE INSTALLED ACCORDING TO SECTION 601 OF THE SSRBC

BY THE ENGINEER AT CONTRACTOR EXPENSE.

CONTRACTOR'S VEHICLES AND/OR EQUIPMENTS IS TO BE REMOVED AND REPLACED

ANY AGGREGATE SUBGRADE IMPROVEMENT CONTAMINATED AND/OR DAMAGED BY THE

LOADED TANDEM-AXLE TRUCK.

THE SUBGRADE STABILITY SHALL BE VERIFIED BY PROOF ROLLING WITH A FULLY 

11

*
16



PROPOSED HUNTLEY ROAD

PROPOSED HUNTLEY ROAD / MAIN STREET

 REQUIREMENTS MIXTURE ASPHALTHOT-MIX

DRIVEWAYS

*

*

*

*

*

4% @ 70 GYR.

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70; 2-1/4" 4% @ 70 GYR.

4% @ 70 GYR.

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5mm); 1-1/2"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5mm); 1-1/2"

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70; 2-1/4"

HOT-MIX ASPHALT BASE COURSE (HMA BINDER IL-19mm); 6" (IN 2 LIFTS)

HOT-MIX ASPHALT BASE COURSE (HMA BINDER IL-19mm); 6" (IN 2 LIFTS)

0'-11' 0'-7'

1' 11'-12' 11'-12' 0'-12'

98'

0'-7.5'0'-7.5'

4'-10' 11' 11' 11' 0'-11' 0'-11'

1'-23' 2'-20'

0'-11'91'-66'

11'11'

7.5'

4'

18.5'

11' 11'11'7'

0'-40'0'-13'

0'-13' 0'-40'

7' 11'-13'

0'-5.5'0'-5.5'

0'-11' 0'-11'

91'-66'

0'-11'

0'-11'

MIXTURE TYPE

HMA SURFACE COURSE, MIX "D", N50; (IL 9.5mm); 2"

HMA BASE COURSE (HMA BINDER IL-19 mm); PE-6", CE-8" (IN 2 LIFTS)

TEMPORARY PAVEMENT

4% @ 50 GYR.

4% @ 50 GYR.

AIR VOIDS @ Ndes

MULTI-USE PATH

VARIES, 5', 7'

PROPOSED HUNTLEY ROAD / MAIN STREET

11'11'

5.5'5.5'

11'

PROPOSED HUNTLEY ROAD / MAIN STREET

66'

4% @ 70 GYR.HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5mm); 1-1/2"

PAVEMENT RESURFACING: MAIN STREET

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 (IL 9.5mm); 1-1/2"

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50; 2-1/4"

8' 4'-5'

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70; 8"

4% @ 70 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

4% @ 50 GYR.

4% @ 50 GYR.

HMA SURFACE COURSE, MIX "D", N70 (IL 9.5 mm); 2" 4% @ 70 GYR.

4% @ 70 GYR.

REQUIRE DOWEL BARS.

THE THICKNESS SHALL BE 8". TEMPORARY PCC PAVEMENT DOES NOT 

REQUIREMENTS OF ART. 1020 OF THE STANDARD SPECIFICATIONS;

PAVEMENT IT SHALL CONSIST OF CLASS PV CONCRETE MEETING THE

NOTE: IF THE CONTRACTOR CHOOSES TO USE CONCRETE FOR TEMPORARY

FOR USE OF RECYCLED MATERIALS SEE SPECIAL PROVISIONS.

FOR HMA FULL DEPTH "AC TYPE" SEE SPECIAL PROVISIONS.

UNLESS MODIFIED BY DISTRICT ONE SPECIAL PROVISIONS

THE "AC TYPE" FOR NON-POLYMERIZED HMA SHALL BE "PG 64-22"

IS 112 LBS/SQ YD/IN.

THE UNIT WEIGHT TO CALCULATE ALL HMA SURFACE MIXTURE QUANTITIES

4% @ 50 GYR.

HOT-MIX ASPHALT SHOULDERS

 HMA SHOULDER (HMA BINDER IL-19 mm); 8" (IN 2 LIFTS)

HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 9 3/4": HUNTLEY ROAD/MAIN STREET

HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 9 3/4": SPRUCE DRIVE AND LINCOLN AVENUE

4% @ 70 GYR.

4% @ 70 GYR.

4% @ 70 GYR.

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70; 2-1/4"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5mm); 1-1/2"

PAVEMENT WIDENING: MAIN STREET

HOT-MIX ASPHALT BASE COURSE WIDENING (HMA BINDER IL-19mm); 6"
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
PROPOSED TYPICAL SECTIONS

HUNTLEY ROAD/MAIN STREET
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

EXISTING TYPICAL SECTION LEGEND PROPOSED TYPICAL SECTION LEGEND

2.0%

LANE

E
X
 

R
O

W

P
R
 

R
O

W

T
E

M
P
 

E
A

S
E

LANE

E
X
 

R
O

W

T
E

M
P
 

E
A

S
E

1.5% 2.0%

LANE
LT TURN LANE(TYP) LANE

LANE
LT TURN

LANE
RT TURN

LANE
RT TURN

P
R
 

R
O

W

1.5% 1:4

2.0% 2.0% 2.5% 2.5%
MAX

2.0%

MAX
2.0%

PR RETAINING WALL
11 4 3 10 3 4 67

8

7

8

2.0% 2.0%

LANE

E
X
 

R
O

W

P
R
 

R
O

W

T
E

M
P
 

E
A

S
E

E
X
 

R
O

W

T
E

M
P
 

E
A

S
E

LANE

LANE
LT TURN

LANE
RT TURN

4.0%MAX

2.0%

PR RETAINING WALL

STA 119+48.79 TO STA 120+28.60

EX RETAINING WALL

1 37 46

8

4 7

8

2.0%

LANE

E
X
 

R
O

W

P
R
 

R
O

W

T
E

M
P
 

E
A

S
E

STA 115+32.45 TO STA 119+48.79

LANE
LANE

LT TURN

E
X
 

R
O

W

T
E

M
P
 

E
A

S
E

1.5% 2.0%

LANE
LT TURN LANE

1:4
2.0% 4.0%1.5%MAX

2.0%

PR RETAINING WALL

PR RETAINING WALL

STA 117+92.51 TO STA 119+48.79

EX RETAINING WALL1 3 10 1 3 4 7

8

7

8

46

2.0%

PGL WB PGL EB

PGL WB PGL EB

13

13

13

8"-14"

2.0%

LANE

E
X
 

R
O

W

E
X
 

R
O

W

1537 4

8

4 7

8

STA 123+32.00 TO STA 124+94.18

13

LANE

VARIES

LANE/MEDIAN
LT TURN

PR ~ MAIN STREET

PR ~ HUNTLEY

PR ~ HUNTLEY/MAIN

3

3

3

14

17

14

14

TIE BAR (TYP)

OR

2

*

1

OR

2

* 1

OR

2

*

16

STA 117+94.38 TO STA 120+28.64

TYPE B-9.12

16

STA 117+94.38 TO STA 120+28.64

TYPE B-9.12

TYP
 12"

TYP
 12"

TYP
 12"

TYP
 6"

18

* STA 119+48.79 TO STA 121+66.08

  STA 121+66.08 TO STA 123+32.00

* STA 113+08.83 TO STA 115+32.45

  STA 106+38.69 TO STA 113+32.45

WILL BE DUE THE CONTRACTOR.

THEN THE QUANTITY SHALL BE DEDUCTED AND NO ADDITIONAL COMPENSATION 

ENGINEER.  IF UNSTABLE AND/OR UNSUITABLE MATERIAL IS NOT ENCOUNTERED,

SUBGRADE IMPROVEMENT OR EMBANKMENT AS DETERMINED BY THE GEOTECHNICAL

IS ENCOUNTERED, THE SOIL SHALL BE REMOVED AND REPLACED WITH AGGREGATE

IN THE IDOT SUBGRADE STABILITY MANUAL.  IF UNSTABLE AND/OR EMBANKMENT

WITH ARTICLE 301.04 OF THE STANDARD SPECIFICATIONS AND THE GUIDELINES

TESTED WITH A STATIC CONE PENETROMETER AND TREATED IN ACCORDANCE

GEOTECHNICAL ENGINEER.  ALL POTENTIALLY UNSTABLE SOILS SHOULD BE

WILL BE DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE

THE ACTUAL LOCATIONS FOR AGGREGATE SUBGRADE IMPROVEMENT (CY YD)

PR ~ HUNTLEY/MAIN

14

PAVEMENT WIDENING18

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50; 2-1/4"17

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-9.1216

N70 (IL 9.5MM); 1-1/2"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D",15

HOT-MIX ASPHALT SURFACE REMOVAL, 1-1/4"I

PCC PAVEMENT, 10" (IL ROUTE 31)

PCC PAVEMENT, 8" (HUNTLEY/MAIN)H

CONCRETE MEDIAN / HOT-MIX ASPHALT MEDIANG

PORTLAND CEMENT CONCRETE SIDEWALKF

EXISTING GROUNDE

COMBINATION CONCRETE CURB AND GUTTERD

(PAID AS EARTH EXCAVATION)

AGGREGATE SHOULDERSC

(PAID AS EARTH EXCAVATION)

SUBBASE GRANULAR MATERIAL, 4"-10"B

HOT-MIX ASPHALT PAVEMENT, 14"A

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50; 2-1/4"16 

SUBBASE GRANULAR MATERIAL, TYPE B15

SUBBASE GRANULAR MATERIAL, TYPE B 6"14

AGGREGATE SUBGRADE IMPROVEMENT (CU YD)13

HOT-MIX ASPHALT SHOULDER; 8"12

HMA SURFACE COURSE, MIX "D", N50 (IL 9.5MM); 1-1/2"11

CONCRETE MEDIAN, TYPE SM-6.12/SM-2.1210

CONCRETE MEDIAN SURFACE, 4"9

SODDING, SALT TOLERANT8

TOPSOIL FURNISH AND PLACE, 4"7

PORTLAND CEMENT CONCRETE SIDEWALK, 5"6

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.245

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.124

AGGREGATE SUBGRADE IMPROVEMENT, 12" (SQ YD)3

HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 9 3/4"2

9 3/4" (JOINTED)

PORTLAND CEMENT CONCRETE PAVEMENT1
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
PROPOSED TYPICAL SECTIONS

LINCOLN AVENUE
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

EXISTING TYPICAL SECTION LEGEND

PROPOSED TYPICAL SECTION LEGEND

PROPOSED LINCOLN AVENUE

PROPOSED LINCOLN AVENUE

66'

11'0'-11'11'

66'

11'0'-11'11' 2'5' 0'-11'

5' 0'-5' 0'-20'5'

AT EX. CONCRETE STEPS
PROPOSED TYPICAL SECTION

2' MIN.

HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50; 2-1/4"16 

SUBBASE GRANULAR MATERIAL, TYPE B15

SUBBASE GRANULAR MATERIAL, TYPE B 6"14

AGGREGATE SUBGRADE IMPROVEMENT (CU YD)13

HOT-MIX ASPHALT SHOULDER; 8"12

HMA SURFACE COURSE, MIX "D", N50 (IL 9.5MM); 1-1/2"11

CONCRETE MEDIAN, TYPE SM-6.12/SM-2.1210

CONCRETE MEDIAN SURFACE, 4"9

SODDING, SALT TOLERANT8

TOPSOIL FURNISH AND PLACE, 4"7

PORTLAND CEMENT CONCRETE SIDEWALK, 5"6

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.245

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.124

AGGREGATE SUBGRADE IMPROVEMENT, 12" (SQ YD)3

HOT-MIX ASPHALT PAVEMENT (FULL-DEPTH), 9 3/4"2

9 3/4" (JOINTED)

PORTLAND CEMENT CONCRETE PAVEMENT1

HOT-MIX ASPHALT SURFACE REMOVAL, 1-1/4"I

PCC PAVEMENT, 10" (IL ROUTE 31)

PCC PAVEMENT, 8" (HUNTLEY/MAIN)H

CONCRETE MEDIAN / HOT-MIX ASPHALT MEDIANG

PORTLAND CEMENT CONCRETE SIDEWALKF

EXISTING GROUNDE

COMBINATION CONCRETE CURB AND GUTTERD

(PAID AS EARTH EXCAVATION)

AGGREGATE SHOULDERSC

(PAID AS EARTH EXCAVATION)

SUBBASE GRANULAR MATERIAL, 4"-10"B

HOT-MIX ASPHALT PAVEMENT, 14"A

E
X
 

R
O

W

E
X
 

R
O

W

MAX

2.0%

LANE LANE
LANE

LT TURN

7

8

4 632

E
X
 

R
O

W

E
X
 

R
O

W

STA 612+51.00 TO STA 613+32.00

LANE LANE

LANE
LT TURN

32

7

8

6

6 7

8

4.0%

7

8

12
4

PR ~ LINCOLN AVENUE

PR ~ LINCOLN AVENUE

MAX

2.0%

2.0% 2.0%

MAX

2.0%

2.0% 2.0%

4

14
14

14

CONCRETE STEPS
EXISTING

14

E
X
 

R
O

W

P
R
 

R
O

W

P
R
 

E
A

S
E

2.0%

46 1

3' RUN, 0.5' RISE
CONCRETE STEPS 6"
PROPOSED

UNDER CONCRETE STEPS)
EACH WAY (COST INCLUDED
#4 BARS @ 12" ON CENTER,

PROVIDE EXPOXY COATED

TYP
 12"

TYP
 12"

WILL BE DUE THE CONTRACTOR.

THEN THE QUANTITY SHALL BE DEDUCTED AND NO ADDITIONAL COMPENSATION 

ENGINEER.  IF UNSTABLE AND/OR UNSUITABLE MATERIAL IS NOT ENCOUNTERED,

SUBGRADE IMPROVEMENT OR EMBANKMENT AS DETERMINED BY THE GEOTECHNICAL

IS ENCOUNTERED, THE SOIL SHALL BE REMOVED AND REPLACED WITH AGGREGATE

IN THE IDOT SUBGRADE STABILITY MANUAL.  IF UNSTABLE AND/OR EMBANKMENT

WITH ARTICLE 301.04 OF THE STANDARD SPECIFICATIONS AND THE GUIDELINES

TESTED WITH A STATIC CONE PENETROMETER AND TREATED IN ACCORDANCE

GEOTECHNICAL ENGINEER.  ALL POTENTIALLY UNSTABLE SOILS SHOULD BE

WILL BE DETERMINED IN THE FIELD AT THE TIME OF CONSTRUCTION BY THE

THE ACTUAL LOCATIONS FOR AGGREGATE SUBGRADE IMPROVEMENT (CY YD)

STA 609+84, STA 611+02

STA 524+84, STA 604+04, STA 604+76,

STA 601+82.00 TO STA 612+51.00

OF THE PIPE UNDERDRAINS. 

UNDERDRAINS CONNECTIONS TO DRAINAGE STRUCTURES SHALL BE INCLUDED IN THE COST

BELOW THE AGGREGATE SUBGRADE IMPROVEMENT LAYER.  THE COST OF MAKING PIPE

AND STANDARD 601001-05. TOP OF PIPE UNDERDRAINS SHALL BE PLACED MINIMUM 6"

PIPE UNDERDRAINS SHALL BE INSTALLED ACCORDING TO SECTION 601 OF THE SSRBC

DETERMINED OF THE ENGINEER AT CONTRACTOR EXPENSE.

CONTRACTOR'S VEHICLES AND/OR EQUIPMENTS IS TO BE REMOVED AND REPLACED AS

ANY AGGREGATE SUBGRADE IMPROVEMENT CONTAMINATED AND/OR DAMAGED BY THE

TANDEM-AXLE TRUCK.

THE SUBGRADE STABILITY SHALL BE VERIFIED BY PROOF ROLLING WITH A FULLY LOADED

OR

2

OR

5
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
EARTHWORK SCHEDULE OF QUANTITIES

HUNTLEY ROAD/MAIN STREET
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

SCHEDULE OF QUANTITIES - EARTHWORK - HUNTLEY ROAD

HUNTLEY STAGE 1 (CU YD) STAGE 2 (CU YD) STAGE 3 (CU YD) EARTHWORK BALANCE WASTE () OR SHORTAGE (-) WITH 15% SHRINKAGE

STATION
OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE

OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE

OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE
STAGE 1 STAGE 2 STAGE 3

0.0 0.0

106+50.00 3.6 9.8 1.6 0.0 0.0 6.2 0.2 0.0 0.0 0.0 0.0 0.0 6.7 5.1 0.0

106+73.04 8.4 20.5 5.3 0.0 3.1 11.7 2.9 0.0 0.0 8.0 0.0 0.0 12.2 7.0 6.8

107+00.00 9.8 26.5 5.6 0.0 9.3 15.5 6.7 1.7 0.0 16.7 0.0 0.0 16.9 6.5 14.2

107+50.00 18.3 64.5 8.2 0.0 24.4 37.4 11.5 8.7 0.0 21.0 0.0 0.0 46.6 20.3 17.9

107+58.62 3.2 12.9 1.5 0.0 4.9 7.3 1.8 1.9 0.0 2.5 0.0 0.0 9.5 4.4 2.1

107+78.80 7.4 28.8 3.5 0.0 12.7 17.7 4.7 5.1 0.0 5.3 0.0 0.0 21.0 10.3 4.5

108+00.00 7.7 27.7 4.2 0.0 15.2 19.1 6.3 6.1 0.0 5.0 0.2 0.0 19.4 9.9 4.0

108+50.00 18.2 60.5 10.6 0.0 40.6 49.5 24.0 17.5 0.0 10.8 0.5 0.0 40.7 18.1 8.7

108+84.31 12.5 47.4 5.0 0.0 31.6 42.1 20.3 14.5 0.0 6.4 0.6 0.0 35.3 15.5 4.8

109+00.00 5.8 24.3 1.5 0.0 15.5 22.5 7.5 7.4 0.0 2.2 0.7 0.0 19.1 11.6 1.1

109+08.67 3.2 13.1 0.9 0.0 8.9 13.3 3.3 4.3 0.0 1.0 0.5 0.0 10.3 8.0 0.3

109+50.00 15.5 52.7 6.4 0.0 43.5 71.4 11.6 22.3 0.0 4.8 3.4 0.0 38.5 49.1 0.7

110+00.00 19.2 58.6 5.2 0.0 54.4 99.3 14.1 30.2 0.0 6.0 4.8 0.0 44.6 70.3 0.3

110+50.00 26.8 52.6 21.4 4.4 54.6 104.7 15.5 30.7 0.0 9.4 3.5 0.0 23.3 73.6 4.4

110+75.96 17.9 25.3 14.2 4.8 26.7 57.0 4.3 15.3 0.0 7.3 0.9 0.0 7.4 44.1 5.3

111+00.00 15.8 25.8 5.7 4.8 25.4 51.4 2.5 13.8 0.0 7.8 0.3 0.0 16.3 41.2 6.4

111+50.00 32.0 49.0 13.2 11.1 51.0 96.0 5.3 27.8 0.0 17.3 0.0 0.0 28.4 76.3 14.7

111+86.14 24.3 38.1 8.6 8.9 32.5 65.7 2.7 19.1 0.0 13.4 0.0 0.0 23.7 53.1 11.4

112+00.00 9.6 15.7 2.5 3.6 12.2 24.6 0.7 7.1 0.0 5.3 0.0 0.0 10.9 20.2 4.5

112+50.00 35.5 51.7 9.8 13.6 42.7 87.9 0.7 24.9 0.0 19.0 0.0 0.0 34.1 73.9 16.1

113+00.00 36.8 50.1 10.0 14.9 43.5 87.3 1.2 23.5 0.0 18.4 0.0 0.0 32.6 73.0 15.7

113+50.00 45.6 79.5 4.6 22.9 48.6 114.7 2.9 22.0 0.0 20.3 0.0 0.0 63.0 94.6 17.2

114+00.00 33.7 86.6 0.0 21.0 51.5 152.8 1.9 20.6 0.0 25.7 0.0 0.0 73.6 127.9 21.9

116+50.00 131.9 600.5 10.2 88.4 223.6 756.5 2.3 145.8 0.0 101.9 0.0 0.0 500.2 640.7 86.6

117+00.00 39.1 140.2 23.2 22.7 19.3 102.3 0.4 19.2 0.0 12.3 0.0 0.0 95.9 86.6 10.5

117+50.00 40.7 111.9 21.2 21.2 13.1 66.9 0.1 9.0 0.0 11.2 0.0 0.0 73.9 56.8 9.5

118+00.00 45.8 130.9 0.5 20.8 23.9 65.9 0.0 18.0 0.0 9.9 0.0 0.0 110.8 56.0 8.4

118+50.00 46.0 138.2 0.6 22.0 24.4 63.2 1.4 18.3 0.0 10.3 0.0 0.0 116.9 52.4 8.7

119+00.00 41.7 124.2 0.2 23.5 27.6 64.2 1.4 19.3 0.0 10.6 0.0 0.0 105.4 53.2 9.0

119+50.00 38.8 104.8 0.7 22.2 29.6 64.4 1.2 21.4 0.0 5.3 0.0 0.0 88.4 53.6 4.5

120+00.00 38.5 81.9 21.0 19.1 28.3 58.9 2.1 21.7 0.0 0.0 0.0 0.0 48.6 47.9 0.0

120+50.00 44.3 62.3 32.0 20.0 21.6 36.4 6.8 16.4 0.0 0.0 0.0 0.0 20.9 24.2 0.0

121+00.00 53.1 55.1 27.8 25.0 18.7 25.0 11.0 11.9 0.0 0.0 0.0 0.0 19.1 10.2 0.0

121+50.00 57.9 84.7 76.7 41.9 21.5 29.4 5.4 15.4 0.0 0.0 0.0 0.0 -4.7 19.6 0.0

122+50.00 65.4 166.7 121.3 61.1 42.2 62.0 3.1 36.3 0.0 0.0 0.0 0.0 20.4 49.6 0.0

123+00.00 4.2 53.2 0.3 2.5 19.3 29.7 1.9 15.1 0.0 0.0 0.0 0.0 45.0 23.3 0.0

123+50.00 1.0 28.9 0.2 0.0 19.4 22.7 0.7 13.1 0.0 0.0 0.0 0.0 24.4 18.5 0.0

124+00.00 0.5 8.4 0.0 0.0 11.9 35.6 0.2 8.7 0.0 0.0 0.0 0.0 7.2 30.1 0.0

124+06.95 0.0 1.7 0.0 0.0 0.6 6.0 0.0 0.6 0.0 0.0 0.0 0.0 1.4 5.1 0.0

124+50.00 0.0 9.2 0.2 0.0 5.1 20.0 0.0 5.1 0.0 0.0 0.0 0.0 7.6 17.0 0.0

124+94.18 0.0 6.2 0.3 0.0 4.9 7.5 0.0 4.9 0.0 0.0 0.0 0.0 5.0 6.4 0.0

TOTALS 1059.6 2830.7 485.8 500.6 1207.7 2771.8 190.7 724.9 0.0 394.9 15.5 0.0 1920.3 2165.3 320.2

TOTAL (CU YD)

20200100 EARTH EXCAVATION 5997.5

20201200 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 2267.3

20400800 FURNISHED EXCAVATION 692.0

30300001 AGGREGATE SUBGRADE IMPROVEMENT 1225.6
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
EARTHWORK SCHEDULE OF QUANTITIES

ILLINOIS ROUTE 31
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

SCHEDULE OF QUANTITIES - EARTHWORK - IL ROUTE 31

IL31 STAGE 1 (CU YD) STAGE 2 (CU YD) STAGE 3 (CU YD)
SHRINKAGE

EARTHWORK BALANCE WASTE () OR SHORTAGE (-) WITH 15%

STATION
OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE

OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE

OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE
STAGE 1 STAGE 2 STAGE 3

506+45.00 0.0 0.0

506+50.00 0.1 1.1 0.0 0.0 0.9 1.8 0.0 0.0 0.0 2.5 0.1 0.0 0.9 1.5 2.0

507+00.00 6.5 24.5 0.0 4.0 11.6 36.8 0.0 4.1 0.0 44.5 2.9 0.0 20.9 31.2 35.0

507+50.00 11.6 37.4 0.0 8.4 18.4 51.5 0.0 9.5 0.0 31.1 5.1 0.0 31.8 43.8 21.4

508+00.00 12.7 50.8 0.0 9.0 20.2 62.2 0.1 12.1 0.0 15.0 6.1 0.0 43.2 52.8 6.6

508+50.00 12.6 50.5 0.0 9.1 22.8 73.1 0.1 14.4 0.0 13.6 5.0 0.0 42.9 62.1 6.6

509+00.00 15.6 60.9 0.0 8.9 26.5 72.7 0.0 16.9 0.0 23.1 3.7 0.0 51.8 61.8 16.0

509+19.38 5.7 24.1 0.0 3.3 12.1 27.0 0.0 7.3 0.0 10.4 1.2 0.0 20.5 23.0 7.7

509+50.00 6.2 31.9 0.0 4.9 20.4 41.7 0.1 12.4 0.0 17.4 0.9 0.0 27.1 35.4 13.8

510+00.00 9.4 46.3 0.0 7.3 34.8 67.6 0.1 22.2 0.0 29.0 0.0 0.0 39.4 57.4 24.6

510+50.00 4.7 36.9 0.1 3.4 37.9 72.5 0.0 24.4 0.0 28.4 0.0 0.0 31.2 61.6 24.2

511+00.00 1.0 33.7 3.5 0.0 49.5 87.9 0.3 31.9 0.0 27.7 0.0 0.0 25.1 74.4 23.5

511+50.00 0.7 67.0 3.4 0.0 39.1 88.1 0.3 19.3 0.0 28.6 0.0 0.0 53.6 74.6 24.3

512+00.00 23.2 107.9 0.0 17.6 21.5 80.2 0.0 0.0 0.0 30.9 0.0 0.0 91.7 68.2 26.3

512+50.00 33.6 84.9 0.6 23.6 34.2 91.7 0.0 14.4 0.0 20.3 3.6 0.0 71.6 77.9 13.6

513+00.00 20.7 56.8 0.6 11.9 43.9 101.0 0.0 29.0 0.0 12.2 5.6 0.0 47.7 85.9 4.7

513+50.00 20.8 56.9 0.3 11.9 46.8 103.8 0.0 31.1 0.0 19.4 2.0 0.0 48.0 88.2 14.4

514+00.00 23.4 66.4 0.3 15.2 52.3 103.5 0.1 35.2 0.0 21.0 0.0 0.0 56.2 87.9 17.9

514+50.00 28.3 95.7 0.0 19.2 55.9 115.9 0.1 37.8 0.0 9.7 0.0 0.0 81.4 98.4 8.3

514+72.99 14.9 50.5 0.0 9.3 26.1 60.2 0.0 17.8 0.0 0.0 0.0 0.0 43.0 51.2 0.0

515+00.00 17.0 50.0 0.0 11.1 31.0 70.4 0.0 20.6 0.0 0.0 0.0 0.0 42.5 59.8 0.0

515+50.00 28.8 81.0 0.0 20.9 51.9 118.4 0.0 34.1 0.0 0.0 0.0 0.0 68.9 100.7 0.0

516+00.00 32.4 86.1 0.0 21.8 24.1 108.7 0.0 15.4 0.0 0.0 0.0 0.0 73.2 92.4 0.0

516+16.13 11.2 27.7 0.0 7.2 0.3 39.2 0.0 0.0 0.0 0.0 0.0 0.0 23.5 33.3 0.0

516+50.00 23.3 64.5 0.0 15.4 12.6 95.8 0.0 7.6 0.0 0.0 0.0 0.0 54.8 81.4 0.0

517+00.00 35.1 98.8 0.2 23.1 39.4 138.6 0.0 24.0 0.0 0.0 0.0 0.0 83.8 117.8 0.0

517+50.00 55.0 71.7 45.6 34.8 40.5 117.0 0.2 25.7 0.0 0.0 0.0 0.0 15.3 99.3 0.0

518+00.00 40.7 44.4 50.4 23.1 48.2 169.7 0.2 31.0 0.0 6.5 0.0 0.0 -12.7 144.1 5.5

518+50.00 3.2 17.5 8.1 0.0 71.9 328.2 0.0 47.1 0.0 31.9 0.0 0.0 6.8 279.0 27.1

519+00.00 29.0 136.6 3.1 19.3 43.3 254.0 0.0 29.1 0.0 25.4 0.0 0.0 112.9 215.9 21.6

519+50.00 54.2 234.4 0.3 35.2 1.9 42.5 19.2 0.0 0.0 46.9 0.0 0.0 199.0 17.0 39.8

520+00.00 48.5 199.5 0.4 31.9 1.9 27.8 19.2 0.0 0.0 73.7 0.0 0.0 169.2 4.4 62.6

520+50.00 42.8 168.4 0.1 28.2 55.7 283.5 0.0 53.7 0.0 31.7 0.0 0.0 143.1 241.0 26.9

521+00.00 27.2 98.9 0.0 17.9 76.2 335.0 0.2 67.6 0.0 9.1 0.0 0.0 84.1 284.6 7.7

521+50.00 16.9 73.6 0.0 5.6 41.9 169.1 0.2 26.3 0.0 8.0 0.0 0.0 62.6 143.5 6.8

521+92.12 13.5 61.5 0.4 0.0 37.8 173.4 0.0 21.1 0.0 5.9 0.0 0.0 51.9 147.4 5.0

522+00.00 2.2 9.6 0.2 0.0 7.4 36.8 0.0 4.0 0.0 1.0 0.0 0.0 8.0 31.3 0.9

522+50.00 13.1 57.7 1.7 0.0 46.9 205.3 0.0 26.0 0.0 6.9 0.0 0.0 47.4 174.5 5.8

522+54.37 1.0 4.7 0.2 0.0 4.1 15.3 0.0 2.3 0.0 0.6 0.0 0.0 3.8 13.0 0.5

523+00.00 8.5 40.7 2.4 0.0 39.0 130.2 0.0 24.2 0.0 5.5 1.8 0.0 32.3 110.7 2.9

523+50.00 5.2 27.7 5.6 0.0 38.9 111.5 0.0 25.0 0.0 4.8 5.7 0.0 17.9 94.8 -1.6

523+90.07 6.5 28.1 3.7 0.0 30.9 89.1 0.0 18.4 0.0 4.0 7.6 0.0 20.2 75.8 -4.2

524+00.00 1.9 8.5 0.1 0.0 7.4 22.4 0.0 4.3 0.0 1.0 2.3 0.0 7.1 19.0 -1.4

524+50.00 8.9 43.4 0.3 0.0 33.0 92.0 0.0 20.2 0.0 5.6 13.1 0.0 36.6 78.2 -8.3

524+56.17 1.5 6.3 0.0 0.0 3.4 8.4 0.0 2.3 0.0 0.7 1.8 0.0 5.4 7.1 -1.2

525+00.00 10.7 33.4 4.4 0.0 21.3 55.5 0.1 15.5 0.0 7.3 11.0 0.0 24.0 47.1 -4.8

525+28.01 13.5 18.5 13.3 0.0 13.0 31.5 0.1 8.9 0.0 7.1 5.1 0.0 2.4 26.7 0.9

525+50.00 8.7 15.5 8.6 0.0 6.9 24.0 0.0 3.3 0.0 7.1 3.0 0.0 4.6 20.3 3.0
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
EARTHWORK SCHEDULE OF QUANTITIES

ILLINOIS ROUTE 31
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

SCHEDULE OF QUANTITIES - EARTHWORK - IL ROUTE 31 (CONT.)

IL31 STAGE 1 (CU YD) STAGE 2 (CU YD) STAGE 3 (CU YD)
SHRINKAGE

EARTHWORK BALANCE WASTE () OR SHORTAGE (-) WITH 15%

STATION
OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE

OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE

OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE
STAGE 1 STAGE 2 STAGE 3

525+59.03 0.7 5.8 0.3 0.0 1.5 9.9 0.1 0.0 0.0 3.3 1.0 0.0 4.6 8.3 1.8

526+00.00 6.5 35.1 0.6 0.0 3.6 34.6 2.7 0.0 0.0 17.1 3.6 0.0 29.2 26.8 10.9

526+06.15 1.5 6.5 0.0 0.0 0.0 3.7 0.7 0.0 0.0 3.0 0.2 0.0 5.5 2.4 2.3

526+39.31 6.8 35.2 0.0 0.0 3.4 29.0 3.3 0.0 0.0 12.7 0.0 0.0 29.9 21.4 10.8

526+50.00 1.8 11.3 0.0 0.0 2.0 12.3 0.5 0.0 0.0 2.8 0.0 0.0 9.6 10.0 2.3

526+54.78 0.8 5.0 0.0 0.0 0.7 4.8 0.1 0.0 0.0 1.2 0.0 0.0 4.2 4.0 1.0

527+00.00 7.8 38.6 0.0 0.0 23.2 57.4 2.9 12.6 0.0 10.8 0.0 0.0 32.8 45.8 9.2

527+38.20 6.8 31.6 0.0 0.0 45.4 72.9 7.9 29.4 0.0 8.2 0.0 0.0 26.9 54.1 7.0

527+50.00 1.9 11.5 0.0 0.0 17.4 25.3 2.0 12.0 0.0 3.3 0.0 0.0 9.8 19.5 2.8

527+95.51 11.2 55.8 0.0 0.0 67.1 112.1 1.4 48.7 0.0 17.5 0.0 0.0 47.4 93.8 14.9

528+00.00 1.6 6.7 0.0 0.0 6.5 12.3 0.0 4.8 0.0 1.9 0.0 0.0 5.7 10.4 1.6

528+33.06 7.7 32.1 0.4 0.0 42.3 80.2 0.0 28.9 0.0 12.2 0.0 0.0 26.8 68.2 10.4

528+50.00 1.8 7.5 0.6 0.0 18.1 32.7 0.0 12.1 0.0 5.4 0.0 0.0 5.8 27.8 4.6

528+84.08 4.4 15.2 1.8 0.0 23.6 40.6 0.1 15.7 0.0 10.0 0.0 0.0 11.2 34.5 8.5

529+00.00 2.1 7.9 0.6 0.0 4.5 9.2 0.6 1.7 0.0 4.3 0.0 0.0 6.1 7.3 3.7

529+22.01 2.0 7.0 0.2 0.0 2.7 6.0 0.8 0.0 0.0 2.9 0.0 0.0 5.7 4.3 2.5

TOTALS 877.9 3105.5 162.2 462.4 1667.7 5175.6 63.3 1063.6 0.0 791.9 92.5 0.0 2477.6 4335.9 580.6

TOTAL (CU YD)

20200100 EARTH EXCAVATION 9073.0

20201200 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 2545.6

20400800 FURNISHED EXCAVATION 318.0

30300001 AGGREGATE SUBGRADE IMPROVEMENT 1525.9
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
EARTHWORK SCHEDULE OF QUANTITIES

LINCOLN AVENUE
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

SCHEDULE OF QUANTITIES - EARTHWORK - LINCOLN AVENUE

LINCOLN STAGE 1 (CU YD) STAGE 2 (CU YD) STAGE 3 (CU YD)
SHORTAGE (-) WITH 15% SHRINKAGE

EARTHWORK BALANCE WASTE () OR

STATION
OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE

OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE

OF UNSUITABLE MATERIAL

REMOVAL AND DISPOSAL
EARTH EXCAVATION EMBANKMENT

IMPROVEMENT

AGGREGATE SUBGRADE
STAGE 1 STAGE 2

602+00.00 0.0 0.0

602+31.00 0.0 24.2 0.6 0.0 3.2 18.1 0.9 0.0 0.0 0.0 0.0 0.0 20.0 14.5

602+47.59 1.0 12.5 1.2 0.0 1.7 11.3 0.1 0.0 0.0 0.0 0.0 0.0 9.5 9.6

602+50.00 0.3 1.9 0.2 0.0 0.2 1.7 0.0 0.0 0.0 0.0 0.0 0.0 1.4 1.4

602+91.76 2.9 33.8 3.9 0.0 3.9 28.8 0.1 0.0 0.0 0.0 0.0 0.0 24.9 24.4

603+00.00 0.0 6.6 0.7 0.0 0.8 5.3 0.0 0.0 0.0 0.0 0.0 0.0 4.9 4.5

603+07.41 0.0 6.0 0.5 0.0 0.7 4.7 0.0 0.0 0.0 0.0 0.0 0.0 4.7 3.9

603+13.58 0.0 5.1 0.3 0.0 0.6 4.1 0.0 0.0 0.0 0.0 0.0 0.0 4.1 3.4

603+41.36 2.8 24.0 1.2 0.0 2.8 19.3 0.1 0.0 0.0 0.0 0.0 0.0 19.2 16.3

603+50.00 1.7 7.5 0.8 0.0 0.8 6.0 0.0 0.0 0.0 0.0 0.0 0.0 5.6 5.1

604+00.00 4.5 44.0 8.1 0.0 4.8 30.6 1.5 0.0 0.0 0.0 0.0 0.0 29.2 24.5

604+11.68 0.0 10.7 2.2 0.0 1.1 6.4 0.6 0.0 0.0 0.0 0.0 0.0 6.9 4.8

604+38.08 2.9 24.0 6.6 0.0 2.5 17.5 0.8 0.0 0.0 0.0 0.0 0.0 13.9 14.0

604+50.00 2.5 10.6 3.4 0.0 1.1 9.4 0.1 0.0 0.0 0.0 0.0 0.0 5.7 7.9

605+00.00 10.1 45.0 11.8 0.0 4.7 39.8 0.4 0.0 0.0 0.0 0.0 0.0 26.5 33.5

605+06.35 1.4 5.8 1.5 0.0 0.6 4.9 0.0 0.0 0.0 0.0 0.0 0.0 3.5 4.1

605+50.00 10.4 38.5 11.6 0.0 4.0 29.5 1.0 0.0 0.0 0.0 0.0 0.0 21.1 24.1

605+73.27 5.7 19.4 6.4 0.0 2.1 16.5 0.5 0.0 0.0 0.0 0.0 0.0 10.1 13.5

606+00.00 6.3 22.0 7.0 0.0 2.3 19.5 0.7 0.0 0.0 0.0 0.0 0.0 11.7 15.9

606+32.23 6.9 26.4 9.4 0.0 2.7 19.6 2.5 0.0 0.0 0.0 0.0 0.0 13.0 14.1

606+50.00 3.3 14.5 5.4 0.0 1.5 10.3 1.6 0.0 0.0 0.0 0.0 0.0 7.0 7.2

607+00.00 8.6 41.5 12.0 0.0 4.3 32.0 2.3 0.0 0.0 0.0 0.0 0.0 23.2 24.9

607+50.00 10.5 25.6 22.2 0.0 4.3 33.8 0.7 0.0 0.0 0.0 0.0 0.0 -0.4 28.0

609+00.00 23.1 75.8 56.4 0.0 22.5 101.9 6.7 0.0 0.0 0.0 0.0 0.0 8.1 80.0

609+50.00 3.0 41.4 3.1 0.0 9.4 32.2 5.3 0.0 0.0 0.0 0.0 0.0 32.1 22.1

610+00.00 4.3 51.0 1.6 0.0 8.1 29.0 5.0 0.0 0.0 0.0 0.0 0.0 41.8 19.6

610+21.16 1.2 27.0 0.2 0.0 3.3 14.1 0.8 0.0 0.0 0.0 0.0 0.0 22.8 11.1

610+37.66 0.0 22.2 0.1 0.0 2.6 10.6 0.9 0.0 0.0 0.0 0.0 0.0 18.8 8.0

610+50.00 0.0 16.8 0.1 0.0 1.9 6.4 1.8 0.0 0.0 0.0 0.0 0.0 14.2 3.7

611+00.00 2.1 57.0 1.0 0.0 8.2 26.6 8.0 0.0 0.0 0.0 0.0 0.0 47.5 14.6

611+50.00 5.6 41.7 6.7 0.0 8.4 39.1 3.7 0.0 0.0 0.0 0.0 0.0 28.8 29.5

612+00.00 6.5 38.0 9.6 0.0 8.3 40.9 1.7 0.0 0.0 0.0 0.0 0.0 22.6 33.1

612+13.83 1.5 10.5 1.9 0.0 2.3 10.6 0.5 0.0 0.0 0.0 0.0 0.0 7.1 8.6

612+50.00 3.5 27.6 4.3 0.0 6.1 28.5 3.1 0.0 0.0 0.0 0.0 0.0 19.2 21.0

613+00.00 3.4 27.8 4.5 0.0 8.4 38.1 4.8 0.0 0.0 0.0 0.0 0.0 19.1 27.6

613+00.98 0.0 0.3 0.1 0.0 0.2 0.9 0.0 0.0 0.0 0.0 0.0 0.0 0.2 0.7

TOTALS 136.1 887.0 206.2 0.0 140.8 748.0 56.3 0.0 0.0 0.0 0.0 0.0 547.8 579.5

TOTAL (CU YD)

20200100 EARTH EXCAVATION 1635.0

20201200 REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 276.9

20400800 FURNISHED EXCAVATION 262.5

30300001 AGGREGATE SUBGRADE IMPROVEMENT 0.0
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
ALIGNMENT, TIES AND BENCHMARKS

ILLINOIS ROUTE 31 AND HUNTLEY ROAD/MAIN STREET
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73
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PROP. CURVE PR_RTE31-2

R = 560.00'

T = 195.04'

L = 375.37'

E = 32.99'

R = 1,700.00'

T = 116.98'

L = 233.59'

E = 4.02'

PROP. CURVE PR_HUNTLEY-1 PROP. CURVE PR_HUNTLEY-2

R = 1,500.00'

T = 66.05'

L = 132.01'

E = 1.45' E = 25.86'

L = 261.18'

T = 137.01'

R = 350.00'

PROP. CURVE PR_HUNTLEY-3

E = 22.05'

L = 1,513.28'

T = 757.50'

R = 13,000.00'

PROP. CURVE PR_RTE31-1

PROP. CURVE PR_SPRUCE-1

R = 400.00'

T = 162.53'

L = 308.76'

E = 31.76'

e = N/A

e = N/A

e = N/A

e = N/A e = N/A e = N/A

E: 994391.26

N: 1982714.00

P.C. STA. = 529+21.75

E: 994269.77

N: 1982866.59

P.I. STA. = 531+16.80

E: 994269.36

N: 1983061.63

P.T. STA. = 532+97.12

E: 995477.11

N: 1981208.94

P.C. STA. = 510+64.54

E: 995077.31

N: 1981852.33

P.I. STA. = 518+22.04

E: 994604.48

N: 1982444.93

P.T. STA. = 525+77.82

E: 994887.61

N: 1981914.75

P.C. STA. = 114+10.07

E: 995004.59

N: 1981913.70

P.I. STA. = 115+27.05

E: 995120.32

N: 1981896.64

P.T. STA. = 116+43.66

E: 995298.25

N: 1981870.40

P.C. STA. = 118+23.52

E: 995363.60

N: 1981860.77

P.I. STA. = 118+89.57

E: 995427.84

N: 1981845.43

P.T. STA. = 119+55.53

E: 995464.93

N: 1981836.57

P.C. STA. = 119+93.67

E: 995598.20

N: 1981804.75

P.I. STA. = 121+30.68

E: 995717.64

N: 1981871.86

P.T. STA. = 122+54.85

E: 995047.07

N: 1980919.49

P.C. STA. = 196+91.87

E: 995083.56

N: 1981077.87

P.I. STA. = 198+54.40

E: 995220.19

N: 1981165.90

P.T. STA. = 200+00.63

STA 506+45.00

BEGIN PROJECT

SCALE IN FEET

0 300 400200 200

STA 529+22.01

END PROJECT

STA 106+38.69

BEGIN IMPROVEMENT

STA 124+94.18

END IMPROVEMENT

STA 601+82.00

BEGIN IMPROVEMENT

STA 613+32.00

END IMPROVEMENT

(1"=50')

E: 995664.574

N: 1981800.737

CONTROL POINT #6

(1"=50')

E: 996023.841

N: 1981516.307

CONTROL POINT #7

BENCHMARKS

PROP. CURVE PR_RTE31-2

R = 560.00'

T = 195.04'

L = 375.37'

E = 32.99'

e = N/A

E: 994391.26

N: 1982714.00

P.C. STA. = 529+21.75

E: 994269.77

N: 1982866.59

P.I. STA. = 531+16.80

E: 994269.36

N: 1983061.63

P.T. STA. = 532+97.12

(1"=50')

E: 995946.182

N: 1980528.522

CONTROL POINT #27

(1"=50')

E: 994770.261

N: 1981946.884

CONTROL POINT #28

(1"=50')

E: 995391.224

N: 1981733.732

CONTROL POINT #30

(1"=50')

E: 995171.871

N: 1981132.821

CONTROL POINT #30 (SPRUCE)

3
4
.7

5
'

FIRE HYDRANT

MAILBOX

DECIDUOUS TREE

BUILDING CORNER

CORNER
RETAINING WALL

CATCH BASIN
CENTER OF

SIGN POLE
SOUTH

C.P. BAR

C.P. BAR

C.P. CUT "X"

C.P. PK

C.P. BAR

127
.42
'

INLET
CENTER OF

CENTER
CATCH BASIN

MANHOLE
CENTER OF

INLET
CENTER OF TREE

EVERGREEN

TREE
DECIDUOUS

"X"
C.P. CUT

SIGN POLE

POLE
SIGN

POLE
LIGHT

15.25'

POLE
POWER

17.73'

27.31'

40.35'
49.9'

37.4'

45.05'

45.78'

15.33'

22.75'

135.41'

167.39'

SIGN POLE
TRAFFIC

CURVE PR_RTE31-2

PR ~ HUNTLEY RD

C.P. #28

C.P. #30

C.P. #6

CURVE PR_RTE31-1

CURVE PR_LINCOLN-1

CURVE PR_HUNTLEY-3

CURVE PR_HUNTLEY-1

PR ~ SPRUCE DR

PR ~ LINCOLN AVENUE

C.P. #27

C.P. #30 (SPRUCE)

C.P. #7

CURVE PR_SPRUCE-1

PR ~ IL RTE 31

45.19'

77.45'

E: 994268.45

N: 1983491.39

STA 537+26.88

POINT ON ALIGNMENT

E: 995295.60

N: 1982395.81

STA 614+68.48

POINT ON ALIGNMENT

E: 996600.01

N: 1982371.02

STA 132+68.64

POINT ON ALIGNMENT

E: 996228.27

N: 1981268.87

STA 600+00.00

POINT ON ALIGNMENT
E: 995567.98

N: 1981390.02

STA 204+14.68

POINT ON ALIGNMENT

E: 996038.98

N: 1980304.75

STA 500+00.00

POINT ON ALIGNMENT

E: 993477.60

N: 1981927.39

STA 100+00.00

POINT ON ALIGNMENT

E: 995047.07

N: 1980919.49

STA 196+91.87

POINT ON ALIGNMENT

~ SPRUCE DRIVE = STA 202.41+19

~ IL ROUTE 31 = STA 511+67.54

~ HUNTLEY ROAD = STA 115+32.45

~ IL ROUTE 31 = STA 519+06.57

~ LINCOLN AVENUE = STA 608+06.89

~ HUNTLEY ROAD = STA 121+99.74

S 89° 29' 11.0" E

PC STA 114+10.07

PT STA 116+43.66

PC STA 118+23.52

PT STA 119+55.53

PC STA 119+93.67

PT STA 122+54.85

S 81° 36' 48.6" E

PR_HUNTLEY-2

CURVE

S 76° 34' 15.7" E

PI STA 123+38.82

PI STA 124+90.94

N 60° 40' 23.8" E

N 59° 40' 23.8" E
N 

60
° 

38
' 

49
.0
" 

E

N
 
3
1° 

5
1' 

2
4
.8
"
 

W

PC STA 510+64.54

PT STA 525+77.82

N
 
3
8
° 

3
1' 

3
5
.3
"
 

W

PC STA 529+21.75

PT STA 532+97.12

N
 
0
° 

0
7
' 

1
4
.2

"
 

W

PC STA 607+14.88

PT STA 608+23.05

N
 
4
4
° 

3
1' 

5
5
.5
"
 

W

N
 
3
4
° 

12
' 

0
7
.4
"
 

W

PC STA 196+91.87

PT STA 200+00.63

N 57° 12' 11.3" E

N 12° 58' 38.1" E

IL ROUTE 31 AND APPROXIMATELY 600' SOUTHERLY OF THE CENTERLINE OF HUNTLEY ROAD.  ELEVATION = 797.30 (NAVD 88)

BENCHMARK 4:  CHISELED SQUARE ON NORTH SIDE OF CONCRETE LIGHT POLE BASE LOCATED ON THE EAST SIDE OF

MAIN STREET BRIDGE OVER THE FOX RIVER.  ELEVATION = 727.39 (NAVD 88)

BENCHMARK 1:  ALUMINUM DISK LOCATED IN TOP OF BRIDGE WALL LOCATED AT THE NORTHEAST CORNER OF THE

AND ON THE WEST SIDE OF IL ROUTE 31.  ELEVATION = 806.74 (NAVD 88)

BENCHMARK 2:  RAILROAD SPIKE IN THE EAST FACE OF THE FOURTH WOOD POWER POLE NORTH OF HUNTLEY ROAD

APPROXIMATELY 875' WEST OF THE CENTERLINE OF IL ROUTE 31.  ELEVATION = 815.43 (NAVD 88)

BENCHMARK 3:  CUT X ON WEST BOLT OF FIRE HYDRANT LOCATED ON SOUTH SIDE OF HUNTLEY ROAD AND

PROP. CURVE PR_LINCOLN-1

R = 600.00'

L = 108.18'

E = 2.45'

e = N/A

E: 995726.92

N: 1981778.48

P.C. STA. = 607+14.88

E: 995688.89

N: 1981817.14

P.I. STA. = 607+69.11

E: 995658.40

N: 1981862.00

P.T. STA. = 608+23.05

T = 54.23'
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ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                   

TOTAL

SHEETS

SHEET

NO.RTE.

                      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = 1"=50'
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REVISED -
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SCALE:

KANE
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DEPARTMENT OF TRANSPORTATION
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SUGGESTED MAINTENANCE OF TRAFFIC GENERAL NOTES

W12-I102(0)-48

M6-1(0)-2115

8'-6"

W12-I102(0)-48

M6-1(0)-2115

8'-6"

500'

5
0
0
'

W12-I103(O)-48

AHEAD

0.5 MILES

8'-6"

MAX WIDTH

5
0
0
'

W12-I103(O)-48

AHEAD

4.5 MILES

8'-6"

MAX WIDTH

BY THE CONTRACTOR.  ANY DAMAGED SIGNS CAUSED BY HIS WORK SHALL BE REPLACED BY THE CONTRACTOR.

EXISTING TRAFFIC CONTROL DEVICES WITHIN THE LIMITS OF CONSTRUCTION ARE TO BE PROTECTED FROM DAMAGE 

STAGES OF CONSTRUCTION.

ALL STATE ROUTE MARKERS SHALL BE MAINTAINED AT ALL TIMES THROUGHOUT ALL

THE PLANS.

ROAD NAME PLATES SHALL BE INSTALLED ON "ROAD CONSTRUCTION AHEAD" SIGNS AT INTERSECTIONS SHOWN ON 

ALL "ROAD CONSTRUCTION AHEAD" SIGNS SHALL BE EQUIPPED WITH MONO-DIRECTIONAL AMBER FLASHING LIGHTS.

 

PROVISIONS AND CONTRACT PLANS OR AS DIRECTED BY THE ENGINEER.

TEMPORARY SIGNING, AS SHOWN, SHALL CONFORM TO THE APPLICABLE STANDARDS INCLUDED IN THE SPECIAL 

IN ADVANCE.

THE CONTRACTOR SHALL INFORM THE ENGINEER OF ANY CHANGES IN STAGING AT LEAST TWO (2) WORKING DAYS 

 

STANDARDS AND AS DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL MAINTAIN TRAFFIC IN ACCORDANCE WITH THE PLANS, SPECIAL PROVISIONS, STATE 

PLACED ON ALL SIDEWALKS CLOSED DUE TO CONSTRUCTION ACTIVITIES.

A DETECTABLE PEDESTRIAN CHANNELIZING BARRICADE WITH A "SIDEWALK CLOSED" SIGN AFFIXED, SHALL BE 

PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.

WHEN ARTIFICIAL LIGHTING IS USED IN NIGHT OPERATIONS THE CONTRACTOR SHALL EXERCISE THE UTMOST 

OF NOTIFICATION.

SHALL RESPOND TO ANY REQUEST MADE BY THE ENGINEER FOR CORRECTION WITHIN TWO HOURS FROM THE TIME 

SHALL MAKE THE NECESSARY ADJUSTMENTS AS DIRECTED BY THE ENGINEER WITHOUT DELAY. THE CONTRACTOR 

TO RESTRICT, MODIFY, OR REMOVE LANE CLOSURES OR CHANNELIZATION SHOWN IN THE PLANS. THE CONTRACTOR 

TRAFFIC CONDITIONS, ACCIDENTS, AND OTHER UNFORESEEN EMERGENCY CONDITIONS MAY REQUIRE THE ENGINEER 

UNIT PRICE PER SQUARE YARD FOR "PAVEMENT REMOVAL".

ANY SAW CUTTING OF THE EXISTING PAVEMENT FOR STAGE CONSTRUCTION SHALL BE INCLUDED IN THE CONTRACT 

"TEMPORARY PAVEMENT".

PAID FOR SEPARATELY BUT SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE PER SQUARE YARD FOR 

ACCUMULATES IN THE MEDIAN BEFORE THE TEMPORARY PAVEMENT IS CONSTRUCTED. THIS WORK SHALL NOT BE 

PREVENT ANY WATER FROM ACCUMULATING IN THE MEDIAN. THE CONTRACTOR SHALL PUMP ANY WATER THAT 

THE CONTRACTOR SHALL REPLACE THE CENTER MEDIAN WITH TEMPORARY PAVEMENT AS SOON AS POSSIBLE TO 

ARROW BOARDS WILL BE REQUIRED WHEN IMPLEMENTING ALL LANE CLOSURES.

IN THE CONTRACT UNIT PRICE PER LUMP SUM FOR "TRAFFIC CONTROL AND PROTECTION (SPECIAL)".

TRAFFIC CONTROL AND PROTECTION. THIS WORK SHALL NOT BE PAID FOR SEPARATELY BUT SHALL BE INCLUDED 

THE CONTRACTOR SHALL PROVIDE, INSTALL, MAINTAIN AND REMOVE ALL SIGNS AND SIGN SUPPORTS REQUIRED FOR 

DESIGNATED BY THE ENGINEER OR LOCAL LAW ENFORCEMENT AGENCIES.

EQUIPMENT WITHIN THE RIGHT-OF-WAY (NUMBER AND SPACING DEPENDS ON THE CONDITIONS); AND AT LOCATIONS 

TRENCHES, EXCAVATIONS, OPEN OR EXPOSED SEWER STRUCTURES, TRANSVERSE PAVEMENT JOINTS, MATERIALS OR 

TYPE I, TYPE II OR DRUM BARRICADES WITH TWO-WAY FLASHING LIGHTS SHALL BE REQUIRED AT ALL OPEN 

THE ENGINEER TO USE AN ALTERNATE ARRANGEMENT.

THE TYPE III BARRICADES ARE TO BE PLACED IN ACCORDANCE WITH STANDARD 701901 UNLESS AUTHORIZED BY 

WORK OR SIGNING MAY BE REQUIRED BY THE ENGINEER.

TRAFFIC CONTROL DEPICTED ON THE MAINTENANCE OF TRAFFIC PLANS IS THE MINIMUM REQUIREMENT.  OTHER 

7.

6.

5.

4.

3.

2.

1.

ENGINEER.

OVERNIGHT.  PROVIDE TEMPORARY BITUMINOUS RAMP WEDGE OR OTHER MITIGATING MEASURES APPROVED BY THE 

PAVEMENT DROP-OFFS GREATER THAN 3 INCHES IMMEDIATELY ADJACENT TO TRAFFIC SHALL NOT BE LEFT 

CONSTRUCTION SHALL BE INSTALLED BETWEEN THE NEW CONSTRUCTION AND THE EXISTING PAVEMENT.  ANY 

A TEMPORARY HOT-MIX ASPHALT RAMP WEDGE TO TRANSITION THE DIFFERENTIAL ELEVATIONS CAUSED BY STAGED 

(COMMERCIAL ENTRANCE).

WORK WILL BE INCLUDED IN THE COST OF TEMPORARY ACCESS (PRIVATE ENTRANCE) OR TEMPORARY ACCESS 

TO MAINTAIN ACCESS TO ALL ENTRANCES, APPROACHES AND TEMPORARY ROADS WITHIN THE PROJECT LIMITS.  THIS 

DEVICES.  THIS WORK WILL BE PAID FOR PER DISTRICT ONE DETAIL TC-26. THE CONTRACTOR SHALL BE REQUIRED 

THESE SIGNS SHALL BE WHITE ON GREEN IN ACCORDANCE WITH THE MANUAL OF UNIFORM TRAFFIC CONTROL 

THE CONTRACTOR SHALL PROVIDE INFORMATION SIGNS ON TEMPORARY SUPPORTS FOR ALL COMMERCIAL DRIVEWAYS.  

LANE SHIFTS.  

THE TEMPORARY PAVEMENT MARKING CONFLICTS WITH THE PERMANENT PAVEMENT MARKING SUCH AS ON TAPERS OR 

TAPE, TYPE III SHALL BE USED ON THE FINAL WEARING SURFACE OR ON THE EXISTING PAVEMENT TO REMAIN WHEN 

ALL PAVEMENT MARKINGS CONFLICTING WITH REVISED TRAFFIC PATTERNS SHALL BE REMOVED.  PAVEMENT MARKING 

TIMES.  A MINIMUM OF ONE (1) FIFTEEN FOOT (15') LANE WILL BE OPEN AT ALL TIMES ON ALL SIDE STREETS.

A MINIMUM OF ONE (1) ELEVEN FOOT (11') LANE IN EACH DIRECTION SHALL BE KEPT OPEN TO TRAFFIC AT ALL 

SHALL BE MAINTAINED FOR THE DURATION OF THAT STAGE UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

PAVEMENT MARKINGS & TRAFFIC CONTROL DEVICES SHALL BE IN PLACE AT THE BEGINNING OF EACH STAGE, AND 

ALL OF THE TRAFFIC CONTROL DEVICES SHALL BE IN PLACE BEFORE CONSTRUCTION IS STARTED.  ALL TEMPORARY 

MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK.

THE CONTRACTOR SHALL CONTACT THE DISTRICT ONE TRAFFIC CONTROL SUPERVISOR AT (847) 705-4470 A 

TRAFFIC CONTROL PLAN SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL.

CONSTRUCTION NEEDS BUT NOT AT THE EXPENSE OF PUBLIC SAFETY OR CONVENIENCE. ANY CHANGES TO THE 

THIS CONTRACT. HOWEVER, THE CONTRACTOR MAY IMPROVE OR MODIFY THE TRAFFIC CONTROL PLANS TO MEET 

THE TRAFFIC CONTROL PLAN SHALL SERVE AS A GUIDE FOR SAFE DIVERSION OF TRAFFIC DURING EXECUTION OF 

24.

23.

22.

21.

20.

19.

18.

17.

16.

15.

14.

13.

12.

11.

10.

9.

8.

OBSTRUCTIONS, AND EQUIPMENT IS NOT AVAILABLE BEHIND THE WALL.

SPECIFICATIONS FOR ROAD & BRIDGE CONSTRUCTION IF A 3.5' CLEAR ZONE FREE FROM DROP-OFFS, 

THE TEMPORARY CONCRETE BARRIER WALL SHALL BE PINNED CONTINUOUSLY IN ACCORDANCE WITH THE STANDARD 

ALL COMMERCIAL AND RESIDENTIAL DRIVEWAYS SHALL BE MAINTAINED DURING ALL STAGES OF CONSTRUCTION.

ALL SCHOOL ZONE SIGNING SHALL BE MAINTAINED DURING ALL STAGES OF CONSTRUCTION.

CONCRETE BARRIER WALL AS SHOWN IN PLANS.

ATTENUATORS (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2 ARE REQUIRED ON APPROACH ENDS OF TEMPORARY 

THE END OF ALL TEMPORARY CONCRETE BARRIER WALLS MUST BE TAPERED 8:1 AWAY FROM TRAFFIC. IMPACT 

28.

27.

26.

25.
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
SUGGESTED MAINTENANCE OF TRAFFIC & CONSTRUCTION STAGING

SEQUENCE OF CONSTRUCTION
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

SEQUENCE OF CONSTRUCTION

SUGGESTED MAINTENANCE OF TRAFFIC AND CONSTRUCTION STAGING

PRE-STAGE - SUGGESTED MAINTENANCE OF TRAFFIC

PRE-STAGE - CONSTRUCTION

UNCOVER ALL PERMANENT SIGNS.

REMOVE ALL CONSTRUCTION SIGNING AND TRAFFIC CONTROL MEASURES.

REMOVED.  SHIFT TRAFFIC.

REPLACE LENSES ON RAISED REFLECTIVE PAVEMENT MARKERS WHERE TEMPORARILY 

DISTRICT 1 DETAILS AND DUPAGE COUNTY DETAILS UTILIZING LANE CLOSURES.

MARKERS AND RECESSED REFLECTIVE PAVEMENT MARKERS IN ACCORDANCE WITH 

RE-ESTABLISH PERMANENT PAVEMENT MARKING, RAISED REFLECTIVE PAVEMENT

END CONSTRUCTION

1W OR 2W WITH NONTRAVERABLE MEDIAN".

UTILIZES HIGHWAY STANDARD 701601 FOR "URBAN LANE CLOSURE, MULTILANE,

TEMPORARY PAVEMENT INSTALLATION ALONG THE EAST SIDE OF LINCOLN AVENUE

701701 FOR "URBAN LANE CLOSURE, MULTILANE INTERSECTION."

AND EAST AND WEST OF IL 31 (WESTERN AVENUE) UTILIZE HIGHWAY STANDARD 

TEMPORARY PAVEMENT INSTALLATIONS NORTH OF MAIN STREET/HUNTLEY ROAD 

TC-22 A MINIMUM OF TWO (2) WEEKS IN ADVANCE OF CONSTRUCTION.

INSTALL ARTERIAL ROAD INFORMATION SIGNING PER DISTRICT 1 DETAIL

STAGE 1 - CONSTRUCTION MAIN STREET/HUNTLEY ROAD

STAGE 1 - SUGGESTED MAINTENANCE OF TRAFFIC MAIN STREET/HUNTLEY ROAD

CONTROL DEVICES FOR STAGE 1 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC

EASTBOUND AND WESTBOUND LANE DROPS ACCORDING TO HIGHWAY STANDARD 701601.

INSTALL TEMPORARY PAVEMENT MARKING AND TRAFFIC CONTROL FOR 

REMOVE ALL CONFLICTING PAVEMENT MARKINGS ALONG MAIN STREET/HUNTLEY ROAD AND 

PROJECT LIMITS.

REMOVE ALL CONFLICTING RAISED REFLECTIVE PAVEMENT MARKERS WITHIN THE 

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 1 CONSTRUCTION.

INSTALL LANE CLOSURE ADVANCED SIGNING ACCORDING TO THE PLANS.

STAGE 1 - CONSTRUCTION IL 31 (WESTERN AVENUE)

STAGE 1 - SUGGESTED MAINTENANCE OF TRAFFIC IL 31 (WESTERN AVENUE)

STAGE 2 - CONSTRUCTION MAIN STREET/HUNTLEY ROAD

STAGE 2 - SUGGESTED MAINTENANCE OF TRAFFIC MAIN STREET/HUNTLEY ROAD

DEVICES FOR STAGE 2 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC CONTROL

DROPS ACCORDING TO HIGHWAY STANDARD 701601.

MARKING AND TRAFFIC CONTROL FOR EASTBOUND AND WESTBOUND LANE 

FROM STAGE 1 ALONG MAIN STREET/HUNTLEY ROAD AND INSTALL TEMPORARY PAVEMENT 

REMOVE ALL CONFLICTING EXISTING AND TEMPORARY PAVEMENT MARKINGS

PROJECT LIMITS.

REMOVE ALL CONFLICTING RAISED REFLECTIVE PAVEMENT MARKERS WITHIN THE 

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 2 CONSTRUCTION.

ADJUST ADVANCED SIGNING ACCORDING TO THE PLANS FOR STAGE 2 CONSTRUCTION.

STAGE 3 - CONSTRUCTION MAIN STREET/HUNTLEY ROAD

STAGE 3 - SUGGESTED MAINTENANCE OF TRAFFIC MAIN STREET/HUNTLEY ROAD

COMPLETE REMAINING CONSTRUCTION, CLEAN-UP AND PUNCH LIST.

PLACE TOPSOIL, SEED, SOD AND ALL OTHER RESTORATION ITEMS.

DEVICES FOR STAGE 3 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC CONTROL

LANE DROPS ACCORDING TO HIGHWAY STANDARD 701601.

PAVEMENT MARKING AND TRAFFIC CONTROL FOR EASTBOUND AND WESTBOUND 

FROM STAGE 2 ALONG MAIN STREET/HUNTLEY ROAD AND INSTALL TEMPORARY

REMOVE ALL CONFLICTING EXISTING AND TEMPORARY PAVEMENT MARKINGS

THE PROJECT LIMITS.

REMOVE ALL REMAINING RAISED REFLECTIVE PAVEMENT MARKERS WITHIN

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 3 CONSTRUCTION.

ADJUST ADVANCED SIGNING ACCORDING TO THE PLANS FOR STAGE 3 CONSTRUCTION.

CONTROL DEVICES FOR STAGE 1 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC

SOUTHBOUND LANE DROPS ACCORDING TO HIGHWAY STANDARD 701601.

INSTALL TEMPORARY PAVEMENT MARKING AND TRAFFIC CONTROL FOR NORTHBOUND AND

REMOVE ALL CONFLICTING PAVEMENT MARKINGS ALONG IL 31 (WESTERN AVENUE) AND

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 1 CONSTRUCTION.

INSTALL LANE CLOSURE ADVANCED SIGNING ACCORDING TO THE PLANS.

STAGE 2 - CONSTRUCTION IL 31 (WESTERN AVENUE)

DEVICES FOR STAGE 2 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC CONTROL

LANE DROPS ACCORDING TO HIGHWAY STANDARD 701601.

PAVEMENT MARKING AND TRAFFIC CONTROL FOR NORTHBOUND AND SOUTHBOUND

FROM STAGE 1 ALONG IL 31 (WESTERN AVENUE) AND INSTALL TEMPORARY 

REMOVE ALL CONFLICTING EXISTING AND TEMPORARY PAVEMENT MARKINGS

PROJECT LIMITS.

REMOVE ALL CONFLICTING RAISED REFLECTIVE PAVEMENT MARKERS WITHIN THE 

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 2 CONSTRUCTION.

ADJUST ADVANCED SIGNING ACCORDING TO THE PLANS FOR STAGE 2 CONSTRUCTION.

STAGE 3 - CONSTRUCTION IL 31 (WESTERN AVENUE)

STAGE 3 - SUGGESTED MAINTENANCE OF TRAFFIC IL 31 (WESTERN AVENUE)

COMPLETE REMAINING CONSTRUCTION, CLEAN-UP AND PUNCH LIST.

PLACE TOPSOIL, SEED, SOD AND ALL OTHER RESTORATION ITEMS.

DEVICES FOR STAGE 3 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC CONTROL

ACCORDING TO HIGHWAY STANDARD 701606.

MARKING AND TRAFFIC CONTROL FOR NORTHBOUND AND SOUTHBOUND LANE DROPS 

FROM STAGE 2 ALONG IL 31 (WESTERN AVENUE) AND INSTALL TEMPORARY PAVEMENT

REMOVE ALL CONFLICTING EXISTING AND TEMPORARY PAVEMENT MARKINGS

REMOVE ALL REMAINING REFLECTORS WITHIN THE PROJECT LIMITS.

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 3 CONSTRUCTION.

ADJUST ADVANCED SIGNING ACCORDING TO THE PLANS FOR STAGE 3 CONSTRUCTION.

STAGE 1 - CONSTRUCTION LINCOLN AVENUE

CONTROL DEVICES FOR STAGE 1 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC

SOUTHBOUND LANE DROPS ACCORDING TO HIGHWAY STANDARD 701601.

INSTALL TEMPORARY PAVEMENT MARKING AND TRAFFIC CONTROL FOR NORTHBOUND AND

REMOVE ALL CONFLICTING PAVEMENT MARKINGS ALONG LINCOLN AVENUE AND

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 1 CONSTRUCTION.

INSTALL LANE CLOSURE ADVANCED SIGNING ACCORDING TO THE PLANS.

STAGE 2 - CONSTRUCTION LINCOLN AVENUE

STAGE 2 - SUGGESTED MAINTENANCE OF TRAFFIC LINCOLN AVENUE

DEVICES FOR STAGE 2 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC CONTROL

LANE DROPS ACCORDING TO HIGHWAY STANDARD 701601.

PAVEMENT MARKING AND TRAFFIC CONTROL FOR EASTBOUND AND WESTBOUND 

FROM STAGE 1 ALONG LINCOLN AVENUE AND INSTALL TEMPORARY 

REMOVE ALL CONFLICTING EXISTING AND TEMPORARY PAVEMENT MARKINGS

PROJECT LIMITS.

REMOVE ALL CONFLICTING RAISED REFLECTIVE PAVEMENT MARKERS WITHIN THE 

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 2 CONSTRUCTION.

ADJUST ADVANCED SIGNING ACCORDING TO THE PLANS FOR STAGE 2 CONSTRUCTION.

STAGE 2 - SUGGESTED MAINTENANCE OF TRAFFIC IL 31 (WESTERN AVENUE)

STAGE 3 - CONSTRUCTION LINCOLN AVENUE

STAGE 3 - SUGGESTED MAINTENANCE OF TRAFFIC LINCOLN AVENUE

COMPLETE REMAINING CONSTRUCTION, CLEAN-UP AND PUNCH LIST.

PLACE TOPSOIL, SEED, SOD AND ALL OTHER RESTORATION ITEMS.

DEVICES FOR STAGE 3 CONSTRUCTION, SHIFT TRAFFIC.

INSTALL ALL TEMPORARY PAVEMENT MARKING AND TEMPORARY TRAFFIC CONTROL

ACCORDING TO HIGHWAY STANDARD 701606.

MARKING AND TRAFFIC CONTROL FOR NORTHBOUND AND SOUTHBOUND LANE DROPS 

FROM STAGE 2 ALONG LINCOLN AVENUE AND INSTALL TEMPORARY PAVEMENT

REMOVE ALL CONFLICTING EXISTING AND TEMPORARY PAVEMENT MARKINGS

REMOVE ALL REMAINING REFLECTORS WITHIN THE PROJECT LIMITS.

COVER OR REMOVE PERMANENT SIGNS AS NEEDED FOR STAGE 3 CONSTRUCTION.

ADJUST ADVANCED SIGNING ACCORDING TO THE PLANS FOR STAGE 3 CONSTRUCTION.

STAGE 1 - SUGGESTED MAINTENANCE OF TRAFFIC LINCOLN AVENUE

PERFORM WATER MAIN CONSTRUCTION.

PERFORM STORM SEWER INSTALLATION.

AVENUE) AND LINCOLN AVENUE.

UNDERPIN CRIB WALL SOUTH OF MAIN STREET BETWEEN IL 31 (WESTERN

CONSTRUCT NORTHERN LANE OF PAVEMENT EAST OF LINCOLN AVENUE.

CONSTRUCT NORTHERN TWO (2) LANES OF PAVEMENT WEST OF LINCOLN AVENUE.

PERFORM WATER MAIN CONSTRUCTION.

PERFORM STORM SEWER INSTALLATION.

CONSTRUCT SOUTHBOUND RIGHT TURN LANE NORTH OF MAIN STREET/HUNTLEY ROAD.

CONSTRUCT WESTERN LANE OF PAVEMENT NORTH OF THE END OF THE RAISED MEDIAN.

MEDIAN.

CONSTRUCT WESTERN TWO (2) LANES OF PAVEMENT SOUTH OF THE END OF THE RAISED 

PERFORM WATER MAIN CONSTRUCTION.

PERFORM STORM SEWER INSTALLATION.

CONSTRUCT CENTER LANE OF PAVEMENT THE ENTIRE LIMIT OF IMPROVEMENT.

CONTINUE WATER MAIN CONSTRUCTION.

CONTINUE STORM SEWER INSTALLATION.

CONSTRUCT CENTER LANE OF PAVEMENT EAST OF LINCOLN AVENUE.

CONSTRUCT SOUTHERN TWO (2) LANES OF PAVEMENT WEST OF LINCOLN AVENUE.

CONTINUE WATER MAIN CONSTRUCTION.

CONTINUE STORM SEWER INSTALLATION.

MEDIAN.

CONSTRUCT EASTERN LANE OF PAVEMENT NORTH OF THE END OF THE RAISED

THE RAISED MEDIAN.

CONSTRUCT EASTERN TWO (2) LANES OF PAVEMENT SOUTH OF THE END OF

CONTINUE WATER MAIN CONSTRUCTION.

CONTINUE STORM SEWER INSTALLATION.

CONSTRUCT WESTERN LANE OF PAVEMENT THE ENTIRE LIMIT OF IMPROVEMENT.

COMPLETE WATER MAIN CONSTRUCTION.

COMPLETE STORM SEWER INSTALLATION.

CONSTRUCT SOUTHERN LANE OF PAVEMENT EAST OF LINCOLN AVENUE.

WEST OF LINCOLN AVENUE. 

CONSTRUCT REMAINING CENTRAL LANES OF PAVEMENT AND THE RAISED MEDIAN 

COMPLETE WATER MAIN CONSTRUCTION.

COMPLETE STORM SEWER INSTALLATION.

IMPROVEMENT.

CONSTRUCT REMAINING CENTRAL LANE(S) OF PAVEMENT THE ENTIRE LIMIT OF

COMPLETE WATER MAIN CONSTRUCTION.

COMPLETE STORM SEWER INSTALLATION.

IMPROVEMENT.

CONSTRUCT REMAINING EASTERN LANE OF PAVEMENT THE ENTIRE LIMIT OF

AND SPRUCE DRIVE.

AND MAIN STREET/HUNTLEY ROAD AND AT IL 31 (WESTERN AVENUE)

INSTALL TEMPORARY TRAFFIC SIGNALS AT IL 31 (WESTERN AVENUE)

ROAD EAST OF LINCOLN AVENUE, AND ALONG THE EAST SIDE OF LINCOLN AVENUE.

WEST OF IL 31 (WESTERN AVENUE), ALONG THE SOUTH SIDE OF MAIN STREET/HUNTLEY

NORTH OF MAIN STREET/HUNTLEY ROAD, ON MAIN STREET/HUNTLEY ROAD EAST AND 

INSTALL TEMPORARY PAVEMENT AS SHOWN IN DETAIL ON IL 31 (WESTERN AVENUE) 

PERFORM WATER MAIN CONSTRUCTION. REFER TO SHEETS 70 & 71 FOR CONSTRUCTION SEQUENCE.

IL 31 (WESTERN AVENUE).

STREET/HUNTLEY ROAD, AND ON MAIN STREET/HUNTLEY ROAD EAST AND WEST OF

REMOVE EXISTING RAISED MEDIANS ON IL 21 (WESTERN AVENUE) NORTH OF MAIN 



3/23/18

JRM

JCH

JCH

 

 

 

 N.T.S. 3 5   61E73

259 31

   

   

   

   

   

   

           

In Border File
86140100

86140100-sht-motgen03.dgn

C
L
IE

N
T
:

P
R

O
J

E
C

T
 

C
O

N
T

A
C

T
:

C
O

M
P

A
N

Y
 

N
A

M
E
:

D
A

T
E
 
P

L
O

T
T

E
D
:

P
L

O
T
 

D
R
IV

E
R
:

P
E

N
 

T
A

B
L

E
:

F
IL

E
 

N
A

M
E
:

$
C

O
M

P
A

N
Y
_

N
A

M
E
$

$
P

R
O
J

E
C

T
_

C
O

N
T

A
C

T
$

$
C

L
I
E

N
T
$

3
/
2
3
/
2
0
1
8

1
1
:2

7
:3

3
 

A
M

8
6
1
4
0
1
0
0
-
s
h
t
-

m
o
t
g
e

n
0
3
.d

g
n

I
L
_
p
d
f

_
b

w
.p
lt

c
f

g

P
L

O
T

L
A

B
E

L
.t

b
l

# 184-001322

Illinois Professional Design Firm

HRGreen.com
SUGGESTED STAGING OF CONSTRUCTION & TRAFFIC CONTROL

TYPICAL SECTIONS - STAGE 1
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

VARIES

TEMPORARY PAVEMENT DETAILS

LEGEND

HUNTLEY ROAD WEST OF IL 31

TYPICAL SECTION - STAGE 1

11' VARIES 11'VARIES

33'WORK ZONE

11'

WORK ZONE

MAIN STREET FROM IL 31 TO LINCOLN AVENUE

TYPICAL SECTION - STAGE 1

MAIN STREET EAST OF LINCOLN AVENUE

TYPICAL SECTION - STAGE 1

WORK ZONE

IL 31

TYPICAL SECTION - STAGE 1

IL 31

TYPICAL SECTION - STAGE 1

VARIES

VARIES

WORK ZONE 11' 11'

WORK ZONE11'

VARIES

VARIES

10'

VARIES 11' VARIES 11' WORK ZONE

12'

VARIES

VARIES WORK ZONE

VARIES VARIES

LINCOLN AVENUE NORTH OF MAIN STREET

TYPICAL SECTION - STAGE 1

WORK ZONE11'

LINCOLN AVENUE SOUTH OF MAIN STREET

TYPICAL SECTION - STAGE 1

1' MIN

10'

STA. 122+45.97 TO STA. 124+94.18

OR

STA. 515+83.80 TO STA. 518+18.91

*
0'-10'

0'-11'

OR PCC SECTION FOR TEMPORARY PAVEMENT)

(CONTRACTOR HAS THE OPTION OF USING HMA

MIX "D", N70 (IL-9.5mm) (2 IN)

HOT-MIX ASPHALT SURFACE COURSE,

(HMA BINDER IL-19mm) (8 IN)

TEMPORARY PAVEMENT

PCC BASE COURSE, 8 IN

18'-30'

PROPOSED PAVEMENT

TEMPORARY PAVEMENT

AND 12' ON RADII

50' C-C ON TANGENT, 20' C-C ON TAPERS

BI-DIRECTIONAL STEADY BURNING LIGHT

TYPE II BARRICADES OR DRUMS WITH

BI-DIRECTIONAL LIGHTING @ 25' C-C

DOUBLE VERTICAL PANELS WITH

OF TEMPORARY PAVEMENT.

SEE MOT PLANS FOR LOCATIONS1.

NOTES:

STA. 106+38.69 TO STA. 114+77.94

*STA. 110+17.85 TO STA. 113+08.83

STA. 116+26.99 TO STA. 121+71.85

12'-38'

0'-11' 0'-11'

STA. 518+18.91 TO STA. 529+22.01

STA. 506+45.00 TO STA. 515+83.80

0'-11'

0'-11' 30'-35'

STA. 608+06.89 TO STA. 613+32.00

STA. 601+82.00 TO STA. 608+06.89
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
SUGGESTED STAGING OF CONSTRUCTION & TRAFFIC CONTROL

TYPICAL SECTIONS - STAGE 2
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

TEMPORARY PAVEMENT DETAILS

LEGEND

HUNTLEY ROAD WEST OF IL 31

TYPICAL SECTION - STAGE 2

11' VARIES 11' VARIES

WORK ZONE

11'

WORK ZONE

MAIN STREET FROM IL 31 TO LINCOLN AVENUE

TYPICAL SECTION - STAGE 2

WORK ZONE11'

11'

IL 31

TYPICAL SECTION - STAGE 2

IL 31

TYPICAL SECTION - STAGE 2

WORK ZONE 11'

WORK ZONE

11'

VARIES

MAIN STREET EAST OF LINCOLN AVENUE

TYPICAL SECTION - STAGE 2

WORK ZONE

VARIES

VARIES

11' 11' 11'

11'

LINCOLN AVENUE NORTH OF MAIN STREET

TYPICAL SECTION - STAGE 2

LINCOLN AVENUE SOUTH OF MAIN STREET

TYPICAL SECTION - STAGE 2

WORK ZONE

11'

1' MIN

10'

STA. 122+45.97 TO STA. 124+94.18

OR

STA. 506+45.00 TO STA. 526+36.34

STA. 526+36.34 TO STA. 529+22.00

0'-11'

OR PCC SECTION FOR TEMPORARY PAVEMENT)

(CONTRACTOR HAS THE OPTION OF USING HMA

MIX "D", N70 (IL-9.5mm) (2 IN)

HOT-MIX ASPHALT SURFACE COURSE,

(HMA BINDER IL-19mm) (8 IN)

TEMPORARY PAVEMENT

PCC BASE COURSE, 8 IN

15'-44'

PROPOSED PAVEMENT

TEMPORARY PAVEMENT

AND 12' ON RADII

50' C-C ON TANGENT, 20' C-C ON TAPERS

BI-DIRECTIONAL STEADY BURNING LIGHT

TYPE II BARRICADES OR DRUMS WITH

BI-DIRECTIONAL LIGHTING @ 25' C-C

DOUBLE VERTICAL PANELS WITH

OF TEMPORARY PAVEMENT.

SEE MOT PLANS FOR LOCATIONS1.

NOTES:

STA. 106+38.69 TO STA. 114+77.94

STA. 116+26.99 TO STA. 121+71.85

OR

STA. 608+06.89 TO STA. 613+32.00

STA. 601+82.00 TO STA. 608+06.89
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3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

CONTROL MEASURE.

CONSTRUCTION SHALL BE PROTECTED BY AN APPROPRIATE SEDIMENT 

ALL STORM SEWERS THAT ARE OR WILL BE FUNCTIONING DURING 17.

HYDROLOGIC DISTURBANCE.

MEASURES WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE END OF ACTIVE 

DISTURBED AREAS SHALL BE STABILIZED WITH TEMPORARY OR PERMANENT 16.

EROSION AND SEDIMENTATION.

PROPERTIES AND CHANNELS ADJOINING THE SITE SHALL BE PROTECTED FROM 15.

UNTIL FINAL SEEDING IS PERFORMED.

SHALL BE PROTECTED FROM CONSTRUCTION TRAFFIC OR OTHER DISTURBANCE 

MINIMIZE EROSION.  AREAS OF THE SITE THAT ARE NOT TO BE GRADED 

SOIL DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO 14.

EROSION CONTROL ITEM.

SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE FOR THE APPLICABLE 

THE COST OF REMOVING SEDIMENT OR REPAIRING EROSION CONTROL SYSTEMS 13.

CONTRACT UNIT PRICE FOR THE APPLICABLE EROSION CONTROL ITEM.

SYSTEMS REPLACED DUE TO SEDIMENT LOADING WILL BE PAID FOR AT THE 

OR REPLACED BY THE CONTRACTOR WITHIN 24 HOURS.  EROSION CONTROL 

DAMAGED AND INEFFECTIVE EROSION CONTROL MEASURES SHALL BE REPAIRED 

AND WITHIN 24 HOURS OF ANY STORM EXCEEDING 1/2 INCH PRECIPITATION. 

THE ENGINEER SHALL INSPECT EROSION CONTROL MEASURES PERIODICALLY 12.

OPERATIONAL.

UNTIL PERMANENT SEDIMENT AND EROSION CONTROL MEASURES ARE 

MAINTAINED CONTINUOUSLY THROUGHOUT THE PERIOD OF LAND DISTURBANCE 

ALL EROSION CONTROL MEASURES SHALL BE KEPT OPERATIONAL AND 11.

DEVICE.

HEIGHT OF THE SEDIMENT EXCEEDS ONE-HALF OF THE HEIGHT OF THE FILTER 

SEDIMENT SHALL BE REMOVED FROM EROSION CONTROL SYSTEMS WHEN THE 

EROSION CONTROL SYSTEMS SHALL BE DISPOSED OF ON A REGULAR BASIS. 

SEDIMENT COLLECTED DURING CONSTRUCTION BY THE VARIOUS TEMPORARY 10.

IMMEDIATELY REPAIRED OR REMOVED FROM THE SITE.

POLLUTION RUNOFF. LEAKING EQUIPMENT OR SUPPLIES SHALL BE 

ALL NECESSARY MEASURES SHALL BE TAKEN TO CONTAIN ANY FUEL OR 9.

PRACTICAL.

TRIBUTARY TO STORM SEWERS AND OPEN WATERS TO THE MAXIMUM EXTENT 

BE PERFORMED IN A MANNER TO REDUCE THE AMOUNT OF POLLUTANTS 

CLEANING OF VEHICLES AND EQUIPMENT, INCLUDING CONCRETE MIXERS, SHALL 8.

REMOVED BEFORE THE END OF EACH WORKDAY AND AS NEEDED.

ROADWAYS. ANY SOIL REACHING A PUBLIC OR PRIVATE ROADWAY SHALL BE 

PROVIDED TO PREVENT SOIL FROM BEING TRACKED ONTO PUBLIC OR PRIVATE 

LENGTH, AND VEHICLE WASH DOWN FACILITIES IF NECESSARY, SHALL BE 

GRAVEL ROADS, ACCESS DRIVES, PARKING AREAS OF SUFFICIENT WIDTH AND 7.

MAY BE REQUIRED BY THE ENGINEER.

WHEN TEMPORARY DRAINAGE IS ESTABLISHED, EROSION CONTROL MEASURES 6.

CONSTRUCTION DEWATERING SHALL BE FILTERED.

WATER PUMPED OR OTHERWISE DISCHARGED FROM THE SITE DURING 5.

MEASURES WILL BE PROVIDED.

TO REMAIN IN PLACE FOR MORE THAN THREE DAYS, EROSION CONTROL 

WITH TEMPORARY EROSION CONTROL SEEDING. IF A TOPSOIL STOCKPILE IS 

CONCLUDED. ALL ERODABLE/BARE AREAS SHALL BE SEEDED EVERY 7 DAYS 

PRACTICAL AFTER CONSTRUCTION ACTIVITIES IN THAT AREA HAVE 

ALL DISTURBED AREAS SHALL BE SEEDED OR SODDED AS SOON AS 4.

THE PROJECT SITE IS OTHERWISE DISTURBED.

SEDIMENT AND EROSION CONTROL DEVICES SHALL BE FUNCTIONAL BEFORE 3.

SCHEDULE FOR APPROVAL.

OF STAGE CONSTRUCTION. THE CONTRACTOR SHALL SUBMIT A DETAILED 

EROSION CONTROL SHALL BE PROVIDED IN ACCORDANCE WITH THE SEQUENCE 2.

POLLUTANT DISCHARGE ELIMINATION SYSTEM STORM WATER PERMIT ILR40.

CONSTRUCTION ACTIVITIES WILL BE IN ACCORDANCE WITH THE NATIONAL 

ACCORDANCE WITH SECTION 280 OF THE STANDARD SPECIFICATIONS. ALL 

IDOT STANDARD 280001 OR AS SPECIFIED HEREIN AND PAID FOR IN 

ALL SEDIMENT AND EROSION CONTROL MEASURES WILL BE INSTALLED PER 1.

REGULATIONS.

ALL APPLICABLE LOCAL, STATE, AND FEDERAL

CONTROL PLANS AND ASSURE COMPLIANCE WITH

IMPLEMENTING AND MAINTAINING THESE EROSION

THIS PROJECT, OF THE REQUIREMENTS IN

SUB-CONTRACTOR(S) WHO MAY PERFORM WORK ON

AND/OR GENERAL CONTRACTOR TO INFORM ANY

IT IS THE RESPONSIBILITY OF THE LANDOWNERG.

STORMWATER STRUCTURES IS PROHIBITED.

STREAMS, WETLANDS, FIELD TILES, OR

SILT TRAPS. DEWATERING DIRECTLY INTO

FILTERED OR PUMPED INTO SEDIMENT BASINS OR

DURING DEWATERING OPERATIONS, WATER WILL BEF.

THE KDSWCD.

EROSION AND SEDIMENTATION AS DETERMINED BY

CONTROL MEASURES NECESSARY TO PREVENT

INSTALLATION OF ANY ADDITIONAL EROSION

THE CONTRACTOR IS RESPONSIBLE FORE.

BE SUBMITTED FOR REVIEW BY THE KDSWCD.

SUPPLEMENTARY EROSION CONTROL PLAN SHALL

SITE BORROW OR WASTE AREAS) A

ADDITIONAL PHASES OF DEVELOPMENT AND OFF-

THESE PLANS (INCLUDING BUT NOT LIMITED TO,

ACTIVITIES IN AREAS OTHER THAN INDICATED ON

PRIOR TO COMMENCING LAND-DISTURBINGD.

ON THE SITE AT ALL TIMES.

SEDIMENT CONTROL PLAN SHALL BE MAINTAINED

A COPY OF THE APPROVED EROSION ANDC.

INSPECTION.

ACTIVITIES, AND ONE WEEK PRIOR TO THE FINAL

THE COMMENCEMENT OF LAND DISTURBING

CONSTRUCTION CONFERENCE, ONE WEEK PRIOR TO

NOTIFIED ONE WEEK PRIOR TO THE PRE-

CONSERVATION DISTRICT (KDSWCD) MUST BE

THE KANE-DUPAGE SOIL AND WATERB.

LATEST EDITION.

SPECIFICATIONS IN THE ILLINOIS URBAN MANUAL

ACCORDING TO MINIMUM STANDARDS AND

CONTROL PRACTICES WILL BE CONSTRUCTED

AND STRUCTURAL EROSION AND SEDIMENT

UNLESS OTHERWISE INDICATED, ALL VEGETATIVEA.

CONSERVATION DISTRICT STANDARD NOTES

KANE DUPAGE COUNTY SOIL AND WATER23.

RESULT IN AN A DEFICIENCY DEDUCTION.

OR FAILURE TO COMPLY WITH THE STABILIZED FLOW LINE PLAN WILL 

FORECASTED.  LACK OF AN APPROVED PLAN FROM THE RESIDENT ENGINEER 

STABILIZE FLOW LINES DURING STORM SEWER CONSTRUCTION WHEN RAIN IS 

22. PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL CREATE A PLAN TO 

POLLUTION PREVENTION PLAN FOR THIS PROJECT.

ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THE STORM WATER 21.

PERMANENTLY STABILIZED.

TRAPPED SEDIMENT AND OTHER DISTURBED SOIL AREAS SHALL BE 

ACHIEVED OR AFTER THE TEMPORARY MEASURES ARE NO LONGER NEEDED.  

REMOVED WITHIN THIRTY (30) DAYS AFTER FINAL SITE STABILIZATION IS 

ALL TEMPORARY SOIL EROSION AND SEDIMENT CONTROL MEASURES SHALL BE 20.

CONSTRUCTION MATERIAL DEBRIS.

CONTRACTOR SHALL MAINTAIN THE CONSTRUCTION SITE FREE OF 

SITE, CHANNEL, WATERS OF THE UNITED STATES OR ISOLATED WATERS.  THE 

OF CONSTRUCTION MATERIAL DEBRIS UPON OR INTO THE CONSTRUCTION 

PERMIT DUMPING, DEPOSITING, DROPPING, THROWING, DISCARDING OR LEAVING 

THE DEVELOPMENT PROCESS.  THE CONTRACTOR SHALL NOT CAUSE OR 

DEPOSITION OF ALL CONSTRUCTION MATERIAL DEBRIS GENERATED DURING 

THE CONTRACTOR SHALL PROVIDE ADEQUATE RECEPTACLES FOR THE 19.

TRAP, SEDIMENT BASIN, OR OTHER APPROPRIATE MEASURE).

ROUTED THROUGH AN EFFECTIVE SEDIMENT CONTROL MEASURE (E.G. SEDIMENT 

LOCATIONS SHALL BE PROTECTED FROM EROSION.  DISCHARGES SHALL BE 

IF DEWATERING SERVICES ARE USED ADJOINING PROPERTIES AND DISCHARGE 18.
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
DRAINAGE SCHEDULE

STRUCTURES - HUNTLEY ROAD/MAIN STREET
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

DRAINAGE STRUCTURE SCHEDULE

STRUCTURE

STATION  (FT)OFFSET  TYPESTRUCTURE

 &FRAME RIM  INVERTS SEWERSTORM  INVERTS UNDERDRAINPIPE RESTRICTOR  PLATETOP

NUMBER GRATE ELEVATION NORTH NORTHWEST WEST SOUTHWEST SOUTH SOUTHEAST EAST NORTHEAST NORTH WEST SOUTH EAST ELEVATION ELEVATION

 ROADHUNTLEY

100 106+76.14  RT3.5'  ADJUSTED BE TO BASINSCATCH  11TYPE 815.61  811.70EX 815.01

102 106+74.32  RT32.0'  ADJUSTED BE TO BASINSCATCH  11TYPE 814.98  810.99EX  810.99EX 814.48

104 108+67.36  LT41.5'  ADJUSTED BE TOINLETS  GRATE 8TYPE 815.46  813.08EX

106 109+75.41  LT39.8'  ADJUSTED BE TOINLETS  GRATE 8TYPE 814.34  811.78EX

108 110+40  LT29.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 814.80 810.42 810.33 810.33

112 111+33.01  LT29.5'  ADJUSTED BE TOINLETS  11TYPE 814.09  809.17EX

114 112+17.26  LT25.8'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 812.57  807.71EX  807.71EX  807.71EX

116 112+43.94  LT29.5'  LID OPEN FRAME, 1 TYPE NEW WITH ADJUSTED BE TOINLETS  11TYPE 811.65  808.49EX

118 110+40  RT45.5'  4'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 814.39 810.00 810.00 810.00

120 109+80.5  RT51.4'  A TYPEINLETS,  11TYPE 814.70 810.33

122 110+40  RT51.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 814.25 810.02 810.02 813.75

124 110+79.11  RT43.1'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 814.17 809.82  807.76EX 813.67

126 111+50.0  RT44.3'  4'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 813.54 805.45 809.32 805.28

128 111+50.0  RT51.5'  C TYPE BASINS,CATCH  11TYPE 813.35 809.37

130 112+55  RT46.1'  4'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 810.90 801.77 806.31 801.60

132 112+55  RT51.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 810.76 806.34 806.34

134 112+65.0  RT51.5'  A TYPEINLETS,  11TYPE 810.39 806.41

136 112+78.97  RT46.6'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 809.95 801.03-EX 800.93-EX 800.93-EX

138 112+73.43  RT42.3'  LID CLOSED FRAME, 1 TYPE NEW WITH ADJUSTED BE TOINLETS  CL 1,TYPE 810.29 806.20 806.05

140 113+97  LT3.5'  A TYPEINLETS,  11TYPE 805.11 800.45

142 113+97  LT7.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 804.68 800.40 800.40

144 114+07.5  LT5.4'  4'-DIAMETER A, TYPE BASINS,CATCH  OL 1,TYPE 804.34 800.36 800.36

146 113+54.5  RT51.5'  C TYPE BASINS,CATCH  11TYPE 806.15 802.53

148 113+61.0  RT47.7'  5'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 805.91 799.66 802.43 799.58 805.41

150 114+91.96  RT47.5'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 801.47  797.54EX  797.49EX

152 115+45.23  LT46.1'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 801.94  791.59EX 791.39

154 115+75.14  LT57.5'  LID OPEN FRAME, 1 TYPE NEW WITH RECONSTRUCTED BE TO BASINSCATCH  OL 1,TYPE 804.72  793.67EX  793.67EX

156 116+67.71  LT44.3'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE  INFONO EX EX EX

158 116+68  LT29.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 794.07 NORTH 789.40 793.57

160 116+79  RT3.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 793.23 789.25 785.50

162 116+94.95  RT37.7'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 790.90 784.82 787.20  780.00EX

164 117+76.9  RT29.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 781.24 777.14 777.25 780.74

166 117+69.64  RT25.7'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 782.30  777.57EX  776.97EX  771.07EX

168 117+86.15  RT34.3'  GRATE 8 TYPE NEW WITH ADJUSTED BE TO BASINSCATCH  GRATE 8TYPE 781.04 777.08 777.19

200 118+44  LT29.5'  A TYPEINLETS,  11TYPE 772.43 768.45

202 118+44  RT3.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 772.65 768.30 768.30

204 118+45.70  RT25.9'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 772.22 768.12  768.76EX 767.18  761.61EX

206 118+52.5  RT29.5'  C TYPE BASINS,CATCH  11TYPE 771.26 767.28

208 119+12.41  RT24.8'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 763.84  759.61EX 759.02  753.40EX

210 119+18.5  RT29.5'  C TYPE BASINS,CATCH  11TYPE 763.10 759.12

212 119+71.83  LT26.8'  C TYPE BASINS,CATCH  11TYPE 755.47 751.82 754.97

214 119+74.62  RT2.3'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 755.77 751.69  751.38EX 750.39  745.19EX

216 119+69.7  RT28.9'  4'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 757.01 750.50  750.73EX

218 120+35.26  RT22.6'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 748.69 743.17 733.67

220 121+02  LT20.2'  C TYPE BASINS,CATCH  11TYPE 738.24 734.26

222 121+01.77  RT7.0'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 739.36 734.14  731.85EX  728.62EX

224 121+26  LT21.9'  A TYPEINLETS,  11TYPE 735.27 728.47

226 121+39  LT27.9'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 733.55 728.42 728.42 728.42

228 121+49.0  LT36.3'  A TYPEINLETS,  11TYPE 731.95 728.47

230 121+68.06  LT5.2'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 731.62 727.79  726.59EX 726.64  726.54EX

232 121+71.8  RT26.8'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 732.57  726.80EX  726.82EX

234 121+70.5  RT20.4'  4'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 732.43 726.75  726.78EX

236 121+97.8  LT13.3'  4'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 728.93 725.33 720.45

238 122+52.61  RT3.8'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 726.66 720.34  717.69EX

240 123+76.2  LT16.9'  ADJUSTED BE TOINLETS  11TYPE 723.35  720.54EX

242 123+60.0  RT16.7'  C TYPE BASINS,CATCH  11TYPE 723.71 720.23 723.21

244 123+88.96  RT7.7'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 723.30  720.4EX  717.22EX 719.82  717.17EX

246 124+42.48  RT6.3'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 722.41  716.89EX  716.89EX
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
DRAINAGE SCHEDULE

STRUCTURES - ILLINOIS ROUTE 31
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

DRAINAGE STRUCTURE SCHEDULE

STRUCTURE

STATION  (FT)OFFSET  TYPESTRUCTURE

 &FRAME RIM  INVERTS SEWERSTORM  INVERTS UNDERDRAINPIPE RESTRICTOR  PLATETOP

NUMBER GRATE ELEVATION NORTH NORTHWEST WEST SOUTHWEST SOUTH SOUTHEAST EAST NORTHEAST NORTH WEST SOUTH EAST ELEVATION ELEVATION

 31 ROUTEIL

300 506+40.29  LT41.1'  OFIFICE 20" RESTRICTOR - 8'-DIAMETER A, TYPEMAHNOES,  CL 1, TYPE(2) 788.15 783.06 780.87 780.87 780.95 785.00

302 506+53.5  LT34.6'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 787.72 783.15 783.63 787.22

304 506+54.58  LT1.8'  LID CLOSED FRAME, 1 TYPE NEW WITH ADJUSTED BE TO BASINSCATCH  CL 1,TYPE 788.33  783.91EX  784.06EX

306 506+55.31  RT29.8'  GRATE AND FRAME 24 TYPE NEW WITH ADJUSTED BE TO BASINSCATCH  24TYPE 787.70  784.11EX 787.20

308 508+67.8  LT39.9'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 791.59 787.27 785.27 782.05

310 508+80  LT37.0'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 791.41 787.35 787.35

312 508+69  RT34.4'  A TYPEINLETS,  24TYPE 791.20 787.70

314 509+59.91  LT41.6'  5'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 793.02 788.46 786.68 786.60

316 509+71  LT37.0'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 792.89 788.54 788.54 792.39

318 509+71  RT36.5'  A TYPEINLETS,  24TYPE 792.87 788.89 792.37

320 510+59.84  LT43.2'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 794.80  788.26EX  788.12EX 790.01

322 510+63.26  RT37.0'  A TYPEINLETS,  24TYPE 794.37 790.39

324 512+30.45  LT55.3'  A TYPEINLETS,  24TYPE 796.63 792.65 796.13

326 512+24.28  LT51.3'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 796.69  790.76EX 792.61  790.63EX 792.84

328 512+37.1  RT1.1'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 797.92 793.08 793.08

330 512+40  RT12.8'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 797.75 793.12 793.12

332 512+46  RT43.0'  A TYPEINLETS,  24TYPE 797.24 793.26 796.74

334 515+04.67  LT28.6'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 800.86  792.28EX  792.28EX

336 517+08.5  LT48.0'  A TYPEINLETS,  24TYPE 799.15 795.04

338 517+28.5  LT48.0'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 799.05 794.87 794.87 794.87 798.55 798.55

340 517+48.53  LT48.0'  A TYPEINLETS,  24TYPE 799.02 795.04

342 517+37.27  LT32.5'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 799.40  793.66EX  793.66EX

344 517+28.5  LT32.4'  6'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 799.42 793.64 794.75 793.60 793.60

346 517+48.5  LT13.0'  A TYPEINLETS,  11TYPE 799.78 795.90

348 517+47.0  LT9.0'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 799.87 795.80 795.80

350 517+28.5  LT9.0'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 799.89 795.70 793.69 793.69

352 517+08.5  RT48.0'  A TYPEINLETS,  24TYPE 799.20 794.13 798.70

354 517+28.5  RT51.7'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 797.02 793.95 793.95

356 518+64  LT60.9'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 800.89 796.90

358 518+52.40  LT32.3'  RECONSTRUCTED BE TOMANHOLES  CL 1,TYPE 800.24  797.20EX 796.62  794.85EX

360 520+33  LT48.0'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 808.47 802.11 800.06 800.06

362 520+63  LT61.0'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 807.97 803.74 802.24

364 520+86  LT43.7'  A TYPEINLETS,  24TYPE 807.85 803.87

366 520+01  RT9.0'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 804.64 797.95 799.45

368 520+01  RT38.9'  ORIFICE 18" RESTRICTOR 8'-DIAMETER A, TYPEMANHOLES,  CL 1, TYPE(2) 804.11 792.09 797.71 792.09 799.21 792.09 795.59

370 520+02  RT51.0'  C TYPE BASINS,CATCH  24TYPE 803.81 797.77 803.31 803.31

372 519+91.8  RT66.7'  ADJUSTED BE TO BASINSCATCH  OL 1,TYPE 805.86  794.39EX  794.34EX  794.39EX

400 521+57  RT9.0'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 809.14 805.10

402 521+56.5  RT38.8'  LID CLOSED FRAME, 1 TYPE NEW WITH ADJUSTED BE TO BASINSCATCH  CL 1,TYPE 809.65  796.1EX 804.97  793.3EX

404 523+53.0  RT29.3'  6'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 809.96 796.71 806.91 796.69 809.46

406 523+53.0  RT3.9'  A TYPEINLETS,  11TYPE 810.20 807.03 809.70

408 525+32  LT26.4'  A TYPEINLETS,  24TYPE 806.89 802.91

410 525+43.45  LT23.0'  ADJUSTED BE TO BASINSCATCH  CL 1,TYPE 806.79 802.82  802.60EX

412 525+35.9  LT4.9'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 807.15 802.13 801.98

414 525+22.6  RT27.3'  GRATE AND FRAME 24 TYPE NEW WITH ADJUSTED BE TOMANHOLES  24TYPE 807.09  799.11EX  801.11EX  797.21EX

416 525+81.40  RT25.2'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 806.36 799.27 799.27

418 526+60.54  RT23.8'  5'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 806.01 799.88 799.88 805.51 805.51

420 526+82.52  RT23.7'  GRATE AND FRAME 24 TYPE NEW WITH ADJUSTED BE TOMANHOLES  24TYPE 806.04  801.01EX  800.26EX

422 526+58.7  LT25.2'  A TYPEINLETS,  24TYPE 805.90 802.25 805.40 805.40

424 526+70  LT28.2'  4'-DIAMETER A, TYPE BASINS,CATCH  24TYPE 805.84 802.21 802.21

426 526+80.97  LT21.0'  ADJUSTED BE TOMANHOLES  OL 1,TYPE 806.03 802.17 802.17 802.17 802.17

428 527+90  LT47.6'  C TYPE BASINS,CATCH  24TYPE 806.08 802.64

430 527+90  LT14.1'  5'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 806.89 802.50 802.50 802.50 802.50

432 527+90  RT20.1'  C TYPE BASINS,CATCH  24TYPE 806.77 802.65

434 529+76  LT9.3'  4'-DIAMETER A, TYPEMANHOLES,  CL 1,TYPE 810.01 804.33 804.33

436 530+52.24  LT49.0'  C TYPE BASINS,CATCH  GRATE 8TYPE 811.80 805.20
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# 184-001322

Illinois Professional Design Firm

HRGreen.com
DRAINAGE SCHEDULE

STRUCTURES - LINCOLN AVENUE
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

DRAINAGE STRUCTURE SCHEDULE

STRUCTURE

STATION  (FT)OFFSET  TYPESTRUCTURE

 &FRAME RIM  INVERTS SEWERSTORM  INVERTS UNDERDRAINPIPE RESTRICTOR  PLATETOP

NUMBER GRATE ELEVATION NORTH NORTHWEST WEST SOUTHWEST SOUTH SOUTHEAST EAST NORTHEAST NORTH WEST SOUTH EAST ELEVATION ELEVATION

 AVENUELINCOLN

500 602+71.20  LT12.8'  RECONSTRUCTED BE TOMANHOLES  11TYPE 722.97  720.46EX  721.51EX  720.46EX 722.47 722.47

502 603+88  LT15.0'  5'-DIAMETER A, TYPE BASINS,CATCH  GRATE 8TYPE 724.20 721.78 721.74

504 602+42.62  RT34.7'  ADJUSTED BE TO BASINSCATCH  11TYPE 722.45 EX EX 721.95 721.95

506 605+13.55  LT13.6'  GRATE AND FRAME 10 TYPE NEW WITH ADJUSTED BE TO BASINSCATCH  10TYPE 725.52  724.31EX  723.17EX

508 606+51  LT13.0'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 726.99 722.24 722.24

510 606+68  LT13.0'  A TYPEINLETS,  11TYPE 727.18 722.38 726.68

512 603+62.0  RT19.1'  A TYPEINLETS,  11TYPE 723.80 720.44

514 604+52.36  RT20.0'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 724.74 720.00  719.49EX 720.00  719.48EX 724.24

530 605+49.15  RT20.0'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 725.76 720.95 720.95

516 604+55.51  RT14.0'  ADJUSTED BE TOMANHOLES  CL 1,TYPE 724.89  719.53EX

518 606+51  RT20.0'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 726.85 721.95 721.95

520 609+88.0  LT13.5'  A TYPEINLETS,  11TYPE 725.45 722.42

522 609+73  LT13.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 725.78 722.36 722.36 725.28

532 609+78.8  RT19.5'  4'-DIAMETER A, TYPE BASINS,CATCH  11TYPE 725.52 522.22

524 609+74.58  RT24.9'  ADJUSTED BE TO BASINSCATCH  GRATE 8TYPE 724.83  722.41EX

526 609+79.92  RT25.9'  ADJUSTED BE TO BASINSCATCH  GRATE 8TYPE 724.87  722.20EX 722.20  722.20EX

528 611+23.4  RT25.9'  SECTION END FLAREDEXISTING  722.14EX



3/23/18

TH

JRM

JCH

 

 

 

 N.T.S. 9 10   61E73

259 68

   

   

   

   

   

   

           

In Border File
86140100

86140100-sht-drain-SCH.dgn

C
L
IE

N
T
:

P
R

O
J

E
C

T
 

C
O

N
T

A
C

T
:

C
O

M
P

A
N

Y
 

N
A

M
E
:

D
A

T
E
 
P

L
O

T
T

E
D
:

P
L

O
T
 

D
R
IV

E
R
:

P
E

N
 

T
A

B
L

E
:

F
IL

E
 

N
A

M
E
:

$
C

O
M

P
A

N
Y
_

N
A

M
E
$

$
P

R
O
J

E
C

T
_

C
O

N
T

A
C

T
$

$
C

L
I
E

N
T
$

3
/
2
3
/
2
0
1
8

1
1
:3

0
:5

2
 

A
M

8
6
1
4
0
1
0
0
-
s
h
t
-
d
r
a
in
-
S

C
H
.d

g
n

I
L
_
p
d
f

_
b

w
.p
lt

c
f

g

P
L

O
T

L
A

B
E

L
.t

b
l

# 184-001322

Illinois Professional Design Firm

HRGreen.com
DRAINAGE PIPE SCHEDULE

 
 

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            

jmelhuiUSER NAME =

PLOT SCALE = N.T.S.

PLOT DATE = 3/23/2018 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

DRAINAGE PIPE SCHEDULE

 NO.PIPE
STRUCT.

FROM
 STRUCT.TO CLASS TYPE

(IN)

 DIA.SIZE,
 (FT)LENGTH  (%)SLOPE  (CY)TBF

 AVENUELINCOLN

501 510 508 A  2TYPE 12 14.0 1.00% 3.4

503 508 518 A  REQ WM SEWSTORM 12 29.0 1.00% 7.5

505 518 530 A  2TYPE 12 97.0 1.00% 50.2

507 512 514 A  1TYPE 12 88.0 0.50% 15.3

509 520 522 A  1TYPE 12 12.0 0.50% 1.6

511 522 532 A  REQ WM SEWSTORM 12 30.0 0.44% 4.0

515 532 526 A  1TYPE 12 3.0 0.66% 0.8

513 514 530 A  2TYPE 12 94.0 1.00% 12.5

 NO.PIPE
STRUCT.

FROM
 STRUCT.TO CLASS TYPE

(IN)

 DIA.SIZE,
 (FT)LENGTH  (%)SLOPE  (CY)TBF

 31 ROUTEIL

301 302 300 A  2TYPE 12 9.0 1.00% 2.4

303 308 300 A  2TYPE 36 221.0 0.53% 235.0

305 310 308 A  1TYPE 12 8.0 1.00% 1.4

307 312 310 A  1TYPE 12 69.0 0.51% 9.2

309 316 314 A  2TYPE 12 8.0 1.00% 1.8

311 318 316 A  1TYPE 12 71.0 0.49% 12.3

313 322 320 A  1TYPE 12 77.0 0.49% 15.0

315 324 326 A  1TYPE 12 4.0 1.00% 0.7

317 328 326 A  1TYPE 12 49.0 0.49% 9.6

319 330 328 A  2TYPE 12 8.0 0.50% 1.9

321 332 330 A  1TYPE 12 28.0 0.50% 5.5

323 336 338 A  REQ WM SEWSTORM 12 17.0 1.00% 3.0

325 340 338 A  REQ WM SEWSTORM 12 17.0 1.00% 3.0

327 338 344 A  REQ WM SEWSTORM 12 11.0 1.09% 2.4

329 350 344 A  2TYPE 12 19.0 0.47% 6.9

331 346 348 A  1TYPE 12 5.0 2.00% 0.8

333 348 350 A  1TYPE 12 10.0 1.00% 1.8

335 352 354 A  1TYPE 12 57.0 1.00% 3.2

337 354 350 A  1TYPE 12 9.0 0.46% 13.7

339 356 358 A  REQ WM SEWSTORM 12 28.0 1.00% 3.7

341 144 360 A  REQ WM SEWSTORM 12 61.0 0.49% 23.4

343 364 362 A  1TYPE 12 26.0 0.50% 4.5

345 362 360 A  2TYPE 12 29.0 0.45% 6.3

347 360 366 A  2TYPE 12 61.0 1.00% 42.5

349 366 368 A  REQ WM SEWSTORM 12 24.0 1.00% 6.7

351 370 368 A  2TYPE 12 6.0 1.00% 1.5

401 400 402 A  REQ WM SEWSTORM 12 26.0 0.50% 5.1

403 406 404 A  REQ WM SEWSTORM 12 24.0 0.50% 4.2

405 408 410 A  1TYPE 12 9.0 1.00% 1.4

407 418 416 A  2TYPE 18 74.0 0.82% 50.7

409 422 424 A  1TYPE 12 9.0 0.44% 1.2

411 424 426 A  1TYPE 12 9.0 0.44% 1.2

413 430 426 A  1TYPE 18 105.0 0.31% 16.3

415 428 430 A  1TYPE 12 30.0 0.47% 4.6

417 432 430 A  REQ WM SEWSTORM 12 31.0 0.48% 6.1

419 434 430 A  1TYPE 18 183.0 1.00% 51.5

421 436 434 A  2TYPE 15 87.0 1.00% 34.7

423 412 414 A  REQ WM SEWSTORM 12 30.5 2.85% 10.3

 NO.PIPE
STRUCT.

FROM
 STRUCT.TO CLASS TYPE

(IN)

 DIA.SIZE,
 (FT)LENGTH  (%)SLOPE  (CY)TBF

 ROADHUNTLEY

101 120 122 A  REQ WM SEWSTORM 12 57.0 0.44% 11.1

103 122 118 A  2TYPE 12 2.0 0.4

105 118 124 A  2TYPE 12 36.0 0.50% 7.0

109 108 118 A  2TYPE 12 71.0 0.46% 15.3

111 128 126 A  1TYPE 12 5.0 1.00% 0.9

113 134 132 A  REQ WM SEWSTORM 12 7.0 1.00% 1.3

115 132 130 A  2TYPE 12 3.0 1.00% 0.7

117 140 142 A  2TYPE 12 1.0 0.3

119 142 144 A  1TYPE 12 7.0 0.57% 1.3

121 146 148 A  1TYPE 12 5.0 2.00% 0.7

123 158 160 A  REQ WM SEWSTORM 12 31.0 0.48% 6.1

125 160 162 A  2TYPE 12 34.0 2.00% 24.8

127 152 162 A  REQ WM SEWSTORM 24 170.0 2.46% 178.4

201 200 202 A  REQ WM SEWSTORM 12 30.0 0.50% 5.2

203 202 204 A  1TYPE 12 18.0 1.00% 3.5

205 206 204 A  1TYPE 12 5.0 2.00% 1.1

207 210 208 A  1TYPE 12 5.0 2.00% 1.0

209 212 214 A  REQ WM SEWSTORM 12 26.0 0.50% 4.0

211 216 214 A  2TYPE 12 23.0 0.48% 8.4

213 220 222 A  REQ WM SEWSTORM 12 23.0 0.52% 5.0

215 224 226 A  2TYPE 12 10.0 0.50% 3.7

217 228 226 A  REQ WM SEWSTORM 12 10.0 0.50% 2.0

219 226 230 A  REQ WM SEWSTORM 12 32.0 1.97% 6.9

221 234 230 A  2TYPE 12 22.0 0.50% 6.6

223 236 238 A  REQ WM SEWSTORM 24 52.0 0.21% 44.0

225 242 244 A  1TYPE 12 28.0 1.46% 3.7
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3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

WATER MAIN NOTES

WATER MAIN GENERAL NOTES:

CARPENTERSVILLE AND ONE COPY TO THE ENGINEER.

PURPOSE OF DOCUMENTING EXISTING CONDITIONS.  THE CONTRACTOR SHALL PROVIDE ONE COPY TO THE VILLAGE OF

THE CONTRACTOR SHALL VIDEO RECORD THE ENTIRE PROJECT ROUTE PRIOR TO BEGINNING CONSTRUCTION ACTIVITIES FOR THE1.

(LATEST VERSION) AND SUPPLEMENTAL SPECIFICATIONS, AND IEPA TITLE 35.

SEWER MAIN CONSTRUCTION IN ILLINOIS (LATEST EDITION), STANDARDS SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION

ACCORDANCE WITH CODES AND ORDINANCES OF THE VILLAGE OF CARPENTERSVILLE, THE STANDARD SPECIFICATIONS FOR WATER AND

ALL WATER MAIN CONSTRUCTION SHALL BE IN ACCORDANCE WITH PLANS SPECIFICATIONS, AND DETAILS, SPECIAL PROVISIONS AND IN2.

OWNER.

LOCATIONS AND/OR NUMBER OF UTILITIES SHALL BE CONSIDERED INCIDENTAL AND ACCOMMODATED AT NO ADDITIONAL COST TO

EXACT LOCATIONS OF THESE OR ANY OTHER EXISTING FACILITIES AS REQUIRED TO COMPLETE THE WORK.  ANY CHANGES IN UTILITY

AND ACCURACY OF THIS INFORMATION AND ARE NOT GUARANTEED BY THE ENGINEER. THE CONTRACTOR SHALL FIELD VERIFY THE

EXISTING AND FUTURE UTILITIES, STRUCTURES, TREES, AND PAVEMENT LOCATIONS SHOWN ARE APPROXIMATE.  THE COMPLETENESS3.

SPECIFICATIONS FOR WATER AND SEWER CONSTRUCTION IN ILLINOIS, LATEST EDITION.

SEPARATION BETWEEN WATER MAINS AND SEWERS SHALL BE IN ACCORDANCE WITH THE REQUIREMENTS OF THE STANDARD

CONFORMS TO ALL STATE, LOCAL, AND PROJECT-SPECIFIC REQUIREMENTS WITH REGARD TO MINIMUM COVER, SEPARATION, ETC.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT THE PROPOSED WATER MAIN AND SERVICE LINE INSTALLATION4.

COMPANIES AND LOCATE THEIR FACILITIES PRIOR TO ANY WORK.

FROM THE LOCATION AS SHOWN ON THE PLANS. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO CONTACT ALL UTILITY

OTHER THAN THOSE SHOWN MAY BE ENCOUNTERED, AND THAT THE ACTUAL LOCATION OF THOSE WHICH ARE SHOWN MAY BE DIFFERENT

HOWEVER, THE ENGINEER AND THE OWNER DO NOT ASSUME RESPONSIBILITY IN THE EVENT THAT DURING CONSTRUCTION, UTILITIES

PLANS HAVE BEEN DETERMINED FROM THE BEST AVAILABLE INFORMATION AND ARE GIVEN FOR THE CONVENIENCE OF THE CONTRACTOR.

THE LOCATIONS OF EXISTING UNDERGROUND UTILITIES, SUCH AS WATER MAINS, SEWERS, GAS LINES, PIPELINES, ETC. SHOWN ON THE5.

SATISFACTION OF THE OWNER AND OPERATOR OF THE DAMAGED UTILITY. THIS WORK SHALL BE AT THE CONTRACTOR'S EXPENSE.

MAY NOT BE SHOWN ON THE PLANS. ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED OR REPLACED TO THE

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL UNDERGROUND OR SURFACE UTILITIES EVEN THOUGH THEY6.

STOPS TO THE PROPOSED CURB STOPS

PROPOSED MAIN TO THE PROPOSED CURB STOPS AND TIE IN THE EXISTING SERVICE LINES DOWNSTREAM OF THE EXISTING CURB

TO MINIMIZE SHUTDOWNS OF THE EXISTING WATER MAIN, THE CONTRACTOR SHALL INSTALL ALL NEW SERVICE LINES FROM THE

CURB STOP AS CLOSE AS FEASIBLE TO THE EXISTING CURB STOP WHILE REMAINING WITHIN THE PUBLIC RIGHT-OF-WAY.  IN ORDER

EXISTING UTILITIES ARE NOT IDENTIFIED, CONTRACTOR SHALL FIELD LOCATE THE EXISTING CURB STOP AND INSTALL THE PROPOSED

LOCATIONS OF EXISTING CURB STOPS AND WATER SERVICE LINES ARE SHOWN ON THE DRAWINGS WHERE KNOWN.  WHERE THESE

THE CONTRACTOR SHALL CONTACT THE VILLAGE OF CARPENTERSVILLE TO IDENTIFY WATER SERVICE LINES PRIOR TO CONSTRUCTION.7.

EXISTING WATER SERVICE, EXCEPT THAT THE MINIMUM SIZE SHALL BE 1" DIAMETER.  

EXISTING WATER SERVICE SIZES SHALL BE DETERMINED IN THE FIELD. NEW WATER SERVICE LINES SHALL MATCH THAT OF THE8.

OF WATER MAINS.

TO MAKING CONNECTIONS TO THE EXISTING DISTRIBUTION SYSTEM. THESE ITEMS ARE CONSIDERED INCIDENTAL TO THE INSTALLATION

TEMPORARY PLUGS, SLEEVES, FLUSHING HYDRANTS, AND BLOWOFF TAPS MAY BE NEEDED FOR PRESSURE TESTING THE NEW MAIN PRIOR9.

WATER MAIN AND ALL MATERIALS SHALL BE DISPOSED OF PROPERLY BY THE CONTRACTOR.  

REMOVAL AND DISPOSAL OF EXISTING PIPING, FITTINGS, ETC. SHALL BE CONSIDERED INCIDENTAL TO THE INSTALLATION OF THE10.

THE CONTRACTOR.

WATER MAIN. ALL OTHER PIPE AND APPURTENANCES REMOVED FROM THE ABANDONED WATER MAIN SHALL BECOME THE PROPERTY OF

CONTRACTOR SHALL SALVAGE AND DELIVER TO THE VILLAGE ANY EXISTING VALVES, CASTINGS, OR HYDRANTS FROM THE ADANDONED

OR VAULTS SHALL BE ABANDONED IN PLACE AND FILLED WITH SAND. WHEN REQUESTED BY THE VILLAGE OF CARPENTERSVILLE, THE

THE CONTRACTOR SHALL REMOVE ALL VALVES, CASTINGS, OR HYDRANTS FROM THE WATER MAIN TO BE ABANDONED. EXISTING BASINS11.

THE PLANS.  

THE WATER MAIN SHALL BE INSTALLED TO A MINIMUM COVER OF FIVE AND ONE HALF (5.5) FEET UNLESS OTHERWISE INDICATED ON12.

STRENGTH MATERIAL (CLSM).

EXISTING WATER MAINS TO BE ABANDONED WHICH ARE LARGER THAN 16" IN DIAMETER SHALL BE FILLED WITH CONTROLLED LOW13.

SIGNS AND UTILITY POLES SHALL BE REINSTALLED OR REPLACED AS REQUIRED AT NO ADDITIONAL COST TO OWNER.

BEYOND REPAIR SHALL BE REPLACED WITH LIKE KIND OF THE LARGEST PRACTICAL SIZE AT NO ADDITIONAL COST TO OWNER.  ALL

THE CONTRACTOR SHALL USE REASONABLE MEASURES TO PROTECT TREES NOT IDENTIFIED TO BE REMOVED.  ALL TREES DAMAGED14.

PLAN, AND SUPPORT THESE FACILITIES IN A MANNER WHICH MINIMIZES UTILITY SHUT-OFF AND KEEPS THE PROJECT ON SCHEDULE.

ORDER TO AVOID UNNECESSARY DELAYS TO CONSTRUCTION.  THE CONTRACTOR SHALL WORK CLOSELY WITH THE UTILITIES TO LOCATE,

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE THE REQUIRED WORK WITH THE RESPECTIVE UTILITY COMPANIES IN

TEMPORARY SUPPORT OR RELOCATION OF EXISTING UTILITIES MAY BE REQUIRED AS A RESULT OF CONSTRUCTION OF THIS PROJECT.15.

EXCAVATION.

SHALL ALSO THEN UNCOVER THE UTILITY, ASSIST THE ENGINEER IN DETERMINING THE ELEVATION AT THE PIPE, AND BACKFILL THE

CONSTRUCTION.  THE CONTRACTOR SHALL CONTACT THE UTILITY COMPANY PRIOR TO BEGINNING EXCAVATION.  THE CONTRACTOR

ALL UTILITY CROSSINGS WHICH MAY CAUSE CONFLICTS.  THESE DETERMINATIONS SHALL BE MADE PRIOR TO THE START OF ACTUAL

THE CONTRACTOR SHALL PROVIDE THE LABOR AND EQUIPMENT NECESSARY TO DETERMINE THE EXACT LOCATION AND ELEVATION OF17.

OUTSIDE OF THE RIGHT-OF-WAY, UNLESS SPECIFICALLY STATED IN THE PLANS OR APPROVED BY THE ENGINEER.  

PAYMENT WILL BE ALLOWED FOR MATERIAL DISPOSED OF AND NOT INCORPORATED INTO THE WORK.  NO MATERIAL SHALL BE PLACED

MATERIAL OR BROKEN CONCRETE) WHICH IS NOT DESIRABLE TO BE INCORPORATED INTO THE WORK INVOLVED ON THIS PROJECT.  NO

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO HAUL AND PROPERLY DISPOSE OF EXCESS MATERIAL (INCLUDING EXCAVATED18.

COMPACTED.  

DETERMINED BY OWNER AND ENGINEER.  TEMPORARY ACCESS DRIVES SHALL CONSIST OF FULL-DEPTH CLEAN CRUSHED STONE PROPERLY

DRIVES SHALL BE PROVIDED FOR ALL PROPERTIES IF ACCESS IS TO BE DISRUPTED FOR AN EXCESSIVE AMOUNT OF TIME, AS

SHALL BE NOTIFIED AT LEAST 48 HOURS IN ADVANCE OF WORK THAT WOULD AFFECT OR ALTER THEIR ACCESS. TEMPORARY ACCESS

THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING ACCESS TO INDIVIDUAL PROPERTIES DURING CONSTRUCTION.  PROPERTY OWNERS19.

FOR WATER CONSERVATION. 

PROVIDE BACKFLOW PREVENTION DEVICES FOR FIRE HYDRANT CONNECTIONS.  THE CONTRACTOR SHALL TAKE REASONABLE PRECAUTIONS

WATER WILL BE MADE AVAILABLE THROUGH EXISTING WATER MAIN CONNECTIONS OR NEARBY FIRE HYDRANTS.  THE CONTRACTOR SHALL

OWNER WILL PROVIDE THE CONTRACTOR WATER FOR FLUSHING, DISINFECTION, AND PRESSURE TESTING OPERATIONS FREE OF CHARGE.20.

NOTIFICATION IS REQUIRED).

AT 8-1-1 AND THE VILLAGE OF CARPENTERSVILLE AT (815)568-2669 FOR FIELD LOCATIONS OF BURIED UTILITIES (48 HOURS

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL "JULIE" (JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION)22.

ANY RESIDENTIAL AREA.

NO EXCAVATIONS WILL BE PERMITTED TO REMAIN OPEN OVER ANY WEEKEND AND NO EXCAVATIONS SHALL BE LEFT OPEN OVERNIGHT IN23.

SOLELY RESPONSIBLE FOR EXECUTION OF HIS WORK IN ACCORDANCE WITH THE CONTRACT DOCUMENTS AND SPECIFICATIONS.

PROCEDURES, TIME OF PERFORMANCE, PROGRAMS OR FOR ANY SAFETY PRECAUTIONS USED BY THE CONTRACTOR.  THE CONTRACTOR IS

THE ENGINEER AND VILLAGE ARE NOT RESPONSIBLE FOR THE CONSTRUCTION MEANS, METHODS, TECHNIQUES, SEQUENCES OR24.

CONNECTION FITTINGS AND EXISTING PIPING. CONCRETE THRUST BLOCKS ARE INCLUDED IN THE COST OF THE WATER MAIN.

A PRECAST CONCRETE THRUST BLOCK SHALL BE INSTALLED AT ALL CONNECTION POINTS WITH EXISTING PIPING BETWEEN NEW21.

INSTALLATION.

OVER ENTIRE LENGTH OF PROJECT AREA UPON COMPLETION OF PROJECT. THE COST OF THIS WORK IS INCLUDED IN THE WATER MAIN

THE CONTRACTOR IS AT FAULT SHALL BE PAID FOR BY THE CONTRACTOR.  CONTRACTOR SHALL USE SEWER CAMERA TO FILM SEWER

CONTRACTOR SHALL BE RESPONSIBLE FOR AVOIDING SEWER MAIN DURING CONSTRUCTION.  ANY DAMAGE TO THE SEWER MAIN WHERE25.

OF PROJECT DOCUMENTS.

WORK ITEMS THAT ARE CONSIDERED INCLUDED IN THE COST OF THE WATER MAIN WORK SHALL BE PERFORMED PER THE REQUIREMENTS

ANY OTHER ITEM THAT MUST BE DISTURBED TO INSTALL WATER MAINS AS INDICATED IN THE PROJECT DOCUMENTS. RESTORATION

AND RESTORATION OF PAVEMENT, REMOVAL AND RESTORATION OF SIDEWALK, REMOVAL AND RESTORATION OF CURB AND GUTTER, AND

COMPENSATION ALLOWED. RESTORATION OF SURFACE FEATURES SHALL INCLUDE, BUT NOT BE LIMITED TO, SODDING, SEEDING, REMOVAL

INCLUDED IN THE WATER MAIN WORK SHALL BE INCLUDED IN THE UNIT COSTS FOR THE WATER MAIN WORK WITH NO ADDITIONAL

STREET IMPROVEMENTS, SHALL BE RESTORED AND BE CONSIDERED INCIDENTAL TO THE WATER MAIN WORK. RESTORATION THAT IS

SURFACE FEATURES THAT ARE DISTURBED DUE TO THE CONSTRUCTION OF WATER MAINS, WHICH ARE NOT INCLUDED AS PART OF THE26.

ALL DUCTILE IRON FITTINGS AND PIPE SHALL BE ENCASED IN POLYETHYLENE WRAP IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. 16.

RECORD DRAWINGS.

CARPENTERSVILLE UPON THE PROJECT COMPLETION. ANY VARIATIONS FROM THE CONTRACT DOCUMENTS SHALL BE INDICATED ON THE

RECORD DRAWINGS FOR THE NEW WATER MAINS SHALL BE PREPARED BY THE CONTRACTOR AND SUBMITTED TO THE VILLAGE OF27.

WATER MAIN SEQUENCE OF CONSTRUCTION:

MAIN. 

PRESSURE TESTING PROCEDURES, METHODS OF CHLORINATION, SEQUENCE OF CONNECTIONS, AND ABANDONMENTS OF THE EXISTING WATER

APPROVAL A PLAN FOR PHASING THE NEW WATER MAIN INTO SERVICE, INCLUDING BUT NOT LIMITED TO: A SUMMARY OF SHUT-DOWNS, 

BELOW. THIS SEQUENCE MAY VARY DEPENDING ON UNKNOWN FIELD CONDITIONS. THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER FOR

THE INSTALLATION OF NEW WATER MAIN AND THE ABANDONMENT OF EXISTING WATER MAINS SHALL FOLLOW THE SEQUENCE OUTLINED

ACTIVITIES. THE CONTRACTOR SHALL NOTIFY RESIDENTS AND BUSINESSES AT LEAST 48 HOURS PRIOR TO ANY DISRUPTION OR SHUT-DOWN.

OF VALVES, WATER MAIN SHUT-DOWNS, PLACING WATER MAINS INTO SERVICE, PRESSURE TESTING, FLUSHING, AND CHLORINATION

THE VILLAGE OF CARPENTERSVILLE. A MINIMUM OF TWO (2) WEEKS NOTICE SHALL BE PROVIDED TO THE VILLAGE PRIOR TO THE OPERATION

THE CONTRACTOR SHALL COORDINATE THE INSTALLATION OF NEW WATER MAINS AND THE ABANDONMENT OF EXISTING WATER MAINS WITH

WATER MAINS SHALL REMAIN IN SERVICE UNTIL THE NEW WATER MAIN PASSES ALL TESTS.

PRESSURE TESTING AND DISINFECTION OF THE NEW WATER MAINS SHALL BE IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. EXISTING

PHASE 1

INSTALL HYDRANT AND AT STA. 106+83.89, 47.33' RT ALONG WITH 12-INCH LINE STOP TO THE EAST.1.

INSTALL 12-INCH INSERT VALVE AT APPROXIMATE STA. 106+40, 50' RT.2.

INSTALL 12-INCH VALVE VAULT AT STA. 106+27.19, 44.46' RT AND 12-INCH WATER MAIN CROSSING.3.

INSTALL 12-INCH WATER MAIN FROM VALVE AT STA. 105+58.71, 29.08' LT TO VALVE AT STA. 106+28.00, 44.42' LT. 4.

PRESSURE TEST AND DISINFECT NEW WATER MAIN PRIOR TO BEGINNING PHASE 2.5.

PHASE 2

INSTALL 12-INCH WATER MAIN FROM VALVE AT STA. 106+28.00, 44.42' LT. TO VALVE AT STA. 115+09.53, 40.24' LT.1.

PRESSURE TEST AND DISINFECT NEW MAIN PRIOR TO BEGINNING PHASE 3.2.

PHASE 3

113+50.

TRANSFER EXISTING WATER SERVICES FROM EXISTING 6-INCH WATERMAIN TO NEW 12-INCH WATER MAIN FROM STA. 106+28 TO STA.1.

PHASE 4

INSTALL 8-INCH AND 4-INCH WATER MAIN AT ELM AVENUE.1.

INSTALL 4-INCH LINE STOP AT APPROXIMATE STA. 105+77, 100' LT. (ELM AVENUE).2.

MAKE CONNECTION TO EXISTING 4-INCH WATER MAIN AT STA. 105+77.26, 96.25' LT. (ELM AVENUE).3.

INSTALL 12-INCH LINE STOP AT APPROXIMATE STA. 105+35, 50' LT. (WEST OF ELM AVENUE).4.

MAKE CONNECTION TO EXISTING 12-INCH WATER MAIN AT STA. 105+47.30, 40.28' LT. (WEST OF ELM AVENUE).5.

PHASE 5

INSTALL 12-INCH WATER MAIN CROSSING AT STA. 113+58.1.

PRESSURE TEST AND DISINFECT NEW MAIN PRIOR TO BEGINNING PHASE 6.2.

PHASE 6

INSTALL TEE CONNECTION TO EXISTING 12-INCH WATER MAIN AT STA. 113+58.62, 61.93' RT.1.

ABANDON WEST LEG OF 12-INCH CROSS AT STA. 106+27.11, 51.53' RT BY CUTTING AND CAPPING METHOD.2.

PHASE 7

INSTALL 16-INCH WATER MAIN FROM VALVE STA. 519+44.90, 20.77' RT. TO THE VALVE AT STA. 530+74.62, 24.50' LT.1.

PRESSURE TEST AND DISINFECT NEW WATER MAIN PRIOR TO BEGINNING PHASE 8.2.

INSTALL 12-INCH INSERT VALVE AT APPROXIMATE STA. 109+51, 55.5' RT.6.
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WATER MAIN NOTES AND SEQUENCE OF CONSTRUCTION
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3887 08-00083-00-CH

SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

WATER MAIN NOTES CONTINUED

PHASE 8

STA. 530+84.69.

TRANSFER EXISTING WATER SERVICES FROM EXISTING 16-INCH WATERMAIN TO NEW 16-INCH WATER MAIN FROM STA. 519+44.90 TO1.

INSTALL 12-INCH WATER MAIN CROSSING AT STA. 530+67.2.

PRESSURE TEST AND DISINFECT NEW WATER MAIN PRIOR TO BEGINNING PHASE 9.3.

PHASE 9

INSTALL 4-INCH LINE STOP AT APPROXIMATE STA. 530+70, 25' RT.1.

INSTALL 8-INCH LINE STOP AT APPROXIMATE STA. 529+80, 15' LT.2.

INSTALL CONNECTION TO EXISTING 4-INCH WATER MAIN AT STA. 530+61.05, 26.38' RT.3.

PHASE 10

ABANDON THE EXISTING SERVICE CURRENTLY LOCATED ON THE 6-INCH WATER MAIN.

INSTALL NEW WATER SERVICE TO THE EXISTING 16-INCH WATER MAIN FOR THE PROPERTY LOCATED AT 132 W. MAIN STREET.1.

ABANDON THE EXISTING 6-INCH WATERMAIN BY CAPPING.

114+95 AND STA. 121+10.  CLOSE THE 6-INCH VALVE THAT IS INTERCONNECTED WITH THE 16-INCH WATER MAIN AT STA. 115+70.

ABANDON THE 6-INCH WATER MAIN FROM LINCOLN AVENUE TO IL. ROUTE 31 BY CLOSING THE EXISTING 6-INCH VALVES AT STA.2.

INSTALL 16-INCH WATER MAIN FROM THE VALVE STA. 519+44.90, 20.77' LT TO THE VALVE AT STA. 122+97.50, 6.71' LT.3.

PRESSURE TEST AND DISINFECT NEW WATER MAIN PRIOR TO BEGINNING PHASE 11.4.

STREET.  

INSTALL NEW 1-INCH COPPER WATER SERVICE TO THE NEW 16-INCH WATER MAIN FOR THE PROPERTY LOCATED AT 132 W. MAIN5.

PHASE 11

INSTALL CONNECTION TO EXISTING 16-INCH WATER MAIN AT STA. 123+08.03, 10.10' LT.1.

INSTALL 16-INCH LINE STOP AT APPROXIMATE STA. 530+90, 20' LT.2.

INSTALL CONNECTION TO EXISTING 16-INCH WATER MAIN AT STA. 530+84.69, 22.49' LT.3.

PHASE 12

INSTALL 12-INCH AND 8-INCH WATER MAIN FROM VALVE AT STA. 608+46.00, 7.27' RT. TO STA. 613+30.1.

INSTALL 12-INCH WATER MAIN (CROSS-CONNECTION TO 16-INCH WATER MAIN) AT STA. 608+53.68.2.

PRESSURE TEST AND DISINFECT NEW WATER MAIN PRIOR TO BEGINNING PHASE 13.3.

PHASE 13

INSTALL 12-INCH WATER MAIN (CROSS-CONNECTION TO 16-INCH WATER MAIN) AT STA. 607+94.921.

PRESSURE TEST AND DISINFECT NEW WATER MAIN PRIOR TO BEGINNING PHASE 14.2.

INSTALL 12-INCH WATER MAIN FROM VALVE AT STA. 608+46.00, 7.27' RT. TO STA. 601+82.3.

PHASE 14

TRANSFER EXISTING WATER SERVICES IN LINCOLN AVENUE FROM EXISTING 6-INCH WATERMAIN TO NEW 12-INCH WATER MAIN.1.

INSTALL 6-INCH LINE STOP AT APPROXIMATE STA. 601+75, 17' LT.2.

INSTALL CONNECTION AT STA. 601+80.08, 16.88' LT.3.

INSTALL 6-INCH LINE STOP AT APPROXIMATE STA. 613+40, 19' LT.4.

INSTALL CONNECTION AT STA. 613+33.70, 18.65' LT.5.
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PROPOSED WATER MAIN

EXISTING WATER MAIN

PROPOSED VALVE IN VAULT

PROPOSED WATER MAIN VAULT

PROPOSED HYDRANT

PROPOSED WATER SERVICE BOX

EXISTING HYDRANT

PR PGL @ ~
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115

LINE STOP

INSERT VALVE

101

STA 105+47.30

WATER MAIN REPLACEMENT BEGINS

CUR-IN-PL PIPE LNR 8

CUR-IN-PL PIPE LNR 8

CUR-IN-PL PIPE LNR 8

CUR-IN-PL PIPE LNR 8CUR-IN-PL PIPE LNR 8CUR-IN-PL PIPE LNR 8CUR-IN-PL PIPE LNR 8CUR-IN-PL PIPE LNR 8

CUR-IN-PL PIPE LNR 8

CUR-IN-PL PIPE LNR 8

STOP

4" LINE

EX 12" DI WATER MAIN TO BE ABANDONED

INSTALL 62' OF 8" DI WATER MAIN

12" LINE STOP

12" INSERT VALVE
TO REMAIN

EX 12" DI WATER MAIN

INSTALL 992' OF 12" DI WATER MAIN

TO BE ABANDONED

EX 6" CI WATER MAIN

TO BE ABANDONED

EX 16" AC WATER MAIN

TO BE ABANDONED

EX 6" CI WATER MAIN

TO BE ABANDONED

EX 16" AC WATER MAIN

EX 8" SANITARY SEWER

EX 10" SANITARY SEWER

E
X
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"
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12" DI WATER MAIN

INSTALL 992' OF

S
T
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. 

1
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+
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S
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A
. 

1
1
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+
0
0

12" DI WATER MAIN

OF EXISTING

APPROX. LOCATION

16" DI WATER MAIN

INSTALL 290' OF

~ IL RTE 31
119

101
113

(TYP)

5'-6" MIN

PIPE LNR 8

CUR-IN-PL

PIPE LNR 10

CUR-IN-PL

(RESTRAINED JOINT PIPE)

INSTALL 102' OF 12" DI WATER MAIN

TO BE ABANDONED

EX VALVE VAULT

WS
WS WS WS WS WS

WS

WS

INSTALL 290' OF 16" DI WATER MAIN

WS

WITH VERTICAL BENDS

PROVIDE 18" MIN. SEPARATION

VALVE TO BE RELOCATED

FIRE HYDRANT AND

(RESTRAINED JOINT PIPE)

INSTALL 96' OF 12" DI WATER MAIN

TO BE RELOCATED

EX FH W/ AUX VALVE

VALVE TO BE RELOCATED

FIRE HYDRANT AND

TO BE ABANDONED

EX 16" DI WATER MAIN

TO BE ABANDONED

EX 16" DI WATER MAIN

STOP

12" LINE

BE REMOVED

EX FH TO

BE ABANDONED

EX VALVE VAULT TO

TO BE ABANDONED

EX WATER SERVICE

ABANDON WATER MAIN

BE ABANDONED

EX VALVE VAULT TO

PIPE LNR 10
CUR-IN-PL

100 105110

116

RELOCATED

VALVE TO BE 

FIRE HYDRANT AND

200

219

220

PR 18" STORM

PR 12" STORM

MAINTAIN 18" MIN. SEPARATION

MAINTAIN 18" MIN. SEPARATION

PR 12" STORM

VERTICAL SEPARATION

MAINTAIN 18" MIN

PR 12" STORM

PR 12" STORM

IN WESTERN AVENUE
PR 16" DI WATER MAIN 

200
219

407

SS1

SS1 6" DUCTILE IRON CONNECTION

SS2 4" DUCTILE IRON CONNECTION

SS2

*

*

1.5" DIA. SERVICE LINE

SHALL BE REPLACED WITH

 SERVICE AT 252 W. MAIN ST. 
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STA 123+08.03

REPLACEMENT ENDS

CUR-IN-PL PIPE LNR 8CUR-IN-PL PIPE LNR 8

CUR-IN-PL PIPE LNR 8

TO BE ABANDONED

EX 16" AC WATER MAIN

TO BE ABANDONED

EX 6" CI WATER MAIN

(RESTRAINED JOINT PIPE)

INSTALL 65' OF 12" DI WATER MAIN

INSTALL 505' OF 16" DI WATER MAIN
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EXISTING HYDRANT

LEGEND

LINE STOP

INSERT VALVE

ABANDON WATER MAIN

PROPOSED 16" WATER MAIN AT CROSSING

INSTALL 12" WATER MAIN IN LINCOLN AVE UNDER

TO BE ABANDONED

EX VALVE VAULT 

EX FH TO BE REMOVED

EX 6" CI WATER MAIN
APPROX. LOCATION OF

EX 6" CI WATER MAIN
APPROX. LOCATION OF

311

305 307

VERTICAL SEPARATION

MAINTAIN 18" MIN

PR 24" STORM

PR 12" STORM

PR 12" STORM

PR 12" STORM

VERTICAL SEPARATION

MAINTAIN 18" MIN



WATER SERVICE LOCATION ( 2" DIA.)<
-

CAPPED END INV. 799.35

MAINLINE INV. 799.27 E, W

6" PVC SDR-21 SANITARY SEWER CONNECTION

CAPPED END INV. 799.37

MAINLINE INV. 799.29 E, W

4" PVC SDR-21 SANITARY SEWER CONNECTION

CAP END OF INSTALLED SANITARY SEWER FOR FUTURE CONNECTION.2.

IS COMPLETED.

UPWARDS.  THIS WORK SHALL BE COMPLETED BEFORE SANITARY SEWER LINING

WITH CASCADE COUPLING OR APPROVED EQUAL.  THE WYE SHALL BE ROTATED

PROPOSED WYE WITH NECESSARY PIPE TO CONNECT TO EXISTING SANITARY SEWER

THE CONTRACTOR SHALL CUT EXISTING SANITARY SEWER AND INSTALL

CONNECT PVC SDR-21 TO THE EXISTING SANITARY SEWER WITH SEWER SADDLE WYE. 1.

SANITARY SEWER NOTES:
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SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

200  MJ TEE, 12" X16"

 RT 20.40' 519+49.87,STA.

 795.62 =INV

201  VAULT IN VALVE GATE16"

 RT 20.02' 519+54.85,STA.

 795.71 =INV

202  MJ TEE, 6" X16"

 RT 19.65' 519+59.83,STA.

 795.74 =INV

203  VAULT IN VALVE GATE6"

 RT 25.41' 519+60.02,STA.

 795.74 =INV

204  WITH: MAIN SERVICE FIRE CI 6" EXISTING TOCONNECTION

 MAIN WATER DI 6" OF60'

 COUPLING TRANSITION6"

 RT 79.30' 519+63.47,STA.

 795.75 =INV

205  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 6" X 16" AND MAIN WATER DI 6" OF 47'INSTALL

 RT 62.66' 520+26.64,STA.

 797.42 =INV

206  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 6" X 16" AND MAIN WATER DI 6" OF 30'INSTALL

 RT 40.45' 523+67.35,STA.

 802.32 =INV

207  VAULT IN VALVE GATE16"

 RT 9.30' 524+62.10,STA.

 799.36 =INV

208  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 6" X 16" AND MAIN WATER DI 6" OF 20'INSTALL

 RT 26.21' 527+63.39,STA.

 798.79 =INV

209  MJ BEND, 11.25°16"

 RT 5.35' 529+77.00,STA.

 803.10 =INV

210  MJ BEND, 45°16"

 LT 27.49' 530+61.23,STA.

 FITTING AT BLOCK THRUSTPROVIDE

 804.34 =INV

211  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 6" X 16" AND MAIN WATER DI 6" OF 4'INSTALL

 LT 30.74' 530+65.21,STA.

 804.40 =INV

212  MJ TEE, 12" X16"

 LT 26.13' 530+67.08,STA.

 804.42 =INV

213  VAULT IN VALVE GATE16"

 LT 24.50' 530+74.62,STA.

 804.54 =INV

214  WITH: MAIN WATER AC 16" EXISTING TOCONNECTION

 COUPLINGTRANSITION

 SOUTH THE TO MAIN WATER EXISTINGABANDON

 LT 22.49' 530+84.69,STA.

 804.68 =INV

215  VAULT IN VALVE GATE12"

 LT 20.79' 530+65.97,STA.

 804.41 =INV

216  MJ BEND, 11.25°12"

 RT 10.02' 530+59.16,STA.

 804.31 =INV

217  VAULT VALVE REDUCINGPRESSURE

 RT 22.93' 530+58.63,STA.

 804.30 =INV

218  WITH: MAIN WATER CI 4" EXISTING TOCONNECTION

 COUPLING TRANSITION4"

 MJ REDUCER, 4" X12"

 MJ BEND, 90°12"

 SOUTH THE TO MAIN WATER EXISTINGABANDON

 RT 26.38' 530+61.05,STA.

 804.34 =INV

219  VAULT IN VALVE GATE16"

 RT 20.77' 519+44.90,STA.

 795.47 =INV

220  MJ BEND, 45°16"

 RT 22.69' 519+20.01,STA.

 794.66 =INV

221  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 6" X 16" AND MAIN WATER DI 6" OF 70'INSTALL

 RT 46.75' 117+36.04,STA.

 780.10 =INV

222  MJ BEND, 22.5°16"

 LT 8.02' 120+77.76,STA.

 734.79 =INV

223  MJ TEE, 12" X16"

 LT 11.24' 121+45.34,STA.

 726.64 =INV

224  MJ BEND, 22.5°16"

 LT 3.60' 122+04.18,STA.

 721.79 =INV

225  MJ TEE, 12" X16"

 LT 5.45' 122+18.50,STA.

 718.37 =INV

226  VAULT IN VALVE GATE16"

 LT 6.71' 122+97.50,STA.

 718.48 =INV

227  MJ BEND, 45°16"

 LT 6.66' 123+02.50,STA.

 718.38 =INV

228  WITH: MAIN WATER DI 16" EXISTING TOCONNECTION

 MJ SLEEVE,16"

 MJ BEND, 45°16"

 WEST THE TO MAIN WATER EXISTINGABANDON

 LT 10.10' 123+08.03,STA.

 718.27 =INV

229  MJ BEND, 22.5°12"

 LT 26.68' 121+45.98,STA.

 726.57 =INV

230  VAULT IN VALVE GATE12"

 LT 29.96' 121+47.64,STA.

 726.39 =INV

231  MJ BEND, 45°12"

 LT 33.56' 121+49.51,STA.

 726.19 =INV

232  VAULT VALVE REDUCINGPRESSURE

 LT 34.90' 121+53.18,STA.

 725.80 =INV

233  VAULT IN VALVE GATE12"

 LT 46.14' 121+90.66,STA.

 722.66 =INV

234  MJ BEND, 45°12"

 RT 1.38' 122+19.92,STA.

 718.30 =INV

235  VAULT IN VALVE GATE12"

 RT 5.06' 122+17.76,STA.

 718.41 =INV

236  MJ BEND, 45°12"

 RT 8.30' 122+15.64,STA.

 718.51 =INV

300  WITH: MAIN WATER CI 6" EXISTING TOCONNECTION

 COUPLING TRANSITION6"

 MJ REDUCER, 6" X12"

 MJ BEND, 45°12"

 NORTH THE TO MAIN WATER EXISTINGABANDON

 LT 16.88' 601+80.08,STA.

 716.21 =INV

301  MJ BEND, 45°12"

 RT 7.86' 602+07.21,STA.

 716.56 =INV

302  VAULT IN VALVE GATE12"

 RT 7.82' 602+14.37,STA.

 716.66 =INV

303  MJ BEND, 11.25°12"

 RT 5.31' 607+70.33,STA.

 717.83 =INV

304  VAULT IN VALVE GATE12"

 RT 6.30' 607+84.22,STA.

 717.83 =INV

305  MJ TEE, 12" X12"

 RT 6.84' 607+94.92,STA.

 717.83 =INV

306  VAULT IN VALVE GATE12"

 RT 7.27' 608+46.00,STA.

 717.83 =INV

307  MJ TEE, 12" X12"

 TEE OF RUN NORTH THE ON REDUCER 8" X 12"INSTALL

 RT 7.23' 608+53.68,STA.

 717.83 =INV

308  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 6" X 8" AND MAIN WATER DI 6" OF 22'INSTALL

 RT 29.07' 610+83.09,STA.

 718.04 =INV

309  VAULT IN VALVE GATE8"

 RT 7.10' 612+96.72,STA.

 717.51 =INV

310  MJ BEND, 45°8"

 RT 7.22' 613+06.14,STA.

 717.47 =INV

400  MAINS WATER DI 12" EXISTING TOCONNECTION

 WITH: SOUTH AND EAST THETO

 MJ SLEEVES, TRANSITION2-12"

 MJ TEE, 12" X12"

 EAST THE TO MAIN WATER DI 12" OF 74'INSTALL

 WEST THE TO MAIN WATER EXISTINGABANDON

 RT 51.35' 106+27.11,STA.

401  BOX AND VALVE AUXILIARY WITH HYDRANTRELOCATE

 MAIN WATER DI 12" OF 5'INSTALL

 MAIN WATER DI 6" OF 5'INSTALL

 MJ TEE, 6" X12"

 COUPLINGS TRANSITION 12" -2

 RT 47.33' 106+83.89,STA.

402  BOX AND VALVE AUXILIARY WITH HYDRANTRELOCATE

 MAIN WATER DI 12" OF 5'INSTALL

 MAIN WATER DI 6" OF 5'INSTALL

 MJ TEE, 6" X12"

 COUPLINGS TRANSITION 12" -2

 RT 60.83' 109+45.18,STA.

403  BOX AND VALVE AUXILIARY WITH HYDRANTRELOCATE

 MAIN WATER DI 12" OF 5'INSTALL

 MAIN WATER DI 6" OF 4'INSTALL

 MJ TEE, 6" X12"

 COUPLINGS TRANSITION 12" -2

 RT 63.11' 112+05.69,STA.

404  WITH: MAIN WATER DI 12" EXISTING TOCONNECTION

 MJ TEE, 12" X12"

 MJ SLEEVE,12"

 MAIN WATER DI 12" OF 4'INSTALL

 RT 61.77' 113+48.50,STA.

405  VAULT IN VALVE GATE12"

 WITH: MAIN WATER DI EXISTING TOCONNECT

 MJ SLEEVE,12"

 MAIN WATER DI 6" OF 4'INSTALL

 RT 61.83' 113+45.85,STA.

406  BOX AND VALVE AUXILIARY WITH HYDRANTRELOCATE

 WEST THE THO MAIN WATER DI 12" OF 70'INSTALL

 MAIN WATER DI 6" OF 5'INSTALL

 MJ TEE, 6" X12"

 COUPLINGS TRANSITION 12" -2

 NORTH THE TO CROSSING MAIN WATER EXISTING THEABANDON

 RT 67.59' 114+89.43,STA.

500

501

502

503

INSTALL 8' OF 12" DI WATER MAIN

RELOCATE HYDRANT WITH AUXILIARY VALVE AND BOX

INSTALL 5' OF 12" DI WATER MAIN

INSTALL 10' OF 6" DI WATER MAIN

12" X 6" TEE, MJ

2 - 12" TRANSITION COUPLINGS

STA. 507+94.36, 41.07' LT

RELOCATE HYDRANT WITH AUXILIARY VALVE AND BOX

INSTALL 14' OF 6" DI WATER MAIN

12" X 6" TEE, MJ

2 - 12" TRANSITION COUPLINGS

STA. 510+86.32, 47.72' LT

RELOCATE HYDRANT WITH AUXILIARY VALVE AND BOX

INSTALL 5' OF 12" DI WATER MAIN

INSTALL 8' OF 6" DI WATER MAIN

12" X 6" TEE, MJ

2 - 12" TRANSITION COUPLINGS

STA. 513+59.67, 53.27' LT

RELOCATE HYDRANT WITH AUXILIARY VALVE AND BOX

INSTALL 5' OF 12" DI WATER MAIN

INSTALL 12' OF 6" DI WATER MAIN

12" X 6" TEE, MJ

2 - 12" TRANSITION COUPLINGS

STA. 516+64.27, 53.12' LT

100  MAIN WATER DI 12" EXISTING TO CONNECTIONSLEEVE

 EAST THE TO MAIN WATER EXISTINGABANDON

 LT 40.28' 105+47.30,STA.

 807.84 =INV

101  VAULT IN VALVE GATE12"

 LT 29.08' 105+58.71,STA.

 807.91 =INV

102  MJ BEND, 45°12"

 LT 25.00' 105+62.84,STA.

 807.94 =INV

103  MJ BEND, 45°12"

 LT 25.20' 105+82.84,STA.

 808.07 =INV

104  MJ BEND, 45°12"

 LT 44.66' 106+01.95,STA.

 808.19 =INV

105  MJ TEE, 8" X12"

 LT 44.63' 106+05.65,STA.

 808.21 =INV

106  VAULT IN VALVE GATE8"

 LT 55.68' 106+05.67,STA.

 808.21 =INV

107  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 6 X 8" AND MAIN WATER DI 6" OF 3'INSTALL

 LT 60.92' 106+08.31,STA.

 808.23 =INV

108  MJ BEND, 45°8"

 LT 63.88' 106+05.48,STA.

 808.21 =INV

109  WITH: MAIN WATER CI 4" EXISTING TOCONNECTION

 COUPLING TRANSITION4"

 MJ REDUCER, 4" X8"

 MJ BEND, 45°8"

 SOUTH THE TO MAIN WATER EXISTINGABANDON

 LT 96.25' 105+77.26,STA.

 808.03 =INV

110  MJ TEE, 12" X12"

 LT 44.42' 106+28.00,STA.

 808.39 =INV

111  VAULT VALVE REDUCINGPRESSURE

 LT 29.21' 106+27.86,STA.

 808.39 =INV

112  VAULT IN VALVE GATE12"

 RT 44.46' 106+27.19,STA.

  808.38 =INV

113  VAULT IN VALVE GATE12"

 LT 44.38' 106+32.89,STA.

 808.44 =INV

114  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 8" X 12" AND MAIN WATER DI 6" OF 7'INSTALL

 LT 35.12' 108+25.00,STA.

 810.20 =INV

115  BOX AND VALVE AUXILIARY WITHHYDRANT

 MJ TEE, 6" X 12" AND MAIN WATER DI 6" OF 7'INSTALL

 LT 34.39' 111+57.91,STA.

 807.69 =INV

116  MJ TEE, 12" X12"

 LT 40.08' 113+47.60,STA.

 800.79 =INV

117  VAULT VALVE REDUCINGPRESSURE

 LT 36.09'  113+47.63,STA.

 800.79 =INV

118  VAULT IN VALVE GATE12"

 RT 44.34' 113+48.34,STA.

 800.75 =INV

119  VAULT IN VALVE GATE12"

 LT 40.24' 115+09.53,STA.

 795.62 =INV

120  MJ BEND, 45°12"

 LT 40.42' 115+14.42,STA.

 795.52 =INV

WS

SS1

SS2
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Water Service

General Notes:

B-boxes should be located in grassy, non-paved areas.3.

No couplings permitted between curb stop and building.2.

No couplings permitted between corporation and curb stop.1.

6"

5'-6" Min

depending on condition of main

sleeve may be required 

Note: Full stainless steel, tapped 

AC mains (direct tap for DI)

Romac 202N for existing CI and 

 

Sidewalk

L
o
t 
L
in
e

6
' 

M
in
.

(no rod).

" and 1" services 4
3

" upper section for 4
1

pattern. 1 

Curb box: A.Y. McDonald 5614, Minneapolis 

undisturbed ground

Placed on 

and 2" services

" 4
1

Swivel nut 4750 ST required for 1

4701BT  or 4701BP (Ball Type)

Corporation stop A.Y. McDonald 

Minneapolis Pattern)

6104BT (Ball Type, 

Curb stop A.Y. McDonald 

or Village approved size

1" Type K copper tubing 

Support brick

Revised 070909

W-4 012908

DIAMETER OF WATER MAIN

48"

60"

VAULT DIAMETER

   and under8"

   and over10"

 

continuous 1/2-inch steel reinforcement

Steps at 16" O.C. copolymer polypropylene plastic with a 3.

more than 16" below grade.

Tracer wire shall be connected to the side of the vault no 7.

Village Engineer.

conditions require them and they are accepted by the 

Eccentric cones shall not be used unless underground 6.

SSB-COMPACT.

Fittings shall be ANSI-AWWA C153/A21.53 5.

coating C-104.

Water main shall be Class 52 ductile iron pipe with cement 4.

.

adjustments shall be rubber.

precast concrete. The top ring in paved areas with crown 

may be used. No more than two (2) of those rings may be 

Adjustment:  Three adjustment rings totaling 8" in height 2.

All dimensions are in inches unless otherwise specified.1.

General Notes:

lid)

imprint (or equivalent East Jordan Iron Works frame and 

"B"self-sealing solid lid w/ "CARPENTERSVILLE WATER" 

Neenah Catalog No. R-1713 manhole frame,  Type 

material (typ.)

Bituminous gasket 

thru 16")

Waterous (for sizes 

resilient wedge Clow or 

Clow F-6100 or C-515 

C-515 resilient wedge 

(typ.)

material 

gasket 

Bituminous 

Tracer wire

5
'-
6
" 

m
in
im

u
m
 b

u
ry

restraint

mechanical joint 

EBAA Mega-Lug 
D.I. Class 52

CA-6 bed

6" granular 

Solid concrete block

Valve Vault Type A

Revised 071309

W-1 012908

5"

FINISHED GRADE

OF SLOPING.

BOXES OR TRENCH SHIELDS MAY BE USED IN LIEU

(AVG SLOPE = 1:1). PORTABLE TRENCH OR SLIDING

SLOPING ELEVATIONS IN VARIOUS TYPES OF SOILS

ANGLE OF REPOSE AS CALCULATED BY OSHA FOR

ACTUAL TRENCH WALL

V
A

R
IE

S

V
A

R
IE

S

4" MIN.

VARIES

4" MIN. PIPE BEDDING (CA-11)

GRANULAR MATERIAL (CA-6).

MATERIAL AND REPLACE WITH COMPACTED 

IF ENCOUNTERED, REMOVE ANY UNSUITABLE 

WHERE SHOWN ON THE DRAWINGS

UNIMPROVED AREAS, OR PAVEMENT SURFACE 

4" LAYER OF TOPSOIL FOR YARD AREAS AND 

PIPE

SCALE: NTS

TYPICAL WATER MAIN TRENCH 

O.D.+24" (MAX.) 

BACKFILLED WITH COMPACTED CA-6.

EXCAVATED MATERIAL. PAVED AREAS SHALL BE 

AREAS SHALL BE WITH COMPACTED SUITABLE 

FINAL BACKFILL UNDER YARDS AND UNIMPROVED 

SPRINGLINE, COMPACTED

PIPE HAUNCHING (CA-11) PLACED TO PIPE 
6" MIN.

BACKFILL OVER TOP OF PIPE, COMPACTED. 

MINIMUM 6" GRANULAR MATERIAL (CA-6) INITIAL 



8
"

3
'-

0
"

6
'-

6
"
±

18"

12"

6" 6"

MAXIMUM

4
"

 

4
"
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SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

   

THRUST BLOCK DETAIL
SCALE: NTS

FLANGE ADAPTER

12" RESTRAINED

SECTION

SCALE:

PLAN

MANHOLE COVER

30" WATERTIGHT

ADJUSTING RINGS

WATERTIGHT JOINTS AND

PROVIDE FLAT

SLAB TOP DESIGNED

FOR HS20-44 LOADING

SLOPE @ 1/4"/FT.

MANHOLE BOTTOM

MONOLITHIC CONCRETE

12"Ø SUMP

A

 

A

 

CONC.

3
0
"

A

3/4"=1'-0"

INTERNAL

FRAME SEAL

12" 12"

EXTERIOR SURFACE TREATMENT.

SECTION AND FLAT TOP SLAB WITH

WITH MONOLITHIC CONCRETE BOTTOM 

6' DIA. PRECAST CONCRETE VAULT

(GUAGE BY OTHERS)

PRESSURE GAUGE 

" N.P.T. TAP FOR2
1

NEENAH R-1713

(GUAGE BY OTHERS)

PRESSURE GUAGE

" N.P.T. TAP FOR2
1FLANGE ADAPTER

8" RESTRAINED

PRESSURE SIDE

FLOW TO LOW

PRESSURE REDUCING VALVE VAULT DETAIL

POLYSTYRENE

2" EXTRUDED

PROFILE

SECTION A-A

FOR PIPE SUPPORT

CONCRETE CRADLE

AS DIRECTED BY THE ENGINEER

BETWEEN PIPES IS 12" OR LESS 

TO BE USED WHEN CLEARANCE

NO SCALE

A

 

A  

CRADLE

CONCRETE

CAST-IN-PLACE

PIPELINE

PROPOSED

NO SCALE

DETAIL

PIPE INSULATION

TRENCH WIDTH

BY THE ENGINEER

WHEN DIRECTED

MIN. REQUIRED

LESS THAN THE

WHEN COVER IS

PROVIDE INSULATION
(ASTM 578)(TYP)

INSULATION 

2-INCH RIGID

MAIN TRENCH DETAIL

IN TYPICAL WATER

MATERIAL AS SHOWN

BEDDING AND COVER

GRANULAR PIPE

(GUAGE BY OTHERS)

PRESSURE GAUGE 

" N.P.T. TAP FOR2
1

(GUAGE BY OTHERS)

PRESSURE GAUGE 

" N.P.T. TAP FOR2
1

(GUAGE BY OTHERS)

PRESSURE GAUGE 

" N.P.T. TAP FOR2
1

PIPE STAND

ADJUSTABLE

PAID FOR SEPARATELY.

ARE CONSIDERED PART OF THE P.R.V. VAULT AND WILL NOT BE

FITTINGS, PIPE, AND APPURTENANCES INCLUDED AS PART OF THIS DETAIL

NOTE:

(FLxFL)

12" SPOOL

FL MJ

(FL X PE)

12" SPOOL

(TYP. FOR 2)

12" SPOOL (FLxMJ)

(MJ x FL)

12" SPOOL

(FL x MJ)

OPERATOR

W/HAND WHEEL

12" GATE VALVE

PROTECTION (TYP.)

EXTERIOR JOINT 

WATER TIGHT

MAIN CONSTRUCTION IN ILLINOIS - SEE PAGES 156-159.

TAKEN FROM THE STANDARD SPECIFICATIONS FOR WATER AND SEWER

DENSITY.

STANDARD PROCTOR MAXIMUM
SEE NOTE 1

WATERMAIN

PROPOSED

4. POINT LOADS SHALL NOT BE ALLOWED BETWEEN WATER MAIN OR WATERMAIN AND SEWER.

3. USE A CASING FOR PROPOSED WATER MAIN AND SEAL ENDS OF CASING.

1. OMIT SELECT GRANULAR CRADLE AND

   GRANULAR BACKFILL TO ONE (1)

   FOOT OVER TOP OF PIPE AND USE

   SELECT EXCAVATED MATERIAL (CLASS

   IV) AND COMPACT FOR 10 FEET ON

   EITHER SIDE OF SEWER LINE.

2. IF SELECT GRANULAR BACKFILL

EXISTS, REMOVE WITHIN WIDTH OF

EXISTING SEWER LINE TRENCH AND

  REPLACE WITH SELECT EXCAVATED

  MATERIAL (CLASS IV) AND COMPACT.

BE COMPACTED TO 95% OF

NOTE: CLASS IV MATERIAL SHALL

SEPARATION.

PROPOSED WATER MAIN ABOVE EXISTING SEWER LINE WITH LESS THAN 18"

EXISTING SEWER LINE

SEE NOTE 2

CASING, SEE NOTE 3

  MATERIAL (CLASS IV) AND COMPACT.

  REPLACE WITH SELECT EXCAVATED

EXISTING SEWER LINE TRENCH AND

EXISTS, REMOVE WITHIN WIDTH OF

2. IF SELECT GRANULAR BACKFILL

   EITHER SIDE OF SEWER LINE.

   IV) AND COMPACT FOR 10 FEET ON

   SELECT EXCAVATED MATERIAL (CLASS

   FOOT OVER TOP OF PIPE AND USE

   GRANULAR BACKFILL TO ONE (1)

1. OMIT SELECT GRANULAR CRADLE AND

EXISTING SEWER LINE

SEE NOTE 2

MIN.

18"

95% OF STANDARD PROCTOR MAXIMUM DENSITY.

NOTE: CLASS IV MATERIAL SHALL BE COMPACTED TO

MINIMUM SEPARATION.

PROPOSED WATERMAIN ABOVE EXISTING SEWER LINE WITH 18"

WATERMAIN

PROPOSED

SEE NOTE 1

   DUE TO SETTLEMENT OF SEWER TRENCH.

5. PROVIDE ADEQUATE SUPPORT FOR EXISTING WATERMAIN TO PREVENT DAMAGE

  AND WATER MAIN.

4. POINT LOADS SHALL NOT BE ALLOWED BETWEEN SEWER OR SEWER CASING

  b. USE 10 FEET OF CASING FOR PROPOSED SEWER AND SEAL ENDS OF CASING.

     PRESSURE TEST, OR;

3. a. CONSTRUCT 10 FEET OF PROPOSED SEWER WITH WATERMAIN QUALITY PIPE AND

   COMPACT FOR 10 FEET ON EITHER SIDE OF WATER MAIN.

   OVER TOP OF PIPE AND USE SELECT EXCAVATED MATERIAL (CLASS IV) AND

2. OMIT SELECT GRANULAR CRADLE AND GRANULAR BACKFILL TO ONE (1) FOOT

  AND COMPACT.

  SEWER TRENCH AND REPLACE WITH SELECT EXCAVATED MATERIAL (CLASS IV)

1. IF SELECT GRANULAR BACKFILL EXISTS; REMOVE WITHIN WIDTH OF PROPOSED

NOTES:

PROCTOR MAXIMUM DENSITY.

NOTE: CLASS IV MATERIAL TO BE COMPACTED TO 95% OF STANDARD

MINIMUM SEPARATION.

EXISTING WATERMAIN BELOW PROPOSED SEWER LINE WITH 18"

18" 

SEE NOTE 1

WATERMAIN

EXITING

SEE NOTE 5

SEE NOTE 2

SEE 3b

PROPOSED CASING

SEE 3a, OR

PROPOSED SEWER

TRENCH WIDTH

WATERMAIN

10' 10'

1
8
"

10'10'

U-5

NOTES:

NOTES:

WATER AND SEWER SEPARATION REQUIREMENTS DETAIL

47

28

14

8 2

4

7

3

4

28

8

28

47

8"

6"

BEARING AREA (SQ. FT.)

MEMBER

STRUCTURAL

STEEL
THRUST BLOCK

THRUST BLOCK

THRUST BLOCK

POURED

THRUST BLOCK

THRUST BLOCK

CONCRETE

CONCRETE

POURED

THRUST BLOCK

THREADED ROD TO BE USED BETWEEN

ANGLES 4.0' OR LESS APART.

MEGA LUG GLANDS CAN BE USED IN LUE OF 

THREADED BOLTS.

NOTES:

MINIMUM THRUST BLOCK DEPTH = 1'-6"

BEARING AREA = LENGTH X WIDTH

14

<

12"

16" 14

7.

6.

5.

4.

3.

2.

1.

3

5

8

16 8

  TEE, PLUG

REDUCERS

AT CROSSES AND

THRUST COLLAR

INSTALLED ON REDUCERS. INSTALL COLLAR AT CENTER POINT OF REDUCER. 

USE LARGER END DIAMETER FOR THRUST COLLAR BEARING AREA 

APPROVED BY THE ENGINEER AT ALL TEMPORARY LINE STOPS.

PROVIDE THRUST BLOCKS OR OTHER MEANS OF THRUST RESTAINT AS 

THRUST BLOCKS ARE INDICATED ON THE PLANS.

RESTRAINED JOINT TYPE IN LIEU OF THRUST BLOCKS, EXCEPT WHERE

WATER MAIN PIPE THAT IS 16" DIAMETER AND LARGER SHALL BE 

FOR WATER MAIN PIPE THAT IS 12" DIAMETER AND SMALLER.

PROVIDE THRUST BLOCKS AT ALL REQUIRED BENDS AND FITTINGS 

CONCRETE SHALL BE 3,000 PSI MINIMUM.

BACKFILL AND COMPACT AS APPROVED BY THE ENGINEER.

SOILS ARE ENCOUNTERED THE CONTRACTOR SHALL PROVIDE SUITABLE

ALL BLOCKING MUST BEAR ON UNDISTURBED EARTH ONLY. IF UNSTABLE 

PROVIDE THRUST BLOCKS AT BENDS THAT ARE 11.25° AND GREATER.

CONCRETE
CONCRETE

CONCRETE

CONCRETE

CONCRETE

CONCRETE

(TYP.)

1'-6" MIN
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SCALE:

KANE

F.A.U.

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

61E73

NEW REMOVED

INSTALL NEW HYDRANT

UNLESS 

OTHERWISE INDICATED.
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