

CO052


DATE	REVISION	BY

SUMMARY OF QUANTITIES

ITEM NO.	DESCRIPTION	UNIT	TOTAL QUANTITIES	AS BUILT QUANTITIES
AR150510	ENGINEER'S FIELD OFFICE	L.S.	1	
AR150530	HAUL ROUTE	L.S.	1	
AR501911	REMOVE AND REPLACE PCC PAVEMENT	S.F.	1,219	
AR605541	CLEAN & SEAL CRACKS	L.F.	475	
AR620520	PAVEMENT MARKING-WATERBORNE	S.F.	108,734	
AR620525	PAVEMENT MARKING-BLACK BORDER	S.F.	22,991	
AR620900	PAVEMENT MARKING REMOVAL	S.F.	17,008	
AR800403	SURFACE PATCHING	S.F.	54	


INDEX TO SHEETS

SHEET NO.	DESCRIPTION
1	COVER SHEET
2	SUMMARY OF QUANTITIES, INDEX TO SHEETS
3	PROPOSED SAFETY PLAN
4	PROPOSED CONSTRUCTION PLAN: 11-29 - STA. 100+00 TO STA. 107+00
5	PROPOSED CONSTRUCTION PLAN: 11-29 - STA. 107+00 TO STA. 122+00
6	PROPOSED CONSTRUCTION PLAN: 11-29 - STA. 122+00 TO STA. 137+00
7	PROPOSED CONSTRUCTION PLAN: 11-29 - STA. 137+00 TO STA. 152+00
8	PROPOSED CONSTRUCTION PLAN: 11-29 - STA. 152+00 TO STA. 165+01
9	PROPOSED CONSTRUCTION PLAN: TAXIWAY "B" - STA. 100+00 TO STA. 130+30
10	PROPOSED CONSTRUCTION PLAN: TAXIWAY "D" - STA. 0+00 TO STA. 7+60
11	PROPOSED MARKING PLAN: 11-29 - STA. 100+00 TO STA. 112+00
12	PROPOSED MARKING PLAN: 11-29 - STA. 112+00 TO STA. 125+00
13	PROPOSED MARKING PLAN: 11-29 - STA. 125+00 TO STA. 138+00
14	PROPOSED MARKING PLAN: 11-29 - STA. 138+00 TO STA. 152+00
15	PROPOSED MARKING PLAN: 11-29 - STA. 152+00 TO STA. 165+01



IL. PROJ.: MTO-3551 A.I.P. PROJ.: 3-17-0066-B17

IRI Project No. 815-06RWD Filename R-002FLP.DWG Scale N/A Date 10/31/05	LAYOUT DRAWN CCC REVIEWED CAH	10/31/05 10/31/05 01/09/06
--	-------------------------------------	----------------------------------



PAVEMENT REPAIRS ON RUNWAY 11-29
SUMMARY OF QUANTITIES, INDEX TO SHEETS