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NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONAB-HPS-sht-rem04M.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 50'

PLOT DATE = 1/19/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

(81-1)R & 81-1HVBR

UNKNOWN C
OMMUNICATION L

INE

UNKNOWN C
OMMUNICATION L

INE

 30
20+00

 
3
5
+
0
0

REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

REMOVAL LEGEND:

X

ISLAND REMOVAL

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

(UNLESS OTHERWISE NOTED)

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

2

SCALE:

50' 100'0

2021 RIVER DR.

1 KONE CT

MATCH LINE STA 31+00.00 (PR I-74)

190 22ND ST.

STA 25+35.00 (IL)

STA 6745+67.06 (IA) =

STA EQUATION

~ EX RIVER DR

2,516 SQ FT

MEDIAN REMOVAL,

~ PR I-74

\ EX I-74 NB

\ EX I-74 SB

\ EX RAMP N-3

\ EX RAMP 3-N

(SEE NOTE 8)

PAVEMENT

EX ASPHALT 

(SEE NOTE 8)

FOUNDATION

EX CONCRETE 

(SEE NOTE 8)

FOUNDATION

EX CONCRETE 

(SEE NOTE 8)

EX CONCRETE FOUNDATION

(SEE NOTE 8)

FOUNDATION

EX CONCRETE 

16.00 LT

STA 3020+45.69

362 SQ YD

PAVEMENT REMOVAL, 

IOWA STA 6748+25.00

IMPROVEMENT BEGINS

9.60' LT 

STA 3020+71

CONTRACT LIMITS (COORDINATE   WITH ADJACENT CONTRACT BY OTHERS)

10

26+87

BELOW GRADE
CASINGS CUT OFF 3'
TOTAL DEPTH = 414'

WATER WELL, 8"
EXISTING SEALED

BELOW GRADE
CASINGS CUT OFF 3'
TOTAL DEPTH = 424'

WATER WELL, 10"
EXISTING SEALED

MOLINE'S WATER SUPPLY DURING CONSTRUCTION ACTIVITIES

ENGINEERING CONTROLS REQUIRED TO PROTECT

AT STA 151+13.50; 250' RT (\ EX RAMP N-3)

INTAKE STRUCTURE IS LOCATED DOWNSTREAM

NOTE: CITY OF MOLINE'S EXISTING WATER

0.45 AC.

TREE REMOVAL, ACRES

1.80 AC.

TREE REMOVAL, ACRES

0.25 AC.

TREE REMOVAL, ACRES

170' RT

28+40

170' RT

29+05

230' RT

29+05

245' RT

29+96

135' RT

29+67

135' RT

28+40

75' RT

27+65

75' RT

26+95

105' RT

26+00

220' RT

26+29

140' RT

27+65

0' RT

26+95

0' RT

28+75

25' RT

6747+65

120' RT

6747+65

64' RT

6746+60

6-IN

6-IN
6-IN

6-IN

7-IN

6-IN
8-IN

265' LT

6747+95

265' LT

6747+15

185' LT

6747+15

185' LT

6746+75 160' LT

6746+75

45' LT

6748+15

45' LT

6747+90

220' LT

6746+40

149' LT

27+76

25' LT

26+00

7-IN
8-IN

(REMOVED)

4.00' LT

STA 3017+11.85

LIMITS OF CONSTRUCTION (TYP.)
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SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONAB-HPS-sht-rem12M.dgn
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PLOT SCALE = 1" = 50'

PLOT DATE = 1/25/2017
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DESIGNED
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REVISED -
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REVISED
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ELEC

5" STEEL POLE
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REMOVAL LEGEND:

X

ISLAND REMOVAL

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

(UNLESS OTHERWISE NOTED)

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

X
X

X

2

SCALE:

50' 100'0

MATCH LINE STA 31+00.00

~ PR I-74

~ EX RIVER DR

18 FT

REMOVAL 24"

STORM SEWER

230 FT

REMOVAL 24"

STORM SEWER

12 FT

REMOVAL 12"

STORM SEWER

88 FT

REMOVAL 24"

STORM SEWER

SEE NOTE 6

FENCE REMOVAL

BELOW GRADE
CASINGS CUT OFF 3'
TOTAL DEPTH = 414'

WATER WELL, 8"
EXISTING SEALED

BELOW GRADE
CASINGS CUT OFF 3'
TOTAL DEPTH = 424'

WATER WELL, 10"
EXISTING SEALED

CONTRACT LIMITS (COORDINATE   WITH ADJACENT CONTRACT BY OTHERS)

LIMITS OF CONSTRUCTION (TYP.)
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CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS
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DESIGNED
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REMOVAL LEGEND:

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

(UNLESS OTHERWISE NOTED)

REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

X

ISLAND REMOVAL

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

2

SCALE:

50' 100'0

~ EX 4TH AVE

STA 5006+84.59

MATCH LINE STA 31+00.00 (PR I-74)

MATCH LINE STA 40+00.00 (PR I-74)

~ PR I-74

DRIVEWAY PAVEMENT REMOVAL, 55 SQ YD

PAVEMENT REMOVAL, 103 SQ YD

266 SQ YD

PAVEMENT REMOVAL,

~ EX RIVER DR

~ EX 5TH AVE

\ EX RAMP 7-N

\ EX RAMP N-7

\ EX RAMP 3-N

\ EX RAMP N-3

1,705 SQ FT

SIDEWALK REMOVAL,

REMOVAL

BEGIN PAVEMENT

STA 366+84.00

42.89' LT

5003+37.46

63.24' LT

5006+02.51

181.85' LT

5007+73.14

181.09' LT

5006+20.49

22.85' LT

5006+15.43

21.28' LT

5006+56.87

STA 3016+00.87

2,912 SQ YD

REMOVAL,

PAVEMENT

2,855 SQ YD 

SURFACE REMOVAL, 2 1/2", 

HOT-MIX ASPHALT 

275 SQ FT

SIDEWALK REMOVAL,

REMOVAL

END PAVEMENT

STA 371+03.33

 40
0+00

19.04' LT

399+60.44

53.43' LT

399+65.32

14.61' LT

400+32.68

24.40' RT

399+61.77

45.92' RT

399+74.74

160 SQ FT

SIDEWALK REMOVAL,

53.57' LT
400+38.74

9,428 SQ YD

PAVEMENT REMOVAL,

1,770 SQ FT

MEDIAN REMOVAL,

143 SQ YD

PAVEMENT REMOVAL, 

1,801 SQ YD

REMOVAL,

PAVEMENT

219 SQ YD
REMOVAL,
PAVEMENT

3016+20

701 SQ YD
PAVEMENT REMOVAL,

904 SQ YD

PAVEMENT REMOVAL,

197.01' LT
5006+64.87

277.52' LT
5005+26.88

17-IN
17-IN

18-IN

22-IN

15-IN

9-IN
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13-IN
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14-IN
11-IN
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12-IN12-IN
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6-IN 17-IN
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16-IN
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16-IN
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19-IN

14-IN

18-IN

15-IN

16-IN

15-IN

12-IN

14-IN

11-IN
16-IN

15-IN

6-IN

REMOVAL

BEGIN PAVEMENT

STA 162+99.02

REMOVAL

END PAVEMENT

STA 174+46.19

6-IN

6-IN

6-IN

12-IN

6-IN

22-IN

13-IN

15-IN

REMOVE IN THIS CONTRACT
MOLINE, IL 61265
2101 5TH AVE
BUILDING REMOVAL NO. 2

REMOVE IN THIS CONTRACT
MOLINE, IL 61265

400 21ST ST
BUILDING REMOVAL NO. 1

PAVEMENT REMOVAL, 1,005 SQ YD

PAVEMENT REMOVAL

END 5TH AVE

SIDEWALK REMOVAL, 82 SQ FT

SIDEWALK REMOVAL, 236 SQ FT

PAVEMENT REMOVAL
BEGIN 21ST ST
STA 21+21.23

SIDEWALK REMOVAL, 194 SQ FT

64.57' LT

STA 3008+10.00

68.29' LT

STA 3006+40.00

4.00' LT

STA 3017+11.85

DRIVEWAY PAVEMENT REMOVAL, 79 SQ YD
STA 5004+64.17 STA 21+49.57

197 SQ FT

SIDEWALK REMOVAL,

28-IN

32-IN
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REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

REMOVAL LEGEND:

X

ISLAND REMOVAL

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

(UNLESS OTHERWISE NOTED)

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

X

X

X

X

X X

X X

X

X

X

X

X

X
XX

X

X
X

X

X

X

X

X

X
X

X

X

X
XX

X

X

X

X

X

2

SCALE:

50' 100'0

MATCH LINE STA 31+00.00

MATCH LINE STA 40+00.00

~ PR I-74

~ EXIST 5TH AVE

~ EXIST 4TH AVE

 40
2+0

0

5TH AVE

27.37' LT

5006+14.80

~ EX RIVER DR

83 FT

REMOVAL 18"

STORM SEWER

34 FT

REMOVAL 10"

STORM SEWER 

67 FT

REMOVAL 12"

STORM SEWER

93 FT

REMOVAL 12"

STORM SEWER

94 FT

REMOVAL 12"

STORM SEWER

36 FT

REMOVAL 10"

STORM SEWER 

12 FT

REMOVAL 12"

STORM SEWER

39 FT

REMOVAL 18"

STORM SEWER

268 FT

REMOVAL 24"

STORM SEWER

8 FT

REMOVAL, 12"

STORM SEWER 

16 FT

REMOVAL 12"

STORM SEWER

76 FT

REMOVAL 8"

STORM SEWER 

\ EX RAMP N-3

COMB CURB GUTTER REMOVAL, 31 FT

COMB CURB GUTTER REMOVAL, 43 FT

51 FT

REMOVAL 12"

STORM SEWER 

7 FT

REMOVAL, 8"

STORM SEWER

83 FT

REMOVAL, 12"

STORM SEWER

73 FT

REMOVAL, 12"

STORM SEWER

75 FT

REMOVAL, 15"

STORM SEWER 

62 FT

REMOVAL, 12"

STORM SEWER 

12" 69 FT

STORM SEWER REMOVAL, 

STORM SEWER REMOVAL, 12" 38 FT

STORM SEWER REMOVAL, 12" 39 FT

57 FT

 STORM SEWER 31"x20"

ABANDON AND FILL

REMOVAL, 94 FT

GUARDRAIL 

STORM SEWER REMOVAL, 12", 77 FT

REMOVAL, 1,190 FT

COMB CURB GUTTER 

FLAGPOLE

REMOVE EXISTING 

51 FT

TO NOTE #6

REMOVAL, REFER

LANDSCAPE WALL

27 FT

REMOVAL, 12"

STORM SEWER

75 FT

REMOVAL 12"

STORM SEWER

TO NOTE #6

REMOVAL, REFER

LANDSCAPE WALL

63 FT

REMOVAL, 15"

STORM SEWER 

338 FT

REMOVAL 18"

STORM SEWER

33 FT

REMOVAL 15"

STORM SEWER

26 FT

 STORM SEWER 24"

ABANDON AND FILL

COMB CURB GUTTER REMOVAL,  1,070 FT

STORM SEWER  REMOVAL, 18" 8 FT

REMOVAL, 218 FT

COMB CURB GUTTER 

REMOVAL, 361 FT

COMB CURB GUTTER

STORM SEWER REMOVAL, 12" 7 FT

REMOVAL
END COMB CURB GUTTER

165.00' RT 4TH AVE
STA 406+95.84

REMOVAL
BEGIN COMB CURB GUTTER
21.77' RT 4TH AVE
STA 405+12.96

GUTTER REMOVAL
END COMB CURB

201.02' LT
STA 367+87.22

GUTTER REMOVAL
END COMB CURB
74.27' RT
STA 174+42.47

GUTTER REMOVAL
BEGIN COMB CURB
34.45' RT
STA 369+13.05

GUTTER REMOVAL
END COMB CURB

180.96' LT
STA 5006+12.62

GUTTER REMOVAL
END COMB CURB
21.04' LT 5TH AVE
5006+84.58

GUTTER REMOVAL
END COMB CURB
21.46' RT 5TH AVE
5006+84.58

REMOVAL

BEGIN CC&G

33.31' LT

5006+49.89

COMB CURB GUTTER REMOVAL 958 FT

100 FT

GUARDRAIL REMOVAL, 

18" 69 FT

REMOVAL,

SEWER

STORM

100 FT

REMOVAL,

GUARDRAIL

GUTTER REMOVAL
BEGIN COMB CURB

4.96' LT
STA 366+80.02

RAMP 3-N
\ EX

567 FT
REMOVAL,

GUTTER
COMB CURB

51 FT
TO NOTE #6

REMOVAL, REFER
LANDSCAPE WALL

GUTTER REMOVAL
BEGIN COMB CURB

5.08' RT
STA 162+98.74

GUTTER REMOVAL
BEGIN COMB CURB

20.71' LT
STA 163+00.17

EC, 1 EACH
FLAR ENDS
REMOV EX

COMB CURB GUTTER REMOVAL, 99 FT

BEGIN CC&G REMOVAL

28.63' RT

5006+59.64

GUTTER REMOVAL
END COMB CURB
37.62' LT
STA 174+37.57
41.96' RT =
STA 371+05.10

GUTTER REMOVAL
BEGIN COMB CURB
59.26' LT 5TH AVE
5003+36.07

5005+40.41

5006+23.51

44 FT

REMOVAL, 18"

STORM SEWER 

59 FT

STORM SEWER 24"

ABANDON AND FILL

69 FT

31" X 20",

REMOVAL

STORM SEWER
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REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES: REMOVAL LEGEND:

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

(UNLESS OTHERWISE NOTED)

X

ISLAND REMOVAL

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

597 SQ YD

PAVEMENT REMOVAL,

MATCH LINE STA 40+00.00 (PR I-74)

2

SCALE:

50' 100'0

9 SQ YD
REMOVAL,
PAVEMENT
DRIVEWAY

\ PR 6TH AVE

~ PR I-74

943 SQ YD

PAVEMENT REMOVAL,

~ EX 21ST ST

~ PR 19TH ST

\ EX RAMP N-7

SIDEWALK REMOVAL, 31 SQ FT

1067 SQ FT

SIDEWALK REMOVAL,

16 SQ FT

SIDEWALK REMOVAL,

SIDEWALK REMOVAL, 53 SQ FT

SIDEWALK REMOVAL, 60 SQ FT

3,236 SQ YD

PAVEMENT REMOVAL,

STA 73+58.99

REMOVAL

BEGIN RAMP PAVEMENT

~ PR 7TH AVE

STA 7017+03.00

EX RAMP S-7

77+86.54

EX RAMP 7-S

78+77.51

1,461 SQ YD

PAVEMENT REMOVAL,

859 SQ FT
REMOVAL,
ISLAND 

2,148 SQ FT

REMOVAL,

ISLAND

387 SQ FT

ISLAND REMOVAL,

214 SQ FT

ISLAND REMOVAL,

485 SQ FT

ISLAND REMOVAL,

35 SQ YD

REMOVAL,

PAVEMENT

DRIVEWAY

30 SQ YD

REMOVAL,

PAVEMENT

DRIVEWAY

31 SQ YD

REMOVAL,

PAVEMENT

DRIVEWAY

3647 SQ FT

SIDEWALK REMOVAL,

SIDEWALK REMOVAL, 288 SQ FT

SIDEWALK REMOVAL, 1,187 SQ FT

1,863 SQ FT

REMOVAL,

SIDEWALK 

SIDEWALK REMOVAL, 574 SQ FT

4,454 SQ FT

MEDIAN REMOVAL,

8,300 SQ FT

MEDIAN REMOVAL,

1,810 SQ FT

MEDIAN REMOVAL,

2,729 SQ FT

MEDIAN REMOVAL,

9,060 SQ FT

MEDIAN REMOVAL,

REMOVE MEDIA
N T

O S
TA 7

022
+59

REMOVAL, 11 SQ YD
DRIVEWAY PAVEMENT

2,125 SQ FT

MEDIAN REMOVAL,

REMOVAL, 36 SQ YD

DRIVEWAY PAVEMENT

5TH AVE

~ EX

190 SQ FT

SIDEWALK REMOVAL,

166 SQ FT

SIDEWALK REMOVAL,

(R
E

M
O

V
E

D
)

2
0
0
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E
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E
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T
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6
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(R
E
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D
)

2
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S

T
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6
1
1

(REMOVED)

21ST ST.

507

(R
E

M
O

V
E

D
)

2
0
1
1
 
6

T
H
 

A
V

E
.

(R
E

M
O

V
E

D
)

1,212 SQ YD

PAVEMENT REMOVAL,

REMOVAL
END ALLEY PAVEMENT
12.50' RT 21ST AVE
STA 22+90.65

PAVEMENT REMOVAL
END 6TH AVE
STA 6009+20.00

PAVEMENT REMOVAL
BEGIN 21ST ST
STA 24+98.32

PAVEMENT REMOVAL
END 21ST ST
STA 26+88.98

187 SQ FT

SIDEWALK REMOVAL,

PAVEMENT REMOVAL

END 7TH AVE

381 SQ FT

REMOVAL,

SIDEWALK 

260 SQ FT

REMOVAL,

SIDEWALK 

1,118 SQ YD
PAVEMENT REMOVAL,

594
 SQ F

T
SID

EWALK R
EMOVAL,

1031  SQ FT
SIDEWALK REMOVAL,

(REMOVED)

21ST ST.

511

PAVEMENT REMOVAL

BEGIN ALLEY

(REMOVED)

345 SQ FT
REMOVAL,
SIDEWALK

53 SQ YD

DRIVEWAY PAVEMENT REMOVAL,

PAVEMENT REMOVAL
END RAMP

STA 75+99.91

PAVEMENT REMOVAL
END RAMP
STA 76+29.39

RAMP 7-N
\ EX

951 SQ YD

REMOVAL,

PAVEMENT

835 SQ YD

REMOVAL,

PAVEMENT 

143 SQ YD

DRIVEWAY PAVEMENT REMOVAL,

140 SQ FT
SIDEWALK REMOVAL,

100 SQ FT
SIDEWALK REMOVAL,

REMOVAL
END PAVEMENT
39.00' LT 21ST AVE
STA 22+90.00

3,962 SQ YD
PAVEMENT REMOVAL,

PAVEMENT REMOVAL
END 21ST ST
STA 24+63.21

12 SQ YD
REMOVAL,

PAVEMENT
DRIVEWAY

4,125 SQ FT
REMOVAL,
ISLAND

PAVEMENT REMOVAL
BEGIN 19ST ST

STA 1909+70.00

PAVEMENT REMOVAL
BEGIN 6TH AVE

STA 6000+29.00

PAVEMENT REMOVAL
BEGIN 7TH AVE
STA 7004+20.00

PAVEMENT REMOVAL
STA 5002+08.15

1,159 SQ FT
REMOVAL,
SIDEWALK
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(REMOVED)

5TH AVE

1900

(REMOVED)

6TH AVE

1921

(REMOVED)21S
T S

T.521
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E
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0
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E
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D
)

5
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A
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E
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0
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8

(REMOVED)

5TH AVE

1920

(REMOVED)

6TH AVE

1905

PAVEMENT REMOVAL
BEGIN 5TH AVE

STA 5002+03.14

505.09' RT
STA 22+90.00

12-IN

18-IN

24-IN

24-IN

19-IN

22-IN

19-IN

29-IN

18-IN

14-IN

20-IN

12-IN

21-IN

13-IN

10-IN

18-IN

17-IN
20-IN

34-IN

26-IN

34-IN

20-IN

29-IN

20-IN

15-IN

28-IN

SIDEWALK REMOVAL
BEGIN 5TH AVE

STA 5000+86.90

17-IN

13-IN

21-IN
13-IN

15-IN

6-IN

4686 SQ FT
REMOVAL,
SIDEWALK

27-IN

18-IN

10 SQ YD
REMOVAL,

PAVEMENT
DRIVEWAY

39 SQ YD
REMOVAL,
PAVEMENT
DRIVEWAY

146 SQ YD
REMOVAL,
PAVEMENT
DRIVEWAY

SIDEWALK REMOVAL, 835 SQ FT

18-IN

28-IN

18-IN

18-IN

6-IN

6-IN

10-IN, 20-IN, 9-IN, 16-IN, 31-IN

166 SQ YD

REMOVAL,

PAVEMENT

DRIVEWAY

8-IN

REMOVAL
PAVEMENT

BEGIN RAMP
STA 73+87.86

ISLAND REMOVAL, 1,245 SQ FT

6-IN

8-IN

6-IN

12-IN

6-IN

7-IN

8-IN

10-IN

6-IN

37 SQ YD
REMOVAL,

PAVEMENT
DRIVEWAY

18-IN

7-IN

17-IN

6-IN

6-IN

21-IN

7-IN
6-IN

18-IN

15-IN
6-IN
8-IN

6-IN
8-IN

7-IN

6-IN

26-IN

26-IN

REMOVAL, 10 SQ YD

DRIVEWAY PAVEMENT

SIDEWALK REMOVAL, 121  SQ FT

ISLAND REMOVAL, 2,955 SQ FT

OF "PAVEMENT REMOVAL".

BE INCLUDED IN THE COST

RAMPS INTERSECTION IS TO

THE I-74 AND 7TH AVENUE

LIGHTS LOCATED WITHIN

IN-PAVEMENT RUNWAY

THE REMOVAL OF THE

14,372 SQ YD

PAVEMENT REMOVAL,

STA 21+49.57

STA 5004+64.17

STA 1911+57.97

(SEE STAGING PLANS)

REMOVAL, 135 SQ YD

TEMP DRIVEWAY

280 SQ FT

MEDIAN REMOVAL,

798 SQ FT
REMOVAL,
SIDEWALK



 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

CBP

CBP

1" = 50' 40+00 49+00

74 1061504ROCK ISLAND

64C08

REMOVAL PLAN

I-74 MAINLINE, RAMPS & LOCAL ROADS

LINEAR ITEMS

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

6
/
9
/
2
0
1
4

1
0
/
1
5
/
2
0
1
5

6
/
9
/
2
0
1
4

C
B

P

A
A

P
/
J
J

W

C
B

P

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

6
/
9
/
2
0
1
4

1
0
/
1
5
/
2
0
1
5

6
/
9
/
2
0
1
4

C
B

P

A
A

P
/
J
J

W

C
B

P

AAP/JJW

REM-06

1/20/2017

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONAB-HPS-sht-rem14M.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 50'

PLOT DATE = 1/19/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

(81-1)R & 81-1HVBR

 
4
0

+
0
0

 
4
5

+
0
0

 
2
7
0
+
0
0

 
2
7
5
+
0
0

 
7
0
+
0
0

 
7
5
+
0
0

 
7
0

+
0
0

 
7
5
+
0
0

 50
00+00

 
2
5
+
0
0

 
1
0

+
0
0

 
1
9
0
5
+
0
0

 
1
9
1
0

+
0
0

 60
00+00

 60
05+

00

 700
5+00

 70
10+00

 70
15+

00

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
/
1                 

S
E

E
 

N
O

T
E
 
6

S
E

E
 

N
O

T
E
 
5

S
E

E
 

N
O

T
E
 
7

C

C

C

C

C

C

C

C

C

C

C

C

C

C

C

C

C

C

C

R

R

R

R

G

C

R

R

R

R

R

R

G

R

R

G

R

R
R

G

R

R

R

R

R

R

R

R

R

R

S

R

R

G

R

S

SIG
N

SIG
N

SIG
N

SIG
N

SIG
N

D
E

C
K

DECK

D
E

C
K

PM

SIGN

SIGN

J

J

J

D

D

D

D

D

D

D

D

D

D

D

D

D

D

D

D

D

D

D

EL

SIG
N

SIG
N

SIGN

SIG
N

SIGN

D
E

C
K

SIG
N

G 

REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

REMOVAL LEGEND:

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

(UNLESS OTHERWISE NOTED)

X

ISLAND REMOVAL

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES
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X
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SCALE:

50' 100'0

MATCH LINE STA 40+00.00

~ PR I-74

~ PR 19TH ST

~ EX 5TH AVE

\ EX RAMP N-7

\ EX RAMP 7-N

~ EX 21ST ST

28.04' LT 

STA 26+60.91

REMOVAL 30", 28 FT

STORM SEWER 

STORM SEWER REMOVAL 18", 49 FT

STORM SEWER REMOVAL 12", 48 FT

STORM SEWER REMOVAL 12", 107 FT

STORM SEWER REMOVAL 12", 28 FT

STORM SEWER REMOVAL 15", 41 FT

69 FT

REMOVAL 12",

STORM SEWER 

31 FT

REMOVAL 12",

STORM SEWER 

STORM SEWER REMOVAL 12", 57 FT

STORM SEWER REMOVAL, 12" 60 FT

STORM SEWER REMOVAL 12", 34 FT

173 FT

REMOVAL 12",

STORM SEWER 

STORM SEWER REMOVAL 12", 31 FT

STORM SEWER REMOVAL 12", 81 FT

STORM SEWER REMOVAL 12", 32 FT

STORM SEWER REMOVAL 30", 30 FT

STORM SEWER REMOVAL 30", 37 FT
STORM SEWER REMOVAL 18", 27 FT

STORM SEWER REMOVAL 30", 43 FT

STORM SEWER REMOVAL 12", 20 FT

43 FT

REMOVAL, 30"

STORM SEWER 

176 LF

REMOVAL, 30"

STORM SEWER 

STORM SEWER REMOVAL 12", 21 FT

STORM SEWER REMOVAL 12", 39 FT

REMOVAL 30", 183 FT

STORM SEWER 

768 FT

GUTTER REM,

COMB CURB

632 FT

GUTTER REM,

COMB CURB

~ PR 7TH AVE

475 FT

COMB CURB GUTTER REM,

STORM SEWER  REMOVAL 18", 59 FT

STORM SEWER  REMOVAL 12", 35 FT

REMOVAL, 588 FT

COMB CURB GUTTER

REMOVAL 12", 18 FT

STORM SEWER 

REMOVAL 12", 66 FT

STORM SEWER 

REMOVAL 12", 28 FT

STORM SEWER 

REMOVAL 12", 41 FT

STORM SEWER 

REMOVAL 30", 22 FT

STORM SEWER

GUARDRAIL REMOVAL, 101 FT

GUARDRAIL REMOVAL, 77 FT

REM, 136 FT

COMB CURB GUTTERREM, 338 FT

COMB CURB GUTTER

195 FT

COMB CURB GUTTER REM, 

REM, 180 FT

GUTTER

COMB CURB 

REMOVAL, 63 FT

COMB CURB GUTTER

REM, 175 FT

COMB CURB GUTTER

70 LF
REMOVAL, 12"
STORM SEWER 

69 LF
REMOVAL, 12"
STORM SEWER 

29 LF
REMOVAL, 12"
STORM SEWER 

REM, 162 FT

COMB CURB GUTTER

387 FT

REMOVAL, 12"

STORM SEWER

REMOVAL, 181 FT

COMB CURB GUTTER

GUTTER REMOVAL
END COMB CURB
27.50' LT 
STA 26+98.84

18.38' RT 
STA 26+60.72

69 FT
REMOVAL,
GUTTER
COMB CURB

82 FT
GUTTER REM,

COMB CURB

END C&G REMOVAL
40' LT 7TH AVE 
STA 7016+83.3919 FT

COMB CURB GUTTER REM,

45 FT

COMB CURB GUTTER REM,

END C&G REMOVAL
36' RT 19TH AVE
1909+70.00

END C&G REMOVAL
6' LT RAMP 7-N
73+87.75

END C&G REMOVAL
5' RT RAMP N-7

73+64.85

REMOVAL, 101 FT
GUARDRAIL

REMOVAL, 538 FT

GUTTER

COMB CURB

REMOVAL 12", 37 FT
STORM SEWER

REMOVAL 12", 34 FT
STORM SEWER

REMOVAL 15", 75 FT

STORM SEWER

BEGIN C&G REMOVAL
152' RT 7TH AVE
7012+83.13

WORK ON ADJACENT CONTRACTS BY OTHERS.

COORDINATE MANHOLE AND STORM SEWER REMOVALS WITH

GUTTER REMOVAL
BEGIN COMB CURB
23.88' LT 
STA 21+59.44

30.39' RT 

STA 22+80.89

28.82' RT 
STA 23+00.60

24.12' LT 

STA 22+80.80

107 FT
REMOVAL 15",
STORM SEWER 

STORM SEWER REMOVAL 12",  41 FT

485 FT

GUTTER REM,

COMB CURB

GUARDRAIL REMOVAL, 18 FT

BEGIN C&G REMOVAL
36' LT 19TH ST
1908+99.94
42' RT 6TH AVE =
6000+34.14

BEGIN C&G REMOVAL
36' LT 6TH AVE
6000+32.81

BEGIN C&G REMOVAL
41' LT 7TH AVE
7004+20

REMOVAL
END C&G
45.73' RT 7TH AVE
7017+04.55

GUTTER REMOVAL
END COMB CURB

28.89' RT 
STA 26+88.48

END C&G REMOVAL
13' RT 6TH AVE
STA 6009+20.00

28.88' LT 

STA 23+00.75

21.29' LT(6TH AVE)
STA 6008+42.45
26.98' LT (21ST ST)=
STA 24+63.61

13.26' RT (6TH AVE)
STA 6008+38.38
22.84' LT (21ST ST)= 
STA 24+98.30

23.84' LT (6TH AVE)
STA 6007+91.50

23.97' RT (21ST ST)=
STA 24+60.96

15.80' RT (6TH AVE)
STA 6007+87.15

28.40' RT (21ST ST)=
STA 25+00.59

REM, 740 FT

COMB CURB GUTTER

12", 56 FT

STORM SEWER REMOVAL

27 FT

REMOVAL 12",

STORM SEWER

STORM SEWER  REMOVAL 24", 119 FT

91 FT

REMOVAL 12",

STORM SEWER 

30", 63 FT

STORM SEWER REMOVAL

12", 23 FT

STORM SEWER REMOVAL

22 FT

REMOVAL 12",

STORM SEWER

8", 10 FT

REMOVAL

SEWER

STORM

41 FT

REMOVAL 15",

STORM SEWER 

REMOVAL 21",  51 FT
STORM SEWER

REMOVAL 12", 41 FT
STORM SEWER

15", 48 FT
STORM SEWER REMOVAL

12",  59 FT
STORM SEWER REMOVAL

END C&G REMOVAL
21' RT RAMP 7-N

73+93.54

BEGIN C&G REMOVAL
32' LT RAMP N-7

73+61.60

STORM SEWER REMOVAL 8", 8 FT

60 FT
REMOVAL 12",
STORM SEWER

STORM SEWER REMOVAL 12",  44 FT

12", 38 FT
REMOVAL
SEWER
STORM

I-74

~ EX

GUTTER REMOVAL
BEGIN COMB CURB
22.13' RT
STA 5002+03.14

COMB CURB GUTTER REM, 408 FT

GUTTER REMOVAL
END COMB CURB

34.76' LT
STA 5001+32.65

REMOVAL, 31 FT
GUARDRAIL

GUTTER REMOVAL
BEGIN COMB CURB

13.31' LT
STA 5000+86.91

GUARDRAIL REMOVAL, 50 FT

5005+40.41
21+45.80

20'
 RT

600
0+63

.22

16' 
RT

600
0+97

.94

16'
 RT60
01+

16.
85

16'
 RT60
01+

55.
85

END C&G REMOVAL
21' LT 6TH AVE

6009+11.26REM, 62 FT

COMB CURB GUTTER

REM, 43 FT

COMB CURB GUTTER

14' LT

5000+86.91

58' LT

5001+16.43
47' LT

5001+66.25

20' LT

5001+76.84

20' LT

5001+32.15

13' LT

5000+91.91 REM, 42 FT

COMB CURB GUTTER

INSET - STAGE 3 REMOVALS

INSET

SEE
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REMOVAL LEGEND:

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

(UNLESS OTHERWISE NOTED)

18088

REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

X

ISLAND REMOVAL

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

2

SCALE:

50' 100'0

~ PR 19TH ST

MATCH LINE STA 58+00.00  (PR I-74)

~ PR I-74

REMOVAL

SIDEWALK

BEGIN 19TH ST

4,341 SQ YD

PAVEMENT REMOVAL,

7-S

RAMP 

\ EX 

STA 77+87

\ EX RAMP S-7

AND MEDIAN REMOVAL

PAVEMENT REMOVAL

BEGIN 19TH ST

11,099 SQ FT

MEDIAN REMOVAL,

REMOVAL

END PAVEMENT

STA 1920+75.00

986 SQ FT

SIDEWALK REMOVAL,

STA 1921+13

PAVEMENT REMOVAL

END 7TH AVE

(RAMP 7-S) 

PAVEMENT REMOVAL

END 7TH AVE

(RAMP S-7)

72.98' RT

STA 1915+10

83' RT

STA 7007+10

SIDEWALK REMOVAL, 146 SQ FT

92' RT

STA 7007+33

75.86' RT

STA 1913+08
CONSTRUCTION (TYP.)

LIMITS OF 

   

STA 78+78

STA 1913+20

(BY OTHERS)

\ PR RAMP 7TH-A
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REMOVAL LEGEND:

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

(UNLESS OTHERWISE NOTED)

18088

REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

X
ISLAND REMOVAL

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

2

SCALE:

50' 100'0

MATCH LINE STA 58+00.00  (PR I-74)

~ PR 7TH AVE

~ PR 19TH ST

~ PR I-74

STORM SEWER REMOVAL 12", 55 FT

STORM SEWER REMOVAL 12", 64 FT

STORM SEWER REMOVAL 12", 34 FT

STORM SEWER REMOVAL 12", 99 FT

STORM SEWER REMOVAL 12", 19 FT

STORM SEWER REMOVAL 72", 56 FT 

STORM SEWER REMOVAL 72", 78 FT 

, 744 FTCOMB CURB GUTTER REM

7-S

RAMP 

\ EX 

COMB CURB GUTTER REM, 757 FT

\ EX RAMP S-7

STORM SEWER REMOVAL 48", 54 FT
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99' LT

STA 58+00
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14-IN

21-IN 24-IN
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GUTTER REM

COM CURB
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COM CURB
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105 RT
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137' RT
7010+34.55
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7010+93.93

127' RT
7012+14.02
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7005+39.78

23' LT
STA 1913+20
98' RT =
7008+25.83

REM, 216 FT
GUTTER 
CURB
COMB

LIMITS OF CONSTRUCTION LINE (TYP.)

(BY OTHERS)

\ PR RAMP 7TH-A
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REMOVAL LEGEND:

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

(UNLESS OTHERWISE NOTED)

18304

GAS, UG-MAIN

REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

X

ISLAND REMOVAL

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

2

SCALE:

50' 100'0

MATCH LINE STA 58+00.00 (PR I-74)

3,605 SQ FT

MEDIAN REMOVAL,

\ EX RAMP 7-S \ EX RAMP S-7

~ PR 19TH ST

~ PR I-74

3,929 SQ FT

MEDIAN REMOVAL,

STA 1926+00

STA 1928+28

STA 1921+13

6.00
'

4' RT
STA 1924+22

13' RT
STA 1924+22

6' RT
STA 1925+34

22' RT
STA 1922+75

12' RT
STA 1922+74

11T
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LIMITS OF CONSTRUCTION LINE (TYP.)

(BY OTHERS)

\ PR RAMP 7TH-A
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REMOVAL LEGEND:

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

(UNLESS OTHERWISE NOTED)

18304

GAS, UG-MAIN

REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

X
ISLAND REMOVAL

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

2

SCALE:

50' 100'0

MATCH LINE STA 58+00.00 (PR I-74)

~ PR I-74

~ PR 19TH ST

STORM SEWER REMOVAL 18", 22 FT

18 FT

STORM SEWER 72"

ABANDON AND FILL

258 FT

STORM SEWER 72"

ABANDON AND FILL

11T
H 

AVE 
A

LIMITS OF CONSTRUCTION LINE (TYP.)

(BY OTHERS

\ PR RAMP 7TH-A
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REMOVALS.

9.   SEE TRAFFIC SIGNAL SHEETS FOR TRAFFIC SIGNAL

OF UNSUITABLE MATERIAL.

SEE SPECIAL PROVISION FOR REMOVAL AND DISPOSAL 8.

OTHERWISE NOTED ON THE PLANS.

PRIOR TO COMMENCEMENT OF THIS CONTRACT, UNLESS 

BUILDING REMOVALS TO BE COMPLETED BY OTHERS7.

CLEARING PER ART. 201 OF THE STANDARD SPECIFICATIONS.

FENCE & LANDSCAPE WALL REMOVAL SHALL BE INCLUDED IN 6.

SEE ITS SHEETS FOR ITS REMOVALS.5.

SEE SIGNING SHEETS FOR SIGN REMOVALS.4.

SEE LIGHTING SHEETS FOR LIGHTING REMOVALS.3.

SEE STRUCTURAL SHEETS FOR STRUCTURAL REMOVAL ITEMS.2.

DETAILS OF REMOVAL ITEM INFORMATION.

SEE SCHEDULE OF QUANTITY SHEETS FOR ADDITIONAL1.

REMOVAL NOTES:

REMOVAL LEGEND:

X

ISLAND REMOVAL

MEDIAN REMOVAL
ADJACENT COMB CURB GUTTER REM)

                   (INCLUDES

REMOVAL, 2 1/2"

HOT-MIX ASPHALT SURFACE 

SIDEWALK REMOVAL

DRIVEWAY PAVEMENT REMOVAL

PAVEMENT REMOVAL

REMOVAL AND DISPOSAL OF 

POTENTIAL SPECIAL WASTE SITE

BUILDING REMOVAL (BY OTHERS)

UNSUITABLE MATERIAL

LINEAR REMOVAL ITEM

STORM SEWER REMOVAL

MANHOLE REMOVAL

TREE REMOVAL

PLUG FILL EMBANKMENT PREPARATION

(UNLESS OTHERWISE NOTED)

FILL DETAILS FOR PILE-SUPPORTED STRUCTURES)

MATERIAL SPECIAL PROVISION AND SHEET SF1, PLUG

(SEE REMOVAL AND DISPOSAL OF UNSUITABLE

TREE REMOVAL, ACRES

~ PR I-74

~ EXIST 5TH AVE

~ EXIST 4TH AVE

~ EX RIVER DR

\ EX RAMP N-3

1
9
7
'

3
0
7
'

(APPROX. 35 LF)

SANITARY SEWER REMOVAL 6"

PERMITS AND INSPECTIONS.
DIVISION 309-524-2370 FOR

CONTACT MOLINE'S CODE

EXCAVATIONS ARE BACKFILLED.
CITY STAFF BEFORE THE

PERMITTED AND INSPECTED BY
DISCONNECTIONS SHALL BE

DISCONNECTION POINTS. 
TWO SEWER LATERALS

2101 5TH AVE
TO 400 21ST ST AND

EXISTING WATER MAIN

(APPROX. 30 LF)

SANITARY SEWER REMOVAL 6"

EXISTING SANITARY MANHOLE COORDINATE SHUTDOWN WITH CITY CONTACT TONY LOETE 309-524-2306
FOR WATERMAIN: PLUG NORTH SIDE OF WATERMAIN CROSS AT 5TH/21ST.

ASBESTOS, BUILDING NO. 2
REMOVAL AND DISPOSAL OF NON-FRIABLE

FRIABLE ASBESTOS, BUILDING NO. 2
REMOVAL AND DISPOSAL OF

(REMOVE IN THIS CONTRACT)
PARCEL #2XRI063
MOLINE, IL 61265
2101 5TH AVE
BUILDING REMOVAL NO. 2

(APPROX. 40 LF)

SANITARY SEWER REMOVAL 6"

ASBESTOS, BUILDING NO. 1
REMOVAL AND DISPOSAL OF NON-FRIABLE

FRIABLE ASBESTOS, BUILDING NO. 1
REMOVAL AND DISPOSAL OF

(REMOVE IN THIS CONTRACT)
PARCEL #2120811
MOLINE, IL 61265
400 21ST ST
BUILDING REMOVAL NO. 1
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STAGING GENERAL NOTES

PEDESTRIAN NOTES

ACCESSES MUST BE OBSERVED AND PROTECTED BY THE CONTRACTOR AT ALL TIMES.

AT ALL TIMES VIA ADA COMPLIANT WALKWAYS AND RAMPS THROUGH THE WORK ZONES. THESE 

THE CONTRACTOR MUST MAINTAIN DISABLED PERSON PEDESTRIAN ACCESS TO CROSSWALKS 5.

 

ALL HAZARDS NEAR OR ADJACENT TO WALKWAYS MUST BE CLEARLY DELINEATED.4.

 

MUST BE BROOM SWEPT DAILY OR AS DIRECTED BY THE ENGINEER.

SUCH AS HOLES, DEBRIS, MUD, CONSTRUCTION EQUIPMENT, STORED MATERIALS, ETC. AND 

PEDESTRIAN WALKWAYS MUST BE MAINTAINED FREE OF ANY OBSTRUCTIONS AND HAZARDS 3.

 

COMPLETELY CLOSE THE PATHWAY.

AT EACH POINT OF CLOSURE, A SUFFICIENT NUMBER OF BARRICADES MUST BE USED TO2.

 

RESIDENCES, BUSINESSES AND OTHER FACILITIES ARE ACCESSIBLE AT ALL TIMES.

THE CONTRACTOR WILL BE RESPONSIBLE FOR ENSURING THAT ALL 1.

TEMPORARY PAVEMENT TRANSITION DETAIL

1:10 SLOPE SLOPE

1:4 

AWAY FROM TRAFFIC

DOWNSTREAM FACING 

 TRAFFIC

UPSTREAM FACING

OR CURB & GUTTER

EXISTING MEDIAN, ISLAND,
PAVEMENT

TEMPORARY
PAVEMENT

TEMPORARY

BE 6 INCHES, EVEN WHEN THE BARRIER WALL IS PINNED. 

MINIMUM PAVEMENT TO REMAIN IN PLACE BETWEEN THE BARRIER AND REMOVAL AREA SHALL 

CONTROL FOR A LANE CLOSRUE SHALL BE THE RESPONSIBILTY OF THE CONTRACTOR.  THE 

MAINTAINING THIS, AND ANY OTHER WORK REQUIRED TO PIN, SUCH AS PROVIDING TRAFFIC 

MAINTAINED AS SHOWN, ANY PINNING THAT IS REQUIRED AS A RESULT OF NOT 

ALL HAZARDS, SUCH AS VEHICLES, EQUIPMENT AND MATERIALS.  IF THESE AREAS ARE NOT 

CONSTRUCTION AREA SHALL BE MAINTAINED AS SHOWN IN THE PLANS AND KEPT CLEAR OF 

THE PAVEMENT SHOWN BETWEEN THE BARRIER WALL AND THE REMOVAL AND/OR 10.

ANCHORING AND PINNING HOLES SHALL BE CORE DRILLED.

END SHALL BE ANCHORED WITH 6 ANCHOR PINS AS SPECIFIED IN ARTICLE 704.04. ALL 

THE STAGING PLAN SHEETS IN THE CONTRACT DOCUMENTS.  THE BARRIER UNIT AT EACH 

PER SECTION ON THE TRAFFIC SIDE OF THE BARRIER WALL AT THE LOCATIONS SHOWN ON 

THE TEMPORARY CONCRETE BARRIER SHALL BE PINNED TO THE PAVEMENT WITH 3 PINS 9. 

COORDINATION WITH THE WORK ZONE TRAFFIC SYSTEM CONTRACTOR WILL BE NECESSARY.

INFORMATION TO THE MOTORING PUBLIC THROUGH VARIOUS MESSAGING SOURCES.  

SIGN WITH PORTABLE DIGITAL MESSAGE SIGN (PDMS), COMMUNICATE TRAVEL TIME 

SPEEDS AND QUEUES DURING THE PEAK PERIODS, SUPPLEMENT EXISTING DIGITAL MESSAGE 

TRAVEL TIME INFORMATION ON 19TH STREET AND THE ALTERNATE/DETOUR ROUTES, DETECT 

ZONE TRAFFIC MANAGEMENT SYSTEM CONTRACT BY OTHERS.  THAT CONTRACT WILL COLLECT 

STAGES OF THE I-74 RECONSTRUCTION PROJECT WILL BE MANAGED UNDER A SEPARATE WORK 

CONSTRUCTION TRAVEL TIME INFORMATION FOR SPECIFIC ROUTES DURING THE VARIOUS 8. 

CONSTRUCTION (BY OTHERS). 

UTILITIES AND BUILDINGS IN CONFLICT ARE TO BE REMOVED OR RELOCATED PRIOR TO7.

CONSTRUCTION.

AND APPROVED BY THE ENGINEER PRIOR TO THE COMMENCEMENT OF ANY STAGE OF 

ALL ADVANCED WARNING SIGNS AND TEMPORARY PAVEMENT MARKINGS SHALL BE IN PLACE6.

DETERMINED BY THE ENGINEER.

PRIOR TO THE CLOSURE.  THE MESSAGE AND LOCATION OF THE SIGN WILL BE

REQUIRED, A PORTABLE CHANGEABLE MESSAGE SIGN SHALL BE INSTALLED TWO WEEKS

WHEN OFF-PEAK HOUR, WEEKEND LANE CLOSURES, OR FULL ROAD CLOSURES ARE

REQUESTED THROUGH THE ENGINEER AND AS SPECIFIED IN THE SPECIAL PROVISIONS.

TEMPORARY OFF-PEAK HOUR LANE CLOSURES AND FULL ROAD CLOSURES MUST BE5.

PRICE PER CALENDAR MONTH.

OF START OF WORK.  CHANGEABLE MESSAGE SIGNS SHALL BE PAID AT THE CONTRACT UNIT 

THEY ARE TURNED ON FOR 2 WEEKS), RAMP CLOSURES, ETC; AND TWO WEEKS IN ADVANCE 

SWITCHES, MAJOR CHANGES IN TRAFFIC PATTERNS, NEW SIGNALS (STARTING ON THE DAY 

CHANGEABLE MESSAGE SIGNS SHALL BE PROVIDED TWO WEEKS IN ADVANCE OF STAGE 4.

CONTRACTORS WHEN A PROBLEM MIGHT BE ENCOUNTERED.

OF PROGRESS OF INTERSECTING PROJECTS AND GIVE FAIR WARNING TO THE OTHER

SPECIFICATIONS ARTICLE 105.08. THE CONTRACTORS SHALL INFORM EACH OTHER

REQUIREMENTS, SAID CONFLICTS SHALL BE RESOLVED ACCORDING TO STANDARD

WITH RESPECT TO SEQUENCE OF CONSTRUCTION OR MAINTENANCE OF TRAFFIC

OTHER CONTRACTORS.  SHOULD A CONFLICT ARISE BETWEEN THE CONTRACTORS

NOR FOR ANY DELAYS OR INCONVENIENCES RESULTING FROM THE ACTIVITIES OF

COMPENSATION WILL BE ALLOWED FOR COMPLIANCE WITH THE ABOVE REQUIREMENTS,

THE WORK BEING PERFORMED BY OTHER CONTRACTORS.  NO ADDITIONAL

NOT TO DELAY, INTERRUPT, OR HINDER THE PROGRESS OR COMPLETION OF

OTHER CONTRACTORS IN THE PHASING AND PERFORMANCE OF THIS WORK SO AS

THE LIMITS OF THIS PROJECT.  THE CONTRACTOR SHALL COOPERATE WITH THE

TIME AS WORK ON OTHER SEPARATE ADJACENT CONTRACTS WHICH MAY INTERSECT

ARTICLE 105.08.  THE WORK ON THIS PROJECT WILL BE IN PROGRESS AT THE SAME

THE ATTENTION OF THE CONTRACTOR IS DIRECTED TO STANDARD SPECIFICATIONS3.

MAINTENANCE OF TRAFFIC CONTROL DEVICES.    

BY THE ENGINEER FOR CORRECTION, IMPROVEMENT, OR MODIFICATION OF THE

CONTRACTOR SHALL RESPOND WITHIN 30 MINUTES FROM THE TIME OF NOTIFICATIONS

NECESSARY ADJUSTMENTS DIRECTED BY THE ENGINEER WITHOUT DELAY.  THE

CHANNELIZATION SHOWN ON THE PLANS.  THE CONTRACTOR SHALL MAKE THE

MAY REQUIRE THE ENGINEER TO RESTRICT, MODIFY, OR REMOVE LANE CLOSURES OR

TRAFFIC CONDITIONS, ACCIDENTS, AND OTHER UNFORESEEN EMERGENCY CONDITIONS2.

TRAFFIC CONTROL PLANS.

SHALL BE INFORMED AT LEAST 10 DAYS IN ADVANCE OF ANY CHANGE REQUEST TO THE 

ENGINEER AND IDOT DISTRICT 2 TRAFFIC OPERATIONS FOR APPROVAL.  THE ENGINEER 

CHANGES TO THE TRAFFIC CONTROL PLANS SHALL BE SUBMITTED TO THE

CONSTRUCTION NEEDS BUT NOT AT THE EXPENSE OF PUBLIC SAFETY OR CONVENIENCE. ANY 

MAY REQUEST TO IMPROVE OR MODIFY THE TRAFFIC CONTROL PLANS TO MEET

OF TRAFFIC DURING EXECUTION OF THIS CONTRACT.  THE CONTRACTOR

1.   THE TRAFFIC CONTROL PLANS SHALL SERVE AS A GUIDE FOR SAFE DIVERSION
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LEGEND:

LETTERS AND SYMBOLS
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(20' CENTERS)
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IMPACT ATTENUATORS 
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(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE
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DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED

BACKFILLED TO WITHIN 18" OF THE PAVEMENT SURFACE

PLANNED SUCH THAT DROP-OFFS ARE IMMEDIATELY

NOT PRESENT.  EXCAVATION OPERATIONS SHALL BE

GREATER THAN 18" OVERNIGHT OR WHEN WORKERS ARE

THE CONTRACTOR SHALL NOT LEAVE ANY DROP-OFF 3.
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(81-1)R & 81-1HVBR

LEGEND:

(20' CENTERS)

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED
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CONTRACT IS REQUIRED.
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OF TRAFFIC ON BRIDGES AND RAMPS.
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NOTES:

W/ STEADY BURN LIGHT

LETTERS AND SYMBOLS

TUBULAR MARKERS

CHANGEABLE MESSAGE SIGN

TEMP PAVEMENT MARKING

IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS

SIGN

DIRECTIONAL INDICATOR BARRICADE

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

 40+00

 45+00

 420+00

 270
+00

 275+00

 70
+00

 75+00

 70+00

 75+00

 330+00

 3
35

+0
0

 
4
0
5

+
0
0

 
6
0
0
5

+
0
0

 5000+00

2

\ EX RAMP S-7

LINE 4 (YELLOW)

TEMP PVT MK 

500'

USE STANDARD 701456

 

S
E

E
 
S

H
E

E
T

CONSTRUCTION

 AHEAD 

 ROAD RIGHT

TURN

ONLY

SCALE:

0 50' 100'

 

S
E
E
 
S

H
E
E
T

NARROWS
 

RAMP
CONSTRUCTION

 AHEAD 

 ROAD 
500' 1500'

 S
E

E
 

S
H

E
E

T
 S

E
E
 

S
H

E
E

T

\ EX RAMP N-7

\ EX RAMP 7-N

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
7
5

+
0
0

M
A

T
C

H
 

L
I
N

E
 

S
T

A
 
7
5

+
0
0

USE STANDARD 701456

M
A

T
C

H
 

L
I
N

E
 
S

T
A
 
7
8
+
0
0

 

M
O

T
-
2
0

 

M
O

T
-
2
0

M
A

T
C

H
 

L
I
N

E
 
S

T
A
 
7
9
+
0
0

 M
O

T
-
2
0

 M
O

T
-
2
0

\ EX RAMP 7-S

0' LT

72+60

5
T

H
 

A
V

E

4
T

H
 

A
V

E
 
(I

L
-
9
2
 

W
B
) 6
T

H
 

A
V

E
 
(I

L
-
9
2
 

E
B
)

160 LF

CHAIN LINK FENCE

PLACE TEMPORARY

5
0
0
2

+
0
0

47.80' LT

5001+80

138.50' LT

5001+80

17.46' RT

405+14

168.06' RT

404+70

135 SY

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 7 INCH

GUTTER, TYPE B-6.24, 104.5 LF

COMBINATION CONCRETE CURB AND

LINK FENCE (PORTABLE), 90 LF

PLACE TEMPORARY CHAIN

10' LT

74+06

5TH AVE

TEMPORARY DRIVE DETAIL

LINE 4 (WHITE)

TEMP PVT MK 

 LEFT

TURN

ONLY

 AHEAD 

CLOSED

 ROAD  

25' RT

81+86

 EX. EL. 578.52

58.45 LT

5001+18.43

EX. EL. 578.03

11.31 LT

5000+86.91

EX. EL. 577.97

11.26 LT

5001+15.05

EX. EL. 577.98

12.23 LT

5001+18.03

22.0'R

5.0'R

20
.0
'R

5
.0
'R

5
.0
'
R

5.0
'

DEPRESSED CURB

TRANSITION TO

EX. EL. 577.72

18.24 LT

5001+76.86

EX. EL. 577.93

17.48 LT

5001+26.66

EX. EL. 577.93

16.51 LT

5001+23.84

EL. 578.40

37.54 LT

5001+56.69

EL. 578.49

43.22 LT

5001+56.50

EX. EL. 578.51

49.40 LT

5001+65.84

EX. EL. 578.57

48.03 LT

5001+59.63

EX. EL. 578.60

35.51 LT

5001+28.56

EX. EL. 578.63

58.47 LT

5001+28.52

INLET

ADJUST

(TYP) PER STD 606001

WITH DEPRESSED CURB

REPLACE EXISTING C&G

 5001+00

EX.  EL. 577.92

17.96 LT

5001+43.39

POST

SIGN

REM

EL. 578.18

18.94 LT

5001+04.58

EL. 578.48

39.36 LT

5001+18.42

92.0 LF

CURB AND GUTTER, TYPE B-6.24)

(PAID FOR AS COMBINATION CONCRETE

DEPRESSED CURB

16' RT

80+83

(WHITE 10' DASH 30' SKIP)

TEMP PVT MK LINE 4 

56.29' RT

405+14



 521

 522

 523

 524

 1914  1915+00

 1916

 1917

 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

MGJ

CBP

1" = 20'

74 1681504ROCK ISLAND

64C08

STAGING PLAN

LOCAL ROADS

PRE-STAGE 2

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

1
2
/
1
5
/
2
0
1
6

1
2
/
2
2
/
2
0
1
6

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

1
2
/
1
5
/
2
0
1
6

1
2
/
2
2
/
2
0
1
6

1
/
2
9
/
2
0
1
6

M
G
J

M
T

H

R
L

H

MTH

MOT-24

1/20/2017

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONAB-HPS-sht-staging374L.dgn

hehn01663USER NAME =

PLOT SCALE = 1" = 20'

PLOT DATE = 1/19/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I
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IMPACT ATTENUATORS 

ARROW BOARD

TYPE III BARRICADE W/ 2 FLASHING LIGHTS
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W/ STEADY BURN LIGHT

DIRECTIONAL INDICATOR BARRICADE

 (40' CENTERS OR AS NOTED ON PLAN SHEET)

DRUM OR BARRICADE W/ STEADY BURN LIGHT

DIRECTION OF TRAFFIC

VERTICAL PANEL

(PREVIOUSLY CONSTRUCTED)

TEMPORARY PAVEMENT 

(SEE SPECIAL PROVISIONS FOR DETAILS)

TEMPORARY PAVEMENT

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE

SEE DRAINAGE & UTILITY PLAN SHEETS FOR DETAILS.

  PREVIOUS STAGE

  PROPOSED STORM SEWER PLACED IN A

  PROPOSED STORM SEWER PLACED THIS STAGE4.

CONTROL AND PROTECTION PAY ITEM).THE TRAFFIC

WORK ZONE (COST SHALL BE INCLUDED IN THE COST OF 

ADJACENT TO THE EDGE OF TRAVELED WAY WITHIN THIS

OR A 1:4 COMPACTED AGGREGATE WEDGE SHALL BE PLACED
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STAGE 1-5

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

1
2
/
1
5
/
2
0
1
6

1
2
/
2
2
/
2
0
1
6

1
1
/
3
/
2
0
1
4

M
G
J

M
T

H

M
P

V

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

1
2
/
1
5
/
2
0
1
6

1
2
/
2
2
/
2
0
1
6

1
1
/
3
/
2
0
1
4

M
G
J

M
T

H

M
P

V

MTH

1/20/2017

MOT-42

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONAB-HPS-sht-staging057L.dgn

hehn01663USER NAME =

PLOT SCALE =

PLOT DATE = 1/19/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

LEGEND

WORK ZONE

ALTERNATE ROUTE

COMPLETED CONSTRUCTION

TYPE III BARRICADE WITH FLASHERS

SIGN

2

 

SCALE:

0 300' 600'

19TH ST

4
T

H
 

A
V

E
 
(I

L
 
9
2
 

W
B
)

6
T

H
 

A
V

E
 
(I

L
 
9
2
 

E
B
)

7
T

H
 

A
V

E

1
2
T

H
 

A
V

ER
I
V

E
R
 

D
R
I
V

E

EX I-74 EB

EX RAMP N-7

23RD ST

5
T

H
 

A
V

E

WB I-74

EB I-74

I-74

TO RAMP N-7 TRAFFIC

7TH AVE EB CLOSED 

18TH ST
M3-3(O)-2412

EAST

TO

M4-5(O)-2412

AVENUE
7TH

M6-1L(O)-2115

TO

M4-5(O)-2412

EAST

M3-3(O)-2412

7TH
AVENUE

M6-1R(O)-2115

M3-3(O)-2412

EAST

TO

M4-5(O)-2412

AVENUE
7TH

M6-3(O)-2115

A
V

E
N

U
E
 

O
F
 

T
H

E
 

C
I
T
I
E
S

CONTRACT (BY OTHERS)

WORK ZONE IN SEPARATE 

1
1
T

H
 

A
V

E
 

A



 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

MPV

MGJ
74 (81-1)R & 81-1HVBR 1871504ROCK ISLAND

64C08

STAGING PLAN

ALTERNATE ROUTE PLAN - RAMP S-7 TO 19TH STREET

STAGES 1-4 AND 1-5

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

1
2
/
1
5
/
2
0
1
6

1
2
/
2
2
/
2
0
1
6

1
1
/
3
/
2
0
1
4

M
G
J

M
T

H

M
P

V

D
R

A
W

N

R
E

V
I
E

W
E

D

L
A

Y
O

U
T

 
 

 
 

 
 

1
2
/
1
5
/
2
0
1
6

1
2
/
2
2
/
2
0
1
6

1
1
/
3
/
2
0
1
4

M
G
J

M
T

H

M
P

V

MTH

1/20/2017

MOT-43

C
  

C
o
p
y
ri
g
h
t 

H
a
n
s
o
n
 P
ro
fe
s
s
io

n
a
l 
S
e
rv
ic
e
s
 I
n
c
.

SECTION COUNTY

ILLINOIS FED. AID PROJECT

                       

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO.      

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

FILE NAME

D2CONAB-HPS-sht-staging063L.dgn

hehn01663USER NAME =

PLOT SCALE =

PLOT DATE = 1/19/2017

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.I

                              

                              
              

              

              

              

LEGEND

WORK ZONE

ALTERNATE ROUTE

COMPLETED CONSTRUCTION

TYPE III BARRICADE WITH FLASHERS

SIGN

2

 

SCALE:

0 300' 600'

19TH ST

4
T

H
 

A
V

E
 
(I

L
 
9
2
 

W
B
)

6
T

H
 

A
V

E
 
(I

L
 
9
2
 

E
B
)

7
T

H
 

A
V

E

1
2
T

H
 

A
V

ER
I
V

E
R
 

D
R
I
V

E
23RD ST

5
T

H
 

A
V

E

WB I-74

EB I-74

I-74

TO RAMP S-7 TRAFFIC

7TH AVE WB CLOSED 

EX RAMP S-7

M3-3

WEST

TO

M4-5

AVENUE
7TH

M6-1R

M3-3

WEST

TO

M4-5

AVENUE
7TH

M6-1L

M3-3

WEST

TO

M4-5

AVENUE
7TH

M6-1L

M3-3

WEST

TO

M4-5

AVENUE
7TH

M5-1L

M3-3

WEST

TO

M4-5

AVENUE
7TH

M5-1L

M3-3

WEST

TO

M4-5

AVENUE
7TH

M6-1L

A
V

E
N

U
E
 

O
F
 

T
H

E
 

C
I
T
I
E
S

1
1
T

H
 

A
V

E
 

A

CONTRACT (BY OTHERS)

WORK ZONE IN SEPARATE 



WB PGL

6TH-D

RAMP

SHOULDER

INSIDE

SHLD

OUTSIDE

SHOULDER

INSIDE

SHLD

OUTSIDE

EB PGL

6TH-C

RAMPAUX LANE

PROPOSED I-74 MAINLINE PAVEMENT

36.0'

12.0'12.0'8.0' 12.5' 12.5' 12.0' 12.0' 12.0' 12.0' 1.6'

VARIES 31.8' TO 28.0'  

112.0'

1.8' 48.0'

STATION EQUATION

STA 25+35.00 AH (IL)

STA 6745+67.06 AH (IA) =

3.0'

WB I-74 EB I-74

~ PROPOSED I-74

1

STA 28+94.29 TO 29+06.79 = 3.0' TO 4.3'

STA 28+05.28 TO 28+94.29 = 3.0'

STA 6746+86.75 TO 28+05.28 = 6.8' TO 3.0'

MEDIAN WIDTH

4.0'

VARIES12.00'12.00'12.00'12.00'12.00'12.00'VARIES

SHOULDER SHOULDERLANE LANE LANE LANE
SHOULDER

RAMP/
SHOULDER

RAMP/

EXISTING WB TRAFFIC EXISTING EB TRAFFIC

~ EXISTING I-74

EXISTING I-74 MAINLINE
STA 255+00.00 TO 278+04.13

36.0'VARIES16.0'

~ PROPOSED I-74

BRIDGE SECTION

PROPOSED I-74 MAINLINE PAVEMENT

SHOULDER3 LANES (12' EACH)RAMP 6TH-D GORE

PROPOSED WESTBOUND I-74

SHOULDER

8.0' 12.0'

STA 29+30.22

STA 25+75.00 TO

RETAINING WALL:

VARIESVARIESVARIES

(SEE NOTE 1)

TEMPORARY PAVEMENT

BETWEEN STA 6746+86.75 TO STA 29+06.89 
CONSTRUCT PROPOSED I-74 MAINLINE PAVEMENT

EXISTING GROUND LINE

 
PLANS FOR STRUCTURE DETAILS.

PIER 4 AND 4D THIS STAGE. REFER TO BRIDGE 
CONSTRUCT PROPOSED I-74 WB MAINLINE SPANS 1, 2 AND

PROPOSED EASTBOUND I-74

SHOULDER SHOULDER

36.0'12.0'

3 LANES (12' EACH)

 
FOR STRUCTURE DETAILS.
SPANS 1, 2. REFER TO BRIDGE PLANS 
PROPOSED I-74 EB MAINLINE CONSTRUCT 

VARIES VARIES

RAMP 6TH-C

AUX LANE/

STA 38+50.81 TO 43+53.19 (WESTBOUND)

STA 29+36.89 TO STA 33+25.19

SEE PROPOSED TYPICALS FOR DESIGN DETAILS

(BRIDGE APPROACH SLAB STA 29+06.89 TO 29+36.89 - ON SKEW)

(BRIDGE APPROACH SLAB STA 6747+16.75 TO STA 6746+86.75)

STA 6747+16.75 TO STA 29+36.89 
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TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)
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COMPLETED CONSTRUCTION
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ANCHORING DETAILS.)
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FOR TEMPORARY PAVEMENT DESIGN DETAILS.
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\ PROPOSED RAMP RD-G

1.6'

M
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-
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M
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I
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L
I
N

E

PGL

PGL

\ PROPOSED RAMP RD-H

PROPOSED ROW LIMITS 173.5' TO 75.0'

STA 210+75.48 TO STA 217+58.03 (ON SKEW)

P
R

O
P

O
S

E
D
 

R
O

W
 

&
 

A
/

C

SHLD
LT

SHLD
RT

 TO 24.0'
VARIES 16.0'

 TO 24.0'
VARIES 1.0'

SHLD
RT

SHLD
LT

SHARED-USE PATH

~ PROPOSED 

STA 128+59.94 TO STA 136+34.28

6.0'3.0'

2.0'10.0'

PATH
USE

SHARED

8.0'

4.0'

14.0'

3.0'12.7'

VAR.

7.0'

VARIES

(MINIMUM)

VARIES

3.0' 6.0' 16.0' TO 8.0'
VARIES 3.0'

8.0'

VAR.

MIN.
2.7'

PROPOSED ROW LIMITS VARIES 53.0' TO 105.0'

GROUND LINE
EXISTING

4.0'

2.0'

5.0'5.0'

2.0'

VAR.4.0'4.5'

GROUND LINE
EXISTING

P
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W

PROPOSED RAMP RD-G PAVEMENT

PROPOSED RAMP RD-H PAVEMENT

SEE PROPOSED TYPICALS FOR DESIGN DETAILS

STA 128+59.94 TO 128+89.81)

(BRIDGE APPROACH SLAB FROM

SEE PROPOSED TYPICALS FOR DESIGN DETAILS

STA 217+28.15 TO 217+58.03)

(BRIDGE APPROACH SLAB FROM
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PGL

EXISTING GROUND LINE

\ PROPOSED RAMP 6TH-C

P
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S
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D
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W

4.0'

6.0' TO 36.0'
VARIES 16.0'

8.0' 1.6'

PROPOSED ROW LIMITS 60.3' TO 161.3'

1.6'

LTEOP

RTEOP

4.0'

4.0'

PROPOSED RAMP 6TH-C PAVEMENT

SEE PROPOSED TYPICALS FOR DESIGN DETAILS

(BRIDGE APPROACH SLAB STA 330+83.50 TO STA 331+13.00 - OUTSIDE OF WORK ZONE)

STA 331+13.00 TO STA 337+58.59
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PGL

PROPOSED RAMP 6TH-D PAVEMENT
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\ PROPOSED RAMP 6TH-D

4.0'

2.0'

STA 420+58.16 TO STA 425+32.91 (ON SKEW)

PROPOSED ROW VARIES 24.9' TO 40.3'

SHLD
LT

SHLD
RT

20.0'

M
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T
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E
 
2
1
S

T
 

S
T

R
E
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T

101

4.0'

GROUND LINE
EXISTING

4.0' 16.0' VARIES 8.0'

SEE PROPOSED TYPICALS FOR DESIGN DETAILS

STA 425+32.91 TO 425+62.91 - OUTSIDE OF WORK ZONE)

(BRIDGE APPROACH SLAB
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STA 7011+33 TO STA 7012+61
 

~ PROPOSED 7TH AVENUE

WESTBOUND
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E

X
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N

G

LINE

GROUND

EXISTING

R
O

W
E

X
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S
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G

PROPOSED 7TH AVENUE

WESTBOUND EASTBOUND

R
O
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G
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S
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N

G

P
R
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P
 

R
O

W

LINE

GROUND

EXISTING

~ PROPOSED 7TH AVENUE

PROPOSED 7TH AVENUE

THRU THRU

EASTBOUND

STA 7011+75 TO STA 7013+71

STA 7013+71 TO STA 7023+40

11'

T
E

M
P
 

E
A

S
E

M
E

N
T

THRU

11'

THRU

11'

THRU

11'

THRU

11' VARIES (12-6')0'-10'
VAR.

TURN

LT 

15-0'
VAR.

15-0'
VAR.

10-0'
VAR.

TURN

RT 

TURN

LT 

10'-0'
VAR.

13'-0'
VAR. 

MERGE

RAMP

12'-0'
VAR. 

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

PROPOSED 7TH AVENUE

INTERSECTION LIMITS
(NOT REPRESENTED BY TYPICAL SECTION)

STA 7008+28 TO STA 7011+75

THRU

11' 5'-13'
VAR. 

THRU

11'

STA 7007+55 TO STA 7008+25

LINE

GROUND

EXISTING

~ PROPOSED 7TH AVENUE

WESTBOUND EASTBOUND

THRU

11'

THRU

11'

TURN

LT 

0'-12'
VAR.

THRU

12'14'-0'
VAR.

TURN

LT 

12'-0'
VAR.

0-12'
VAR.

THRU

12'

TURN

RT

TEMPORARY PAVEMENT DETAILS)

(SEE SPECIAL PROVISIONS FOR 

REPLACE WITH TEMPORARY PAVEMENT. 

REMOVE EXISTING ISLANDS AND 

TEMPORARY PAVEMENT DETAILS)

(SEE SPECIAL PROVISIONS FOR 

REPLACE WITH TEMPORARY PAVEMENT. 

REMOVE EXISTING ISLANDS AND 

11' 12'-0'
VAR.

1'

1'
1'

TURN

RT

1'1'

1' 1' 1'
1'

1'

TURN

LT 

10'-0'
VAR.

19'-4'
VAR.

0-15'
VAR.

1'

10'

NOTES:

LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND

BARRIER PINNING PLACEMENT AND LOCATIONS.

SEE MOT STAGING SHEETS FOR TEMPORARY CONCRETE2.

FOR TEMPORARY PAVEMENT DESIGN DETAILS.

SEE CONTRACT SPECIAL PROVISIONS1.

TUBULAR MARKERS

TEMPORARY CONCRETE BARRIER (STD. 704001)

DRUM OR BARRICADE W/ STEADY BURN LIGHT (STD. 701901)

DIRECTION OF TRAFFIC

TEMPORARY PAVEMENT (SEE NOTES 1)

(PREVIOUS STAGE WORK ZONE)

COMPLETED CONSTRUCTION

WORK ZONE
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LEGEND:

ANCHORING DETAILS.)

(SEE IDOT STANDARD 704001 FOR PINNING AND

BARRIER PINNING PLACEMENT AND LOCATIONS.
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