

SCHEDULE OF QUANTITIES

	LOCATION OF WORK:	LOCATION #1	LOCATION #2	LOCATION #3	LOCATION #3	LOCATION #4	LOCATION #5	LOCATION #6	LOCATION #7	
		FAP 71 (IL54)	FAP 709 (US136)	OLD RTE 66	OLD RTE 66	FAP 317 (US24)	FAI-74	FAS 1476 (OLD US51)	FAP 741 (IL105)	
		STA. 361+82.00	STA. 1162+80.00	STA. 2300+12.00	STA. 2812+81.00	STA. 1133+00.00	STA. 608+90.00	STA. 51+96.00	STA. 383+70.00	
		TO	TO	TO	TO	TO	TO	TO	TO	
		STA. 1999+99.88	STA. 1450+95.00	STA. 2812+81.00	STA. 2987+70.00	STA. 1518+50.00	STA. 910+00.00	STA. 446+92.80	STA. 56+95.70	
		URBAN DEWITT CO.	RURAL MCLEAN CO.	RURAL MCLEAN CO.	URBAN MCLEAN CO.	RURAL MCLEAN CO.	RURAL DEWITT CO.	RURAL MCLEAN CO.	RURAL PIATT CO.	
CODE NO	ITEM	UNIT	QUANTITY	QUANTITY	QUANTITY	QUANTITY	QUANTITY	QUANTITY	QUANTITY	
45100100	CRACK ROUTING (PAVEMENT)	FOOT	30,853.0	45,674.0	75,072.0	25,838.0	52,950.0	162,186.0	48,639.0	103,768.0
45100200	CRACK FILLING	POUND	12,341.0	18,269.0	30,029.0	10,335.0	21,180.0	65,329.0	19,455.0	41,507.0
67100100	MOBILIZATION	L SUM	0.10	0.10	0.15	0.10	0.10	0.10	0.10	0.25
70100420	TRF CTL & PROT, STD 701411	EACH						8.0		
70100460	TRF CTL & PROT, STD 701306	L SUM		0.10	0.20	0.10	0.15		0.15	0.30
70100700	TRF CTL & PROT, STD 701406	L SUM						1.0		
70102620	TRF CTL & PROT, STD 701501	L SUM	1.0							
70102622	TRF CTL & PROT, STD 701502	L SUM	1.0							
70102635	TRF CTL & PROT, STD 701701	L SUM	0.80			0.20				
X7015005	CHANGEABLE MESSAGE SIGN	DAY						6.0		
78001110	PAINT PAVEMENT MARKING - LINE 4"	FOOT	2,213.0	8,645.0	15,366.0	5,237.0	11,565.0	16,672.0	11,849.0	19,919.0

* D5 CRACK & JOINT SEAL 2011-1
** MCLEAN, DEWITT, & PIATT

FILE NAME =	USER NAME = bucklesjj	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
ct:\pw\work\p\dot\bucklesjj\d0252724\0570880-shr-cover.dgn		DRAWN -	REVISED -					VAR.	*	**	33	12
		CHECKED -	REVISED -									
		DATE -	REVISED -			SCALE:	SHEET NO. 1 OF 1 SHEETS	STA.	TO STA.		CONTRACT NO. 70880	
										ILLINOIS FED. AID PROJECT		