

SCHEDULE OF QUANTITIES

70300100 - SHORT-TERM PAVEMENT MARKING

70301000 - WORK ZONE PAVEMENT MARKING REMOVAL

LOCATION	RAMP OR DIRECTION	STATION	TO	STATION	# OF LINES	LENGTH (FT.)	AREA (SQ. FT.)
FAP 693 (IL 9)	E.B. & W.B.	889+23	-	916+58	4.0	1094.0	364.3
FAP 693 (IL 9)	W.B.	900+78	-	916+58	1.0	158.0	52.6
FAP 693 SECTION 1 SUBTOTAL =						1252.0	416.9
FAP 693 (IL 9)	NW RAMP	10+62	-	16+85	1.0	62.3	20.7
FAP 693 (IL 9)	NW RAMP	10+62	-	16+24	1.0	56.2	18.7
FAP 693 (IL 9)	SE RAMP	10+78	-	16+58	1.0	58.0	19.3
FAP 693 (IL 9)	SE RAMP	10+88	-	16+58	1.0	57.0	19.0
FAP 693 (IL 9)	E.B.	152+86	-	163+12	1.0	102.6	34.2
FAP 693 (IL 9)	W.B.	153+00	-	157+06	1.0	40.6	13.5
FAP 693 (IL 9)	W.B.	153+77	-	154+98	1.0	12.1	4.0
FAP 693 (IL 9)	E.B.	155+44	-	157+95	1.0	25.1	8.4
FAP 693 (IL 9)	E.B.	155+79	-	158+97	1.0	31.8	10.6
FAP 693 (IL 9)	E.B.	156+76	-	157+75	1.0	9.9	3.3
FAP 693 (IL 9)	E.B.	158+97	-	163+12	1.0	41.5	13.8
FAP 693 (IL 9)	W.B.	159+21	-	163+12	1.0	39.1	13.0
FAP 693 (IL 9)	E.B.	164+24	-	168+04	1.0	38.0	12.7
FAP 693 (IL 9)	W.B.	164+39	-	168+90	1.0	45.1	15.0
FAP 693 (IL 9)	W.B.	164+39	-	172+67	1.0	82.8	27.6
FAP 693 (IL 9)	W.B.	168+56	-	171+48	1.0	29.2	9.7
FAP 693 (IL 9)	W.B.	168+98	-	170+79	1.0	18.2	6.1
FAP 693 (IL 9)	E.B.	169+35	-	172+67	1.0	33.2	11.1
FAP 693 (IL 9)	E.B.	171+59	-	172+67	1.0	10.8	3.6

△ REVISED SHEET 4/13/11

• 693 & 704
** (129)I-2, (1,2)I, & (FAP 10)I

FILE NAME =	USER NAME = ceerlockbm	DESIGNED BMC	REVISED 4-5-2011	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
en:\pwork\pwork\ceerlockbm\2243264\678932-sht-schedule.dgn	678932-sht-schedule.dgn	DRAWN BMC	REVISED -		SCALE: N/A	SHEET NO. 5 OF 11 SHEETS	STA. -	TO STA. -	*	**	MCLEAN	55	26
	PLOT SCALE = 48.0000' / in.	CHECKED -	REVISED -		CONTRACT NO. 70892								
	PLOT DATE = 4/7/2011	DATE 12-20-2010	REVISED -		FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT								