

SCHEDULE OF QUANTITIES

70300100 - SHORT-TERM PAVEMENT MARKING (CONT.)

70301000 - WORK ZONE PAVEMENT MARKING REMOVAL (CONT.)

LOCATION	RAMP OR DIRECTION	STATION	TO	STATION	# OF LINES	LENGTH (FT.)	AREA (SQ. FT.)
FAP 693 (IL 9)	E.B./W.B.	173+55	-	183+54	2.0	199.8	66.5
FAP 693 (IL 9)	W.B.	173+55	-	175+20	1.0	16.5	5.5
FAP 693 (IL 9)	W.B. SHOULDER	173+55	-	183+91	1.0	41.4	13.8
FAP 693 (IL 9)	W.B. SHOULDER	185+19	-	189+21	1.0	16.1	5.4
FAP 693 (IL 9)	W.B.	185+19	-	186+57	1.0	13.8	4.6
FAP 693 (IL 9)	E.B./W.B.	185+19	-	190+24	2.0	101.0	33.6
FAP 693 (IL 9)	W.B.	191+08	-	193+07	2.0	39.8	13.3
FAP 693 (IL 9)	E.B.	191+25	-	193+07	1.0	18.2	6.1
FAP 693 (IL 9)	E.B.	176+48	-	184+20	1.0	77.2	25.7
FAP 693 (IL 9)	E.B.	185+19	-	190+59	1.0	54.0	18.0
FAP 693 (IL 9)	E.B./W.B.	191+08	-	193+07	2.0	39.8	13.3
FAP 693 (IL 9)	E.B.	179+53	-	183+54	1.0	40.1	13.4
FAP 693 (IL 9)	E.B.	188+52	-	190+24	1.0	17.2	5.7
FAP 693 SECTION 2 SUBTOTAL =						1468.4	489.0
FAP 693 (IL 9)	E.B.	129+29	-	130+50	1.0	12.1	4.0
FAP 693 (IL 9)	E.B.	131+75	-	148+82	1.0	170.7	56.8
FAP 693 (IL 9)	E.B.	144+89	-	157+00	1.0	121.1	40.3
FAP 693 (IL 9)	E.B.	158+20	-	183+11	1.0	249.1	83.0
FAP 693 (IL 9)	E.B.	184+22	-	203+54	1.0	193.2	64.3
FAP 693 (IL 9)	W.B.	129+29	-	143+82	1.0	145.3	48.4
FAP 693 (IL 9)	W.B.	144+89	-	156+84	1.0	119.5	39.8
FAP 693 (IL 9)	W.B.	158+13	-	183+11	1.0	249.8	83.2
FAP 693 (IL 9)	W.B.	184+22	-	203+15	1.0	189.3	63.0

▲ REVISED SHEET 4/13/11

FILE NAME =	USER NAME = ceo-lockbn	DESIGNED BMC	REVISED 4-5-2011	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
at:\p\work\p\dot\ceo-lockbn\08243294\070892-sht-schedule.dgn		DRAWN BMC	REVISED -		SCALE: N/A	SHEET NO. 6 OF 11 SHEETS	STA. -	TO STA. -	*	**	MCLEAN	55	27
		CHECKED -	REVISED -		CONTRACT NO. 70892								
		DATE 12-20-2010	REVISED -		FED. ROAD DIST. NO. ILLINOIS FED. AID PROJECT								

* 693 & 704
** (129)I-2, (1,2)I, & (FAP 10)I