CLASS A PATCHING SCHEDULE (I-55)

CLASS B PATCHING SCHEDULE (INTERCHANGE RAMPS)

CcLB cLB
LENGTH LENGTH WIDTH CL A CL A CL‘:A CL A CL A LENGTH WIDTH 1" 13" SAW DOWEL TIE
DL PL 12 13 13 14 14 SAW TIE PATCH ™ v CUTS BARS BARS
Y TYn TY I Y YW CcuTS BARS REINF LOCATION (FOOT) (FOOT) (SQYD) (SQYD) (FOOT) (EACH) (EACH)
LOCATION (FOOT) (FOOT) (FOOT) (SQYD) (SQYD) (SQYD) (SQYD) (SQYD) (FOOT) (EACH) (SQ YD) 1L 138 INTERCHANGE
SOUTHBOUND I-55 RAMP A
STA 181+10 6.0 12.0 8.00 60.0 8.00 OFFRAMP 6.0 16.0 10.67 60.0 16 3
STA 192+20 50.0 4.0 22.22 116.0 25.0 22.22 RAMP B
STA 232+64 50.0 4.0 22.22 116.0 25.0 22.22 ONRAMP 6.0 16.0 10.67 60.0 16 3
STA 240+90 25.0 4.0 1.1 66.0 13.0 11.11 RAMP C
STA 395+53 15.0 6.0 10.00 54.0 10.00 OFFRAMP 6.0 16.0 10.67 60.0 12 3
STA 405+95 6.0 12.0 8.00 60.0 8.00 RAMP D
STA 411497 6.0 12.0 8.00 60.0 8.00 ONRAMP 6.0 16.0 10.67 60.0 12 3
STA 431+67 8.0 12.0 10.67 64.0 10.67 IL 16 INTERCHANGE
STA 479+00 6.0 12.0 8.00 60.0 8.00 RAMP 1
STA 479+68 6.0 12.0 8.00 60.0 8.00 OFFRAMP 6.0 16.0 10.67 60.0 16 3
STA 533+07 6.0 12.0 8.00 60.0 8.00 RAMP 2
STA 536+70 8.0 12.0 10.67 64.0 10.67 ONRAMP 6.0 16.0 10.67 60.0 16 3
STA 547+54 6.0 12.0 8.00 60.0 8.00 RAMP 3
STA 604+29 15.0 6.0 10.00 54.0 10.00 OFFRAMP 6.0 16.0 10.67 60.0 16 3
STA 625+50 40.0 6.0 26.67 104.0 20.0 26.67 RAMP 4
NORTHBOUND -55 ONRAMP 6.0 16.0 10.67 60.0 16 3
STA 497+92 6.0 12.0 8.00 60.0 8.00 LOOP 1
STA 554+61 6.0 12.0 8.00 60.0 8.00 ONRAMP 6.0 16.0 10.67 60.0 16 3
STA 569+00 6.0 12.0 8.00 60.0 8.00 LOOP 2
TOTAL 68.67 27.11 44.44 36.67 26.67 1,238.0 83.0 203.56 ONRAMP 6.0 16.0 10.67 60.0 16 3
TOTAL 42.68 64.02 600.0 152.0 30.0
PAVEMENT PATCHING SCHEDULE -1IL 138
LENGTH WIDTH PAVT PAVT
PATCH PATCH
DL 12" TY Il 12" TY
LOCATION (FOOT) (FOOT) (SQYD) (SQYD)
CONCRETE ITEMS WESTBOUND IL138
CONC CONC PCC 6.0 14.0 9.33
CORRUGATED MEDIAN MEDIAN CCC&G CCC&G BASE CSE 6.0 14.0 9.33
MEDIAN SM-6.06 SURFACE, 4" M-6.06 M-6.24 10" 6.0 14.0 9.33
LOCATION (SF) (SF) (SF) (FOOT) (FOOT) (SQ YD) EASTBOUND IL 138
IL 138 6.0 14.0 9.33
MAINLINE 6.0 14.0 9.33
STA 82+58.61 TO STA 83+67.20 524.02 6.0 14.0 9.33
STA 83+67.20 TO STA 87+52.82 MEDIAN 4,827.95 TR 395
STA 83+73.70 TO STA 87+46.32 MEDIAN 745.24 6.0 30.0 20.00
STA 87+14.14 TO STA 87+52.59 MEDIAN 7.95 6.0 30.0 20.00
STA 88+11.03 TO STA93+78.62 MEDIAN 8,681.79 TOTALS 55.98 40.00
STA 88+17.53 TO STA93+72.12 MEDIAN 1,109.18
STA 88+18.63 TO STA 88+47.25 MEDIAN 2.54
STA 94+36.17 TO STA 98+62.50 MEDIAN 429.00
STA 94+65.77 TO STA 98+62.50 DOWELLED 3,278.00
STA 101+36.50 TO STA 105+58.70 MEDIAN 432.00
STA 101+36.50 TO STA105+19.93 DOWELLED 3,165.00 PATCHING SUMMARY
STA 106+10.00 TO STA 112+65.00 MEDIAN 8,235.47 CLA CLA CLA CLA CLA CLB CLB PAVT PAVT PATCH SAW DOWEL TIE
STA 106+16.50 TO STA 112+65.00 MEDIAN 1,297.00 12" 13" 13" 14" 14" 1"" 13" PATCH PATCH REINF CUTS BARS BARS
RAMP A YN YN TY Yl TY IV Y TY N 12" 12" 11/2" 3/4"
STA 120+83.71 TO STA 120+97.50 ISLAND 136.88 TY 1l TY 1
STA 120+83.71 TO STA 120+98.07 ISLAND 5.62 LOCATION (SQYD) (SQYD) (SQYD) (SQYD) (SQYD) (SQYD) (SQYD) (SQYD) (SQYD) (SQYD) (FOOT) (EACH) (EACH)
STA 120+94.00 ISLAND 18.10 16.00 1-65 MAINLINE 68.67 27.11 44 .44 36.67 26.67 203.56 1,238.0 83.0
RAMP C IL 138 INTERCHANGE RAMPS 42.68 240.0 56 12
STA 319+01.05 TO STA 319+18.52 ISLAND 328.20 IL 16 INTERCHANGE RAMPS 64.02 360.0 96 18
STA 319+06.28 TO STA 319+19.31 ISLAND 2.28 IL 138 55.98
STA 319+05.00 ISLAND 31.70 24.30 TR 395 40.00
TOTAL 524 6,443 22,210 3,201.2 40.3 879.4 GRAND TOTAL 69 27 44 37 27 43 64 56 40 204 1,838 152 113
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