OUTLET MARKERS & CLEANING UNDERDRAINS - CONTINUED

OUTLET MARKERS CLEANING UNDERDRAIN OUTLETS

OUTSIDE = MEDIAN OUTSIDE MEDIAN
LOCATION (EACH) (EACH) (EACH) (EACH)
NORTHBOUND 1-55 - CONTINUED
212 ::::g: : : : : OUTLET MARKERS & CLEANING UNDERDRAINS - CONTINUED
OUTLET MARKERS = CLEANING UNDERDRAIN OUTLETS
STA 424+50 1 1 1 1 OUTSIDE  MEDIAN OUTSIDE MEDIAN
STA 429+40 1 1 1 1 LOCATION (EACH) (EACH) (EACH) (EACH)
STA 434+30 1 1 1 1 IL 16 (LITCHFIELD) INTERCHANGE - CONTINUED
STA 439+00 1 1 1 1 LOOP 1
STA 443+80 1 1 1 1 STA 527+00 1 1 1 1
STA 448+45 1 1 1 1 STA 528+50 1 1
STA 453+00 1 1 1 1 STA 529+40 1 1
STA 457+60 1 1 1 1 STA 530+00 1 1
STA 462+20 1 1 1 1 RAMP 2
STA 471+40 1 1 1 1 STA 217+50 1 1
STA 476+40 1 1 1 1 STA 218+00 1 1
STA 481+25 1 1 1 1 STA 222+00 1 1
STA 486+15 1 1 1 1 STA 222+50 1 1
STA 490+80 1 1 1 1 STA 229+00 1 1
STA 495+65 1 1 1 1 LOOP 2
STA 500+00 1 1 1 1 STA 626+00 1 1 1 1
STA 505+00 1 1 1 1 STA 630+60 1 1
STA 510+00 1 1 1 1 STA 636+15 1 1
STA 515+00 1 1 1 1 STA 637+65 1 1
STA 520+00 1 1 1 1 RAMP 3
STA 525+00 1 1 1 1 STA 306+50 1 1
STA 529+00 1 1 1 1 STA 310+00 1 1 1 1
STA 534+00 1 1 1 1 RAMP 4
STA 539+00 1 1 1 1 STA 417+00 1 1 1 1
STA 545+00 1 1 1 1 STA 418+00 1 1
STA 550+00 1 1 1 1 STA 419+50 1 1
STA 555+00 1 1 1 1 STA 421+00 1 1
STA 560+00 1 1 1 1 STA 422+50 1 1
STA 565+00 1 1 1 1 STA 424+00 1 1
STA 568+00 1 1 1 1 STA 425+50 1 1
STA 572+00 1 1 1 1 STA 428+75 1 1
STA 575+00 1 1 1 1 IL 138 (MT OLIVE) INTERCHANGE
STA 580+50 1 1 1 1 RAMP A RIGHT LEFT RIGHT LEFT
STA 585+00 1 1 1 1 STA 100+00 1 1
STA 595+00 1 1 1 1 STA 104+65 1 1
STA 600+00 1 1 1 1 STA 108+00 1 1 1 1
STA 610+00 1 1 STA 112+00 1 1 1 1
STA 614+35 1 1 STA 116+00 1 1 1 1
STA 615+00 1 1 RAMP B
STA 619+00 1 1 1 1 STA 206+00 1 1 1 1
STA 624+00 1 1 1 1 STA 211+60 1 1 1 1
STA 629+00 1 1 1 1 STA 215+35 1 1
STA 634+00 1 1 1 1 STA 219+80 1 1
STA 639+00 1 1 RAMP C
STA 650+00 1 1 1 1 STA 309+20 1 1 1 1
STA 655+00 1 1 1 1 STA 314+00 1 1 1 1
STA 660+00 1 1 1 1 RAMP D
STA 665+00 1 1 1 1 STA 406+00 1 1 1 1
STA 670+60 1 1 1 1 STA 410+00 1 1
STA 677+90 1 1 1 1 STA 411+85 1 1
STA 689+00 1 1 1 1 STA 416+30 1 1
STA 694+10 1 1 1 1 STA 423+15 1 1
IL 16 (LITCHFIELD) INTERCHANGE 254 230 254 230
RAMP 1 RIGHT LEFT RIGHT LEFT GRAND TOTAL 484 484
STA 102+05 1 1
STA 103+55 1 1
STA 105+05 1 1
STA 106+55 1 1
STA 107+95 1 1
STA 109+50 1 1
STA 111+00 1 1
STA 112450 1 1
STA 114+00 1 1
CONTINUED
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