PAVEMENT MARKING SCHEDULE
PAINT PAVEMENT MARKING PREFORMED PLASTIC PAVEMENT MARKING - INLAID, TYPE B R L e
SOLID |yg, | ow| SOLID | SOLID | WHITE | SOLID | SOLID | SOLID | <oy 1p RAISED | peRAISED =
SECTION LeneTH | WAITE |JELLOWI yELLow | whITE | 2 FT |vELLOW|VELLOW| WHITE | SCLID | LETTERS AND |REFLECTIVE[ RERLECTIV
EDGE P LINE | LINE |SkIP-DASHINE | LINE | LINE | "HET SYMBOLS PAVEMENT INEMEN
LINE 5" 5 6" 6" g 12" 12" MARKERS RKER
EROM” STATION | “TO" STATION 1 1 1 1 FT FT FT T FT FT SQ FT EACH EACH
84+70. 00 97+62. 90 1292.9| 2585 323.2| 1292.9 16 16
37+62. 90 119+77.20 | 2214.3| 4740 4711.8 | 403.1 | 74.1 20.9 62.4
119+77. 20 130+96.00 | 1118.8 | 2237 279.7] 1118.8 14 14
130+96. 00 138+81. 73 785.7 | 1571 196. 4 10 10
138+81. 73 BK | 139+88. 70 AH
139+88. 70 249+05.00 | 10916. 3| 21832. 6] 2729. 1 136 136
249+05. 00 258+00. 00 895.0 | 1790.0 | 223.8 | 895.0 11 11
258+00. 00 261+00. 00 300.0 | 600.0 600. 0 4 4
261+00. 00 270+00. 00 300.0 | 1800.0 | 225.0| 900.0 11 11
270+00. 00 270+19. 96 20.0 | 39.9 39. 9 0 0
270+19. 96 BK | 270+60. 46 AH
270+60. 46 286+50.00 | 1589.5] 3179. 1 3179. 1 20 20
286+50. 00 318+00.00 | 3150.0| 6300.0 | 787.5 39 39
318+00. 00 319+00. 00 100.0 | 200.0 200.0 1 1
319+00. 00 337+00.00 | 1800.0 | 3657.5 7081.2 | 230.0 | 65.5 | 142.9 | 646.7 | 61.6 | 34.6 46. 8
337+00. 00 342+00. 00 500.0 | 1000.0 1000. 0 6 6
342+00. 00 349+13. 70 713.7 | 1427.4 2212.0 | 260.0 | 43.8 140. 0 31.2
349+13. 70 352+65. 00 351.3 | 702.6 1288. 0 117.0
352+65. 00 361+80. 00 915.0 | 1830.0 | 228.8 | 915.0 11 11
361+80. 00 455+62.05 | 9382. 1| 18764. 1]|2345.5 117 117
455+62.05 BK | 455+82.01 AH
455+82. 01 501+39.00 | 4557.0 9114.0 [1139.2 57 57
501+39. 00 512+460.00 | 1121.0| 2242.0 1121.0 14 14
512+60. 00 513+80. 00 120.0 | 240.0 240.0 2 2
513+80. 00 524+45.00 | 1065.0 | 2130.0 | 266. 3 | 1065.0 13 13
524+45. 00 732+50.94  |20805.9]41611.9]5201.5 260 260
129596. 6/13945. 4 27859. 7| 893.1 | 183.4 | 142.9 | 903.7 | 61.6 | 55.5 140. 4 744 744
TOTAL = 171,410 1,080 150 370 60 141 750 750
GUTTER OUTLET SCHEDULE
SNCRETE CORB | GUTTER
LOCATION oD GUTTER OUTLET
REMOVAL
STATION |TO] STATION FOOT EACH
109+85. 40 | - | 110+07. 40 22 1
111+40.90 | - | 111+79. 60 41 1
ESTIMATED QUANTITES SCHEDULE
MBINATION
copBINATION O ONCRETE SnPES PAVEMENT | PAVEMENT | PAVEMENT
LOCATION aND cUTTER | CURE AND | QpRie |FILTER FABRIC| PATCHING, | PATCHING, | PATCHING,
REMOVAL gex CLASS B3
STATION |T0] STATION FoOT FOOT TON SQ YD SQ YD SQ YD SQ YD
565+00. 00 | - | 580+00. 00 500 500
584+00. 00 | - | 585+00. 00 23.9 27
676+00. 00 | - | 678+00. 00 33.3 38
85+00. 00 | - | 166+50. 00 100
166+50. 00 | - | 732+50. 94 150 200 200
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