



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 14, 2011

SUBJECT: FAP Route 785 (IL 140/111)  
Project F-0785 (032)  
Section (132-2, 3, 4, 133-1) RS  
Madison County  
Contract No. 76B80  
Item No. 46, April 29, 2011 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised sheets 2, 4, 5, 6, 23, 27, 30, 33, 34, 37, 39 - 42, 45 - 52, 60, 66 and 69 - 76 of the Plans.
3. Revised page ii of the Table of Contents to the Special Provisions.
4. Added page 88 to the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Mike Renner; Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 76B80

State Job # - C-98-048-08  
 PPS NBR - 8-00150-0000  
 County Name - MADISON - -  
 Code - 119 - -  
 District - 8 - -  
 Section Number - (132-2,3,4, 133-1)RS

Project Number  
 F-0785/032/

Route  
 FAP 785

\* REVISED : APRIL 14, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
* X4421000	PARTIAL DEPTH PATCH	TON	833.900				
X7830068	GRV RCSD PVT LT N SYM	SQ FT	2,160.000				
X7830070	GRV RCSD PVT MRKG 5	FOOT	72.000				
X7830090	GRV RCSD PVT MRKG 25	FOOT	62.400				
Z0030030	IMP ATTEN FRD NAR TL3	EACH	2.000				
* Z0041700	PLUG EX STORM SEWERS	EACH	5.000				
Z0076600	TRAINEES	HOUR	1,500.000		0.800		1,200.000
* 20800150	TRENCH BACKFILL	CU YD	184.000				
35101600	AGG BASE CSE B 4	SQ YD	10,799.000				
40200800	AGG SURF CSE B	TON	8.700				
40600200	BIT MATLS PR CT	TON	46.900				
40600300	AGG PR CT	TON	224.800				
40600845	P LEV BIND MM N90	TON	8,742.400				
* 40600982	HMA SURF REM BUTT JT	SQ YD	16,363.600				
* 40600990	TEMPORARY RAMP	SQ YD	1,334.600				

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER -

76B80

State Job # - C-98-048-08  
 PPS NBR - 8-00150-0000  
 County Name - MADISON- -  
 Code - 119 - -  
 District - 8 - -  
 Section Number - (132-2,3,4, 133-1)RS

Project Number  
 F-0785/032/

Route  
 FAP 785

\* REVISED : APRIL 14, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
40603545	P HMA SC "D" N90	TON	12,592.100				
40800020	BIT MATLS PR CT	TON	63.850				
40800050	INCIDENTAL HMA SURF	TON	1,966.500				
42000500	PCC PVT 10	SQ YD	1,355.000				
42000501	PCC PVT 10 JOINTED	SQ YD	9,444.000				
42001200	PAVEMENT FABRIC	SQ YD	1,355.000				
42001300	PROTECTIVE COAT	SQ YD	7,950.000				
44000100	PAVEMENT REM	SQ YD	17,655.000				
* 44000155	HMA SURF REM 1 1/2	SQ YD	4,431.000				
44000500	COMB CURB GUTTER REM	FOOT	9,981.000				
44003100	MEDIAN REMOVAL	SQ FT	51,950.000				
* 44022025	PARTIAL DEPTH REM 2	SQ YD	7,446.100				
44200553	CL A PATCH T2 10	SQ YD	13.300				
44200557	CL A PATCH T3 10	SQ YD	72.000				
* 44200559	CL A PATCH T4 10	SQ YD	653.300				

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 76B80

State Job # - C-98-048-08  
 PPS NBR - 8-00150-0000  
 County Name - MADISON -  
 Code - 119 - -  
 District - 8 - -  
 Section Number - (132-2,3,4, 133-1)RS

Project Number  
 F-0785/032/

Route  
 FAP 785

\* REVISED : APRIL 14, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
44200970	CL B PATCH T2 10	SQ YD	522.700				
44200974	CL B PATCH T3 10	SQ YD	80.000				
44200976	CL B PATCH T4 10	SQ YD	53.400				
44201299	DOWEL BARS 1 1/2	EACH	1,360.000				
44213000	PATCH REINFORCEMENT	SQ YD	738.600				
44213200	SAW CUTS	FOOT	5,416.000				
44213202	TIE BARS 1	EACH	3,393.000				
48102100	AGG WEDGE SHLD TYPE B	TON	1,033.000				
48203100	HMA SHOULDERS	TON	5,713.400				
55100500	STORM SEWER REM 12	FOOT	824.000				
* 60500040	REMOV MANHOLES	EACH	17.000				
* 60500105	FILL MANHOLES	EACH	17.000				
60607400	COMB CC&G TB9.24	FOOT	2,200.000				
60610400	COMB CC&G TM6.24	FOOT	2,470.000				
60618300	CONC MEDIAN SURF 4	SQ FT	16,600.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER -

76B80

State Job # - C-98-048-08  
 PPS NBR - 8-00150-0000  
 County Name - MADISON - -  
 Code - 119 - -  
 District - 8 - -  
 Section Number - (132-2,3,4, 133-1)RS

Project Number  
 F-0785/032/

Route  
 FAP 785

\* REVISED : APRIL 14, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
63000001	SPBGR TY A 6FT POSTS	FOOT	950.000				
63000015	SPBGR TY D	FOOT	175.000				
63100045	TRAF BAR TERM T2	EACH	2.000				
63100085	TRAF BAR TERM T6	EACH	4.000				
63100167	TR BAR TRM T1 SPL TAN	EACH	4.000				
63100169	TR BAR TRM T1 SPL FLR	EACH	2.000				
* 63200310	GUARDRAIL REMOV	FOOT	2,200.000				
67000400	ENGR FIELD OFFICE A	CAL MO	10.000				
67100100	MOBILIZATION	L SUM	1.000				
70100310	TRAF CONT-PROT 701421	L SUM	1.000				
70100315	TRAF CONT-PROT 701422	EACH	1.000				
70102625	TR CONT & PROT 701606	L SUM	1.000				
70102632	TR CONT & PROT 701602	L SUM	1.000				
70102635	TR CONT & PROT 701701	L SUM	1.000				
70103815	TR CONT SURVEILLANCE	CAL DA	60.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER -

76B80

State Job # - C-98-048-08  
 PPS NBR - 8-00150-0000  
 County Name - MADISON - -  
 Code - 119 - -  
 District - 8 - -  
 Section Number - (132-2,3,4, 133-1)RS

Project Number  
 F-0785/032/

Route  
 FAP 785

\* REVISED : APRIL 14, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
70300100	SHORT TERM PAVT MKING	FOOT	15,756.000				
* 70300210	TEMP PVT MK LTR & SYM	SQ FT	1,360.200				
* 70300220	TEMP PVT MK LINE 4	FOOT	112,989.000				
70300260	TEMP PVT MK LINE 12	FOOT	1,756.000				
70300280	TEMP PVT MK LINE 24	FOOT	879.400				
70301000	WORK ZONE PAVT MK REM	SQ FT	1,313.000				
72000100	SIGN PANEL T1	SQ FT	36.000				
73000100	WOOD SIN SUPPORT	FOOT	60.000				
* 78000100	THPL PVT MK LTR & SYM	SQ FT	1,360.200				
* 78000200	THPL PVT MK LINE 4	FOOT	112,989.000				
78000600	THPL PVT MK LINE 12	FOOT	1,756.000				
78000650	THPL PVT MK LINE 24	FOOT	817.000				
78001110	PAINT PVT MK LINE 4	FOOT	1,740.000				
* 78003100	PREF PL PM TB LTR-SYM	SQ FT	62.400				
* 78003110	PREF PL PM TB LINE 4	FOOT	2,160.000				

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 76B80

State Job # - C-98-048-08  
 PPS NBR - 8-00150-0000  
 County Name - MADISON- -  
 Code - 119 - -  
 District - 8 - -  
 Section Number - (132-2,3,4, 133-1)RS

Project Number  
 F-0785/032/

Route  
 FAP 785

\* REVISED : APRIL 14, 2011

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
* 78003180	PREF PL PM TB LINE 24	FOOT	96.000				
78100100	RAISED REFL PAVT MKR	EACH	967.000				
78200300	PRISMATIC CURB REFL	EACH	480.000				
78200410	GUARDRAIL MKR TYPE A	EACH	48.000				
78201000	TERMINAL MARKER - DA	EACH	8.000				
78300200	RAISED REF PVT MK REM	EACH	778.000				
* 80300100	LOCATE UNDERGR CABLE	FOOT	345.000				
* 88600600	DET LOOP REPL	FOOT	6,263.000				

LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPERATION, FOR SPEEDS ≤ 40 MPH (BDE)..... 54

LIQUIDATED DAMAGES (BDE)..... 54

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) ..... 55

PAVEMENT PATCHING (BDE)..... 56

PAYMENTS TO SUBCONTRACTORS (BDE) ..... 56

POST MOUNTING OF SIGNS (BDE)..... 57

RAISED REFLECTIVE PAVEMENT MARKERS (BDE)..... 57

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) ..... 58

SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE)..... 64

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ..... 68

TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE) ..... 68

TRAFFIC CONTROL SURVEILLANCE (BDE)..... 68

TRAINING SPECIAL PROVISIONS ..... 68

TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) ..... 71

UTILITY COORDINATION AND CONFLICTS (BDE)..... 71

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)..... 77

FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ..... 80

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) ..... 84

PLUG EXISTING STORM SEWERS..... 88

Revised 04/14/2011



## **PLUG EXISTING STORM SEWERS**

This work shall consist of plugging existing storm sewer as needed to complete bi-directional lane construction, as shown on the plans.

The ends of the storm sewer shall be excavated, if necessary, to the bottom flowline and to a minimum of 6 inches inside the barrel of the culvert. The inside of the storm sewer at the excavated ends shall be cleaned of all earth and debris to the satisfaction of the Engineer.

The Contractor shall construct a suitable permanent bulkhead at the opening of the downstream end of the storm sewer consisting of mortared concrete masonry blocks; a cured Class SI Concrete plug; or forms and bracing capable of containing the proposed Controlled Low-Strength material noted elsewhere herein.

The cost of cleaning the storm sewer ends and constructing suitable permanent bulkheads in the excavation area will be paid for at the contract unit price per each for PLUG EXISTING STORM SEWERS.

Added 04/14/2011