
  
 
 
 
 
 
 
 
 
 
 
  

  Letting April 29, 2022 
 

 
Notice to Bidders, 

Specifications  
and Proposal 

 
 

 
 
 

 
       Contract No. 87750 
     DEKALB County 
     Section 15-00185-00-WR (City Of Dekalb) 
     Route MS 9700 (Peace Road) 
     Project SYHG-876 () 
     District 3 Construction Funds 

 
 

 

 
 

  
  
  
  Prepared by 
 F 

  Checked by 
   

                             (Printed by authority of the State of Illinois) 

183 



 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
April 29, 2022 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 87750 
   DEKALB County 
   Section 15-00185-00-WR (City Of Dekalb) 
   Project SYHG-876 () 
   Route MS 9700 (Peace Road) 
   District 3 Construction Funds 

 
 Pavement widening, resurfacing, aggregate and HMA shoulders, curb & gutter, traffic signal 
modernization, pavement markings on Peace Road from the I-80 westbound exit ramp to IL 38 in the 
city of DeKalb. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new 
or revised special provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
* 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173 58 X Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80246   Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 
 80436 60 X Blended Finely Divided Minerals April 1, 2021  
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80384 61 X Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤    

5 Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80261   Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80434   Corrugated Plastic Pipe (Culvert and Storm Sewer) Jan. 1, 2021  
 80029 65 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 Mar. 2, 2019 
 80229 75 X Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80433   Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80422   High Tension Cable Median Barrier  Jan. 1, 2020 Jan. 1, 2022 
* 80443   High Tension Cable Median Barrier Removal April 1, 2022  
* 80444 78 X Hot-Mix Asphalt – Patching   April 1, 2022  
 80442 79 X Hot-Mix Asphalt – Start of Production Jan. 1, 2022  
 80438   Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 Sept. 2, 2021 
 80411 80 X Luminaires, LED April 1, 2019 Jan. 1, 2022 
 80045   Material Transfer Device June 15, 1999 Jan. 1, 2022 
 80418   Mechanically Stabilized Earth Retaining Walls Nov. 1, 2019 Nov. 1, 2020 
 80430 89 X Portland Cement Concrete – Haul Time  July 1, 2020  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127   Steel Cost Adjustment April 2, 2014 Jan. 1, 2022 
 80397 90 X Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 91 X Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80437   Submission of Payroll Records April 1, 2021  
 80435 92 X Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2022 
 80410   Traffic Spotters Jan. 1, 2019  
 20338   Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80318   Traversable Pipe Grate for Concrete End Sections  Jan. 1, 2013 Jan. 1, 2018 
 80429   Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 98 X Vehicle and Equipment Warning Lights Nov. 1, 2021  
 80440   Waterproofing Membrane System Nov. 1, 2021  
 80302 99 X Weekly DBE Trucking Reports June 2, 2012 Nov. 1, 2021 
 80427 100 X Work Zone Traffic Control Devices Mar. 2, 2020  
 80071 102 X Working Days Jan. 1, 2002  
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, Adopted January 1, 2022”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern the 
construction of FAU Route 5369/9700 Peace Road at Fairview Drive Intersection Improvements 
and resurfacing, Section 15-00185-00-WR, in DeKalb County, and in case of conflict with any 
part, or parts, of said Specifications, the said Special Provisions shall take precedence and shall 
govern. 

 
Contract No. 87750 

 
LOCATION OF PROJECT  
This project is located in the City of DeKalb in DeKalb County, Illinois.   
 
The Peace Road improvement begins 0.3 miles south of the intersection with Fairview Drive and 
continues northerly for approximately one (1) mile.  It includes widening and resurfacing of the 
Fairview Drive intersection and resurfacing of the north approach of Peace Road with standard 
HMA Overlay from the north limits of the intersection improvements to south of Illinois Route 38. 
 
The project is located in Sections 25 & 36 of Township 40 North, Range 4 East of the City of 
DeKalb in DeKalb County 
 
DESCRIPTION OF PROJECT 
The intersection of Peace Road and Fairview Drive will be improved to include intersection 
widening and resurfacing with lane channelization on three (3) of the four (4) approaches. The 
north leg of Peace Road will be widened at the intersection to provide an additional southbound 
through lane and one right turn lane.  The south leg of Peace Road will remain as is with one 
northbound left turn lane and one shared through/right turn lane.  The west leg of Fairview Drive 
will be widened to accommodate one eastbound left, one through and one free flow right turn lane 
for eastbound to southbound movement.  The east approach will be widened to accommodate 
one left turn and one shared through/right lane.  As part of this 3R spot improvement project, 
Peace Road will be resurfaced with standard HMA Overlay from the north project limit to a point 
immediately south of Illinois Route 38. 
 
The major work items will include HMA pavement widening, HMA surface removal, HMA 
resurfacing, HMA and aggregate shoulders, pavement patching, traffic signal modernization, 
earth excavation, ditch grading, storm sewer, pavement markings, signing, and all incidental and 
collateral work necessary to complete the improvement as shown on the plans and as described 
herein. 
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DISTRICT THREE SPECIAL PROVISIONS 
 
STATUS OF UTILITIES TO BE ADJUSTED (D-3) 
(Effective January 1, 2007; Revised January 24, 2011) 
 
 
Name & Address of Utility 

 
Type 

 
Location 

Estimated Date 
Relocation Complete 

COMCAST  
Robert Stoll 
688 Industrial Drive  
Elmhurst, IL, 60126 
212-229-5849 

Aerial Cable Fairview Drive West 
 
 

TBD 

AT&T 
Ken Claudill 
Ken.claudill@kci.com 
Bobby Akhter 
Ba3817@att.com 
 

Aerial  Peace Road  TBD 

ComED 
Quinanda Candler 
860 Oak Creek Drive 
Lombard, IL 60148 

Aerial & Poles Peace Road North & 
South  

TBD 

Kishwaukee Water 
Reclamation District  
Mike Holland  
1301 Sycamore Rd 
Dekalb, Illinois, 60115 
 

Underground 
Sanitary 
Sewer lines  
 

Intersection of Peace 
Rd and Fairview Drive  

TBD 

Metro Fibernet, LLC 
Korie.nellis@metronetinc.com 

UG and Aerial 
Metro Fiber 
Line 

North of Peace and 
West of Fairview 

TBD 

Storm Sewer &Watermain 
City of Dekalb 
Zachary Gill 
City Engineer 
1216 Market Street 
Dekalb, IL, 60115 
 

Underground 
Sanitary and 
Storm 
Sewers, 
Watermain 

Peace Road TBD 

Nicor Gas  
Charles M. Parrott 
1844 Ferry Road 
Naperville, IL, 60563 

Gas lines  Peace Road TBD 

 
The above represents the best information of the Department and is only included for the 
convenience of the bidder. The applicable provisions of Section 102 and Articles 105.07, 107.20, 
107.37, 107.38, 107.39, 107.40, and 108.02 of the Standard Specifications for Road and Bridge 
Construction shall apply. 
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The estimated utility relocation dates should be part of the progress schedule submitted by the 
Contractor. 
 
WETLAND AREAS (D-3) 
(Effective April 3, 1997; Revised April 22, 2010) 
 
Description:  According to Federal Executive Order 11990, dated May 24, 1977, and Articles 
107.01 and 107.23 of the Standard Specifications, the Contractor shall protect the wetland areas 
on or adjacent to this project. 
 
This work shall consist of constructing, maintaining, removing, and disposing of a temporary 
fence, perimeter erosion barrier, and signs as shown on the plans and as described herein. 
 
Materials:  Temporary fence shall be a minimum of 4 ft. (1.2 m) in height and shall be a high 
visibility orange snow fence. Fence stakes shall meet the requirements of Article 1081.15(b) of 
the Standard Specifications. 
 
Perimeter erosion barrier shall meet the requirements of Section 280 of the Standard 
Specifications. 
 
Signs shall meet the requirements of Article 720.02 of the Standard Specifications and shall be 
9” x 12” (225 mm x 300 mm) and shall read “Federally Protected Wetlands:  KEEP OUT.” Sign 
supports shall meet the requirements of Section 1093 of the Standard Specifications. 
 
Construction Requirements:  The Contractor shall install fence at all wetland areas as shown on 
the plans. The Contractor shall also install a minimum of two signs at each wetland location. Signs 
shall not be spaced greater than 300’ (100 m) apart. 
 
The Contractor shall remove the temporary fence at the completion of the project. 
 
Method of Measurement:  The temporary fence will be measured for payment in place in feet 
(meters) along the top of the fence. The signs, sign supports, and fence stakes will not be 
measured for payment. 
 
Perimeter erosion barrier will be measured for payment according to Article 280.07 of the 
Standard Specifications. 
 
Basis of Payment:  The temporary fence will be paid for at the contract unit price per foot (meter) 
for TEMPORARY FENCE, which price shall include the cost of the snow fence, fence stakes, 
signs, and sign supports. 
 
Perimeter erosion barrier will be paid for according to Article 280.08 of the Standard 
Specifications. 
 
BORROW AND FURNISHED EXCAVATION (D-3) 
(Revised January 1, 2010) 
 
In addition to the requirements of Section 204 of the Standard Specifications for suitable 
materials, the following restrictions shall apply: 
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1. The moisture content of the material as it is incorporated into the embankment shall be 
between 80% to 110% of AASHTO T99 optimum. 

 
2. A 3 ft. (1 m) minimum cover of other suitable material shall be maintained outside of and 

on top of the embankment. 
 
3. If the liquid limit of the material is greater than or equal to 50, the material shall not be 

used for capping, shall not be placed within 20 feet of any structure, and shall not be 
placed in locations where it may come into contact with water. 

 
4. Embankment capping material (as outlined in #2) shall meet non-frost susceptibility criteria 

as outlined in the statewide Geotechnical Manual. Materials are considered frost 
susceptible when the soil contains at least 65% silt and sand content, according to 
AASHTO T88 and the Plasticity Index is less than 12. 

 
EMBANKMENT (D-3) 
(Effective July 1, 1990; Revised July 23, 2018)  
  
This work shall be performed in accordance with Section 205 of the Standard Specifications  
except the embankment material shall not be placed and compacted at moisture contents in  
excess of 110 percent of optimum moisture unless authorized, in writing, by the Engineer.  
  
Topsoil material shall not be placed in the embankment within 12 inches (300 mm) of the  
pavement structure. 
 
EXPLORATION TRENCH, SPECIAL (D-3) 
(Effective January 1, 2007) 
 
This work shall consist of constructing a trench for the purpose of verifying clearances and 
locations of existing utilities and storm sewers.  The exploration trench shall be constructed at the 
locations directed by the Engineer. 
 
The depth of the trench shall be variable.  The width of the trench shall be sufficient to allow proper 
investigation of the entire trench. 
 
After the trench has been inspected by the Engineer.  The excavated material shall be used to 
backfill the trench in a manner satisfactory to the Engineer.  Any excess materials shall be 
disposed of according to Article 202.03 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per foot (meter) for EXPLORATION TRENCH, 
SPECIAL. 
 
AGGREGATE SUBGRADE IMPROVEMENT (D-3) 
(Effective April 1, 2012; Revised July 8, 2019) 
 
Add the following Section to the Standard Specifications: 
 
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description. This work shall consist of constructing an aggregate subgrade 
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improvement. 
 

303.02 Materials. Materials shall be according to the following. 
 

Item                                                                                      Article/Section 
(a) Coarse Aggregate ...................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1, 2, and 3) ................................ 1031 

 
Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically 
blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent 
of the total product. The top size of the RAP shall be less than 4 in. (100 mm) and 
well graded. 
 
Note 2.  RAP having 100 percent passing the 1 1/2 in. (37.5 mm) sieve and being well 
graded, may be used as capping aggregate in the top 3 in. (75 mm) when aggregate 
gradations CS 01 or CS 02 are used in lower lifts. The RAP shall not be gap graded, single 
sized, or have a maximum size of less than 3/4 in. (19 mm). 
 
Note 3.  The RAP used for aggregate subgrade improvement shall be according to the 
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed 
Asphalt Pavement (RAP) for Aggregate Applications”. 

 
303.03 Equipment. The vibratory machine shall be according to Article 1101.01 or as 

approved by the Engineer. 
 

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s 
Subgrade Stability Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations CS 
01 and CS 02 shall be 24 in. (600 mm). 
 

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a 
minimum 3 inches (75 mm) of aggregate gradations CA 06 or CA 10. 
 

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the 
Engineer.  If the moisture content of the material is such that compaction cannot be obtained, 
sufficient water shall be added so that satisfactory compaction can be obtained. 
 

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The 
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections shown 
on the plans, or as directed by the Engineer.  The aggregate subgrade improvement shall be 
maintained in a smooth and compacted condition. 
 

303.09 Method of Measurement. This work will be measured for payment according to 
Article 311.08. 
 

303.10 Basis of Payment. This work will be paid for at the contract unit price per square 
yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the thickness specified.” 
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Add the following to Section 1004 of the Standard Specifications: 
 

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall 
be according to Article 1004.01 and the following. 
 

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed 
concrete. 

 
(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 

 
(1) The coarse aggregate gradation for total subgrade thickness less than or equal to 

12 inches (300 mm) shall be CS 02. 
 

The coarse aggregate gradation for total subgrade thickness more than 12 inches 
(300 mm) shall be CS 01 or CS 02. 

 
 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
8” 6” 4” 2” #4  

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20  
CS 02  100 80 ± 10 25 ± 15   

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm  

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20  
CS 02  100 80 ± 10 25 ± 15   

 
(2)   The 3 inch (75 mm) capping aggregate shall be gradation CA 6 or CA 10." 

 
AGGREGATE SURFACE COURSE, TYPE B (D-3) 
(Effective January 1, 2007) 
 
Add the following to Article 402.07 of the Standard Specifications: 
 
The top layer shall be given a final rolling with a roller meeting the requirements of Article 1101.01. 
 
STORM SEWER (WATER MAIN REQUIREMENTS) (D-3) 
(Effective July 1, 1990; Revised January 1, 2009) 
 
This work shall consist of constructing storm sewers meeting water main requirements. 
 
Storm Sewer (Water Main Requirements) shall be used at locations where lateral separation 
between the sewer and water main or water service line is less than 10 feet (3.1 m) and the water 
main invert is less than 18 inches (457 mm) above the storm sewer crown. Also, Storm Sewer 
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(Water Main Requirements) shall be used where the sewer crosses above the water main or 
water service line with 18 inches (457 mm) minimum vertical separation. 
 
The storm sewer shall be constructed of  
 

Ductile iron pipe, Class 52 with bell and rubber gasket joint or 
 
Concrete pressure pipe conforming to the latest AWWA Standard C300, C301, C303 or 
 
Plastic pipe meeting the material requirements of Section 40. Pipe for Water Mains and 
Service Connections of the Standard Specifications for Water and Sewer Main Construction 
in Illinois and Section 550 of the Standard Specifications. 

 
This work shall be done according to the applicable portions of Sections 550 and 561 of the 
Standard Specifications. 
 
Method of Measurement. This work will be measured for payment according to Article 550.09 of 
the Standard Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for STORM 
SEWER (WATER MAIN REQUIREMENTS), of the diameter specified. 
 
PERMANENT SURVEY MARKERS, TYPE 1 (D-3) 
(Effective July 1, 1990; Revised January 1, 2007) 
 
Survey markers shall be installed according to Highway Standard 667101, except that the tablet 
shall be bronze instead of aluminum. 
 
When a survey marker is used to reference a land survey point, the lettering referring to the State 
of Illinois and the Division of Highways shall be omitted and the marker shall be marked as 
directed by the Engineer. 
 
CHANGEABLE MESSAGE SIGN (D-3) 
(Effective December 1, 1999; Revised August 7, 2008) 
 
In addition to any changeable message signs shown in the traffic control standards, the Contractor 
shall furnish FOUR (4) Changeable Message Signs for this project. The signs shall be operational 
two weeks prior to any lane closure and shall be located as directed by the Engineer. Any 
relocation of the signs directed by the Engineer during construction will not be paid for separately, 
but shall be included in the cost of the Changeable Message Sign. 
 
TRAFFIC CONTROL SURVEILLANCE (D-3) 
(Effective: January 1, 2016) 
 
Revise the first sentence of Article 701.10 of the Standard Specifications to read: 
 
701.10 Surveillance. When open holes, broken pavement, trenches over 3 in. (75 mm) deep and 
4 in. (100 mm) wide, or other hazards are present within 8 ft (2.4 m) of the edge of an open lane; 
when opposing directions of traffic are separated by barrier wall; or on a closed road from the 
time a structure is removed until the time the structure has been replaced, the Contractor shall 
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furnish traffic control surveillance during all hours when the Contractor is not engaged in 
construction operations 

 
MAXIMUM DROP-OFFS BETWEEN ADJACENT LANES (D-3) 
(Effective December 14, 2009; Revised July 31, 2020) 
 
When the Contractor’s operations cause a difference in elevation greater than 1.5 in. (38 mm) 
for a vertical milled face, or 2 in (50mm) for a lift of HMA resurfacing between adjacent lanes, 
the lane shall remain closed. The Contractor shall adjust his milling and paving operations so 
that all traffic lanes are open at the end of each work day.  
 
To meet the above requirement, the Contractor shall 
 

Place the binder lift immediately following the milling operation before opening the lane to 
traffic or 

 
Place a temporary wedge after the milling operations (minimum 1V:3H slope) or 

 
Mill a sloped wedge between lanes (minimum 1V:3H slope). 

 
When the difference in elevation between adjacent open traffic lanes is greater than 1 in. (25 
mm) and less than or equal to 1.5 in. (38 mm) for a vertical milled face or 2 in (50mm) for a 
HMA lift, “UNEVEN LANES” signs (W8-11(FO)) shall be erected at 1 mile (1.6 km) intervals. 
 
The above requirements were developed based on IDOT Safety Engineering Policy 
Memorandum 4-15.  Any changes to the proposed lift thicknesses, milling depths or sequence 
of operations that change drop-offs at the centerline or edge of pavement must follow this policy 
and be approved by the Engineer.     
 
This work will not be paid for separately, but shall be included in the cost of the applicable traffic 
control items. 
 
TEMPORARY INFORMATION SIGNING (D-3) 
(Effective September 24, 2013; Revised July 31, 2020) 
 
Description.  This work shall consist of the furnishing, installation, maintenance, and removal of 
temporary information signs. 
 
Materials.  Materials shall be according to the applicable portions of Section 701 of the Standard 
Specifications and as shown on the plans. 
 
Construction Requirements.  The temporary information signs shall be in place at least one week 
prior to the beginning of construction activities that impact traffic flow and shall remain in place 
until the completion of the project.  If all lanes are open for an extended period of time during the 
project the Contractor shall cover the signs until lane closures resume. If the project is shut down 
for the winter the signs shall read “Road Work Resumes Spring XXXX”.  
 
Signs shall be installed according to the requirements of Section 701. 
 
Method of Measurement:  This work will be measured for payment in square feet in place.  The 
auxiliary sign panel will not be measured for payment. 
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Basis of Payment.  This work will be paid for at the contract unit price per square foot for 
TEMPORARY INFORMATION SIGNING. 
 
LOOP DETECTOR TESTING (D-3) 
(Effective December 1, 1999; Revised January 1, 2007) 
 
The Contractor is advised of the presence of existing detector loops which shall be retained in the 
completed signal installation. The condition of each existing loop detector which will be retained 
shall be documented. 
 
The required loop detector testing shall consist of measuring the following electrical 
characteristics of each loop within the intersection to determine if the loop meets the indicated 
criteria: 
 
1. Loop Inductance.  Stable frequency (frequency varies by less than +/-3 hertz) and minimum 

50 microhenries when driven by amplifier. 
 

For any loop that does not show a stable frequency, the Contractor shall determine if the 
unstable frequency is due to equipment malfunctions in the cabinet or outside the 
cabinet.  The Contractor shall notify the Engineer of the source of the unstable 
frequency.  Any problem due to existing equipment problems in the cabinet shall be 
repaired by city maintenance.  Any problem caused by the required construction work 
shall be repaired and paid for separately on this contract. 

 
Any loop that does not exceed 50 microhenries inductance shall be replaced. 

 
2. Loop Resistance to Ground.  Minimum 50 megohms. 
 

For any loop circuit with less than 50 megohms resistance to ground or any loop that is 
being replaced, the Contractor shall break the loop to lead-in splice and measure the 
resistance to ground of the detector loop alone and each leg of the detector loop lead-
in cable.  If a single leg of the lead-in cable has a low resistance to ground, the 
Contractor shall replace the lead-in cable.  If the detector loop, separated from the 
lead-in cable, passes the required tests, the loop shall not be replaced. 

 
3. Loop Circuit Resistance.  Maximum 3 ohms for lead-in less than 200 feet.  Maximum 5 ohms 

for lead-in greater than 200 feet. 
 

For any loop circuit with resistance greater than stated above, the splice shall be opened and 
the loop and each leg of the lead-in cable shall be tested.  If the detector loop cable is the 
cause of the high resistance reading, the detector loop shall be replaced.  If the lead-in cable 
is the cause of the high resistance reading, the lead-in cable shall be replaced. 
 

The Contractor shall furnish a Decatur Electronics Loop Tester, Model DLT-150, or 
superior, to measure the loop resistance above ground, and quality factor of each loop. 
This unit shall remain the property of the Contractor. 

 
The measurements shall be recorded for each loop circuit, including lead-in cable, following 
completion of the work, in the presence of the Engineer. The measurements shall be taken at the 
controller cabinet.  
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Any damaged detector loop or lead-in cable shall be replaced. 
 
If an existing detector loop is damaged due to construction operations, the Contractor shall notify 
the Department at 815-434-8505 to modify the signal program until the detector loop can be 
replaced.  The Contractor shall replace the loop as soon as possible. 
 
Loop detector testing will be performed at each loop detector circuit following completion of work 
likely to damage the existing loops.  The lead-in cable must be disconnected from the detector 
loop panel in the cabinet to prevent damage to the inductive loop detector.  When the Contractor 
has made all necessary repairs, the Department’s Traffic Signal Section shall be contacted to 
meet with the Contractor at the intersection to confirm the satisfactory readings. 
 
Method of Measurement. This work will be measured for payment per intersection, regardless of 
the number of tests required. Any work required to replace any splices broken for testing of the 
lead-in cable and detector loop shall be included in the cost of this pay item. 
 
Basis Of Payment. This work will be paid for at the contract unit price per each intersection as 
LOOP DETECTOR TESTING. 
 
SERVICE INSTALLATION, GROUND MOUNTED (D3) 
(Effective AUGUST 15, 2005; Revised January 1, 2007) 
 
In addition to the requirements of Section 805 of the Standard Specifications the following shall 
apply: 
 
Description:  This work shall install, modify, or extend the electric service installation.  All 
installations shall meet the requirements of the details included on the plans and applicable 
portions of these specifications. 
 
Materials. 
 
General.  The completed control panel shall be constructed in accordance with UL Std. 508, 
Industrial Control Panel, and carry the UL label.  Wire terminations shall be UL listed. 
 

a. Enclosures:  Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R 
unfinished signal door design with back panel.  The cabinet shall be fabricated from Type 
5052 H-32 aluminum with the frame and door 0.125 inch thick, the top 0.250 inch thick 
and the bottom 0.500 inch thick.  Seams shall be continuous welded and ground smooth.  
The door and door opening shall be double flanged.  The door shall be approximately 
80% of the front surface, with a full length tamper proof stainless steel .075 inch thick 
hinge bolted to the cabinet with stainless steel carriage bolts and nylock nuts.  The locking 
mechanism shall be slam-latch type with a keyhole cover.  The cabinet shall be sized to 
adequately house all required components with extra space for arrangement and 
termination of wiring.  A minimum size of 40 inches high, 16 inches wide, and 15 inches 
in depth is required.  The cabinet shall be mounted upon a square Type A concrete 
foundation as indicated on the plans.  The foundation is paid for separately. 

 
b. Surge Protector.  Over voltage protection, with LED indicator, shall be provided for the 

120 volt load circuit by means of MOV and thermal fusing technology.  The response time 
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shall be <5n seconds and operate within a range of -40° F to 185° F (-40° C to 85° C).  
The surge protector shall be UL 1449 Listed. 

 
c. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-

magnetic bolt-on type circuit breakers with trip free indicating handles.  120 volt circuit 
breakers shall have an interrupting rating of not less than 65,000 rms symmetrical 
amperes.  Unless otherwise indicated, the main disconnect circuit breaker for the traffic 
signal controller shall be rated 60 amperes.  Unless otherwise noted on the plans, 120 V 
and the auxiliary circuit breakers shall be rated 10 amperes, 120 V. 

 
d. Fuses.  Fuseholders, and Power Indicating Light.  Fuses shall be small-dimensional 

cylindrical fuses of the dual element time-delay type.  The fuses shall be rated for 600 V 
AC and shall have a UL listed interrupting rating of not less than 10,000 rms symmetrical 
amperes at rated voltage.  The power indicating light shall be LED type with a green 
colored lens and shall be energized when electric utility power is present. 

 
e. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted on 

the equipment panel, shall be provided.  Ground and neutral conductors shall be 
separated on the bus bar.  Compression lugs, plus 2 spare lugs, shall be sized to 
accommodate the cables with the heads of the connector screws painted green for 
ground connections and white for neutral connections. 

 
f. Utility Services Connections.  The Contractor shall contact the utility company, prior to 

beginning work, to determine the utility company regulations relating to electrical service.  
The Contractor shall provide the utility company an estimated date that the service 
connection will be required, the agency which will be responsible for monthly service 
changes, and the connected load for flat rate billing if required.  The customer service 
agreement with the utility company shall be executed by the agency responsible for 
monthly service charges. 

 
All information furnished to the utility company shall be in writing with a copy provided to 
the Engineer.  Prior to contacting the Utility Company for service connection, the service 
installation controller cabinet and cable must be installed for inspection by the Utility 
Company. 
 
During the interim between the service activation date and the signal turn on day, all 
energy charges for the intersection shall be paid by the Contractor according to Article 
109.05 of the Standard Specifications.  Beginning the day of the traffic signal turn on, all 
energy charges for the intersection will be paid by the responsible agency listed in the 
plans.  The Contractor is responsible for making arrangements with the responsible 
agency to transfer billing to the responsible agency. 

 
g. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10’ in length, and 

0.75 inch in diameter.  Ground rod resistance measurements to ground shall be 25 ohms 
or less.  If necessary, additional rods shall be installed to meet resistance requirements 
at no additional cost. 

 
Installation. 
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a. General.  The Contractor shall confirm the orientation of the traffic service installation and 
its door side with the Engineer, prior to installation.  All conduit entrances into the service 
installation shall be sealed with a pliable waterproof material. 

 
b. Ground mounted.  The service installation shall be mounted plumb and level on the 

foundation and fastened to the anchor bolts with hot-dipped galvanized or stainless steel 
nuts and washers.  The space between the bottom of the enclosure and top of the 
foundation shall be caulked at the base with silicone. 

 
Basis of Payment.  The service installation will be paid for at the contract unit price per each for 
SERVICE INSTALLATION - GROUND MOUNTED.  The Type A foundation which includes the 
ground rod will be paid for separately. 
 
FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL (D3) 
(Effective January 1, 2002; Revised January 1, 2007) 
 
Full Actuated Controller and Type IV Cabinet shall meet the requirements of Sections 857, 1073 
and 1074 of the Standard Specifications with the following modifications. 
 
This item requires that a factory representative capable of ensuring that the controller and cabinet 
are operating to the satisfaction of the Engineer shall be present at the turn on of the controller 
and shall remain until the intersection is operating to the satisfaction of the Engineer. Should a 
defect appear in the controller or cabinet operation, the representative shall return as often as 
necessary until all defects are repaired. 
 
At the preconstruction meeting, the Contractor shall provide the names and phone numbers of 
two technicians who would be able to respond to controller malfunctions that occur within the 30 
day acceptance period after the controller is turned on. If neither person can be reached at the 
time of the malfunction nor be at the location within 2 hours of receiving the call, any available 
electrician capable of evaluating and correcting the malfunction may be called at the State’s 
discretion. Any and all bills resulting from defective operation of the controller or cabinet shall be 
the responsibility of the Contractor. 
 
CONTROLLER: 
 
The controller shall be capable of uploading and downloading its database to a laptop computer 
that has been installed with the proper software. All uploaded data shall be able to be changed 
within the laptop and then downloaded to the controller. The necessary cables for 
upload/download shall be provided and upload/download software shall be provided and installed 
onto the District Three laptop computer if the software and cables have not already been supplied 
to District Three or the software presently being used by District Three requires updating. 
 
The controller data entry fields shall have a clear distinction between data fields and information. 
Data fields shall be in matrix format with a minimum of eight phases wide and four date lines 
deep. 
 
The active status screen shall display the following information for all operating phases in an 
alpha-numeric display. 
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A clear distinction between the following detections for each phase: vehicle recall, vehicle 
detection, pedestrian recall, and pedestrian detection. 
 
A clear distinction among the phases receiving detection. 
 
Status displayed simultaneously whenever one or more of the following is operating: vehicle 
passage timer, maximum phase timer, added initial timer, time before reduction timer, time to 
reduce timer, existing gap timer, walk timer, don’t walk timer. 
 
When a phase ends, the controller shall report whether the exit was a max out, gap out or force 
out condition. The controller shall show the yellow and red timers timing and any trailing overlap 
timers timing. 
 
The color of all operating overlaps. 
 
The phase of the controller shall be as shown in the plans. 
 
CONTROLLER CABINET 
 
The police door compartment shall contain a manual control cord from which the signals may be 
operated manually. The inside door toggle switches shall be protected from accidental contact by 
vertical metal slats. The slats shall extend beyond the switches, in a manner similar to the 
terminals on the back panel. A plastic plans holder shall be installed on the cabinet door. The 
holder shall be at least 11 inches high and 17 inches wide, shall open from the side, and shall not 
interfere with the filter. The holder shall have a means of closing the side opening to prevent water 
from entering. 
 
A Plexiglas cover, or other high strength nonconductive cover, shall be installed over, and 
completely cover, the power panel. The cover shall completely shield the service wires, and circuit 
breaker wires from accidental contact. 
 
A Plexiglas cover, or other high strength nonconductive cover, shall be installed over, and 
completely cover, the power terminals for the thermostatically controlled exhaust fan. The 
thermostat shall be of the knob type capable of adjustment by hand and without tools. The 
thermostat and terminals shall be mounted on the left or right side of the controller cabinet. 
 
All harness wiring of connectors A, B, C and D shall be factory installed so that an additional 
phase may be added to the existing phasing by the addition of a load switch and the proper conflict 
monitor card pinning. 
 
A self adhering phasing diagram shall be placed on the inside of the cabinet door. 
 
Three 0.4 meter (15 inch) Velcro straps shall be fastened to the front of each cabinet shelf to 
secure the detector amplifier cables. 
 
Traffic signal controller and the cabinet assembly shall be fully tested by the equipment supplier. 
Five (5) copies of the complete cabinet wiring showing all connections shall be furnished to the 
Engineer. 
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Basis of Payment: This work will be paid for at the contract unit price per each for FULL-
ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL.  
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IL 532-2922 
LPC 663 Rev. 1/2019 Uncontaminated Soil Certification Page 1 of 2

Illinois Environmental Protection Agency

1021 North Grand Avenue East P.O. Box 19276 Springfield Illinois 62794-9276 (217) 782-3397

Uncontaminated Soil Certification 

by Licensed Professional Engineer or Licensed Professional Geologist 

for Use of Uncontaminated Soil as Fill in a CCDD or Uncontaminated Soil Fill Operation LPC-663 

Revised in accordance with 35 Ill. Adm. Code 1100, as 
amended by PCB R2012-009 (eff. Aug. 27, 2012)

This certification form is to be used by professional engineers and professional geologists to certify, pursuant to 35 Ill. Adm. Code 
1100.205(a)(1)(B), that soil (i) is uncontaminated soil and (ii) is within a pH range of 6.26 to 9.0. If you have questions about this 
form, please telephone the Bureau of Land Permit Section at 217/524-3300. 
  
This form may be completed online, saved locally, printed and signed, and submitted to prospective clean construction or 
demolition debris (CCDD) fill operations or uncontaminated soil fill operations.

I.  Source Location Information
(Describe the location of the source of the uncontaminated soil)

Project Name: Peace Road/Fairview Drive Intersection Improvement Office Phone Number, if available:

Physical Site Location (address, including number and street):

Intersection of Peace Road and Fairview Drive

City: DeKalb State: IL Zip Code:

County: DeKalb Township: DeKalb

Lat/Long of approximate center of site in decimal degrees (DD.ddddd) to five decimal places (e.g., 40.67890, -90.12345):

Latitude:

(Decimal Degrees)

41.90738 Longitude: -

(-Decimal Degrees)

88.72393

Identify how the lat/long data were determined:  

 GPS  Map Interpolation✔  Photo Interpolation  Survey  Other

IEPA Site Number(s), if assigned: BOL: BOW: BOA:

Approximate Start Date (mm/dd/yyyy): 9/1/2021 Approximate End Date (mm/dd/yyyy): 10/31/2022

Estimated Volume of debris (cu. Yd.): 8,400

II.  Owner/Operator Information for Source Site
Site Owner

Name: City of DeKalb

Street Address: 1216 Market Street

PO Box:

City: DeKalb State: IL

Zip Code: 60115 Phone: 815-748-2331

Contact: Zachary Gill, PE

Email, if available:

Site Operator

Name: Same

Street Address:

PO Box:

City: State:

Zip Code: Phone:

Contact:

Email, if available:

This Agency is authorized to require this information under Section 4 and Title X of the Environmental Protection Act (415 ILCS 5/4, 5/39). Failure to disclose this 
information may result in:  a civil penalty of not to exceed $50,000 for the violation and an additional civil penalty of not to exceed $10,000 for each day during 
which the violation continues (415 ILCS 5/42). This form has been approved by the Forms Management Center.
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IL 532-2922 
LPC 663 Rev. 1/2019 Uncontaminated Soil Certification Page 2 of 2

Project Name: Peace Road/Fairview Drive Intersection Improvements Longitude:  - 88.72393Latitude: 41.90738

Uncontaminated Soil Certification

III.  Basis for Certification and Attachments
For each item listed below, reference the attachments to this form that provide the required information.

a. A Description of the soil sample points and how they were determined to be sufficient in number and appropriately located 35 
Ill. Adm. Code 1100.610(a)]:

A description of the sample points is included in the attached Preliminary Site Investigation report dated February 17, 2021

b. Analytical soil testing results to show that soil chemical constituents comply with the maximum allowable concentrations 
established pursuant to 35 Ill. Adm. Code Part 1100, Subpart F and that the soil pH is within the range of 6.25 to 9.0,including 
the documentation of chain of custody control, a copy of the lab analysis; the accreditation status of the laboratory performing 
the analysis; and certification by an authorized agent of the laboratory that the analysis has been performed in accordance 
with the Agency's rules for the accreditation of environmental and the scope of the accreditation [35 Ill. Adm. Code 1100.201
(g), 1100.205(a), 1100.610]:

Analytical results are included in the attached Preliminary Site Investigation Report dated February 17, 2021

IV.  Certification Statement, Signature and Seal of Licensed Professional Engineer or Licensed 

Professional Geologist

I, (name of licensed professional engineer or geologist)Steven E. Kroll, PG

certify under penalty of law that the information submitted, including but not limited to, all attachments and other information, is to 
the best of my knowledge and belief, true, accurate and complete.  In accordance with the Environmental Protection Act [415 
ILCS 5/22.51 or 22.51a] and 35 Ill. Adm. Code 1100.205(a), I certify that the soil from this site is uncontaminated soil.  I also 
certify that the soil pH is within the range of 6.25 to 9.0.  In addition, I certify that the soil has not been removed from the site as 
part of a cleanup or removal of contaminants.  All necessary documentation is attached. 
  
Any person who knowingly makes a false, fictitious, or fraudulent material statement, orally or in writing, to the Illinois 

EPA commits a Class 4 felony.  A second or subsequent offense after conviction is a Class 3 felony. (415 ILCS 5/44(h))

Company Name: Patrick Engineering, Inc.

Street Address: 4970 Varsity Drive

City: Lisle State: IL Zip Code: 60532

Phone: 630-795-7200

Printed Name:

Steven E. Kroll, PG

03/18/2021

Licensed Professional Engineer or 
Licensed Professional Geologist Signature: 

Date:

P.E or L.P.G. Seal:

SKroll
Image

SKroll
\\192.168.168.65\File Server\PE Stamps\Orders\2021\60073 Kroll IL-Geo\60073 Kroll IL-Geo FINAL Model (1)

SKroll
Text Box
exp: 3/31/23
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Storm Water Pollution Prevention Plan

 BDE 2342 (Rev. 07/19/19)Page 1 of 8Printed 03/24/21

Route

FAU 5359/9700

Marked Route

Peace Road at Fairview Drive

Section Number

15-00185-00-WR

Project Number

SYHG(876)

County

DeKalb

Contract Number

87750

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES) Permit No. 

ILR10 (Permit ILR10), issued by the Illinois Environmental Protection Agency (IEPA) for storm water discharges from construction site 

activities. 

I certify under penalty of law that this document and all attachments were prepared under my direction or supervision in accordance with a 

system designed to assure that qualified personnel properly gathered and evaluated the information submitted.  Based on my inquiry of 

the person or persons who manage the system, or those persons directly responsible for gathering the information, the information 

submitted is, to the best of my knowledge and belief, true, accurate and complete.  I am aware that there are significant penalties for 

submitting false information, including the possibility of fine and imprisonment for knowing violations.

Print Name

Yemi Oyewole, PE

Signature

Title

Director of Transporation

Date 

Agency

WBK Engineering, LLC

Note: Guidance on preparing each section of BDE 2342 can be found in Chapter 41 of the IDOT Bureau of Design and Environment 

(BDE) Manual.  Chapter 41 and this form also reference the IDOT Drainage Manual which should be readily available. 

I. Site Description:

A. Provide a description of the project location; include latitude and longitude, section, town, and range:

This project consists of the intersection improvements at Peace Road and Fairview Drive in the City of DeKalb in 

DeKalb County, Illinois.  Geographically, the intersection is located in Sections 25 & 36, Township 40N, Range 

4E (41.9072° N, 88.7242° W).

B. Provide a description of the construction activity which is the subject of this plan.  Include the number of construction stages, drainage

improvements, in-stream work, installation, maintenance, removal of erosion measures, and permanent stabilization:

The primary purpose of this 3R project is to provide cost effective practical improvements at the intersection of 

Peace Road and Fairview Drive, and also to extend the service life of Peace Road, north of the intersection 

improvement limits, to a condition of functional adequacy by resurfacing with a standard HMA Overlay to provide 

a smoother riding surface.  

The proposed conditions include widening the intersection to include turn lanes on three (3) legs of the 

intersection along with the addition of one southbound through lane on Peace Road.  The proposed cross 

section will remain as a rural section.  The proposed conditions include relocating the ditches to accommodate 

the wider pavement section.  The east leg will be widened to accommodate one westbound left turn lane and 

one shared through/right lane.  The proposed profile and ditches will match the existing conditions with a low 

point in the ditches occurring at Station 211+50 which is 200 feet east of the intersection.  A proposed 18” 

diameter RCP crossroad culvert will be provided to drain the runoff in the north ditch to south across Fairview 

Drive at Station 211+50 and then drain south through a swale in the existing agricultural field.  The proposed 

ditches of the west leg of the intersection will be relocated to accommodate the wider roadway.  A high point is 

located at Station 202+00 conveying the roadway drainage in the ditches to a low point at Station 199+13 to the 

west, and to Peace Road to the east.  Proposed 36” diameter RCP crossroad culverts will replace the existing 

36” diameter culverts but will be longer to accommodate the wider roadway.  This culvert will convey the ditch 

flow from north to south under Fairview Drive.  The ditches from Fairview Drive to I-88 Tollway Ramp J will be 

constructed at an approximate slope of 0.3 percent. 

3/24/2021
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The project will be constructed in a single stage. There is no in-stream work. 

 

The proposed soil erosion and sediment controls for this project include perimeter erosion barrier (silt fence), 

temporary mulching, erosion control blanket, temporary ditch checks, inlet filters, pipe inlet filters and temporary 

and permanent seeding.

C. Provide the estimated duration of this project:

D. The total area of the construction site is estimated to be 13.453 acres.

3.334 acres.The total area of the site estimated to be disturbed by excavation, grading or other activities is 

E. The following are weighted averages of the runoff coefficient for this project before and after construction activities are completed; see 

Section 4-102 of the IDOT Drainage Manual:

0.46 (Existing)   0.50 (Proposed)

F. List all soils found within project boundaries; include map unit name, slope information, and erosivity:

67A Harpster Silty Clay Loam, 0 to 2 percent slopes 

154A Flanagan Silt Loam, 0 to 2 percent slopes 

171B Catlin Silt Loam, 2 to 5 percent slopes 

356A Elpaso Silty Clay Loam, 0 to 2 percent slopes

G. If wetlands were delineated for this project, provide an extent of wetland acreage at the site; see Phase I report:

One farmed wetland was identified adjacent to the project. The total acreage of the farmed wetland is 0.26 acres. 

The proposed improvements do not result in wetland impacts.

H. Provide a description of potentially erosive areas associated with this project:

During construction activities, the areas with the greatest potential for erosion are the side slopes and ditch 

bottoms adjacent to the proposed roadway improvements. After construction, the side slopes will be vegetated 

with IDOT Class 2A seeding and covered with erosion control blanket to prevent erosion. Side slopes will not 

exceed 3:1 and ditch slopes will not exceed 10 ft/s velocity.

I.  The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e.g., steepness of slopes, 

length of slopes, etc.):

The ground will be disturbed along the entire length of the project due to the widening of the roadway and 

associated relocation of the existing ditches. Slopes are not anticipated to exceed 3:1 steepness during 

construction.

J. See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate slopes 

anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to prevent offsite 

sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of major structural and non-

structural controls identified in the plan, the location of areas where stabilization practices are expected to occur, surface waters 

(including wetlands) , and locations where storm water is discharged to surface water including wetlands.

K. Identify who owns the drainage system (municipality or agency) this project will drain into:

The existing drainage system along Peace Rd. and along Fairview Drive west of Peace Rd. within the project 

area belongs to the City of DeKalb and they have jurisdiction and maintenance responsibilities of the existing 

drainage network. The drainage system along Fairview Drive east of Peace Rd. within the project area belongs 

to the DeKalb Township and they have jurisdiction and maintenance responsibilities of the existing drainage 

network. Both systems outfall into a system owned and maintained by the Illinois Tollway Authority
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L. The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located:

City of DeKalb, DeKalb Township, Illinois Tollway Authority

M. The following is a list of receiving water(s) and the ultimate receiving water(s) for this site.  In addition, include receiving waters

that are listed as Biologically Significant Streams by the Illinois Department of Natural Resources (IDNR).  The location of the receiving

waters can be found on the erosion and sediment control plans:

The receiving water for this project is off-site ditches to the south of the project. The project is within 

the South Branch of the Kishwaukee River watershed.

N. Describe areas of the site that are to be protected or remain undisturbed.  These areas may include steep slopes (i.e., 1:3 or steeper),

highly erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.  Include any commitments or

requirements to protect adjacent wetlands.

For any storm water discharges from construction activities within 50-feet of Waters of the U.S. (except for activities for water-

dependent structures authorized by a Section 404 permit, describe: a) How a 50-foot undisturbed natural buffer will be provided

between the construction activity and the Waters of the U.S. or b) How additional erosion and sediment controls will be provided within

that area.

All areas of vegetation outside the construction limits will be protected with perimeter erosion barrier.

O. Per the Phase I document, the following sensitive environmental resources are associated with this project and may have the potential

to be impacted by the proposed development.  Further guidance on these resources is available in Section 41-4 of the BDE Manual.

None

303(d) Listed receiving waters for suspended solids, turbidity, or siltation. 

The name(s) of the listed water body, and identification of all pollutants causing impairment:

Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting from a storm event 

equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:

Inlet filters will be provided at all existing and proposed inlets, erosion control blankets and perimeter erosion 

barrier will be used to prevent the discharge of sediment resulting from a storm event

Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:

Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

Applicable Federal, Tribal, State, or Local Programs

N/A

Floodplain

NA

Historic Preservation

NA

Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation

TMDL (fill out this section if checked above) 

The name(s) of the listed water body:

Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that is consistent with the 

assumptions and requirements of the TMDL:

kcortopassi
Text Box
28



BDE 2342 (Rev. 07/19/19)Page 4 of 8Printed 03/24/21

If a specific numeric waste load allocation has been established that would apply to the project's discharges, provide a description of the 

necessary steps to meet that allocation:

Threatened and Endangered Species/Illinois Natural Areas (INAI)/Nature Preserves

Other

Wetland

P. The following pollutants of concern will be associated with this construction project:

Antifreeze / Coolants

Concrete

Concrete Curing Compounds

Concrete Truck Waste

Fertilizers / Pesticides

Paints

Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)

Soil Sediment

Solid Waste Debris

Solvents

Waste water from cleaning construction equipments

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

II.  Controls:

   This section of the plan addresses the controls that will be implemented for each of the major construction activities described in Section 

I.C above and for all use areas, borrow sites, and waste sites.  For each measure discussed, the Contractor will be responsible for its 

implementation as indicated.  The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures 

indicated.  The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or 

modifications to keep construction activities compliant with the Permit ILR10.  Each such Contractor has signed the required certification 

on forms which are attached to, and are a part of, this plan: 

 

A. Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to: 

 

 1. Minimize the amount of soil exposed during construction activity; 

 2. Minimize the disturbance of steep slopes; 

 3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase sediment removal and 

maximize storm water infiltration, unless infeasible; 

 4.  Minimize soil compaction and, unless infeasible, preserve topsoil. 

Other (Specify)

B. Stabilization Practices:  Provided below is a description of interim and permanent stabilization practices, including site- specific 

scheduling of the implementation of the practices.  Site plans will ensure that existing vegetation is preserved where attainable and 

disturbed portions of the site will be stabilized.  Stabilization practices may include but are not limited to:  temporary seeding, permanent 

seeding, mulching, geotextiles, sodding, vegetative buffer strips, protection of trees, preservation of mature vegetation, and other 

appropriate measures.  Except as provided below in II.B.1 and II.B.2, stabilization measures shall be initiated immediately where 

construction activities have temporarily or permanently ceased, but in no case more than one (1) day after the construction activity in 

that portion of the site has temporarily or permanently ceases on all disturbed portions of the site where construction will not occur for a 

period of fourteen (14) or more calendar days.  

  

1.   Where the initiation of stabilization measures is precluded by snow cover, stabilization measures shall be initiated as soon as 

           practicable. 

 

    2.   On areas where construction activity has temporarily ceased and will resume after fourteen (14) days, a temporary stabilization 

          method can be used.  

  

          The following stabilization practices will be used for this project:
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Erosion Control Blanket / Mulching Temporary Turf (Seeding, Class 7)

Geotextiles Temporary Mulching

Permanent Seeding Vegetated Buffer Strips

Preservation of Mature Seeding

Protection of Trees

Sodding

Temporary Erosion Control Seeding

Other (Specify) Temporary Seeding

Other (Specify)

Other (Specify)

Other (Specify)

Describe how the stabilization practices listed above will be utilized during construction:

Mature vegetation will be preserved where possible. Temporary erosion control seeding will be utilized if the 

project requires a prolonged, but temporary, pause in work lasting longer than 14 days.

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:

Areas that are outside of the roadway footprint that are disturbed by construction will be stabilized with 

permanent seeding and erosion control blanket.

C. Structural Practices:  Provided below is a description of structural practices that will be implemented, to the degree attainable, to 

divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from exposed areas of the site.  

Such practices may include but are not limited to: perimeter erosion barrier, earth dikes, drainage swales, sediment traps, ditch checks, 

subsurface drains, pipe slope drains, level spreaders, storm drain inlet protection, rock outlet protection, reinforced soil retaining 

systems, gabions, and temporary or permanent sediment basins.  The installation of these devices may be subject to Section 404 of the 

Clean Water Act.

Aggregate Ditch Stabilized Construction Exits

Concrete Revetment Mats Stabilized Trench Flow

Dust Suppression Slope Mattress

Dewatering Filtering Slope Walls

Gabions Temporary Ditch Check

In-Stream or Wetland Work Temporary Pipe Slope Drain

Level Spreaders Temporary Sediment Basin

Paved Ditch Temporary Stream Crossing

Permanent Check Dams

Perimeter Erosion Barrier

Permanent Sediment Basin

Retaining Walls

Riprap

Other (Specify)

Other (Specify)

Other (Specify)

Other (Specify)

Washout Basin

Turf Reinforcement Mats

Rock Outlet Protection

Sediment Trap

Storm Drain Inlet Protection

Other (Specify)

Other (Specify)

Other (Specify)

Describe how the structural practices listed above will be utilized during construction:

Perimeter erosion barrier will be installed to prevent sediment from leaving the site. Inlet filters and culvert inlet 

protection measures will be utilized to protect existing inlets and culverts from receiving sediment. Temporary 

ditch checks will be installed along ditches to prevent movement of sediment. These protections will remain in 

place from initial project disturbance through final stabilization. Washout Basin(s) shall be installed at times when 

concrete pours are occurring and shall be used to contain material washed out of concrete truck and other 

equipments that is used to move the concrete to its final location.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

All measures are temporary will be removed upon final stabilization of the job site.
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D. Treatment Chemicals

Will polymer flocculants or treatment chemicals be utilized on this project: NoYes

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

E. Permanent (i.e., Post-Construction) Storm Water Management Controls: Provided below is a description of measures that will be 

installed during the construction process to control volume and pollutants in storm water discharges that will occur after construction 

operations have been completed.The installation of these devices may be subject to Section 404 of the Clean Water Act. 

 

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm water retention 

structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration of runoff on site, and sequential 

systems (which combine several practices). 

 

   The practices selected for implementation were determined based on the technical guidance in Chapter 41 (Construction Site Storm 

Water Pollution Control) of the IDOT BDE Manual.  If practices other than those discussed in Chapter 41 are selected for 

implementation or if practices are applied to situations different from those covered in Chapter 41, the technical basis for such decisions 

will be explained below. 

 

2. Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as necessary to provide a 

non-erosive velocity flow from the structure to a water course so that the natural physical and biological characteristics and functions 

are maintained and protected (e.g., maintenance of hydrologic conditions such as the hydroperiod and hydrodynamics present prior to 

the initiation of construction activities). 

 

   Description of permanent storm water management controls:

The side slopes and ditches along the roadway improvements will be vegetated with permanent seeding to 

promote infiltration and filtration of roadway pollutants from stormwater runoff.

F. Approved State or Local Laws:  The management practices, controls and provisions contained in this plan will be in accordance with 

IDOT specifications, which are at least as protective as the requirements contained in the IEPA's Illinois Urban Manual.  Procedures 

and requirements specified in applicable sediment and erosion site plans or storm water management plans approved by local officials 

shall be described or incorporated by reference in the space provided below.  Requirements specified in sediment and erosion site 

plans, site permits, storm water management site plans or site permits approved by local officials that are applicable to protecting 

surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10 incorporated by reference 

and are enforceable under this permit even if they are not specifically included in the plan.  

    Description of procedures and requirements specified in applicable sediment and erosion site plans or storm water management plans 

approved by local officials:

In accordance with the DeKalb County Stormwater Management Ordinance.

G. Contractor Required Submittals:  Prior to conducting any professional services at the site covered by this plan, the Contractor and 

  each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a Contractor Certification 

Statement, BDE 2342A. 

 

1. The Contractor shall provide a construction schedule containing an adequate level of detail to show major activities with implementation 

of pollution prevention BMPs, including the following items:

· Approximate duration of the project, including each stage of the project 

· Rainy season, dry season, and winter shutdown dates 

· Temporary stabilization measures to be employed by contract phases 

· Mobilization time-frame 

· Mass clearing and grubbing/roadside clearing dates 

· Deployment of Erosion Control Practices 

· Deployment of Sediment Control Practices (including stabilized cons 
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·             Deployment of Construction Site Management Practices (including concrete washout facilities, chemical storage, 

refueling       locations, etc.) 

·             Paving, saw-cutting, and any other pavement related operations 

· Major planned stockpiling operation 

·       Time frame    for other significant long-term operations or activities that may plan non-storm water discharges as 

dewatering, grinding, etc     

·             Permanent stabilization activities for each area of the project

2. During the pre-construction meeting, the Contractor and each subcontractor shall provide, as an attachment to their signed Contractor 

Certification Statement, a discussion of how they will comply with the requirements of the permit in regard to the following items and 

provide a graphical representation showing location and type of BMPs to be used when applicable: 

· Temporary Ditch Checks - Identify what type and the source of Temporary Ditch Checks that will be installed as part of 

the project.  The installation details will then be included with the SWPPP. 

· Vehicle Entrances and Exits  - Identify type and location of stabilized construction entrances and exits to be used and 

how they will be maintained. 

· Material Delivery, Storage and Use  - Discuss where and how materials including chemicals, concrete curing 

compounds, petroleum products, etc. will be stored for this project. 

· Stockpile Management  - Identify the location of both on-site and off-site stockpiles.  Discuss what BMPs will be used to 

prevent pollution of storm water from stockpiles. 

· Waste Disposal  - Discuss methods of waste disposal that will be used for this project. 

· Spill Prevention and Control  - Discuss steps that will be taken in the event of a material spill (chemicals, concrete curing 

compounds, petroleum, etc.) 

· Concrete Residuals and Washout Wastes  - Discuss the location and type of concrete washout facilities to be used on 

this project and how they will be signed and maintained. 

· Litter Management  - Discuss how litter will be maintained for this project (education of employees, number of 

dumpsters, frequency of dumpster pick-up, etc.). 

· Vehicle and Equipment Fueling  - Identify equipment fueling locations for this project and what BMPs will be used to 

ensure containment and spill prevention. 

· Vehicle and Equipment Cleaning and Maintenance  - Identify where equipment cleaning and maintenance locations for 

this project and what BMPs will be used to ensure containment and spill prevention. 

· Dewatering Activities  - Identify the controls which will be used during dewatering operations to ensure sediments will not 

leave the construction site. 

· Polymer Flocculants and Treatment Chemicals  - Identify the use and dosage of treatment chemicals and provide the 

Resident Engineer with Material Safety Data Sheets.  Describe procedures on how the chemicals will be used and 

identify who will be responsible for the use and application of these chemicals.  The selected individual must be trained 

on the established procedures. 

· Additional measures indicated in the plan. 

 

III. Maintenance: 

 

    When requested by the Contractor, the Resident Engineer will provide general maintenance guides (e.g., IDOT Erosion and Sediment 

Control Field Guide) to the Contractor for the practices associated with this project.  Describe how all items will be checked for structural 

integrity, sediment accumulation and functionality.  Any damage or undermining shall be repaired immediately.  Provide specifics on 

how repairs will be made.  The following additional procedures will be used to maintain, in good and effective operating conditions, the 

vegetation, erosion and sediment control measures and other protective measures identified in this plan.  It will be the Contractor's 

responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's 

specifications.

The vegetative growth of temporary and permanent seeding shall be maintained periodically and supplied 

adequate watering and fertilizer. The vegetative cover shall be removed and reseeded as necessary. 

 

Perimeter erosion barrier, temporary ditch checks, and inlet and culvert protection shall be examined regularly 

and maintained as necessary. Sediment shall be removed when it reaches a height equal to 50% of the height of 

the barrier. 

 

Stabilized access road and stabilized construction entrances (if required) shall have sediment build up removed 

as necessary. 

 

Washout basin(s) shall be regularly cleaned out as needed.

IV. Inspections: 

 

Qualified personnel shall inspect disturbed areas of the construction site including Borrow, Waste, and Use Areas, which have not yet 

been finally stabilized, structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT 

Storm Water Pollution Prevention Plan Erosion Control Inspection Report, BC 2259.  Such inspections shall be conducted at least once 
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every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following business or work 

day that is 0.5 inch or greater or equivalent snowfall. 

 

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.  Weekly inspections 

will recommence when construction activities are conducted, or if there is 0.5” or greater rain event, or a discharge due to snowmelt 

occurs. 

 

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan, the Resident 

Engineer shall notify the appropriate IEPA Field Operations Section office by email at: epa.swnoncomp@illinois.gov, telephone or fax 

within twenty-four (24) hours of the incident.  The Resident Engineer shall then complete and submit an “Incidence of Non-

Compliance” (ION) report for the identified violation within five (5) days of the incident.  The Resident Engineer shall use forms provided 

by IEPA and shall include specific information on the cause of noncompliance, actions which were taken to prevent any further causes 

of noncompliance, and a statement detailing any environmental impact which may have resulted from the noncompliance.  All reports of 

non-compliance shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10. 

 

   The Incidence of Non-Compliance shall be mailed to the following address: 

   Illinois Environmental Protection Agency 

   Division of Water Pollution Control 

   Attn:  Compliance Assurance Section 

   1021 North Grand East 

   Post Office Box 19276 

   Springfield, Illinois 62794-9276 

 

V. Failure to Comply: 

 

    Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a National 

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties 

under the Permit ILR10 which could be passed on to the Contractor.
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Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor 

must complete and return to the Resident Engineer the following certification.  A separate certification must be submitted by 

each firm.  Attach to this certification all items required by Section II.G of the Storm Water Pollution Prevention Plan 

(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route

FAU 5359/9700

Marked Route

Peace Road

Section Number

15-00185-00-WR

Project Number

SYHG(876)

County

DeKalb

Contract Number

87750
This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES 

Permit No. ILR10 issued by the Illinois Environmental Protection Agency. 

I certify under penalty of law that I understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges 

associated with industrial activity from the construction site identified as part of this certification. 

Additionally, I have read and understand all of the information and requirements stated in SWPPP for the above mentioned 

project; I have received copies of all appropriate maintenance procedures; and, I have provided all documentation required 

to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

Contractor

Sub-Contractor

Title

Signature Date 

Phone

City State Zip Code

Print Name

Name of Firm

Street Address

Items which this Contractor/subcontractor will be responsible for as required in Section II.G. of SWPPP

jbenham
Highlight
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR

INSURANCE

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 

CITY OF DEKALB

ILLINOIS DEPARTMENT OF TRANSPORTATION

ILLINOIS TOLLWAY
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
 

SPECIAL PROVISION 
FOR 

GROWTH CURVE 
 

Effective: March 1, 2008 
Revised: December 13, 2021 

 

All references to Sections and Articles in this Special Provision shall be construed to mean 
specific Sections and Articles in the Standard Specifications for Road and Bridge Construction 
adopted by the Department of Transportation. 

 
The Contractor shall perform a growth curve at the beginning of placement of each type of mix 
and each lift. The growth curve for each type of mix and each lift shall be performed within the 
first 200 tons (180 metric tons). If an adjustment is made to the specific mix design, the 
Engineer reserves the right to request an additional growth curve and supporting tests at the 
Contractor's expense. 

 
Compaction of the growth curve shall commence immediately after the course is placed and at 
a temperature of not less than 280 ºF (140 ºC). The growth curve, consisting of a plot of lb/cu ft 
(kg/cu m) vs. number of passes with the project breakdown roller, shall be developed. Roller 
speed during the growth curve testing shall be the same as the normal paving operation. This 
curve shall be established by use of a nuclear gauge. Tests shall be taken after each pass until 
the highest lb/cu ft (kg/cu m) is obtained. This value shall be the target density provided the 
HMA Gyratory air voids are within acceptable limits. If the HMA Gyratory air voids are not within 
the specified limits, corrective action shall be taken, and a new target density shall be 
established. 

 
A new growth curve is required if the breakdown roller used on the growth curve is replaced with 
a new roller during production. The target density shall apply only to the specific gauge used. If 
additional gauges are to be used to determine density specification compliance, the Contractor 
shall establish a unique minimum allowable target density from the growth curve location for 
each gauge. 

 
At least one core sample per day shall be taken at a location specified by the Engineer. Core 
densities will be determined using the Illinois-Modified AASHTO T 166 or T 275 procedure by 
the Department. The core density shall be according to Articles 1030.09(c).  Any required 
corrective action for testing using nuclear density testing shall be according to Article 
1030.09(f).  The QA Manager is responsible for assuring and documenting that the determined 
number of roller passes has been accomplished. The Engineer reserves the right to take core 
samples at any time to verify density from the nuclear gauge. 

 
All lifts and confined longitudinal joint edges shall be compacted to an average nuclear gauge 
density of not less than 95 percent nor greater than 102 percent of the target density obtained 
on the growth curve. Unconfined longitudinal joint edges shall be compacted to an average 
nuclear gauge density of not less than 93 percent nor greater than 102 percent of the target 
density obtained on the growth curve. The average nuclear gauge density shall be based on 
tests representing one day's production. 
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Quality Control density tests shall be performed at randomly selected locations within 1/2 mile 
(800 m) intervals per lift per lane. In no case shall more than one half day's production be 
completed without density testing being performed. Longitudinal joint density testing shall be 
performed at each random density test location. Longitudinal joint testing shall be located at a 
distance equal to the lift thickness or a minimum of 2 in. (50 mm) from each pavement edge. 

 

If the Contractor is not controlling the compaction process and is making no effort to take 
corrective action, the operation shall stop as directed by the Engineer. 
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 
 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

   
Density Verification Method 

 Cores 
 Nuclear Density Gauge (Correlated when 

paving ≥ 3,000 tons per mixture) 
 

  Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m) 
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density 
testing interval, the length of the day’s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project.   

 
  If core testing is the density verification method, the Engineer will witness the 

Contractor coring, and secure and take possession of all density samples at the 
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

 
  If nuclear density gauge testing is the density verification method, the Engineer will 

conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
  A density verification test will be the result of a single core or the average of the nuclear 

density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 
 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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DIVISION 100 
 
MAINTENANCE OF ROADWAYS 
Effective: September 30, 1985  Revised: November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume responsibility 
for normal maintenance of all existing roadways within the limits of the improvement. This normal 
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include 
snow removal operations. Traffic control and protection for maintenance of roadways will be 
provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
AVAILABLE REPORTS 
 
☐  No project specific reports were prepared.  
 
When applicable, the following checked reports and record information is available for Bidders' 
reference upon request: 
 

☐Record Structural Plans  
 
☒Preliminary Site Investigation (PSI) (Prepared by Patrick Engineering, Inc. dated February 

17, 2021) 
 
☒Preliminary Environmental Site Assessment (PESA) (Prepared by Huff & Huff, Inc. dated 

December 16, 2019) 
 
☒Soils/Geotechnical Report 

☒Boring Logs  

☒Pavement Cores  

☒Location Drainage Study (LDS)  

☐Hydraulic Report 

☐Noise Analysis  

☐Other:    

Those seeking these reports should request access from:  

Zachary Gill, PE 
City of DeKalb 
815-748-2331 
zachary.gill@cityofdekalb.com 

mailto:zachary.gill@cityofdekalb.com
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HOURS OF WORK 
The hours of work by directive of the City are 6 a.m. through 7 p.m., Monday through Saturday. 
No work shall be allowed on Sunday or Holidays. Extended hours may be permitted as approved 
by the Engineer. In emergency situations or matters involving health and safety, the Engineer 
may require the Contractor to stop work and/or vacate the construction area. 
 
LIST OF WORK ITEMS NOT PAID FOR SEPARATELY 
The Contractor's attention is called to several specific work items as noted on the Contract Plans 
and Special Provisions and in addition to the lists in the Standard Specifications that will not be 
paid for separately. Below is a listing of these items and the pay item they are to be included 
within for general information only. The list is not intended to be all-inclusive and, therefore, the 
Contractor is responsible to perform all work according to the Plans, Special Provisions, and the 
Standard Specifications.  
 

CODED 
PAY ITEM 

DESCRIPTION INCLUDED ITEM 

20200100 EARTH EXCAVATION Earth Excavation will also include all aggregate surfaces, 
aggregate base course and aggregate shoulders. 
 

44000100 PAVEMENT REMOVAL This item will include all saw cuts required for total 
removal and butt joint construction.  
 
This item will not include aggregate base course 
removal. (See Earth Excavation) 

 
PRESERVING PROPERTY MARKERS  
The Contractor shall protect the existing property corner markers.  Any such monuments  
disturbed or destroyed by the Contractor’s operations shall be replaced by a Professional Land  
Surveyor at the Contractor’s expense. 
 
PROTECTION AND RESTORATION OF PROPERTY  
Special attention is called to Article 107.20, paragraphs three and four.  In addition, no parking  
of vehicles and equipment on private property will be allowed without the consent of the property  
owner. 
 
PROSECUTION OF THE WORK  
The work shall be prosecuted in such a manner and with such a supply of materials, equipment 
and labor as is considered necessary to ensure its completion according to the time specified in 
the contract.  When the contractor starts work, they shall complete the scope of work in a 
continuous and uninterrupted manner within the time frame on the completion date as specified 
in contract until the sequence of work is totally completed and all pay items are completely 
satisfied for the contract.  The contractor suspending work at any time will not be allowed without 
the written approval of the Engineer. 
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DIVISION 200 
 
EARTH EXCAVATION 
This item shall be completed in accordance with the applicable portions of Section 202 of the 
Standard Specifications with the following general additions.  This work shall include removal of 
all earth material shown on the cross sections or as directed by the Engineer.  Earth Excavation 
will also include all aggregate surfaces, aggregate base courses, and aggregate shoulders.  Earth 
excavation will not include the excavation of topsoil, unsuitable materials, and removal items for 
existing bituminous and concrete pavements, driveways, and shoulders. 
 
For this project, it is the intention of this specification to pay for the handling of earthwork 
material only once, regardless of staging or Contractor’s operations. The Contractor shall 
be responsible for his earthwork operations for excavating and stockpile excavated materials for 
re-handling at a later date. This applies to all excavated material to be used in embankments and 
shoulders. 
 
Temporary earth stockpiles will not be allowed on the adjacent properties or within the boundaries 
of the flood plain or wetlands without the permission of the owner and approval of the Engineer. 
It will be the contractor’s responsibility to acquire permission from the appropriate owner prior to 
stockpiling any materials on those properties. The contractor will provide the Engineer with a 
written statement from the property owner stating said permission has been granted.  This work 
will be considered part of the contract. As such, if the Contractor chooses to do this work as part 
of the close out or punch list work, contract days will continue to be counted until all stockpiles 
are removed and all disturbed areas are restored to at least to their original condition. 
 
Overhaul will not be paid for separately but shall be INCLUDED in the unit price per Cubic Yard 
for EARTH EXCAVATION. 
 
WASHOUT BASIN 
Description: This item shall consist of constructing and maintaining a washout basin for concrete 
trucks and other construction vehicles. The washout basin will be as detailed on the plans. 
 
The contractor shall provide a straw bale washout basin per the requirements shown in the detail 
for “Temporary Concrete Washout Facility – Straw Bale” in the erosion control plans. The straw 
bale washout basin is the minimum required. The contractor may request in writing to the Engineer 
to utilize alternate methods/designs for the washout basin. Any alternate will need to be approved 
by the Engineer.   
 
Any washouts constructed that do not meet the requirements of the plans or applicable IDOT 
and/or IUM standards will not be allowed. 
 
The Contractor will be required to illustrate the location of the washout basin utilizing the 
applicable erosion control sheet from the plan set and submit the location to the Engineer for 
approval.  
 
Basis of Payment: This work shall be paid for at the contract unit price per Lump Sum for 
WASHOUT BASIN, which prices shall include, plan submittal and coordination with the Engineer, 
general cleaning and removal of all construction debris when two-thirds full or as directed by the 
Engineer, general maintenance or reconstruct as necessary throughout the duration of use, and 



 FAU 5369/9700 Peace Road at Fairview Drive Intersection 
 City of DeKalb
 Sec. 15-00185-00-WR 
 Contract No. 87750 
 

43 
 

all material, labor, tools, equipment, disposal of surplus material, and incidentals necessary to 
complete this item of work. The contractor with the approval of the Engineer may choose to utilize 
multiple washout basins for his work operations. Regardless of how many washout basins are 
used for the project, the washout basin(s) will be measured for payment as one and only once for 
the entire project duration.  
 
If an alternate design for the washout basin has been submitted and approved for use in the 
project, there shall be no additional compensation to the original unit bid price for Washout Basin. 
 
DIVISION 400 
 
SAW CUTTING 
Description: This item refers to all locations where a saw cut is required for the removal of 
pavement, curb, gutter, driveways, sidewalk, butt joints, patches or any other structure which are 
all one piece with no construction joints.  This saw cut shall be made at the limits of construction 
or other areas as required to perform the proposed improvements shown on the plans. The saw 
cut shall be accomplished with a "pavement saw".  Trenchers will not be allowed for final saw cut 
at the limits of construction. 
 
Basis of Payment: Saw cutting shall not be paid for separately but shall be considered INCLUDED 
in the unit contract price of the related removal item. 
 
DIVISION 500  
 
FIRE HYDRANT AND VALVE TO BE MOVED  
Description: This work shall consist of removing and relocating the existing fire hydrant and 
auxiliary valve in its entirety at the locations shown on the plans. The work shall be done in 
accordance with Section 564 of the Standard Specifications except as modified herein and as 
shown on the details on the plans.  
 
Construction Methods: All work, including operation of the valves and water main shut-downs, 
shall be coordinated with the City of DeKalb. All materials required must be on site prior to water 
turn off so that the service interruption will be minimal. It will be the Contractor’s responsibility to 
determine the type of materials required to complete the relocation.  
 
The fire hydrant shall be plumb and shall be set so that the lowest hose connection is at least 
eighteen (18) inches above the surrounding finished grade and that the ‘break-away’ connection 
is no more than three inches (3”) above the finished ground surface.  
 
A minimum of a 1/4 cubic yard of course stone shall be placed at and around the base of the 
hydrant to insure proper drainage of the hydrant after use. Care shall be taken to ensure that 
weep holes are not covered by concrete. The hydrant shall be set on a concrete block to insure 
a firm bearing for the hydrant base. The resetting of existing hydrants and moving and 
reconnections of existing hydrants shall be handled in a manner similar to a new installation. 
 
Watermain extensions shall be made with Iron Pipe Class 52 in accordance with AWWA C151, 
and with set screw-type retainer glands on all mechanical joints in accordance with AWWA C153. 
Tie rods, friction clamps, ductile lugs or other restraint systems approved by the Engineer, must 
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be used to restrain all existing pipe joints between the hydrant and the tee including the valve and 
the tee. This restraining system shall be installed prior to making the vertical and/or horizontal 
adjustment to the fire hydrant.  
 
All holes remaining from the removal of the fire hydrant and auxiliary valve shall be filled and 
compacted with coarse aggregate, gradation CA-6, to the bottom of the base course when under 
pavements and to within 6 inches of finished grade when in turf areas.  
 
Basis of Payment: This work will be paid for at the contract unit price per Each for FIRE HYDRANT 
AND VALVE TO BE MOVED, which shall include removing and reinstalling the existing fire 
hydrant and auxiliary valve, water main pipe of the size specified, fittings, blocking, granular fill 
and compaction, for all labor, equipment, and material necessary to complete the work as 
specified.  
 
DIVISION 600 
 
CONCRETE GUTTER TRANSITION 
Description: This work shall consist of connecting areas of existing concrete gutter to the 
proposed combination concrete curb and gutter as shown on the plans. The concrete gutter 
transition shall be constructed as to maintain the flow of water off the edge of pavement while 
tapering to meet existing concrete gutter conditions. 
 
Materials: Materials shall be according to Article 606.02 of the Standard Specifications. 
 
Basis of Payment: This work will be paid for at the contract unit price per Foot for CONCRETE 
GUTTER TRANSITION, which price shall include all excavation, labor, equipment, and material 
necessary to construct the concrete gutter transition to the satisfaction of the Engineer. 
 
DIVISION 700 
 
TRAFFIC CONTROL AND PROTECTION, (SPECIAL) 
Description: This work shall consist of providing all labor, equipment, and materials necessary to 
provide and maintain all traffic control and protection for the duration of the project as shown on 
the plans except for those items which are paid for separately.  
  
The traffic control and protection shall be in accordance with the traffic control plan and staging 
plan described herein and/or as shown on the plans. 
 
Traffic Control Plan: Traffic control shall be in accordance with the applicable sections of the 
Standard Specifications for Road and Bridge Construction, the applicable guidelines contained in 
the Illinois Manual on Uniform Traffic Control Devices for Streets and Highways, these special 
provisions, and any special details and highway standards herein and in the plans.  
 
Special attention is called to the following sections of the Standard Specifications, the highway 
standards, and the special provisions relating to traffic control:  
 
Standard Specifications: 
 

Section 701 – Work Zone Traffic Control and Protection  
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Section 703 – Short Term and Temporary Pavement Markings  
Section 780 – Pavement Striping  
Section 781 – Raised Reflective Pavement Markers  
Section 783 – Pavement Marking and Marker Removal  
Section 862 – Uninterruptable Power Supply  
Section 1106 – Work Zone Traffic Control Devices 

 
Highway Standards: 
 

701001 701006 701011 701101 701201 701301 701306 
701311 701326 701336 701426 701701 701901  

 
In addition, the following also relate to traffic control for this project: 
 
SPECIAL PROVISIONS 

Traffic Zone Traffic Control Devices (BDE) 
Traffic Control and Protection, (Special) 

 
Traffic: One lane of traffic shall be maintained in each direction along Peace Rd. & Fairview Dr. 
at all time during construction. Daily lane closures allowed according to the Highway Standards 
listed above. 
  
Method of Measurement: This work will be measured for payment by lump sum.  
  
Basis of Payment: This work shall be paid for at the contract lump sum price for TRAFFIC 
CONTROL & PROTECTION, (SPECIAL). 
 
DIVISION 800 
 
LUMINAIRE, LED, HORIZONTAL MOUNT, SPECIAL 
Description. This work shall consist of furnishing and installing Light Emitting Diode (LED) 
luminaire with photocell at locations shown on the plans. 

General. Luminaires shall be installed in accordance with Sections 821.02, 821.03, and 
821.04 of the Standard Specifications except as modified herein. 

Materials.  The material requirements shall be in accordance with Sections 1067.01 and 
1067.02 of the Standard Specifications except as modified herein. In the case of any 
conflicting information, this special provision supersedes the Standard Specifications. 

Replace Article 1067.01(e) with the following: 

Housing. The luminaire shall be gasketed and sealed and shall be UL listed for wet locations.  
The luminaire optical assembly shall have a minimum IEC ingress penetration rating of IP65.  
When furnished with a lens and frame, the lens shall be made of crystal clear, impact and 
heat resistant flat glass.  The lens and frame shall be securely attached to the main housing 
and be readily removable for servicing the LED assembly.  The drivers shall be mounted in 
the rear of the luminaire on the inside of a hinged removable door or on a removable mounting 
pad.  The removable door or pad shall be secure when fastened in place and all individual 
components shall be secure upon the removable element.  Each component shall be readily 
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removable from the removable element for replacement.  The luminaire mounting shall slip fit 
on a mast arm with a 2-inch tenon (2.375-inch outer diameter) and shall have a barrier to limit 
the amount of insertion.  A tenon guard shall be provided to protect against wildlife intrusion.  
The luminaire shall be provided with a leveling surface and shall be capable of being tilted by 
+- 5 degrees and rotated to any degree with respect to the supporting arm.  The housing shall 
be designed for natural removal of dirt and debris and to ensure maximum heat transfer and 
long LED life. 

Replace Article 1067.01(f) with the following: 

Electrical. The luminaire shall be suitable for operation at 120 volts.  Terminal blocks shall be 
provided for incoming 10-gauge power wiring.  Electronic LED drivers shall be provided for 
each luminaire.  Each electronic driver shall have a power factor of greater than 90% and total 
harmonic distortion of less than 20%.  The wattage of the luminaire shall not exceed 250 
watts.  The electronic drivers shall be installed in a manner to keep them mechanically and 
thermally separated for the LED array heat sink.  Integral surge protection shall be provided 
for each luminaire.  Surge protection shall be tested in accordance with ANSI/IEEE C62.45 
per ANSI/IEEE C62.41.2 Scenario 1 Category High Exposure 10kV/10kA waveforms.  The 
luminaire shall be furnished with NEMA twistlock photo control 7-pin receptacle and photo 
electric control sensor.  Color Temperature shall be 3000K unless otherwise approved by the 
Engineer.  The Backlighting, Uplighting, and Glare (BUG) shall be 3-0-4 respectively or less, 
unless otherwise approved by the engineer. 

Wiring in the Pole.  Fuseholders and fuses shall be according to Article 1065.01 and the Detail 
on the Plans.  Provide fuseholder with fuse for each luminaire, located in the pole handhole at 
the pole base.  Provide surge protector (lightning protection) for each luminaire according to 
Article 1065.02.  Provide surge protector in addition to the integral surge protection provided 
with each luminaire.  Wiring in the pole shall be according to Article 1066.09. 

Method of Measurement.  Each luminaire shall be measure each including wiring in the pole, 
fuse holder, fuse and surge protective device. 

Basis of Payment. This item will be paid for at the contract unit price per each for LUMINAIRE, 
LED, HORIZONTAL MOUNT, SPECIAL, which price shall be payment in full for all materials, 
labor, and equipment required to perform the work. 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION 
Description: Full maintenance responsibility shall start as soon as the Contractor begins any 
physical work on the Contract or any portion thereof. If Contract work is started prior to a traffic 
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the 
Contractor without an inspection.  
 
The Contractor shall have electricians with IMSA Level II certification on staff to provide signal 
maintenance.  A copy of the certification shall be immediately available upon request of the 
Engineer. 
 
This item shall include maintenance of all traffic signal equipment and other connected and related 
equipment such as flashing beacons, emergency vehicle pre-emption equipment, master 
controllers, uninterruptable power supply (UPS and batteries), PTZ cameras, vehicle detection, 
handholes, lighted signs, telephone service installations, communication cables, conduits to 
adjacent intersections, and other traffic signal equipment.   
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Regional transit, County and other agencies may also have equipment connected to existing 
traffic signal or peripheral equipment such as PTZ cameras, switches, transit signal priority (TSP 
and BRT) servers, radios and other devices that shall be included with traffic signal maintenance 
at no additional cost to the contract.   
 
Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red Light 
Enforcement cameras, detectors, or peripheral equipment.  This equipment is operated and 
maintained by the local municipality and should be de-activated while on contractor maintenance. 
 
The energy charges for the operation of the traffic signal installation shall be paid for by the 
Contractor.   
 
Maintenance. The Contractor shall check all controllers every two (2) weeks, which will include 
visually inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure 
that they are functioning properly.  The Contractor shall check signal system communications and 
phone lines to assure proper operation. This item includes, as routine maintenance, all portions 
of emergency vehicle pre-emption equipment.  The Contractor shall maintain in stock at all times 
a sufficient amount of materials and equipment to provide effective temporary and permanent 
repairs. Prior to the traffic signal maintenance transfer, the contractor shall supply a detailed 
maintenance schedule that includes dates, locations, names of electricians providing the required 
checks and inspections along with any other information requested by the Engineer. 
 
The Contractor is advised that the existing and/or span wire traffic signal installation must remain 
in operation during all construction stages, except for the most essential down time.  Any 
shutdown of the traffic signal installation, which exceeds fifteen (15) minutes, must have prior 
approval of the Engineer.  Approval to shut down the traffic signal installation will only be granted 
during the period extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be 
allowed during inclement weather or holiday periods. 
 
The Contractor shall provide immediate corrective action when any part or parts of the system fail 
to function properly.  Two far side heads facing each approach shall be considered the minimum 
acceptable signal operation pending permanent repairs.  When repairs at a signalized intersection 
require that the controller be disconnected or otherwise removed from normal operation, and 
power is available, the Contractor shall place the traffic signal installation on flashing operation.  
The signals shall flash RED for all directions unless a different indication has been specified by 
the Engineer.  The Contractor shall be required to place stop signs (R1-1-36) at each approach 
of the intersection as a temporary means of regulating traffic.  When the signals operate in flash, 
the Contractor shall furnish and equip all their vehicles assigned to the maintenance of traffic 
signal installations with a sufficient number of stop signs as specified herein.  The Contractor shall 
maintain a sufficient number of spare stop signs in stock at all times to replace stop signs which 
may be damaged or stolen. 
 
The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the 
maintenance of the traffic signal installation and for emergency calls by the Engineer. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be 
replaced with new equipment meeting the requirements of the Standard Specifications and these 
special provisions. 
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The Contractor shall respond to all emergency calls from the Department or others within one (1) 
hour after notification and provide immediate corrective action.  When equipment has been 
damaged or becomes faulty beyond repair, the Contractor shall replace it with new and identical 
equipment. The cost of furnishing and installing the replaced equipment shall be borne by the 
Contractor at no additional charge to the contract. The Contractor may institute action to recover 
damages from a responsible third party. If at any time the Contractor fails to perform all work as 
specified herein to keep the traffic signal installation in proper operating condition or if the 
Engineer cannot contact the Contractor's designated personnel, the Engineer shall have the 
State's Electrical Maintenance Contractor perform the maintenance work.  The Contractor shall 
be responsible for all of the State’s Electrical Maintenance Contractor’s costs and liquidated 
damages of $1000 per day per occurrence.  The State's Electrical Maintenance Contractor shall 
bill the Contractor for the total cost of the work. The Contractor shall pay this bill within thirty (30) 
days of the date of receipt of the invoice or the cost of such work will be deducted from the amount 
due the Contractor.  The Contractor shall allow the Electrical Maintenance Contractor to make 
reviews of the Existing Traffic Signal Installation that has been transferred to the Contractor for 
Maintenance.  
 
Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines 
set forth in the current edition of the Manual on Uniform Traffic Control Devices (MUTCD) 
regarding work in temporary traffic control zones in the vicinity of highway-rail grade crossings 
which states that lane restrictions, flagging, or other operations shall not create conditions where 
vehicles can be queued across the railroad tracks. If the queuing of vehicles across the tracks 
cannot be avoided, a uniformed law enforcement officer or flagger shall be provided at the 
crossing to prevent vehicles from stopping on the tracks, even if automatic warning devices are 
in place. 
 
Equipment included in this item that is damaged or not operating properly from any cause shall 
be replaced with new equipment meeting current District One traffic signal specifications and 
provided by the Contractor at no additional cost to the Contract and/or owner of the traffic signal 
system, all as approved by the Engineer.  Final replacement of damaged equipment must meet 
the approval of the Engineer prior to or at the time of final inspection otherwise the traffic signal 
installation will not be accepted.  Cable splices outside the controller cabinet shall not be allowed.   
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, 
and peripheral equipment, damaged or not operating properly from any cause, shall be the 
responsibility of the municipality or the Automatic Traffic Enforcement Company per Permit 
agreement. 
 
The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that obstructs 
visibility of any traffic signal display or access to traffic signal equipment. 
 
The Contractor shall maintain the traffic signal in normal operation during short or long term loss 
of utility or battery back-up power at critical locations designated by the Engineer.  Critical 
locations may include traffic signals interconnected to railroad warning devices, expressway 
ramps, intersection with an SRA route, critical corridors or other locations identified by the 
Engineer.  Temporary power to the traffic signal must meet applicable NEC and OSHA guidelines 
and may include portable generators and/or replacement batteries.  Temporary power to critical 
locations shall not be paid for separately but shall be included in the contract. 
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Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require 
construction of a full or partial span wire signal installation or other method approved by the 
Engineer to assure signal heads are located overhead and over traveled pavement.  Temporary 
replacement of mast arm mount signals with post mount signals will not be permitted. 
 
Basis of Payment. This work will be paid for at the contract unit price per Each for MAINTENANCE 
OF EXISTING TRAFFIC SIGNAL INSTALLATION.  Each intersection will be paid for separately. 
 
TRAFFIC SIGNAL BACKPLATE, FORMED PLASTIC, SPECIAL  
 
Description. This item consists of furnishing and installing a LOUVERED, FORMED PLASTIC 
TRAFFIC SIGNAL BACKPLATE as specified herein and all hardware accessories required to 
install on all proposed signal heads as described in Article 882 and 883. 
 
The vacuum formed ABS plastic backplate shall have a nominal °/ inch deep back flange on all 
inside and outside edges. The backplate shall be louvered and provide openings (louvers) to all 
wind to penetrate and reduce wind loading. The louver openings shall cover a minimum of 20 
percent of the surface area of the backplate. The entire front and side surface of the backplate 
including louver shall be manufactured so that it is imprinted with fluorescent yellow sheeting. The 
sheeting shall be Type AZ sheeting according to Article 1091.03 and applied to the preferred 
orientation for the maximum angularity according to the manufacture’s recommendation. 
 
Basis of Payment. This item shall be paid for at the contract unit price each for TRAFFIC SIGNAL 
BACKPLATE, LOUVERED, FORMED PLASTIC, SPECIAL. 
 
RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, COMPLETE 
Description: This item shall consist of relocating the existing emergency vehicle priority system 
(single channel or dual channel) from its existing location to a new traffic signal post or mast arm 
assembly and pole, and connecting it to an emergency vehicle priority system, phasing unit.  If 
the existing Emergency Vehicle Priority System includes a Confirmation Beacon, the Confirmation 
Beacon shall also be relocated and connected to the Emergency Vehicle Priority System and 
shall be included at no cost in this item. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor 
must notify the Municipality, Township or Fire Protection District 72 hours prior to the 
disconnection of the equipment. 
 
Basis of Payment: This item will be paid for at the contract unit price each for RELOCATE 
EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, COMPLETE. 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to remain the property of the City of 
DeKalb. 
 
All removed traffic signal equipment to be returned to the City of DeKalb shall be delivered by the 
Contractor to the City’s yard located at 1510 State Street, DeKalb, IL. All equipment shall be 
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delivered within 30 days of removing it from the traffic signal installation. The Contractor shall 
provide one hard copy and one electronic file of a list of equipment that is to remain the property 
of the City, including model and serial numbers, where applicable.  The Contractor shall also 
provide a copy of the Contract plan or special provision showing the quantities and type of 
equipment. Controllers and peripheral equipment from the same location shall be boxed together 
(equipment from different locations may not be mixed) and all boxes and controller cabinets shall 
be clearly marked or labeled with the location from which they were removed. If equipment is not 
returned according to these requirements, it will be rejected by the City. The Contractor shall be 
responsible for the condition of the traffic signal equipment from the time Contractor takes 
maintenance of the signal installation until the acceptance of a receipt drawn by the City indicating 
the items have been returned in good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be returned 
to agencies other than the State. The Contractor shall package the equipment and provide all 
necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the City for any reason shall be replaced 
with new equipment meeting the requirements of these Specifications at no cost to the contract. 
 
REBUILD EXISTING HANDHOLE 
Description: This item shall consist of rebuilding and bringing to grade a handhole at a location 
shown on the plans or as directed by the Engineer. The work shall consist of removing the 
handhole frame and cover and the walls of the handhole to a depth of eight (8) inches below the 
finished grade. 
 
Upon completion of the above work, four (4) holes, four (4) inches in depth and one half (1/2) inch 
in diameter, shall be drilled into the remaining concrete; one hole centered on each of the four 
handhole walls. Four (4) #3 steel dowels, eight (8) inches in length, shall be furnished and shall 
be installed in the drilled holes with a masonry epoxy. 
 
All concrete debris shall be disposed of outside the right-of-way. 
 
The area adjacent to each side of the handhole shall be excavated to allow forming. All steel 
hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole 
according to applicable portions of Section 814 of the Standard Specifications and as modified in 
814.01TS HANDHOLES Special Provision. The existing frame and cover shall be replaced if it 
was damaged during removal or as determined by the Engineer. 
 
Basis of Payment: This work shall be paid for at the contract unit price each for REBUILD 
EXISTING HANDHOLE, which price shall be payment in full for all labor, materials, and 
equipment necessary to complete the work described above and as indicated on the drawings. 
 
REMOVE EXISTING DOUBLE HANDHOLE 
Add the following to Article 895.05 of the Standard Specifications: 
 
Description: The existing double handhole which is to be removed and is to become the property 
of the Contractor shall be disposed of at the Contractor’s expense. This work shall include all of 
the necessary work to remove the existing double handholes from the ground and to restore the 
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existing pavement or ground to match the adjacent conditions at the site. Holes created should 
be filled or barricaded immediately to prevent safety hazards. 
 
Basis of Payment: This work shall be paid for at the contract unit price, per each, for REMOVE 
EXISTING DOUBLE HANDHOLE, of the type indicated on the plans, which price shall include all 
work, excavation, materials, all equipment and labor required to complete the work as specified 
and to restore the existing ground or pavement. 
 
FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL 
 
Description. This work shall consist of furnishing and installing a Full-actuated Controller and Type 
IV Cabinet at location shown on plan details. This work also includes installing a Type C 
foundation to support the Uninterruptible Power Supply (UPS) and an apron to provide a standing 
pad for controller and UPS. 
 

CONSTRUCTION REQUIREMENT 
 
General. Full Actuated Controller and Type IV Cabinet shall meet the requirements of Sections 
857, 1073 and 1074 of the Standard Specifications with the following modifications. 
 

a) This item requires that a factory representative capable of ensuring that the controller 
and cabinet are operating to the satisfaction of the Engineer shall be present at the turn 
on of the controller and shall remain until the intersection is operating to the satisfaction 
of the Engineer. Should a defect appear in the controller or cabinet operation, the 
representative shall return as often as necessary until all defects are repaired. 

 
b) At the preconstruction meeting, the Contractor shall provide the names and phone 

numbers of two technicians who would be able to respond to controller malfunctions that 
occur within the 30-day acceptance period after the controller is turned on. If neither 
person can be reached at the time of the malfunction nor be at the location within 2 hours 
of receiving the call, any available electrician capable of evaluating and correcting the 
malfunction may be called at the State’s discretion. Any and all bills resulting from 
defective operation of the controller or cabinet shall be the responsibility of the Contractor. 

 
CONTROLLER. 
 

a) The controller shall be capable of uploading and downloading its database to a laptop 
computer that has been installed with the proper software. All uploaded data shall be able 
to be changed within the laptop and then downloaded to the controller. The necessary 
cables for upload/download shall be provided and upload/download software shall be 
provided and installed onto the District Three laptop computer if the software and cables 
have not already been supplied to District Three or the software presently being used by 
District Three requires updating. 

 
b) The controller data entry fields shall have a clear distinction between data fields and 

information. Data fields shall be in matrix format with a minimum of eight phases wide 
and four date lines deep. 
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c) The active status screen shall display the following information for all operating phases 
in an alpha-numeric display. 

 
d) A clear distinction between the following detections for each phase: vehicle recall, vehicle 

detection, pedestrian recall, and pedestrian detection. 
 

e) A clear distinction among the phases receiving detection. 
 

I) Status displayed simultaneously whenever one or more of the following is operating: 
vehicle passage timer, maximum phase timer, added initial timer, time before reduction 
timer, time to reduce timer, existing gap timer, walk timer, don't walk timer. 

 
g) When a phase ends, the controller shall report whether the exit was a max out, gap out 

or force out condition. The controller shall show the yellow and red timers timing and any 
trailing overlap timers timing. 

 
h) The color of all operating overlaps. 

 
i) The phase of the controller shall be as shown in the plans. 

 
CONTROLLER CABINET. 
 

a) The police door compartment shall contain a manual control cord from which the signals 
may be operated manually. The inside door toggle switches shall be protected from 
accidental contact by vertical metal slats. The slats shall extend beyond the switches, in 
a manner similar to the terminals on the back panel. A plastic plans holder shall be 
installed on the cabinet door. The holder shall be at least 11 inches high and 17 inches 
wide, shall open from the side, and shall not interfere with the filter. The holder shall have 
a means of closing the side opening to prevent water from entering. 

 
b) A Plexiglas cover, or other high strength nonconductive cover, shall be installed over, 

and completely cover, the power panel. The cover shall completely shield the service 
wires, and circuit breaker wires from accidental contact. 

 
c) A Plexiglas cover, or other high strength nonconductive cover, shall be installed over, 

and completely cover, the power terminals for the thermostatically controlled exhaust fan. 
The thermostat shall be of the knob type capable of adjustment by hand and without 
tools. The thermostat and terminals shall be mounted on the left or right side of the 
controller cabinet. 

 
d) All harness wiring of connectors A, B, C and D shall be factory installed so that an 

additional phase may be added to the existing phasing by the addition of a load switch 
and the proper conflict monitor card pinning. 

 
e) A self-adhering phasing diagram shall be placed on the inside of the cabinet door. Attach 

a phase and direction decal below the amplifiers. 
 

I) Train the wire along the inside of the cabinet for length and cleanliness. 
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g) Add call push buttons on inside of cabinet. 
 

h) Place a thermostatically controlled electric heater in the cabinet with LED light bulbs. 
 

i) Traffic signal control and cabinet assembly shall be fully tested by the equipment supplier. 
Five (5) copies of the complete cabinet wiring showing all connections shall be furnished 
to the Engineer. 

 
j) The Contractor shall provide a 5” thick concrete pad in front of the controller cabinet. This 

concrete PAD shall be considered part of this item and no additional compensation will 
be allowed. 

 
Basis of Payment. This work will be paid for at the contract unit price per each for FULL- 
ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL, which price shall be payment in 
full to complete this work. 
 
TRAFFIC SIGNAL HEADS 
In addition to the requirements of Section 880 of the Standard Specifications the following shall 
apply: 
 
Description: This work includes having a 15 year warranty with warranty certification on all signal 
heads for this project. This work also includes having a manufacture snow cone on all red, yellow 
and green signal heads for this project. Any other devices that have a proven record of removing 
snow when snow is compacted in the signal lenses and visors may be used on this project All 
installations shall meet the requirements of the details included on the plans and applicable 
portions of these specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for SIGNAL HEAD, 
POLYCARBONATE, LED, 1-FACE, 3-SECTION, MAST ARM MOUNTED, SIGNAL HEAD, 
POLYCARBONATE, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED, SIGNAL HEAD, 
POLYCARBONATE, LED, 1-FACE, 5-SECTION, MAST ARM MOUNTED, or SIGNAL HEAD, 
POLYCARBONATE, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED which price shall be 
payment in full to complete this work. 
 
DOUBLE HANDHOLE OR HANDHOLE, PORTLAND CEMENT CONCRETE 
 
In addition to the requirements of Section 814 of the Standard Specifications the following shall 
apply: 
 
Description: This work includes placing the double handhole at a lower elevation than the traffic 
signal controller cabinet. This work also includes turning the hooks down in the handholes. All 
installations shall meet the requirements of the details included on the plans and applicable 
portions of these specifications. 
 
Basis of Payment. The Double Handhole or Handhole, Portland Cement Concrete will be paid for 
at the contract unit price respectively per each for Double handhole, Portland Cement Concrete 
or Handhole Portland Cement Concrete. 
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EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 
Description: This work shall consist of furnishing and installing lead-in cable for light detectors 
installed at existing and/or proposed traffic signal installations as part of an emergency vehicle 
priority system. The work includes installation of the lead-in cables in existing and/or new conduit. 
The electric cable shall be shielded and have (3) stranded conductors, colored blue, orange, and 
yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the 
vendor of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for EMERGENCY 
VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C, which price shall be payment 
in full for furnishing, installing and making all electrical connections necessary for proper 
operations. 
 
ABANDON CONDUIT IN PLACE  
Description: This work shall consist of sealing and capping both ends of abandoned conduit with 
standard pipe caps. After caps are secured, a permanent marker should be used to indicate 
abandoned conduit. No abandoned conduit shall be sealed and capped until all cabling has been 
removed from the conduit. 
  
Basis of Payment: This work shall not be paid for separately but the cost shall be included contract 
unit price for REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT. 
 
TEMPORARY TRAFFIC SIGNAL TIMING 
Description 
This work shall consist of developing and maintaining appropriate traffic signal timings for the 
specified intersection for the duration of the temporary signalized condition to the final completion 
of the traffic signal intersection. 
 

1. Peace Road and Fairview Drive 
 
All timings and adjustments necessary for this work shall be performed by and approved 
Consultant who has previous experience in optimizing Closed Loop Traffic Signal Systems for 
IDOT District 3. The Contractor shall contact the Traffic Signal Engineer for a listing of approved 
Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING: 
 

a) The Consultant shall attend temporary and permanent traffic signal inspections (turn-ons) 
and conduct on-site implementation of the traffic signal timings for both turn-ons. 

 
b) The Consultant shall be responsible for making fine-tuning adjustments to the timings in 

the field to alleviate observed adverse operating conditions and to enhance operations. 
 

c) The Consultant shall provide monthly observation of traffic signal operations in the field. 
 

d) The Consultant needs to calculate and implement new pedestrian, yellow, and red 
clearances according to the new State of Illinois policy. 
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e) The Consultant shall make timing adjustments and prepare comment responses as 
directed by the Area Traffic Signal Operations Engineer. 

 
Basis of Payment 
The work shall be paid for at the contract unit price Each for TEMPORARY TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection. 
 
PERMANENT TRAFFIC SIGNAL TIMING 
Description 
This work shall consist of developing and implementing appropriate traffic signal timings for the 
specified intersection at the traffic signal turn-on. 
 

1. Peace Road and Fairview Drive 
 
All timings and adjustments necessary for this work shall be performed by and approved 
Consultant who has previous experience in optimizing Closed Loop Traffic Signal Systems for 
IDOT District 3. The Contractor shall contact the Traffic Signal Engineer for a listing of approved 
Consultants. 
 
The following tasks are associated with PERMANENT TRAFFIC SIGNAL TIMING: 
 

a) The Consultant shall conduct on-site implementation of the traffic signal timings for the 
permanent traffic signal turn-on. 

 
b) The Consultant shall be responsible for making fine-tuning adjustments to the timings in 

the field to alleviate observed adverse operating conditions and to enhance operations. 
 

c) The Consultant needs to calculate and implement new pedestrian, yellow, and red 
clearances according to MUTCD and District 3 policies. The Consultant shall provide 
clearance calculations for the Traffic Signals Engineer to review. 

 
d) “Zero out” all density times. 

 
e) Confirm all detection is “non-locking” 

 
Basis of Payment 
The work shall be paid for at the contract unit price Each for PERMANENT TRAFFIC SIGNAL 
TIMING, which price shall be payment in full for performing all work described herein per 
intersection. 
 
UNINTERRUPTIBLE POWER SUPPLY, EXTENDED  
In addition to the requirements of Section 861 of the Standard Specifications the following shall 
apply: 
 
Description: This work also includes furnishing and placing heating pads below each battery and 
provided a blue indicator light.  All installations shall meet the requirements of the details included 
on the plans and applicable portions of these specifications. 
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Basis of Payment: This work shall be paid for at the contract unit price per each for 
UNINTERRUPTIBLE POWER SUPPLY, EXTENDED. 
 
COILABLE NON-METALLIC CONDUIT 
Description: This work shall consist of furnishing and installing empty coilable non-metallic conduit 
(CNC). 
 
General: The CNC installation shall be in accordance with Sections 810 and 811 of the Standard 
Specifications except for the following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to 
the handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
 
On temporary traffic signal installations with detector loops, CNC meeting the requirements of 
NEC Article 353 shall be used for detector loop raceways from the saw-cut to 10 feet (3m) up the 
wood pole, unless otherwise shown on the plans 
 
Basis of Payment: All installations of CNC for loop detection shall be included in the contract and 
not paid for separately. 
 
UNDERGROUND RACEWAYS 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans beyond 
the structure or duct bank.  The end of this extension shall be capped and sealed 
with a cap designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
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compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 
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BLENDED FINELY DIVIDED MINERALS (BDE) 
 
Effective:  April 1, 2021 
 
Revise the second paragraph of Article 1010.01 of the Standard Specifications to read: 
 

“ Different sources or types of finely divided minerals shall not be mixed or used alternately in 
the same item of construction, except as a blended finely divided mineral product according to 
Article 1010.06.” 
 
Add the following article to Section 1010 of the Standard Specifications: 
 

“ 1010.06 Blended Finely Divided Minerals.  Blended finely divided minerals shall be the 
product resulting from the blending or intergrinding of two or three finely divided minerals.  
Blended finely divided minerals shall be according to ASTM C 1697, except as follows. 
 

(a) Blending shall be accomplished by mechanically or pneumatically intermixing the 
constituent finely divided minerals into a uniform mixture that is then discharged into a silo 
for storage or tanker for transportation. 
 

(b) The blended finely divided mineral product will be classified according to its predominant 
constituent or the manufacturer’s designation and shall meet the chemical requirements 
of its classification.  The other finely divided mineral constituent(s) will not be required to 
conform to their individual standards.” 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 

64



DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000 
Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform _______% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 

7.00
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 

68



bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
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(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
 

CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
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(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 

written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
 

(3) The DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
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(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 

contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
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made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
80029 
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HOT-MIX ASPHALT – PATCHING (BDE)

Effective:  April 1, 2022

Replace Article 442.08(b) of the Standard Specifications with the following:

“ (b) Density.  The density of the compacted HMA shall be according to Articles 1030.06,
1030.09(b), 1030.09(c), and 1030.09(f).”

80444
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HOT-MIX ASPHALT – START OF PRODUCTION (BDE) 

Effective:  January 1, 2022 

Add the following paragraph between the third and four paragraphs of Article 1030.10 of the 
Standard Specifications: 

“ When a test strip is not required, each HMA mixture with a quantity of 3,000 tons (2,750 
metric tons) or more shall still be sampled on the first day of production:  I-FIT and Hamburg 
wheel testing for High ESAL; I-FIT testing for Low ESAL.  Within two working days after 
sampling the mixture, the Contractor shall deliver gyratory cylinders to the District laboratory for 
Department verification testing.  The High ESAL mixture test results shall meet the requirements 
of Articles 1030.05(d)(3) and 1030.05(d)(4).  The Low ESAL mixture test results shall meet the 
requirements of Article 1030.05(d)(4).” 

80442 
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LUMINAIRES, LED (BDE)

Effective:  April 1, 2019
Revised:  January 1, 2022

Description.  This work shall consist of furnishing and installing light emitting diode (LED)
luminaires.  Work shall be according to Sections 801, 821, and 1067 of the Standard
Specifications, except as modified herein.

Submittals.  In addition to the requirements listed in Article 801.05(a), submittals for LED
luminaires shall include the following.

• Completed manufacturer’s luminaire ordering form with the full catalog number provided.

• Descriptive literature and catalog cuts for the luminaire, driver, and surge protective
device.

• Lighting calculations generated with AGi32 software demonstrating compliance with the
Luminaire Performance Table(s) shown in the contract.  These calculations shall be
performed to the following criteria:  photopic units shall be used; calculations shall be
performed to an accuracy matching the number of significant digits given in the Luminaire
Performance Table(s); point-by-point illuminance, luminance, and veiling luminance ratios
demonstrating the submitted luminaire meets the lighting metrics specified in the
Luminaire Performance Table(s) using IES RP-8 methods.

Upon request by the Engineer, submittals for LED Luminaires shall also include any or all the
following.

• IES file associated with each submitted luminaire in IES LM-63 format.

• TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for the
specified luminaire or luminaire family.  Both reports shall be for 50,000 hours at an
ambient temperature of 77 °F (25 °C).

• LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current
at the time of testing in PDF format inclusive of the following:  isofootcandle diagram with
half candela contour and maximum candela point; polar plots through maximum plane and
maximum cone; coefficient of utilization graph; candela table; and spectral distribution
graph and chromaticity diagram.

• LM-80 report for the specified LED package in PDF format and if available, LM-84 report
for the specified luminaire or luminaire family in PDF format.  Both reports shall be
conducted by a laboratory with NVLAP certification current at the time of testing.

• In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or
luminaire family in PDF format.
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• Vibration test report in accordance with ANSI C136.31 in PDF format. 

 
• ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF 

format. 
 

• ASTM G154 (ASTM D523) gloss test report in PDF format. 
 

• LED drive current, total luminaire input wattage, and current over the operating voltage 
range at an ambient temperature of 77 °F (25 °C). 
 

• Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply 
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power. 
 

• Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, 
for the driver and optical assembly in PDF format. 
 

• Installation, maintenance, and cleaning instructions in PDF format, including 
recommendations on periodic cleaning methods. 
 

• Documentation in PDF format that the reporting laboratory is certified to perform the 
required tests. 
 

Roadway Luminaires.  Revise Article 821.02(d) to read. 
 

“ (d) Light Source  ....................................................................................................... 1067.06” 
 
Revise the third paragraph of Article 821.03 to read. 
 

“ Each luminaire driver and/or driver arrangement shall be checked to ensure compatibility with 
the project power supply.” 
 
Replace the fifth paragraph of Article 821.03 with the following. 
 

“ No luminaire shall be installed before it is approved.  When independent luminaire testing is 
required, full approval will not be given until complete test results which demonstrate compliance 
with the contract documents have been reviewed and accepted by the Engineer.  Independent 
luminaire testing will be required, and shall be conducted, according to Article 1067.01(k)”. 
 
Revise the last paragraph of Article 821.03 to read. 
 

“ When installing or adjusting the luminaire, care shall be taken to avoid touching the lenses or 
allowing contaminants to be deposited on any part of the optical assembly.  Each lens shall be 
free of all dirt, smudges, etc.  Should the luminaire require cleaning, the luminaire manufacturer’s 
cleaning instructions shall be strictly followed.” 
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Revise Article 821.08 to read. 
 

“ 821.08 Basis of Payment.  This work will be paid for at the contract unit price per each for 
LUMINAIRE, LED, ROADWAY, of the output designation specified; LUMINAIRE, LED, 
HIGHMAST, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
WALLMOUNT, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
SUSPENDED, of the output designation specified; LUMINAIRE, LED, SIGN LIGHTING, of the 
output designation specified. 

 
Luminaires.  Revise Articles 1067.01 through 1067.06 to read. 
 

“ 1067.01 General.  The size, weight, and shape of the luminaire shall be designed so as not 
to incite detrimental vibrations in its respective pole and it shall be compatible with the pole and 
arm.  All electrical and electronic components of the luminaire shall comply with the requirements 
of Restriction of Hazardous Materials (RoHS) regulations.  The luminaire shall be listed for wet 
locations by an NRTL and shall meet the requirements of UL 1598 and UL 8750. 

 
(a) Labels.  An internal label shall be provided indicating the luminaire is suitable for wet 

locations and indicating the luminaire is an NRTL listed product to UL1598 and UL8750.  
The internal label shall also comply with the requirements of ANSI C136.22. 
 
An external label consisting of two black characters on a white background with the 
dimensions of the label and the characters as specified in ANSI C136.15 for HPS 
luminaires.  The first character shall be the alphabetical character representing the initial 
lumen output as specified in Table 1 of Article 1067.06(c).  The second character shall be 
the numerical character representing the transverse light distribution type as specified in 
IES RP-8 (i.e. Types 1, 2, 3, 4, or 5). 
 

(b) Surge Protection.  The luminaire shall comply the requirements of ANSI C136.2 for 
electrical transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped 
with a surge protective device (SPD) that is UL1449 compliant with indicator light.  An SPD 
failure shall open the circuit to protect the driver. 
 

(c) Optical Assembly.  The optical assembly shall have an IP66 or higher rating in accordance 
with ANSI C136.25.  The circuiting of the LED array shall be designed to minimize the 
effect of individual LED failures on the operation of other LEDs.  All optical components 
shall be made of glass or a UV stabilized, non-yellowing material. 
 

(d) Housing.  All external surfaces shall be cleaned in accordance with the manufacturer’s 
recommendations and be constructed in such a way as to discourage the accumulation of 
water, ice, and debris. 
 

(e) Driver.  The driver shall be integral to the luminaire and shall be capable of receiving 
indefinite open and short circuit output conditions without damage. 
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The driver shall incorporate the use of thermal foldback circuitry to reduce output current 
under abnormal driver case temperature conditions and shall be rated for a lifetime of 
100,000 hours at an ambient temperature exposure of 77 °F (25 °C) to the luminaire.  If 
the driver has a thermal shut down feature, it shall not turn off the LEDs when operated at 
104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 480 volts 
(± 10%) according to the contract documents.  When the driver is operating within the 
rated input voltage range and in an un-dimmed state, the power factor measurement shall 
be not less than 0.9 and the THD measurement shall be no greater than 20%. 
 
The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, Part 15 
for Class A devices with regard to electromagnetic compatibility.  This shall be confirmed 
through the testing methods in accordance with ANSI C63.4 for electromagnetic 
interference. 
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance Table 
shown in the contract. 
 

(f) Photometric Performance.  The luminaire shall be IES LM-79 tested by a laboratory 
holding accreditation from the NVLAP for IES LM-79 testing procedures.  At a minimum 
the LM-79 report shall include a backlight/uplight/glare (BUG) rating and a luminaire 
classification system (LCS) graph showing lumen values and percent lumens by zone as 
described in IES RP-8.  The uplight of the BUG rating shall be U=0. 
 
The luminaire shall also meet the requirements of the Luminaire Performance Table 
shown in the contract. 
 

(g) Finish.  The luminaire shall have a baked acrylic enamel finish.  The color of the finish 
shall be gray, bronze, or black to match the pole or tower on which the luminaire is 
mounted.   
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 
Procedure A – Evaluation of Rust Creepage for Scribed Samples after exposure to 
1000 hours of testing according to ASTM B117 for painted or finished surfaces under 
environmental exposure. 
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to 
ASTM D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated 
weathering testing. 
 

(h) Hardware.  All hardware shall be stainless steel or of other corrosion resistant material 
approved by the Engineer. 
 

(i) Vibration Testing.  All luminaires, with the exception of underpass and sign lighting 
luminaires, shall be subjected to and pass vibration testing requirements at “3G” minimum 
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zero to peak acceleration in accordance with ANSI C136.31 requirements using the same 
luminaire.  To be accepted, the luminaire housing, hardware, and each individual 
component shall pass this test with no noticeable damage and the luminaire must remain 
fully operational after testing. 
 

(j) Wiring.  All wiring in the luminaire shall be rated for operation at 600V, 221 °F (105 °C). 
 
(k) Independent Luminaire Testing.  When a contract has 30 or more luminaires of the same 

manufacturer’s catalog number, that luminaire shall be independently tested to verify it will 
meet the contract requirements.  The quantity of luminaires requiring testing shall be one 
luminaire for the first 30 plus one additional luminaire for each additional 50 luminaires of 
that catalog number.  Testing is not required for temporary lighting luminaires. 
 
Prior to testing the Contractor shall propose a properly accredited laboratory and a 
qualified independent witness, submitting their qualifications to the Engineer for approval.  
After approval, the Contractor shall coordinate the testing and pay all associated costs, 
including travel expenses, for the independent witness. 
 
(1) Independent Witness.  The independent witness shall select from the project 

luminaires at the manufacturer’s facility the luminaires for testing.  In all cases, the 
selection of luminaires shall be a random selection from the entire completed lot of 
luminaires required for the contract.  Selections from partial lots will not be allowed.  
The independent witness shall mark each sample luminaire’s shipping carton with the 
IDOT contract number and a unique sample identifier. 
 
At the time of random selection, the independent witness shall inspect the luminaire(s) 
for compliance with all physical, mechanical, and labeling requirements for luminaires 
according to Sections 821 and 1067.  If deficiencies are found during the physical 
inspection, the Contractor shall have all luminaires of that manufacturer’s catalog 
number inspected for the identified deficiencies and shall correct the problem(s) where 
found.  Random luminaire selection and physical inspection must then be repeated.  
When the physical inspection is successfully completed, the independent witness shall 
mark the project number and sample identifier on the interior housing and driver of the 
luminaires and have them shipped to the laboratory. 
 
The independent witness shall be present when testing is approved to be performed 
by the luminaire manufacturer.  If the tests are performed by a laboratory independent 
of the luminaire manufacturer, distributor, and Contractor, the independent witness 
need not be present during the testing. 
 

(2) Laboratory Testing.  Luminaires shall be tested at an NVLAP accredited laboratory 
approved for each of the required tests.  The testing shall include photometric, 
colorimetric, and electrical testing according to IES LM-79.  Colorimetric values shall 
be determined from total spectral radiant flux measurements using a 
spectroradiometer.  Photometric testing shall be according to IES recommendations 
and as a minimum, shall yield an isofootcandle chart, with max candela point and half 

84



candela trace indicated, an isocandela diagram, maximum plane and maximum cone 
plots of candela, a candlepower table (house and street side), a coefficient of utilization 
chart, a luminous flux distribution table, BUG rating report, and complete calculations 
based on specified requirements and test results. 
 
All testing shall cover the full spherical light output at a maximum of 5 degree intervals 
at the vertical angles.  The vertical angles shall run from 0 to 180 degrees.  There shall 
be a minimum of 40 lateral test planes listed in Fig. 1 of IES LM-31 plus the two planes 
containing the maximum candela on the left and right sides of the luminaire axis.  
Before testing, the luminaire when mounted on the goniometer shall be scanned for 
vertical and horizontal angles of maximum candela and these planes included in the 
test.  The luminaire shall be checked for a bi-symmetric light distribution.  Individual 
tests must be conducted for each hemisphere, quadrant, and left/right sides. 
 
The results for each photometric and colorimetric test performed shall be presented in 
a standard IES LM-79 report that includes the contract number, sample identifier, and 
the outputs listed above.  The calculated results for each sample luminaire shall meet 
or exceed the contract specified levels in the luminaire performance table(s).  The 
laboratory shall mark its test identification number on the interior of each sample 
luminaire. 
 
Electrical testing shall be in according to IES LM-79 as well as NEMA and ANSI 
standards.  The report shall list luminaire characteristics including input amperes, 
watts, power factor, total harmonic distortion, and LED driver current for full and partial 
power. 
 

(3) Summary Test Report.  The summary test report shall consist of a narrative 
documenting the test process, highlight any deficiencies and corrective actions, and 
clearly state which luminaires have met or exceeded the test requirements and may 
be released for delivery to the jobsite.  Photographs shall also be used as applicable 
to document luminaire deficiencies and shall be included in the test report.  The 
summary test report shall include the Luminaire Physical Inspection Checklist 
(form BDE 5650), photometric and electrical test reports, and point-by-point 
photometric calculations performed in AGi32 sorted by luminaire manufacturers 
catalog number.  All test reports shall be certified by the independent test laboratory’s 
authorized representative or the independent witness, as applicable, by a dated 
signature on the first page of each report.  The summary test reports shall be delivered 
to the Engineer and the Contractor as an electronic submittal.  Hard copy reports shall 
be delivered to the Engineer for record retention. 
 

(4) Approval of Independent Testing Results.  Should any of the tested luminaires fail to 
satisfy the specifications and perform according to approved submittal information, all 
luminaires of that manufacturers catalog number shall be deemed unacceptable and 
shall be replaced by alternate equipment meeting the specifications.  The submittal 
and testing process shall then be repeated in its entirety.  The Contractor may request 
in writing that unacceptable luminaires be corrected in lieu of replacement.  The 
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request shall identify the corrections to be made and upon approval of the request, the 
Contractor shall apply the corrections to the entire lot of unacceptable luminaires.  
Once the corrections are completed, the testing process shall be repeated, including 
selection of a new set of sample luminaires.  The number of luminaires to be tested 
shall be the same quantity as originally tested. 
 
The process of retesting, correcting, or replacing luminaires shall be repeated until 
luminaires for each manufacturers catalog number are approved for the project.  
Corrections and re-testing shall not be grounds for additional compensation or 
extension of time.  No luminaires shall be shipped from the manufacturer to the jobsite 
until all luminaire testing is completed and approved in writing. 
 
Submittal information shall include a statement of intent to provide the testing as well 
as a request for approval of the chosen independent witness and laboratory.  All 
summary test reports, written reports, and the qualifications of the independent 
witness and laboratory shall be submitted for approval to the Engineer with a copy to 
the Bureau of Design and Environment, 2300 S Dirksen Parkway, Room 330 
Springfield, IL 62764. 

 
1067.02 Roadway Luminaires.  Roadway luminaires shall be according to Article 1067.01 

and the following. 
 
The luminaire shall be horizontally mounted and shall be designed to slip-fit on a 2-3/8 in. 

(60 mm) outside diameter pipe arm with a stop to limit the amount of insertion to 7 in. (180 mm).  
It shall not be necessary to remove or open more than the access door to mount the luminaire. 

 
The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m) 

and the weight, including accessories, shall not exceed 40 lb (18.14 kg).  If the weight of the 
luminaire is less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a supplemental 
vibration damper installed as approved by the Engineer. 

 
The luminaire shall be equipped with both internal and external leveling indicators.  The 

external leveling indicator shall be clearly visible in daylight to an observer directly under the 
luminaire at a mounting height of 50 ft (15.2 m). 

 
The luminaire shall be fully prewired to accept a seven-pin, twist-lock receptacle that is 

compliant with ANSI C136.41.  All receptacle pins shall be connected according to TALQ 
Consortium protocol. 

 
The luminaire shall be provided with an installed shorting cap that is compliant with 

ANSI C136.10. 
 
1067.03 Highmast Luminaires.  Highmast luminaires shall be according to Article 1067.01 

and the following. 
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The luminaire shall be horizontally mounted and shall be designed and manufactured for 
highmast tower use.  The EPA of the luminaire shall not exceed 3.0 sq ft (0.279 sq m) and the 
weight, including accessories, shall not exceed 85 lb (38.6 kg). 

 
The optical assembly shall be capable of being rotated 360 degrees.  A vernier scale shall be 

furnished on the axis of rotation for aiming the luminaire in relation to its mounting tenon arm.  The 
scale shall be graduated in 5 degree increments or less.  The luminaire shall be clearly marked 
at the vernier as to ‘house-side’ and ‘street-side’ to allow proper luminaire orientation. 

 
1067.04 Underpass Luminaires.  Underpass luminaries shall be according to 

Article 1067.01 and the following. 
 
The underpass luminaire shall be complete with all supports, hardware, and appurtenant 

mounting accessories.  The underpass luminaire shall be suitable for lighting a roadway 
underpass at an approximate mounting height of 15 ft (4.5 m) from a position suspended directly 
above the roadway edge of pavement or attached to a wall or pier.  The underpass luminaire shall 
meet the requirements of ANSI C136.27. 

 
It shall not be necessary to remove more than the cover, reflector and lens to mount the 

luminaire.  The unit shall be suitable for highway use and shall have no indentations or crevices 
in which dirt, salt, or other corrosives may collect. 

 
(a) Housing.  The housing and lens frame shall be made of die cast aluminum or 16 gauge 

(1.5 mm) minimum thickness Type 304 stainless steel.  All seams in the housing enclosure 
shall be welded by continuous welds. 
 
The housing shall have an opening for installation of a 3/4 in. (19 mm) diameter conduit. 
 

(b) Lens and Lens Frame.  The frame shall not overlap the housing when closed.  The 
luminaire shall have a flat glass lens to protect the LEDs from dirt accumulation or be 
designed to prevent dirt accumulation.  The optic assembly shall be rated IP 66 or higher. 
 

1067.05 Sign Lighting Luminaires.  Sign lighting luminaries shall be suitable for lighting 
overhead freeway and expressway guide signs; and shall be according to Article 1067.01. 

 
1067.06 Light Sources.  The light sources in all luminaires shall be LED according to 

Article 1067.01 and the following. 
 
(a) The light source shall be according to ANSI C136.37 for solid state light sources used in 

roadway and area lighting. 
 
(b) The light source shall have a minimum color rendering index (CRI) of 70 and a nominal 

correlated color temperature (CCT) of 4000 K. 
 
(c) The rated initial luminous flux (lumen output) of the light source, as installed in the 

luminaire, shall be according to the following table for each specified output designation. 
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Output Designations 
and Initial Luminous Flux  (for information only) 

Output 
Designation 

Initial 
Luminous Flux 

(lm) 
 

Approximate High 
Pressure Sodium (HPS) 

Equivalent Wattage 
A 2,200  35 (Low Output) 
B 3,150  50 (Low Output) 
C 4,400  70 (Low Output) 
D 6,300  100 (Low Output) 
E 9,450  150 (Low Output) 
F 12,500  200 (Med Output) 
G 15,500  250 (Med Output) 
H 25,200  400 (Med Output) 
I 47,250  750 (High Output) 
J 63,300  1,000 (High Output) 
K 80,000+  1,000+ (High Output) 

 
Luminaires with an initial luminous flux less than or greater than the values listed in the 
above table may be acceptable if they meet the requirements given in the Luminaire 
Performance Table shown in the contract and approved by the Engineer.” 
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PORTLAND CEMENT CONCRETE – HAUL TIME (BDE) 
 
Effective:  July 1, 2020 
 
Revise Article 1020.11(a)(7) of the Standard Specifications to read: 
 

“ (7) Haul Time.  Haul time shall begin when the delivery ticket is stamped.  The delivery 
ticket shall be stamped no later than five minutes after the addition of the mixing water 
to the cement, or after the addition of the cement to the aggregate when the combined 
aggregates contain free moisture in excess of two percent by weight (mass).  If more 
than one batch is required for charging a truck using a stationary mixer, the time of 
haul shall start with mixing of the first batch.  Haul time shall end when the truck is 
emptied for incorporation of the concrete into the work.  The maximum haul time shall 
be as follows. 
 

Concrete Temperature 
at Point of Discharge, 

°F (°C) 

Maximum Haul Time 1/ 
(minutes) 

Truck Mixer or  
Truck Agitator 

Nonagitator  
Truck 

50 - 64 (10 - 17.5) 90 45 
> 64 (> 17.5) - without retarder 60 30 
> 64 (> 17.5) - with retarder 90 45 

 
1/ To encourage start-up testing for mix adjustments at the plant, the first two trucks 

will be allowed an additional 15 minutes haul time whenever such testing is 
performed. 

 
For a mixture which is not mixed on the jobsite, a delivery ticket shall be required for 
each load.  The following information shall be recorded on each delivery ticket: (1) 
ticket number; (2) name of producer and plant location; (3) contract number; (4) name 
of Contractor; (5) stamped date and time batched; (6) truck number; (7) quantity 
batched; (8) amount of admixture(s) in the batch; (9) amount of water in the batch; and 
(10) Department mix design number. 
 
For concrete mixed in jobsite stationary mixers, the above delivery ticket may be 
waived, but a method of verifying the haul time shall be established to the satisfaction 
of the Engineer.” 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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SURFACE TESTING OF PAVEMENTS – IRI (BDE) 
 
Effective:  January 1, 2021 
Revised:  January 1, 2022 
 
Description.  This work shall consist of testing the ride quality of the finished surface of pavements, 
according to Illinois Test Procedure 701, “Ride Quality Testing Using the International Roughness 
Index (IRI)”.  Work shall be according to Sections 406, 407, or 420 of the Standard Specifications, 
except as modified herein. 
 
 
Hot-Mix Asphalt (HMA) Overlays 
 
Add Article 406.03(n) to the Standard Specifications: 
 

“ (n) Pavement Surface Grinding Equipment ............................................................... 1101.04” 
 
Revise Article 406.11 of the Standard Specifications to read: 
 

“406.11 Surface Tests.  Prior to pavement improvements, the Engineer will measure the 
smoothness of the existing high-speed mainline pavement.  The Contractor shall measure the 
smoothness of the finished high-speed mainline, low-speed mainline, and miscellaneous 
pavements within seven days of paving.  Testing shall be performed in the presence of the 
Engineer and according to Illinois Test Procedure 701.  The pavement will be identified as high-
speed mainline, low-speed mainline, or miscellaneous as follows. 
 

(a) Test Sections 
 

(1) High-Speed Mainline Pavement.  High-speed mainline pavement shall consist of 
pavements, ramps, and loops with a posted speed limit greater than 45 mph.  These 
sections shall be tested with an inertial profiling system (IPS). 

 
(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement shall consist of 

pavements, ramps, and loops with a posted speed limit of 45 mph or less.  These 
sections shall be tested with an IPS and will be analyzed using the rolling 16 ft (5 m) 
straightedge simulation in ProVAL. 

 
(3) Miscellaneous Pavement.  Miscellaneous pavement includes segments that either 

cannot readily be tested by an IPS or conditions beyond the control of the contractor 
preclude the achievement of smoothness levels typically achievable with mainline 
pavement construction.  This may include the following examples or as determined by 
the Engineer. 

 
(a) Pavement on horizontal curves with a centerline radius of curvature of less than or 

equal to 1,000 ft (300 m) and the pavement within the superelevation transition of 
such curves; 
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(b) Pavement on vertical curves having a length less than or equal to 200 ft (60 m) in 

combination with an algebraic change in tangent grade greater than or equal to 
3 percent as may occur on urban ramps or other constricted-space facilities; 

 
(c) The first and last 50 ft (15 m) of a pavement section where the Contractor is not 

responsible for the adjoining surface; 
 

(d) Intersections and the 25 ft (7.6 m) before and after an intersection or end of radius 
return; 

 
(e) Variable width pavements; 

 
(f) Side street returns, to the end of radius return; 

 
(g) Crossovers; 

 
(h) Connector pavement from the mainline pavement expansion joint to the bridge 

approach slab; 
 

(i) Bridge approach slab; 
 

(j) Pavement that must be constructed in multiple short segments, typically defined 
as 600 ft (180 m) or less; 

 
(k) Pavement within 25 ft (7.6 m) of manholes, utility structures, or other 

appurtenances; 
 

(l) Turn lanes; and 
 
(m) Pavement within 5 ft (1.5 m) of jobsite sampling locations for HMA volumetric 

testing that fall within the wheel path. 
 

Miscellaneous pavement shall be tested using a 16 ft (5 m) straightedge. 
 

(4) International Roughness Index (IRI).  An index computed from a longitudinal profile 
measurement using a quarter-car simulation at a simulation speed of 50 mph 
(80 km/h). 

 
(5) Mean Roughness Index (MRI).  The average of the IRI values for the right and left 

wheel tracks. 
 
(6) Areas of Localized Roughness (ALR).  Isolated areas of roughness, which can cause 

significant increase in the calculated MRI for a given sublot. 
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(7) Lot.  A lot will be defined as a continuous strip of pavement 1 mile (1,600 m) long and 
one lane wide.  When the length of a continuous strip of pavement is less than 1 mile 
(1,600 m), that pavement will be included in an adjacent lot.  Structures will be omitted 
when measuring pavement length, but will not be considered as a discontinuity and 
the numbering of sublots will not restart.  The limits of the structure shall include the 
entire length between the outside ends of both connector pavements. 

 
(8) Sublot.  Lots will be divided into 0.1 mile (160 m) sublots.  A partial sublot greater than 

or equal to 264 ft (80 m) resulting from an interruption in the pavement will be subject 
to the same evaluation as a whole sublot.  Partial sublots less than 264 ft (80 m) shall 
be included with the previous sublot for evaluation purposes. 

 
(b) Corrective Work.  Corrective work shall be completed according to the following. 

 
(1) High-Speed Mainline Pavement.  For high-speed mainline pavement, any 25 ft (7.6 m) 

interval with an ALR in excess of 150 in./mile (2,400 mm/km) will be identified by the 
Engineer and shall be corrected by the Contractor.  Any sublot having a MRI greater 
than MRID, including ALR, shall be corrected to reduce the MRI to the MRIF, or 
replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Bumps in low-speed mainline pavement which 
exceed the 5/16 in. (8 mm) tolerance using a simulated 16 ft (5 m) straightedge will be 
identified by the Engineer and shall be corrected by the Contractor. 
 

(3) Miscellaneous Pavements.  Bumps in miscellaneous pavement which exceed the 
5/16 in. (8 mm) tolerance on a 16 ft (5 m) straightedge will be identified by the 
Engineer and shall be corrected by the Contractor. 

 
Corrective work shall be completed with pavement surface grinding equipment or by 
removing and replacing the pavement.  Corrective work shall be applied to the full lane 
width.  When completed, the corrected area shall have uniform texture and appearance, 
with the beginning and ending of the corrected area normal to the centerline of the paved 
surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  The 
Contractor shall furnish the data and reports to the Engineer within 2 working days after 
corrections are made.  If the MRI and/or ALR still do not meet the requirements, additional 
corrective work shall be performed. 
 
Corrective work shall be at no additional cost to the Department. 

 
(c) Smoothness Assessments.  Assessments will be paid to or deducted from the Contractor 

for each sublot of high-speed mainline pavement per the Smoothness Assessment 
Schedule.  Assessments will be based on the MRI of each sublot prior to performing any 
corrective work unless the Contractor has chosen to remove and replace the sublot.  For 
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sublots that are replaced, assessments will be based on the MRI determined after 
replacement. 
  
The upper MRI thresholds for high-speed mainline pavement are dependent on the MRI 
of the existing pavement before construction (MRI0) and shall be determined as follows. 

 

Upper MRI Thresholds 1/ 
MRI Thresholds (High-Speed, HMA Overlay) 

MRI0 ≤ 125.0 in./mile 
(≤ 1,975 mm/km) 

MRI0 > 125.0 in./mile 1/ 
(> 1,975 mm/km) 

Incentive (MRII) 45.0 in./mile (710 mm/km) 0.2 × MRI0 + 20 
Full Pay (MRIF) 75.0 in./mile (1,190 mm/km) 0.2 × MRI0 + 50 
Disincentive (MRID) 100.0 in./mile (1,975 mm/km) 0.2 × MRI0 + 75 

 
1/ MRI0, MRII, MRIF, and MRID shall be in in./mile for calculation. 

 
Smoothness assessments for high-speed mainline pavement shall be determined as 
follows.  
 

SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, HMA Overlay) 

Mainline Pavement MRI Range Assessment Per Sublot 1/ 

MRI ≤ MRII + (MRII – MRI) × $33.00 2/ 
MRII < MRI ≤ MRIF + $0.00 
MRIF < MRI ≤ MRID – (MRI – MRIF) × $20.00 

MRI > MRID – $500.00 
 

1/ MRI, MRII, MRIF, and MRID shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $500.00. 

 
Smoothness assessments will not be paid or deducted until all other contract requirements 
for the pavement are satisfied.  Pavement that is corrected or replaced for reasons other 
than smoothness, shall be retested as stated herein.” 

 
 
Hot-Mix Asphalt (HMA) Pavement (Full-Depth) 
 
Revise the first paragraph of Article 407.03 of the Standard Specifications to read: 
 

“407.03 Equipment.  Equipment shall be according to Article 406.03.” 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“407.09 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
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according to Article 406.11, except as follows:  
 
The testing of the existing pavement prior to improvements shall not apply and the 

smoothness assessment for high-speed mainline pavement shall be determined according to the 
following table.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, Full-Depth HMA) 

Mainline Pavement MRI, in./mile (mm/km) Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $80.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $30.00 
> 100.0 (1,580) – $750.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1,200.00.” 

 
 
Portland Cement Concrete Pavement 
 
Delete Article 420.03(i) of the Standard Specifications.   
 
Revise Article 420.03(j) of the Standard Specifications to read: 
 

“ (i) Coring Machine (Note 1)” 
 
Revise Article 420.10 of the Standard Specifications to read: 
 

“ 420.10 Surface Tests.  The finished surface of the pavement shall be tested for smoothness 
according to Article 406.11, except as follows. 

 
The testing of the existing pavement prior to improvements shall not apply.  The Contractor 

shall measure the smoothness of the finished surface of the pavement after the pavement has 
attained a flexural strength of 250 psi (3,800 kPa) or a compressive strength of 1,600 psi 
(20,700 kPa). 

 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at no 

additional cost to the Department. 
 
(a) Corrective Work.  No further texturing for skid resistance will be required for areas 

corrected by grinding.  Protective coat shall be reapplied to ground areas according to 
Article 420.18 at no additional cost to the Department. 
 
Pavement corrected by removal and replacement, shall be corrected in full panel sizes. 
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(b) Smoothness Assessments.  Smoothness assessment for high-speed mainline pavement 
shall be determined as follows.  

 
SMOOTHNESS ASSESSMENT SCHEDULE (High-Speed, PCC) 

Mainline Pavement MRI, in./mile (mm/km) 3/ Assessment Per Sublot 1/ 

≤ 45.0 (710) + (45 – MRI) × $120.00 2/ 
> 45.0 (710) to 75.0 (1,190) + $0.00 

> 75.0 (1,190) to 100.0 (1,580) – (MRI – 75) × $45.00 
> 100.0 (1,580) – $1,125.00 

 
1/ MRI shall be in in./mile for calculation. 
 
2/ The maximum incentive amount shall not exceed $1,800.00. 
 
3/ If pavement is constructed with traffic in the lane next to it, then an additional 

10 in./mile will be added to the upper thresholds.” 
 
 
Removal of Existing Pavement and Appurtenances 
 
Revise the first paragraph of Article 440.04 of the Standard Specifications to read: 
 

“ 440.04 HMA Surface Removal for Subsequent Resurfacing.  The existing HMA surface 
shall be removed to the depth specified on the plans with a self-propelled milling machine.  The 
removal depth may be varied slightly at the discretion of the Engineer to satisfy the smoothness 
requirements of the finished pavement.  The temperature at which the work is performed, the 
nature and condition of the equipment, and the manner of performing the work shall be such that 
the milled surface is not torn, gouged, shoved or otherwise damaged by the milling operation.  
Sufficient cutting passes shall be made so that all irregularities or high spots are eliminated to the 
satisfaction of the Engineer.  When tested with a 16 ft (5 m) straightedge, the milled surface shall 
have no surface variations in excess of 3/16 in. (5 mm).” 
 
 
80435 

97



VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  The 
lights shall be in operation while the vehicle or equipment is engaged in construction operations.” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  November 1, 2021 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit. 
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Sunday through 
Saturday for each week reportable trucking activities occur. 
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or MASH 2009, 
may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
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attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; however, 
there are currently no crash tested devices in this category, so it remains exempt from the 
NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
 
Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 
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for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 



7 
 

 

(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 
United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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