



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 8, 2009

SUBJECT: FAU Route 1366
Section 0101 RS-5
Cook County
Contract No. 60B60
Item No. 34, May 15, 2009 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised pages i of the Table of Contents to the Special Provisions.
2. Revised pages 2 & 22 of the Special Provisions.
3. Deleted pages 3 - 21 of the Special Provisions.

This Addendum deletes the Special Provision "HOT MIX ASPHALT PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS (D-1)".

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Charles Ingersoll, Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger" with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Bill Frey, Estimates

TBW:MS:jc

TABLE OF CONTENTS

| | |
|---|----|
| LOCATION OF PROJECT | 1 |
| DESCRIPTION OF PROJECT | 1 |
| MAINTENANCE OF ROADWAYS | 1 |
| STATUS OF UTILITIES TO BE ADJUSTED | 2 |
| DELAYED START OF MULTIPLE CONTRACTS (DISTRICT ONE) | 2 |
| HOT MIX ASPHALT MIXTURE IL-4.75 (DISTRICT ONE) | 22 |
| HOT MIX ASPHALT MIXTURES, EGA MODIFIED PERFORMANCE GRADED (PG) ASPHALT BINDER | 26 |
| COARSE AGGREGATE FOR HOT-MIX ASPHALT (HMA) (D-1) | 27 |
| FINE AGGREGATE FOR HOT- MIX ASPHALT (HMA) (D-1) | 30 |
| HOT MIX ASPHALT – DENSITY TESTING OF LONGITUDINAL JOINTS (D-1) | 31 |
| USE OF RAP (DIST 1) | 32 |
| EPOXY COATING ON REINFORCEMENT (DISTRICT ONE) | 38 |
| TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE) | 38 |
| COMBINATION CURB AND GUTTER REMOVAL AND REPLACEMENT | 38 |
| DRIVEWAY PAVEMENT REMOVAL AND REPLACEMENT | 38 |
| SIDEWALK REMOVAL AND REPLACEMENT (SPECIAL) | 39 |
| CLEANING EXISTING DRAINAGE STRUCTURES | 39 |
| FRAMES AND LIDS TO BE ADJUSTED (SPECIAL) | 39 |
| TRAFFIC CONTROL PLAN | 40 |
| TEMPORARY INFORMATION SIGNING | 40 |
| TRAFFIC SIGNAL SPECIFICATIONS FOR DETECTOR REPLACEMENT AND/OR INSTALLATION ON ROADWAY GRINDING, RESURFACING, & PATCHING OPERATIONS | 42 |
| ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) | 45 |
| APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS INSIDE ILLINOIS STATE BORDERS (BDE) | 48 |
| CEMENT (BDE) | 48 |
| CONCRETE ADMIXTURES (BDE) | 51 |
| CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) | 54 |
| DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) | 55 |
| ENGINEER’S FIELD OFFICE TYPE A (BDE) | 62 |
| EQUIPMENT RENTAL RATES (BDE) | 64 |

Revised 05/08/2009

If items of work have not been provided in the contract, or otherwise specified for payment, such items, including the accompanying traffic control and protection required by the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES TO BE ADJUSTED

Effective: January 30, 1987 Revised: July 1, 1994

Utility companies involved in this project have provided the following estimated dates:

No Conflicts Anticipated

The above represents the best information available to the Department and is included for the convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the Standard Specifications shall apply.

DELAYED START OF MULTIPLE CONTRACTS (DISTRICT ONE)

Effective April 1, 2009

Add the following after the first paragraph of Article 108.03 of the Standard Specifications:

"Contractors who are the apparent low bidders on multiple contracts in one letting, may submit a written request for waiver within 10 days after bid opening to each of the Regional Engineers in whose district the affected contract is located. The request shall include specific reasons for the delay in a contract prosecution coordination plan and a proposed progress schedule for each contract. Each Regional Engineer will schedule a meeting with the Contractor within 5 working days after receipt of the request for waiver. Schedules for the prosecution of each contract and exact starting dates, as well as dates for preconstruction conferences, for each contract shall be established. Consideration of waivers will not affect award decisions or the procedures followed to execute awarded contracts.

By submission of a delayed start plan, the Contractor understands and agrees that the granting of a delayed start shall not be reason for an extension of time to complete the contract, and that the decision to approve a waiver for any or all contracts will reside with the Department, whose decision will be final.

All delayed working day contracts shall be scheduled for completion, except for off-pavement and/or cleanup work, by **October 16, 2009**. However, upon starting a working day contract, working days will be charged according to Article 108.04 of the Standard Specifications until the contract is complete.

Completion date contracts will not be extended beyond the date included in the plans due to the granting of a request for delayed start."

Pages 3 - 21 have been Deleted.
The next page is 22.

Revised 05/08/2009

HOT MIX ASPHALT MIXTURE IL-4.75 (DISTRICT ONE)

Effective: January 1, 2007

Description. This work shall consist of constructing Hot-Mix Asphalt (HMA) surface course or leveling binder with an IL-4.75 mixture. Work shall be according to Sections 406, 1030, 1031 and 1032 of the Standard Specifications except as modified herein.

Revised 05/08/2009