

SCHEDULE OF QUANTITIES

EROSION CONTROL CURB REMOVAL	
LT. STA. 56+70 TO LT. STA. 57+53	162.5 FOOT
LT. STA. 71+85 TO LT. STA. 73+51	166.0 FOOT
LT. STA. 94+68 TO LT. STA. 95+80	112.0 FOOT
TOTAL =	361.0 FOOT

EROSION CONTROL CURB	
LT. STA. 56+70 TO LT. STA. 57+53	162.5 FOOT
LT. STA. 71+85 TO LT. STA. 73+51	166.0 FOOT
LT. STA. 94+68 TO LT. STA. 95+80	112.0 FOOT
TOTAL =	361.0 FOOT

REMOVE AND RE-ERECT RAIL ELEMENT OF EXISTING GUARD RAIL	
LT. STA. 56+62.75 TO LT. STA. 58+25.25	162.5 FOOT
RT. STA. 65+20.50 TO RT. STA. 66+20.50	100.0 FOOT
LT. STA. 65+03.50 TO LT. STA. 66+91.00	187.5 FOOT
LT. STA. 71+85.00 TO LT. STA. 75+10.00	325.0 FOOT
LT. STA. 94+42.25 TO LT. STA. 96+17.25	175.0 FOOT
TOTAL =	950 FOOT

CONSTRUCTION TEST STRIP	
JOBSITE	1 EACH

ENGINEER'S FIELD OFFICE, TYPE A	
JOBSITE	3.0 CAL MO

AGGREGATE SHOULDERS, TYPE B		
LOCATION	LENGTH	QTY.
LT. STA. 50+18 TO LT. STA. 53+92	402.28 FT	275 TON
RT. STA. 51+58 TO RT. STA. 51+71	198.09 FT	135 TON
TOTAL =		410 TON

TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	
LT. STA. 100+73 TO LT. STA. 101+23	1 EACH
TOTAL =	1 EACH

GUARDRAIL REMOVAL	
LT. STA. 100+73 TO LT. STA. 101+23	50 FOOT
TOTAL =	50 FOOT

CHANGEABLE MESSAGE SIGN	
JOBSITE	14 CAL DA

MATERIAL TRANSFER DEVICE	
JOBSITE	11,439 TON

MOBILIZATION	
JOBSITE	1.0 L SUM

TRAFFIC CONTROL & PROTECTION, STANDARD 701602	
JOBSITE	1.0 L SUM

TRAFFIC CONTROL & PROTECTION, STANDARD 701701	
JOBSITE	1.0 L SUM

TRAFFIC CONTROL & PROTECTION, STANDARD 701801	
JOBSITE	1.0 L SUM

TRAFFIC CONTROL SURVEILLANCE	
JOBSITE	20 CAL DA

GUARDRAIL MARKERS, TYPE A	
LT. STA. 100+73 TO LT. STA. 101+23	2 EACH
TOTAL =	2 EACH

TERMINAL MARKERS - DIRECT APPLIED	
LT. STA. 100+73 TO LT. STA. 101+23	1 EACH
TOTAL =	1 EACH

GUARD RAIL AGGREGATE EROSION CONTROL	
LT. STA. 100+73 TO LT. STA. 101+23	8 TON
TOTAL =	8 TON

FILE NAME = US150-68684.dgn	USER NAME = crespole	DESIGNED -	REVISED -
		DRAWN -	REVISED -
	PLOT SCALE = 1/80.0000" / IN.	CHECKED -	REVISED -
	PLOT DATE = 4/13/2009	DATE -	REVISED -

**STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION**

SCHEDULE OF QUANTITIES

F.A.P. RTE. 317	SECTION 116RS-3, 117 RS-4	COUNTY PEORIA	TOTAL SHEETS 54	SHEET NO. 14
CONTRACT NO. 68864				