

SCHEDULE OF QUANTITIES

*(108X,130,102)RS-3;129RS-4,101RS-2

ROUTE		SECTION	COUNTY	SHEET	
F.A.	VAR	*	PEORIA	TOTAL	NO.
MKD.	US 150			100	17

PAVEMENT PATCHING							
LOCATION	UNIT	TYPE II		TYPE III		TYPE IV	
		NO. OF PATCHES	SQ YDS	NO. OF PATCHES	SQ YDS	NO. OF PATCHES	SQ YDS
IL 78 TO ELMORE RD	1						
EASTBOUND		21	163.3			1	40.0
WESTBOUND		22	181.3			1	40.0
ELMORE RD TO FRENCH GROVE	2						
EASTBOUND		5	42.7				
WESTBOUND		5	40.0				
FRENCH GROVE TO IL ROUTE 78	3						
EASTBOUND		26	218.7	2	42.7	1	40.0
WESTBOUND		26	213.3	2	42.7		
TOTAL		105	859	4	85	3	120

TRAFFIC CONTROL & PROTECTION, STANDARD 701306	
LOCATION	L SUM
JOBSITE	1
TOTAL	1

TRAFFIC CONTROL & PROTECTION, STANDARD 701336	
LOCATION	L SUM
JOBSITE	1
TOTAL	1

ENGINEER'S FIELD OFFICE TYPE A	
LOCATION	CAL MO
JOBSITE	
TOTAL	0

WORK ZONE PAVEMENT MARKING REM	
LOCATION	SQ FT
JOBSITE (1 APPLICATION)	528
TOTAL	528

MOBILIZATION	
LOCATION	L. SUM
JOBSITE	1
TOTAL	1

RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	
LOCATION	EACH
STA. 10+23.00 TO 18+50.00	49
TOTAL	49

SHORT TERM PAVEMENT MARKING	
LOCATION	FOOT
JOBSITE	1584
X 3 APPLICATIONS	4,752
TOTAL	4,752

RAISED REFLECTIVE PAVEMENT MARKERS	
LOCATION	EACH
STA. 10+23.00 TO 18+50.00	49
TOTAL	49