


ADVANCE SIGNING FOR EASTBOUND NORTH AURORA ROAD
(SPACING MAY VARY DUE TO FIELD CONDITIONS)



| | | | | | | | | | | | |
|----------|------------|---------|---|---|--|----------------------------|-------------------|----------------|--------------|-----------|--|
| DESIGNED | PJO | REVISED | - | STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION | MAINTENANCE OF TRAFFIC – STAGE 1A NORTH AURORA ROAD | F.A.P. RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. | |
| DRAWN | KES | REVISED | - | | | 338 | (112 & 113) WRS-7 | DUPAGE | 1156 | 160 | |
| CHECKED | JCM | REVISED | - | | | CONTRACT NO. 60R30 | | | | | |
| DATE | 12/14/2012 | REVISED | - | | | ILLINOIS FED. AID PROJECT | | | | | |
| | | | | | SCALE: AS SHOWN | SHEET NO. 66 OF 195 SHEETS | STA. 379+00 | TO STA. 385+00 | | | |