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STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

ILLINOIS ROUTE 59
STAGE 1 THRU 4 CROSS-SECTIONS

TOTAL | SHEET
F.A.P. RTE. SECTION COUNTY SHEETS| ~NO.
338 (112 & 113) WRS-7 DUPAGE 1156 | 1037

SCALE:

| SHEET NO. 60 OF 66 SHEETS | STA. 3974+50

CONTRACT NO. 60R30

TO STA. 3976+49.56

FED. ROAD DIST. NO.

[ILLINOIS] FED. AID PROJECT




