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NOTES

1. COMPLETE HMA SURFACE REMOVAL AND HMA PAVEMENT RESURFACING
THIS STAGE; TRAFFIC CONTROL SHALL BE IN ACCORDANCE WITH IDOT

STANDARD 701427.
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2. FRESH OIL” (W8-I107) AND ""ROUGH GROOVED SURFACE’ (W8-110T)
SIGNS SHALL BE IN ACCORDANCE WITH ARTICLE 701.17 OF THE 0 50’ 100° 150° 200
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