REMOVE | REMOVE | RELOCATE
SIGN PANEL SIGN SIGN
Location Direction| County | Interchange Type
ASSEMBLY | PANEL PANEL
TYPEB TYPE1 TYPE1
EACH SQFT SQFT
[-74 and W Camp Street E Tazewell Partial Cloverleaf 4 4
[-74 and US 24/Caterpillar Trail w Tazewell Diamond 4 4 12
E 5 4 10
I-74 and E Washington St w Tazewell Partial Cloverleaf 5 2 8
E 5 8
I-74 and Fahey Hollow Road/Pinecrest w Tazewell Diamond 5 4 4
E 4 4 4
1-155 and IL 98/W Birchwood St N Tazewell Partial Cloverleaf 4 12
S 4 8
I-155 and County Road 1700 N N Tazewell Diamond 7 4
S 8 4
[-155andIL 09 N Tazewell Diamond 6 4 4
S 7 4
I-155 and County Highway 07/Townline N Tazewell Diamond 7
S 7 4
I-155 and IL 122/McMullen Road N Tazewell Diamond 6 4 4
S 6 4 4
I-155and IL 122/County Road 400 N N Tazewell Diamond 6 4 4
S 6 4 4
TOTAL THIS SHEET 106 42 102
GRAND TOTAL ALL SHEETS 274 118 163
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