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520-1-2HVB, 520-1-2HVB-1

SECTION COUNTY

ILLINOIS FED. AID PROJECT

 788  ST. CLAIR  237     

TOTAL

SHEETS

SHEET

NO.RTE.

                      

CONTRACT NO. 76848

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

DEPARTMENT OF TRANSPORTATION

STATE OF ILLINOIS

dmeyerUSER NAME =

PLOT SCALE = 2.0000 ’ / in.

PLOT DATE = 3/15/2013 DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

F.A.P.

                              

                              
              

              

              

              

JJO

JJO

12/10/12

PJM

Farnsworth

309/663-8435, 309/663-1571 fax

Bloomington, Illinois 61704

2709 McGraw Drive

GROUP, INC.

02/06/13

03/15/13

 APPURTENANCES ROADWAY OFSCHEDULE

STA OFFSET

 MARKERSWAY

 OFRIGHT

ERECTING

AND

FURNISHING

MARKERS

DRAINAGE

ERECTING

AND

FURNISHING

WELLS

MONITORING

ABANDONED

SEALING

 IIITYPE

BARRICADES,

EACH EACH EACH EACH

643+50.00  LT150.00’ 1

644+61.39  LT287.32’ 1

645+48.40  RT170.00’ 1

645+64.40  LT431.15’ 1

646+19.00  LT188’ 1

646+23.00  RT170.00’ 1

647+15.00 RT

647+90.00  LT253’ 1

1651+77.00  LT360’ 1

1652+33.28  RT170.00’ 1

1652+94.00  LT220.00’ 1

1653+04.00 RT

1653+08.51  RT200.15’ 1

1653+23.00 RT

1654+29.55  RT195.08’ 1

1654+54.58  LT473.08’ 1

1655+01.68  RT224.76’ 1

1655+05.32  LT220.00’ 1

1655+50.00  LT220.00’ 1

1656+78.00  LT270.00’ 1

1657+01.68  RT223.86’ 1

1657+80.00 RT

1657+78.09  LT270.00’ 1

1658+30.00  LT169’ 1

1658+36.91  RT209.72’ 1

1658+41.46  RT253.25’ 1

1658+61.42  LT407.35’ 1

1659+27.97  LT480.00’ 1

1659+57.00  LT457.00’ 1

1659+68.14  RT244.98’ 1

1660+00.13  RT272.95’ 1

1661+79.73  RT429.96’ 1

1662+69.99  LT427.00’ 1

1662+82.35  LT195.00’ 1

1663+53.00  LT135’ 1

1664+97.62  RT528.31’ 1

1665+28.00  RT388’ 1

1669+33.62  RT211.97’ 1

1669+63.25  RT211.97’ 1

1670+17.10  RT466.54’ 1

1664+97.94  RT240.45’ 1

1664+95.00  RT210.57’ 1

1665+25.00  RT208.61’ 1

1665+27.69  RT238.50’ 1

1667+53.00  RT124’ 1

1670+00.00 LT 8

1670+00.00 RT 6

TOTAL 30 4 7 14

 CONTROL EROSION OFSCHEDULE

FROM TO

ACCESS

TEMPORARY

FOR

AGGREGATE

BARRIER

EROSION

PERIMETER

PROTECTION

PIPE

 ANDINLET

TBLANKE

CONTROL

EROSION

BLANKET

CONTROL

EROSION

DUTY

HEAVY

CHECKS

DITCH

TEMPORARY

MAT

REVETMENT

CONCRETE

FORMED

FABRIC

ENTRANCE

CONSTRUCTION

STABILIZED

CONTROL,

SEDIMENT

REMOVAL

ENTRANCE

CONSTRUCTION

STABILIZED

CONTROL,

SEDIMENT

STA OFFSET STA OFFSET

TON FOOT EACH  YDSQ  YDSQ FOOT  YDSQ  YDSQ EACH

638+30 LT 643+00 LT 525

639+00  RT &LT 649+27  RT &LT 11,710 11,936

639+35  RT &LT 405

641+50  RT & LT,CL, 2 7

641+30 RT 647+70 RT

642+00 CL 7

643+00 RT 646+00 LT 265

643+00  RT &CL 14

644+00 CL 7

645+00 LT 1644+25 LT

645+00  RT &CL 14

645+27 LT 1

646+00 CL 7

646+18 RT 1

647+20 RT 7

648+31 LT 1

647+00 CL 7

648+76 LT 60

1652+00 LT 7

1651+79 LT 1

1652+48 LT 1

1652+75 LT 7

1653+75  RT &LT 1677+70  RT &LT 21,062 22,208

1654+25 RT 1657+30 RT

1654+36 RT 1

1655+00 LT 1666+90 LT

1655+81 LT 1

1656+00  RT & LT,CL, 3

1656+16 RT 1

1656+30 LT 7

1656+75 LT 1

1657+26 RT 1

1657+50 LT 1668+65 LT

1658+00 RT 1667+00 RT

1658+49 RT 1

1661+85 LT 1

1661+85 RT 1

1662+15  RT &CL 2

1662+95 LT 1

1664+20 RT 1665+95 RT 150

1664+51 RT 1

1665+00  CL & RTLT, 3

1666+00  CL & RTLT, 3

1666+05 LT 1

1667+00  RT & LT,CL, 3

1667+00 LT 1670+00 LT 453

1667+80 1

1668+13  RT & LT,CL, 4

1670+45 LT 250 1

1677+50 RT 250 1

1677+50 LT 250 1

TOTAL 150 1,648 37 32,772 34,144 91 60 750 3


