

CURB AND GUTTER SCHEDULE								
LOCATION	SIDE	CCC&G TYPE B-6.24 (FT)	CONCRETE CURB TYPE B (FT)	CONCRTE CURB TYPE B, SPECIAL (FT)	CCC&G TYPE B-6.12 (FT)	CONCRETE GUTTER, TYPE A (SPECIAL) (FT)	PCC SIDEWALK CURB (FT)	CONCRETE GUTTER, TYPE B
IL RTE 159								
167+65.00 TO 168+69.33	LT	104						
167+65.00 TO 176+12.15	RT	844						
169+03.54 TO 169+78.27	LT	75						
170+73.38 TO 170+98.27	LT						38	
171+04.27 TO 176+45.97	LT	546						
177+73.36 TO 185+44.41	LT	458						
177+75.14 TO 182+33.29	RT	450						
181+88.55 TO 183+23.49	LT							135
183+33.78 TO 184+32.75	RT	99						
183+44.87 TO 183+63.33	LT			19				
183+57.32 TO 183+68.71	LT		13					
184+97.83 TO 186+06.30	RT	108						
187+07.59 TO 190+37.97	LT	331						
188+14.71 TO 188+92.11	RT	85						
189+18.93 TO 190+98.79	RT	202						
190+91.95 TO 191+87.00	LT	95						
192+08.57 TO 193+07.84	RT	99						
192+93.44 TO 193+91.56	LT	98						
193+78.15 TO 196+59.72	RT	282						
194+46.05 TO 195+64.09	LT	118						
196+50.01 TO 199+23.66	LT	274						
196+97.62 TO 198+13.70	RT	141						
198+38.87 TO 199+78.86	RT	166						
198+76.51 TO 199+40.30	LT			67				
200+04.79 TO 201+42.57	LT	138						
200+12.86 TO 201+15.64	RT	103						
201+92.60 TO 203+29.12	LT	137						
202+19.64 TO 207+20.34	RT	519						
204+39.07 TO 205+35.83	LT	97						
205+82.87 TO 206+84.09	LT	101						
207+55.43 TO 214+51.71	RT	721						
207+97.97 TO 218+53.61	LT	1049						
215+54.75 TO 221+60.27	RT	606						
219+57.71 TO 227+48.05	LT	825						
222+74.49 TO 223+83.17	RT	109						
224+41.40 TO 225+68.57	RT	127						
226+88.81 TO 227+89.76	RT	101						
227+69.65 TO 234+11.04	LT	694						
229+04.57 TO 231+47.87	RT	243						
232+56.69 TO 236+39.17	RT	402						
234+33.01 TO 236+48.48	LT	233						
236+67.78 TO 237+07.87	RT	59						
ALLEY @ 168+75.37								
0+21.97 TO 0+42.09	LT	18						
0+22.11 TO 0+42.38	RT	28						
E MADISON AVE								
0+22.00 TO 2+07.00	LT	209						
0+22.00 TO 2+07.00	RT	210						
E WICKLIFFE AVE								
58+00.00 TO 59+73.08	LT	205						
58+00.00 TO 59+78.77	RT	190						
60+28.07 TO 61+59.72	LT	171						
60+39.01 TO 61+72.67	RT	181						
61+74.46 TO 62+00.00	LT	35						
61+83.41 TO 62+00.00	RT	27						
VALLEY AVE								
0+23.07 TO 0+95.14	RT	88						
0+32.98 TO 1+20.00	LT	106						
VALLEY LN								
0+23.90 TO 0+78.77	RT	55						
0+63.04 TO 0+79.02	LT	39						
PARKING AREA 3								
0+23.90 TO 0+78.77	RT	55						
0+63.04 TO 0+79.02	LT	39						
E PARK AVE								
62+87.30 TO 63+44.98	L/R				95			
63+44.98 TO 63+71.51	RT		58					
63+71.51 TO 64+10.69	RT	39						
66+00.00 TO 68+74.75	LT				275			
66+00.00 TO 69+06.64	RT				307			
68+74.75 TO 69+73.65	RT	126						
69+06.64 + 69+71.52	RT	97						
SUBTOTAL (1)		12889	71	86	582	95	38	135

CURB AND GUTTER SCHEDULE (CONT'D)								
LOCATION	SIDE	CCC&G TYPE B-6.24 (FT)	CONCRETE CURB TYPE B (FT)	CONCRTE CURB TYPE B, SPECIAL (FT)	CCC&G TYPE B-6.12 (FT)	CONCRETE GUTTER, TYPE A (SPECIAL) (FT)	PCC SIDEWALK CURB (FT)	CONCRETE GUTTER, TYPE B
SPRING ST								
80+00.00 TO 82+25.00	RT	235						
81+22.84 TO 82+25.00	LT	204						
ALLEY @ 190+65.00								
0+27.47 TO 0+48.33	RT	27						
0+27.53 TO 0+48.34	LT	28						
AUTUMN AVE								
90+17.71 TO 91+62.98	RT	162						
90+48.41 TO 91+65.00	LT	143						
BROWN AVE								
0+24.97 TO 0+85.00	RT	77						
0+30.05 TO 0+90.00	LT	80						
ALLEY @ 193+03								
0+23.97 TO 0+44.65	RT	21						
0+68.98 TO 0+83.27	LT	39						
ALLEY @ 194+20								
0+26.92 TO 0+46.66	RT	27						
0+28.30 TO 0+48.29	LT	28						
WADSWORTH ST								
0+25.83 TO 0+70.00	RT	58						
0+28.89 TO 0+70.00	LT	49						
ALLEY @ 196+76.00								
0+25.71 TO 0+40.63	RT	18						
0+29.55 TO 0+41.40	LT	16						
REBECCA AVE								
0+25.17 TO 1+10.00	RT	102						
0+29.07 TO 1+10.00	LT	90						
ALLEY @ 199+96.02								
0+27.42 TO 0+42.00	LT	16						
0+27.58 TO 0+42.00	RT	16						
TILLOTSON AVE								
3+27.30 TO 4+32.50	LT	124						
3+27.30 TO 4+32.50	RT	124						
ALLEY @ 201+69								
0+26.67 TO 0+46.82	RT	27						
0+28.41 TO 0+48.47	LT	28						
0+46+82 TO 0+92.19	RT		45					
0+48.47 TO 0+96.97	LT		48					
0+68.12 TO 0+92.19	RT		24					
MARY AVE								
0+25.34 TO 0+68.63	RT	60						
0+29.85 TO 0+90.00	LT	81						
ALLEY @ 205+61								
0+26.65 TO 0+46.75	RT	27						
0+28.45 TO 0+48.38	LT	28						
0+46.75 TO 1+05.00	RT		58					
0+48.38 TO 1+05.00	LT		57					
HIGH SCHOOL AVE								
0+27.03 TO 1+15.00	RT	106						
0+28.03 TO 1+15.00	LT	106						
UNION AVE								
0+21.29 TO 1+60.00	RT	153						
0+35.90 TO 1+60.00	LT	149						
WILSON AVE								
100+22.96 TO 100+88.00	RT	80						
100+35.87 TO 100+88.00	LT	72						
INDIANA AVE								
0+13.79 TO 1+80.00	RT	172						
0+63.66 TO 1+80.00	LT	155						
SUBTOTAL (2)		2928	232	0	0	0	0	0

CURB AND GUTTER SCHEDULE (CONT'D)								
LOCATION	SIDE	CCC&G TYPE B-6.24 (FT)	CONCRETE CURB TYPE B (FT)	CONCRTE CURB TYPE B, SPECIAL (FT)	CCC&G TYPE B-6.12 (FT)	CONCRETE GUTTER, TYPE A (SPECIAL) (FT)	PCC SIDEWALK CURB (FT)	CONCRETE GUTTER, TYPE B
ALLEY @ 223+94								
0+21.86 TO 0+77.00	RT	59						
0+42.51 TO 0+62.78	LT	35						
ILLINOIS AVE								
0+12.96 TO 1+40.00	RT	133						
0+64.62 TO 1+45.00	LT	120						
PARKING AREA 14								
			166					
CALIFORNIA AVE								
0+14.16 TO 1+10.00	RT	101						
0+65.79 TO 1+10.00	LT	85						
CLAREMONT CT								
0+27.50 TO 0+67.41	RT	59						
0+27.50 TO 0+67.65	LT	59						
CUMBERLAND								
	LT	59						
KEEBLER CUL-DE-SAC								
	L/R	323						
SUBTOTAL (3)		1033	166	0	0	0	0	0
SUBTOTAL (1)		12889	71	86	582	95	38	135
SUBTOTAL (2)		2928	232	0	0	0	0	0
SUBTOTAL (3)		1033	166	0	0	0	0	0
TOTALS		16850	469	86	582	95	38	135

CONCRETE STEPS SCHEDULE				
LOCATION	SIDE	CONCRETE STEPS (CY)	REINFORCEMENT BARS, EPOXY COATED (LB)	PIPE HANDRAIL (FT)
IL RTE 159				
168+49.08	RT	0.3	21.6	
169+04.18	RT	0.5	32.8	
169+75.58	RT	0.4	28.3	
170+45.27	RT	0.5	35.1	
171+08.18	RT	0.4	27.5	
172+27.54	RT	0.3	20.9	
172+76.63	RT	0.3	21.6	
174+85.75	RT	0.3	21.6	
183+83.05	RT	0.4	34.7	
192+74.39	RT	0.4	26.7	
197+13.34	RT	0.7	42.7	14.3
198+53.57	RT	0.3	22.0	
199+20.19	RT	0.2	16.4	
200+55.97	LT	0.2	17.3	
200+92.03	LT	0.2	16.8	
201+35.96	LT	0.3	21.3	
202+11.13	LT	0.3	21.8	
202+79.74	LT	0.4	28.7	
203+22.69	LT	0.4	28.7	
204+50.91	LT	0.4	28.5	
205+41.59	LT	0.4	28.5	
205+96.83	LT	0.6	36.4	
209+12.58	LT	3.3	169.1	20.3
212+08.84	RT	1.4	76.8	20.5
216+04.61	RT	1.3	70.1	22.3
216+58.68	LT	0.7	42.2	
217+02.87	LT	0.6	37.9	14.3
217+72.25	LT	0.6	35.8	
218+46.90	LT	0.3	16.6	
223+54.12	LT	1.6	118.2	
SPRING ST				
81+77.25	RT	1.2	68.5	18.3
AUTUMN AVE				
90+76.30	LT	0.3	21.6	
91+30.59	RT	0.7	41.1	14.3
TOTALS		20.6	1277.9	124.5