
May 17, 2013 
 
SUBJECT: FAP Route 329(IL 154) 
  Project F-0329(014) 
  Section (19, 18, 17, 103)RS-4 
  Perry County 
  Contract No. 78351 
  Item No. 59, May 24, 2013 Letting 
  Addendum B 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages i and ii of the Table of Contents to the Special 
Provisions. 

2. Revised pages 32 and 33 of the Special Provisions. 
3. Added pages 109-112 to the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John D. Baranzelli, P. E.  
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
cc: Jeffrey Keirn, Region 5, District 9; Mike Renner; Estimates 
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2/ Carbonate crushed stone shall not be used in SMA Ndesign 80.  In SMA Ndesign 50, 
carbonate crushed stone shall not be blended with any of the other aggregates allowed 
alone in Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When either slag is used, the blend percentages listed shall be by volume.” 
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LIQUIDATED DAMAGES (BDE) 
 
Effective:  April 1, 2013 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    475 $    675 
100,000 500,000 750 1,050 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,275 1,725 
3,000,000 6,000,000 1,425 2,000 
6,000,000 12,000,000 2,300 3,450 

12,000,000 And over 6,775 9,525” 
 
 
PAVEMENT PATCHING (BDE) 
 
Effective:  January 1, 2010 
 
Revise the first sentence of the second paragraph of Article 701.17(e)(1) of the Standard 
Specifications to read: 
 

“ In addition to the traffic control and protection shown elsewhere in the contract for 
pavement, two devices shall be placed immediately in front of each open patch, open hole, and 
broken pavement where temporary concrete barriers are not used to separate traffic from the 
work area.” 
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HOT MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR) 
 
Effective:  January 1, 2012      Revised:  January 1, 2013 
 
Description.  This special provision describes the procedures for production, placement and 
payment of hot-mix asphalt (HMA).  This work shall be according to the Standard Specifications 
except as modified herein. This special provision shall apply to HMA mixtures as listed in the 
following table.   
 

Mixture/Use: HMA Surface Course, Mix C, N90 
Location: HMA Surface Course on IL 154 
  

 
Exceptions may be approved for small tonnage less than 800 (725 metric) tons and 
miscellaneous mixture applications as defined by the Engineer. 
 
Delete Articles:  406.06(b)(1), 2nd Paragraph (Temperature requirements) 

406.06 (e), 3rd Paragraph (Pavers speed requirements) 
406.07    (Compaction) 
1030.05(a)(4, 5,  9,)  (QC/QA Documents) 
1030.05(d)(2)a.  (Plant Tests) 
1030.05(d)(2)b.  (Dust-to-Asphalt and Moisture Content)  
1030.05(d)(2)d.  (Small Tonnage) 
1030.05(d)(2)f.  (HMA Sampling) 
1030.05(d)(3)   (Required Field Tests) 
1030.05(d)(4)     (Control Limits) 
1030.05(d)(5)   (Control Charts) 
1030.05(d)(7)   (Corrective Action for Field Tests (Density)) 
1030.05(e)   (Quality Assurance by the Engineer) 
1030.05(f)   (Acceptance by the Engineer) 
1030.06(a), 3rd paragraph     (Before start-up…) 
1030.06(a), 7th paragraph      (After an acceptable…) 
1030.06(a), 8th paragraph      (If a mixture…) 
1030.06(a), 9th paragraph      (A nuclear/core…) 

 
Definitions: 

 
(a) Quality Control (QC):  All production and construction activities by the Contractor 

required to achieve the required level of quality. 
 
(b) Quality Assurance (QA):  All monitoring and testing activities by the Engineer required to 

assess product quality, level of payment, and acceptability of the product.  
 
(c) Pay Parameters:  Pay Parameters shall be field Voids in the Mineral Aggregate (VMA), 

voids, and density.  Field VMA will be calculated using the combined aggregates bulk 
specific gravity (Gsb) from the mix design. 

 
(d)  Mixture Lot.  A lot shall begin once an acceptable test strip has been completed and the 

AJMF has been determined.  If the test strip is waived, a sublot shall begin with the start 
of production.  A mixture lot shall consist of four sublots unless it is the last or only lot, in 
which case it may consist of as few as one sublot 

Added 5-17-13 
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(e)  Mixture Sublot.  A mixture sublot for field VMA, voids, and Dust/AC shall be 1000 tons 
(910 metric tons). 

 
 If the remaining quantity is greater than 200 but less than 1000 tons, a sublot will 

consist of that amount. 
 If the remaining quantity is less than or equal to 200 tons, the quantity shall be 

combined with the previous sublot. 
 

(f)  Density Interval.  Density Intervals shall be every 0.2 mile (320 m) for lift thickness equal 
to or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness greater than 3 in. (75 
mm).   

 
(g) Density Sublot.  A sublot for density shall be the average of five consecutive Density 

Intervals. If a Density Interval is less than 200 ft (60 m), it will be combined with the 
previous Density Intervals.   

 
 If one or two Density Intervals remain outside a sublot, they shall be included in 

the previous sublot. 
 

 If three or more Density Intervals remain, they shall be considered a sublot. 
 

(h) Density Test:  A density test consists of a core taken at a random longitudinal and 
transverse offset within each Density Interval.  The HMA maximum theoretical gravity 
(Gmm) will be based on the running average of four Department test results.  Initial Gmm 
will be based on the average of the first four test results.  If less than four Gmm results are 
available, use an average of all available Department Gmm test results.   

 
The random transverse offset excludes a distance from each outer edge equal to the lift 
thickness or a minimum of 4 in. (100 mm).  If within one foot of an unconfined edge, 2.0 
percent density will be added to the density of any core. 

 
Quality Control (QC) by the Contractor: 
 
The Contractor’s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture 
gradation.  The minimum test frequency shall be according to the following table. 
 

Minimum Quality Control Sampling and Testing Requirements 

Quality Characteristic Minimum Test Frequency 

Mixture Gradation 

1 per sublot 
 

Asphalt Binder Content 
Dust/AC Ratio 

 Field VMA 

Voids 
Gmb 
Gmm 
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The Contractor’s splits in conjunction with other quality control tests shall be used to control 
production. 
 
The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours 
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel 
who have successfully completed the Department’s HMA Level I training. 
 
Quality Assurance (QA) by the Engineer:   
 
Voids, field VMA and Dust/AC ratio:  The Engineer will determine the random tonnage and the 
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt 
Random Jobsite Sampling” procedure.   
 
Density:  The Engineer will identify the random locations for each density testing interval.  The 
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to 
opening to traffic unless otherwise approved by the Engineer according to the “PFP Random 
Density Procedure”.  The locations will be identified after final rolling and cores shall be obtained 
under the supervision of the Engineer.  All core holes shall be filled immediately upon 
completion of coring.  All water shall be removed from the core holes prior to filling.  All core 
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a 
separate container prior to placement in the hole. Any depressions in the surface of the filled 
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill 
material to the depth of the lift thickness and replacement.  
 
The Engineer will witness and secure all mixture and density samples.  The Contractor shall 
transport the secured sample to a location designated by the Engineer. 
 
The Engineer will test one or all of the randomly selected split samples from each lot for voids, 
field VMA and dust/AC ratio.  The Engineer will test a minimum of one sample per project. The 
Engineer will test all of the pavement cores for density.  All QA testing will be performed in a 
qualified laboratory by personnel who have successfully completed the Department’s HMA 
Level I training. QA test results will be available to the Contractor within 10 working days from 
receipt of secured cores and split mixture samples.    
 
The Engineer will maintain a complete record of all Department test results and copies will be 
provided to the Contractor with each set of sublot results.  The records will contain, as a 
minimum, the originals of all Department test results and raw data, random numbers used and 
resulting calculations for sampling locations, and quality level analysis calculations.  
 
If the QA results do not meet the 100% sublot pay factor limits or do not compare to QC results 
within the precision limits listed below, the Engineer will test all split mix samples for the lot.  

 
Test Parameter Limits of Precision 

Gmb 0.030 
Gmm 0.026 

Dust/Asphalt AC Ratio 0.20 
Field VMA  1.0 % 
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Acceptance by the Engineer:  All tests shall be within the acceptable limits listed below: 
 

 

Parameter 
Acceptable 

Limits 
Field VMA -1.0 – +3.0%1/ 
Voids 2.0 – 6.0% 2/ 

Density: 
 

IL-9.5, IL-12.5, IL-19.0, IL-25.0,  
IL-4.75, IL-9.5FG4/ 

90.0 – 98.0% 

SMA 92.0 – 98.0% 

Dust / AC Ratio 0.4 – 1.63/ 
1/  Based on minimum required VMA from mix design 

 2/  The acceptable range for SMA mixtures shall be 2.0% - 5.0% 
 3/  Does not apply to SMA. 

4/  Acceptable density limits for IL-9.5FG placed less than 1.25 in. shall be 89.0% 
- 98.0% 

 
In addition, no visible pavement distresses shall be present such as, but not limited to, 
segregation, excessive coarse aggregate fracturing or flushing. 
 
Basis of Payment:  Payment will be based on the calculation of the Composite Pay Factor using 
QA results for each mix according to the “QCP Payment Calculation” document.  
 
Dust / AC Ratio.  A monetary deduction will be made using the pay adjustment table below for 
dust/AC ratios that deviate from the 0.6 to 1.2 range. 

 
Dust / AC Pay Adjustment Table1/ 

Range Deduct / sublot 

0.6 ≤ X ≤ 1.2 $0 
0.5 ≤ X < 0.6  or  1.2 < X ≤ 1.4 $1000 

0.4 ≤ X < 0.5  or  1.4 < X ≤ 1.6 $3000 
X < 0.4  or  X  > 1.6 Shall be removed and replaced 

 1/  Does not apply to SMA. 
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