
 
May 17, 2006 
 
SUBJECT: FAI Route 94 
  Project IM-NHI-094-3(401)061 
  Section (1516.1, 1717, & 1818)R-5 
  Cook County 
  Contract No. 62593 
  Item No. 4X, 5/26/07 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the entire Schedule of Prices. 
2. Revised the Recurring Special Provision Check Sheet. 
3. Revised the Table of Contents to the Special Provisions. 
4. Revised pages 2, 3, 61, 62, 102-105, 253 & 254 at the Special 
Provisions. 
5. Added pages 264 - 279 to the Special Provisions. 
6. Revised the cover sheet and sheets 2, 7-22, 41, 42, 44, 46, 47, 76, 
77, 83-85, 106, 110, 152, 160, 175, 178, 180, 283-285, 293, 297-302, 304-
309, 327-330, 334, 335, 348-358 & 508-534 of the Plans. 
7. Added sheets 234A, 508A & 518A to the plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 



 
Very truly yours, 
 
Michael L. Hine 
Engineer of Design 
and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; N. R. Stoner; E. E. Harm; Roger 
Driskell; R. E. Anderson; Estimates; Design & Environment File 
 
 
MS/sar 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
5/18/2006

62593
State Job # - C-91-095-03
PPS NBR - 1-74823-0515 Project Number Route
County Name - COOK- - IM-NHI-943-4/010/61 FAI 94
Code - 31 -  - 
District - 1 -  - * COMPLETE NEW SCHEDULE
Section Number - (1516.1,1717,&1818)R-5 253

252
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

C2C05818 S-RHUS AROMA GRO  18C EACH 560.000

C3005924 S-RHUS GLABRA    2'BR EACH 365.000

C3006024 S-RHUS TYPHINA   2'BR EACH 430.000

E20200G1 V-PARTHEN QUINQ    1G EACH 634.000

E20220G1 V-PARTHEN TRICUSP  1G EACH 469.000

K0030400 PERENNIAL PLANT DAYLI UNIT 7.000

XX001854 STAB SUB-BASE 6 SQ YD 153,261.000

XX004200 PCC PVT 14 JOINTED SQ YD 1,083.000

XX004201 PAVT REINFORCEMENT 14 SQ YD 113,317.000

XX004812 VIDEO TAPE OF SEWERS FOOT 5,619.000

XX005489 STEEL CASING 48 FOOT 380.000

X0300057 MAN TA 6D T1FCL R-PLT EACH 10.000

X0320333 ROADWAY CLEANING SPL EACH 28.000

X0320870 BRACED EXCAVATION CU YD 954.000

X0321866 RM STOR & RE-E SN PAN SQ FT 525.000
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Item 
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X0322256 TEMP INFO SIGNING SQ FT 1,509.000

X0322671 STAB CONSTR ENTRANCE SQ YD 3,360.000

X0322859 WEED CONTR PRE-EM GRN POUND 16.000

X0323426 SED CONT DR ST INL CL EACH 42.000

X0323973 SED CONT SILT FENCE FOOT 16,599.000

X0323974 SED CONT SILT FN MAIN FOOT 4,150.000

X0323988 TEMP SOIL RETEN SYSTM SQ FT 11,932.000

X0324112 BARRIER BASE FOOT 17,278.000

X0324455 DRILL/SET SOLD P SOIL CU FT 9,028.000

X0324469 CON EN RC 2-4 CNC FOOT 78.000

X0324471 CON EN RC 4-4 CNC FOOT 243.000

X0324646 CON EN RC 6-4 CNC FOOT 1,605.000

X0324697 SOIL STABILIZERS POUND 221,000.000

X0324698 APPLY DUST SUP AGENTS UNIT 107.000

X0324980 C EN RC 3-4CNC 1-2CNC FOOT 97.000
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X0325082 CTA BAR REM FOOT 9,199.000

X0325083 CTA FENCE FOOT 8,280.000

X0325084 CTA GATES EACH 9.000

X0325130 TUBULAR TRAF SGN POST EACH 1.000

X0325286 JUNCTION CHAMBER  N63 EACH 1.000

X0325287 JUNCTION CHAMBER  N73 EACH 1.000

X0325288 CTA FENCE (SP) FOOT 1,133.000

X0325289 SEEDING CL  5A MOD ACRE 2.750

X0325290 CORED DRAIN HOLES EACH 64.000

X0325291 CONCRETE SEALING SQ YD 1,140.000

X0325292 PROT-MAIN TNL LTG SYS L SUM 1.000

X0325293 PROT-MAIN CTA TNL LT SYS L SUM 1.000

X0325305 STR REP CON DP = <  5 SQ FT 1,888.000

X0712400 TEMP PAVEMENT SQ YD 11,173.000

X4066426 BC SC SUPER "D"   N70 TON 652.000
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X4066550 P BCSC SUPER "F" N105 TON 1,690.000

X4066660 P BCBC SUP IL19  N105 TON 1,332.000

X4409400 BIT SURF REM  1 3/4 SQ YD 8,621.000

X4834090 PCC SHOULDERS 14 SQ YD 29,133.000

X6022120 MAN DT  7 DIA T1F CL EACH 3.000

X6022130 MAN DT  8 DIA T1F CL EACH 2.000

X6061001 COMB CC&G TM4.48 FOOT 1,833.000

X6063600 COMB CC&G TM4.24 FOOT 13,226.500

X6370910 CONC BAR 1F 32HT FOOT 6,568.000

X6370912 CONC BAR 1F 32HT  SPL FOOT 210.000

X6370925 CONC BAR 1F 42 SPL FOOT 9,123.000

X6370935 CONC BAR 1F 32 MOD FOOT 736.000

X6370940 CONC BAR 2F 42HT FOOT 10.000

X6640210 TEMP CH LK FENCE PORT FOOT 1,575.000

X6700410 ENGR FLD OFF A  SPL CAL MO 24.000
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X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X7013820 TR CONT SURVEIL EXPWY CAL DA 457.000

X7015000 CHANGEABLE MESSAGE SN CAL MO 160.000

Z0002400 BALLAST TON 2,155.000

Z0010605 CLEAN DRAINAGE SYSTEM L SUM 1.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0013825 CONTR LOW-STRENG MATL CU YD 344.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 9.000

Z0030280 IMP ATTN TEMP SUN TL3 EACH 1.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 24.000

Z0030360 IMP ATTN REL S U  TL3 EACH 1.000

Z0040530 PIPE UNDERDRAIN REMOV FOOT 34,700.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0056220 SAND MOD IMP ATT REM EACH 22.000

Z0068400 STEEL CASINGS  42 FOOT 49.000
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Z0076600 TRAINEES HOUR 1,500.000 0.800 1,200.000

20100110 TREE REMOV 6-15 UNIT 784.000

20100210 TREE REMOV OVER 15 UNIT 116.000

20101000 TEMPORARY FENCE FOOT 5,961.000

20200100 EARTH EXCAVATION CU YD 136,021.000

20200410 EARTH EXCAVATION SPL CU YD 115.000

20201200 REM & DISP UNS MATL CU YD 10,875.000

20700220 POROUS GRAN EMBANK CU YD 678.000

20700420 POROUS GRAN EMB SUBGR CU YD 4,401.000

20800150 TRENCH BACKFILL CU YD 4,879.000

21001000 GEOTECH FAB F/GR STAB SQ YD 153,634.000

21101615 TOPSOIL F & P  4 SQ YD 47,619.000

21101630 TOPSOIL F & P  8 SQ YD 8,007.000

21101645 TOPSOIL F & P 12 SQ YD 19,496.000

21101825 COMPOST F & P  6 SQ YD 19,149.000
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25000210 SEEDING CL  2A ACRE 11.750

25000400 NITROGEN FERT NUTR POUND 1,146.000

25000500 PHOSPHORUS FERT NUTR POUND 1,141.000

25000600 POTASSIUM FERT NUTR POUND 1,138.000

25000750 MOWING ACRE 29.250

25001800 SEEDING CL  4 MOD ACRE 3.000

25001820 SEEDING CL  5 MOD ACRE 1.000

25002014 SEEDING CL  4A MOD ACRE 1.000

25100630 EROSION CONTR BLANKET SQ YD 74,385.000

25200200 SUPPLE WATERING UNIT 3,910.000

28000200 EARTH EXC - EROS CONT CU YD 90.000

28000250 TEMP EROS CONTR SEED POUND 1,412.000

28000300 TEMP DITCH CHECKS EACH 77.000

28000510 INLET FILTERS EACH 21.000

28001000 AGGREGATE - EROS CONT TON 5.000
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31101860 SUB GRAN MAT B 24 SQ YD 157,503.000

40600200 BIT MATLS PR CT TON 14.100

40600300 AGG PR CT TON 71.000

40600895 CONSTRUC TEST STRIP EACH 2.000

40601000 BIT REPL OVER PATCH TON 184.000

42001300 PROTECTIVE COAT SQ YD 163,785.000

42100380 CONT REINF PCC PVT 14 SQ YD 113,317.000

42101426 LUG SYSTEM COMPL 26 EACH 1.000

42101436 LUG SYSTEM COMPL 36 EACH 1.000

44000004 BIT SURF REM  1 SQ YD 21,837.000

44000006 BIT SURF REM  1 1/2 SQ YD 5,465.000

44000011 BIT SURF REM  4 SQ YD 10,570.000

44000100 PAVEMENT REM SQ YD 109,404.000

44000106 BIT RM OV PATCH 1 1/2 SQ YD 2,194.000

44000500 COMB CURB GUTTER REM FOOT 18,173.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 9
5/18/2006

62593
State Job # - C-91-095-03
PPS NBR - 1-74823-0515 Project Number Route
County Name - COOK- - IM-NHI-943-4/010/61 FAI 94
Code - 31 -  - 
District - 1 -  - * COMPLETE NEW SCHEDULE
Section Number - (1516.1,1717,&1818)R-5 253

252
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44001980 CONC BARRIER REMOV FOOT 6,524.000

44003510 MEDIAN REMOVAL (PD) SQ FT 2,940.000

44004250 PAVED SHLD REMOVAL SQ YD 29,961.000

44004260 PAVED SHLD REMOVAL SP SQ YD 746.000

44004400 PAVT REMOVAL SPL SQ YD 2,338.000

44201427 CL C PATCH T2 16 SQ YD 100.000

44201433 CL C PATCH T4 16 SQ YD 2,033.000

44300200 STRIP REF CR CON TR FOOT 17,527.000

48101200 AGGREGATE SHLDS B TON 406.000

48300400 PCC SHOULDERS  9 SQ YD 794.000

50102400 CONC REM CU YD 2.000

50200100 STRUCTURE EXCAVATION CU YD 748.000

50200400 ROCK EXC STRUCT CU YD 28.000

50300225 CONC STRUCT CU YD 403.000

50300300 PROTECTIVE COAT SQ YD 1,326.000
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50700209 UNTREATED TIMBER LAG SQ FT 2,761.000

50700211 FUR SOLDIER PILES  HP FOOT 3,456.000

50800205 REINF BARS, EPOXY CTD POUND 57,950.000

550A0340 STORM SEW CL A 2  12 FOOT 8,416.000

550A0360 STORM SEW CL A 2  15 FOOT 3,081.000

550A0380 STORM SEW CL A 2  18 FOOT 2,404.000

550A0400 STORM SEW CL A 2  21 FOOT 323.000

550A0410 STORM SEW CL A 2  24 FOOT 1,385.000

550A0430 STORM SEW CL A 2  30 FOOT 511.000

550A0450 STORM SEW CL A 2  36 FOOT 33.000

550A0480 STORM SEW CL A 2  48 FOOT 28.000

550A0660 STORM SEW CL A 3  15 FOOT 565.000

550A0680 STORM SEW CL A 3  18 FOOT 274.000

550A0710 STORM SEW CL A 3  24 FOOT 570.000

550A0720 STORM SEW CL A 3  27 FOOT 243.000
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550A0730 STORM SEW CL A 3  30 FOOT 621.000

550A0750 STORM SEW CL A 3  36 FOOT 170.000

550A1030 STORM SEW CL A 4  30 FOOT 184.000

550A1070 STORM SEW CL A 4  42 FOOT 13.000

550A1280 STORM SEW CL A 5  24 FOOT 144.000

550A1340 STORM SEW CL A 5  42 FOOT 15.000

550A1640 STORM SEW CL A 6  42 FOOT 6.000

55100300 STORM SEWER REM   8 FOOT 92.000

55100400 STORM SEWER REM  10 FOOT 3,187.000

55100500 STORM SEWER REM  12 FOOT 5,759.000

55100700 STORM SEWER REM  15 FOOT 263.000

55100900 STORM SEWER REM  18 FOOT 156.000

55101200 STORM SEWER REM  24 FOOT 327.000

55101400 STORM SEWER REM  30 FOOT 161.000

55101600 STORM SEWER REM  36 FOOT 385.000
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552A0900 SS JKD CL A   24 FOOT 49.000

552A1100 SS JKD CL A   30 FOOT 265.000

552A1300 SS JKD CL A   36 FOOT 115.000

59000100 EPOXY CRACK SEALING FOOT 372.000

60107700 PIPE UNDERDRAINS  6 FOOT 34,761.000

60108200 PIPE UNDERDRAIN  6 SP FOOT 912.000

60201310 CB TA 4 DIA T20F&G EACH 277.000

60206905 CB TC T1F OL EACH 44.000

60208210 CB TC T20F&G EACH 2.000

60218400 MAN TA 4 DIA T1F CL EACH 21.000

60221100 MAN TA 5 DIA T1F CL EACH 37.000

60223800 MAN TA 6 DIA T1F CL EACH 7.000

60237420 INLETS TA T20F&G EACH 6.000

60250200 CB ADJUST EACH 50.000

60252800 CB RECONST EACH 1.000
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60255500 MAN ADJUST EACH 72.000

60257900 MAN RECONST EACH 13.000

60500040 REMOV MANHOLES EACH 40.000

60500050 REMOV CATCH BAS EACH 179.000

60500060 REMOV INLETS EACH 68.000

60500105 FILL MANHOLES EACH 2.000

60500205 FILL CATCH BAS EACH 9.000

60608521 COMB CC&G TM2.24 FOOT 337.500

60618300 CONC MEDIAN SURF 4 SQ FT 4,606.000

60618324 CONC MEDIAN SURF 6 SP SQ FT 7,123.000

63100085 TRAF BAR TERM T6 EACH 16.000

63100167 TR BAR TRM T1 SPL TAN EACH 16.000

63200310 GUARDRAIL REMOV FOOT 286.000

63700805 CONC BAR TRANS FOOT 631.000

64200105 SHOULDER RUMBLE STRIP FOOT 40,962.000
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66400560 CH LK FENCE   6 SPL FOOT 10,031.000

66402900 CH LK GATE 6X6  SINGL EACH 9.000

66410300 CH LK FENCE REMOV FOOT 330.000

66900200 NON SPL WASTE DISPOSL CU YD 43,206.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 2.000

67000600 ENGR FIELD LAB CAL MO 15.000

67100100 MOBILIZATION L SUM 1.000

70102550 TR CONT-PROT TEMP DET EACH 1.000

70300240 TEMP PVT MK LINE 6 FOOT 61,030.000

70300520 PAVT MARK TAPE T3   4 FOOT 56,088.000

70300530 PAVT MARK TAPE T3   5 FOOT 8,077.000

70300550 PAVT MARK TAPE T3   8 FOOT 18,204.000

70300560 PAVT MARK TAPE T3  12 FOOT 2,965.000

70301000 WORK ZONE PAVT MK REM SQ FT 98,606.000
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70400100 TEMP CONC BARRIER FOOT 28,130.000

70400200 REL TEMP CONC BARRIER FOOT 50,840.000

72000100 SIGN PANEL T1 SQ FT 55.000

72000200 SIGN PANEL T2 SQ FT 100.000

72000300 SIGN PANEL T3 SQ FT 475.000

72400310 REMOV SIGN PANEL T1 SQ FT 18.000

72400330 REMOV SIGN PANEL T3 SQ FT 48.000

72800100 TELES STL SIN SUPPORT FOOT 85.000

73000100 WOOD SIN SUPPORT FOOT 395.000

73300100 OVHD SIN STR-SPAN T1A FOOT 80.000

73305000 OVHD SIN STR WALKWAY FOOT 44.000

73400200 DRILL SHAFT CONC FDN CU YD 16.000

73600100 REMOV OH SIN STR-SPAN EACH 1.000

73700300 REM CONC FDN-OVHD EACH 5.000

78000200 THPL PVT MK LINE  4 FOOT 11,734.000
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78000500 THPL PVT MK LINE  8 FOOT 806.000

78000600 THPL PVT MK LINE 12 FOOT 503.000

78003120 PREF PL PM TB LINE  5 FOOT 2,126.000

78005110 EPOXY PVT MK LINE  4 FOOT 107,783.000

78005120 EPOXY PVT MK LINE  5 FOOT 15,458.000

78005140 EPOXY PVT MK LINE  8 FOOT 25,687.000

78005150 EPOXY PVT MK LINE 12 FOOT 5,360.000

78008200 POLYUREA PM T1 LTR-SY SQ FT 110.000

78008210 POLYUREA PM T1 LN   4 FOOT 29,479.000

78008220 POLYUREA PM T1 LN   5 FOOT 14,771.000

78008240 POLYUREA PM T1 LN   8 FOOT 11,817.000

78008250 POLYUREA PM T1 LN  12 FOOT 2,448.000

78100100 RAISED REFL PAVT MKR EACH 1,830.000

78200100 MONODIR PRIS BAR REFL EACH 3,852.000

78200410 GUARDRAIL MKR TYPE A EACH 64.000
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78200530 BAR WALL MKR TYPE C EACH 235.000

78201000 TERMINAL MARKER - DA EACH 16.000

78300100 PAVT MARKING REMOVAL SQ FT 16,172.000

80700140 GROUND ROD 5/8 X 10 EACH 11.000

81000600 CON T 2 GALVS FOOT 699.000

81000800 CON T 3 GALVS FOOT 794.000

81023750 CON ENC C 3 PVC FOOT 583.000

81400200 HD HANDHOLE EACH 22.000

81500200 TR & BKFIL F ELECT WK FOOT 3,047.000

83600200 LIGHT POLE FDN 24D FOOT 99.000

84200705 LIGHTING FDN REM PART EACH 115.000

87900200 DRILL EX HANDHOLE EACH 11.000

89502385 REMOV EX CONC FDN EACH 3.000
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If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
START OF WORK 
 
It is anticipated that the start of work for this Contract will be August 1, 2006.  The Contractor will not 
be allowed to proceed with any operations on the pavement which may require any lane closures 
prior to August 1, 2006. 
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CONTRACTOR COOPERATION 
 
The Contractor's attention is directed to the fact that other separate contracts will be under 
construction during the duration of this Contract and that the Contractor will be governed by Article 
105.08 of the Standard Specifications. 
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Signs, which are placed on overhead bridge structures, shall be fastened to the handrail with 
stainless steel bands. These signs shall rest on the concrete parapet where possible. The Contractor 
shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement: 
This work shall be measured for payment in square feet edge to edge (horizontally and vertically). 
 
All hardware, posts, supports, brackets, bases for ground mounted signs, and connections, which 
are required for mounting these signs shall be included as part of this pay item. 
 
Basis of Payment:  
This work shall be paid at the contract unit price per square foot for TEMPORARY INFORMATION 
SIGNING, which price shall be full compensation for all labor, equipment and materials required for 
performing the work as herein specified. 
 
 
TRAFFIC CONTROL AND PROTECTION FOR TEMPORARY DETOUR 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and 
remove all applicable traffic control devices along the detour route.  This pay item includes the 
covering or removal of all conflicting signing.  This pay item also includes restoration back to the 
original condition of any areas disturbed by the placement of any temporary traffic control devices 
and signing, to the satisfaction of the Engineer. 
 
Furnishing, erecting, maintaining and removing traffic control devices along detour routes, in 
accordance with the details shown in the plans, will be paid for at the contract unit price each for 
TRAFFIC CONTROL AND PROTECTION FOR TEMPORARY DETOUR, numbered as specified.  
 
The temporary detours for this contract are: 
 
  SB 87th Street Entrance Ramp  
 
The SB 87th Street Entrance Ramp Detour will need to be implemented during Stage 1 for 
construction of the mainline lanes and ramp terminal.  The Detour will need to be implemented again 
during Stage 2 to provide access to SB I-94 (Bishop Ford Freeway).  The second implementation will 
be not be paid for separately, but shall be included in the cost. 
(TYLI 11/28/05) 
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CTA BARRIER REMOVAL 
 
Description: This work consists of the removal and satisfactory disposal of the existing concrete 
barrier, barrier base, and fence and any gates atop the wall adjacent to the CTA operating area at 
the locations shown on the plans or as directed by the Engineer.  Also included is the removal of any 
existing curb and gutter adjacent to the existing barrier on the CTA operating area side.  This work is 
to be performed in accordance with the applicable portions of Sections 202, 440 and 501 of the 
Standard Specifications, the details in the plans and as herein specified. 
 
Method of Measurement:  CTA BARRIER REMOVAL will be measured in place, along the centerline 
of the barrier to be removed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for CTA BARRIER 
REMOVAL which price includes payment in full for all labor, tools, equipment, and materials 
necessary to remove and dispose of the concrete barrier and other existing items as specified 
herein. 
 
(TYLI 03/01/06) 
 
 
CLEANING DRAINAGE SYSTEM 
  
Description: This work shall consist of locating and cleaning the existing abutment underdrain 
drainage system.   

Construction Requirements.  The existing underdrain drainage system shall be cleaned of any 
accumulation of silt, debris, or foreign matter of any kind, and shall be free from such accumulations 
at the time of final inspection. 

Method of Measurement.  CLEANING DRAINAGE SYSTEM will not be measured for payment. 

Basis of Payment: The work will be paid for at the contract lump sum price for CLEANING 
DRAINAGE SYSTEM. 

(Teng & Associates – December 2004) 
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CORED DRAIN HOLES 
 
Description: This work shall consist of furnishing all labor, tools, equipment and materials required 
to install new weep holes in existing structural concrete as shown on the plans and in accordance 
with applicable portions of Sections 501 and 590 of the Standard Specifications and as directed by 
the Engineer. 
 
Materials:  Materials shall meet the requirements of the following: 
 

(a)  Epoxy Bonding Compound  Article 1025.03 
(b)  PVC Pipe Insert and End Cap  Section 1040 
(c)  Filter Fabric  Article 1080.01 

 
Construction Requirements.   Concrete coring for weep holes shall be conducted using equipment 
and procedures that shall result in undamaged, smooth concrete surfaces in the structure to remain 
to the dimensions called for in the plans.  The void between the pipe insert and existing concrete 
shall be filled with epoxy bonding compound.  The filter fabric shall be securely fastened to the pipe 
insert prior to installation. 
 
Basis of Payment: Cored drain holes will be paid for at the contract unit price each for CORED 
DRAIN HOLES. 
 
(Teng & Associates – December 2004) 
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STORM SEWERS JACKED IN PLACE 
 
Article 552.04 General. 
Revise Article 552.04 to include the following: 
 
“The use of a metal liner shall be required for all pipe sizes less than 42 inches in diameter.” 
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POLYMER MODIFIED PORTLAND CEMENT MORTAR 
Effective:  June 7, 1994 
Revised:  January 1, 2002 
 
Description.  This work shall consist of furnishing all materials and labor required to remove and 
dispose of deteriorated concrete, and replace it with a polymer modified portland cement mortar 
at those locations shown on the plans or designated by the Engineer.  The use of this mortar is 
intended to repair spalls between 10 mm (3/8 in.) and 50 mm (2 in.) deep on horizontal, vertical, 
and overhead surfaces. 
 
Materials.  Materials shall meet the following requirements: 
 
 (a) Water shall be according to Section 1002. 
 

(b) Polymer modified portland cement mortar shall be a packaged product consisting of 
portland cement, fine aggregate, and a polymer. 
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NON-SPECIAL WASTE WORKING CONDITIONS  
 
This work shall be according to Article 669 of the Standard Specifications for Road and Bridge 
Construction adopted January 1, 2002 and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.  The environmental firm selected shall not be a former or current 
consultant or have any ties with any of the properties contained within and/or adjacent to this 
construction project. 
 
General.  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor's responsibility to 
assess the working conditions and adjust anticipated production rates accordingly. 
 
The Contractor shall manage all contaminated materials as non-special waste as previously 
identified.  This work shall include monitoring and potential sampling, analytical testing, and 
management of material contaminated by regulated substances.   
 
The Contractor shall excavate and dispose of any soil classified as a non-special waste as 
directed by this project or the Engineer.  Any excavation or disposal beyond what is required by 
this project or the Engineer shall be at the Contractor’s expense.  The preliminary site 
investigation (PSI) report, available through the District’s Environmental Studies Unit, estimated 
the excavation quantity of non-special waste at the following location.  The information available 
at the time of plan preparation determined the limits of the contamination and the quantities 
estimated were based on soil excavation for construction purposes only.  The lateral distance is 
measured from centerline and the farthest distance is the offset distance or construction limit 
which ever is less.  The Environmental Firm shall continuously monitor for worker protection and 
the Contractor shall manage and dispose of all soils excavated within the following areas as 
classified below.  Any soil samples or analysis without the approval of the Engineer shall be at 
the Contractor’s expense. 
 
1. Station 99+35 to Station 99+80 (SB Halsted Street Exit Ramp) 0 to 50 feet LT and 0 to 30 

feet RT – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 
2. Station 102+25 to Station 102+80 (SB Halsted Street Exit Ramp) 0 to 70 feet LT and 0 to 30 

feet RT – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 
3. Station 109+50 to Station 111+60 (SB Halsted Street Exit Ramp) 0 to 100 feet LT and 0 to 

30 feet RT – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
Arsenic. 

4. Station 107+10 to Station 108+30 (SB Halsted Street Exit Ramp) 0 to 100 feet LT and 0 to 
30 feet RT – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

5. Station 111+60 to Station 114+00 (SB Halsted Street Exit Ramp) 0 to 100 feet LT and 0 to 
30 feet RT – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 
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6. Station 139+30 to Station 141+25 (SB Wentworth Avenue Exit Ramp) 0 to 80 feet LT and 0 

to 30 feet RT – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 
7. Station 154+45 to Station 155+55 (SB Wentworth Avenue Exit Ramp) 0 to 110 feet LT and 0 

to 40 feet RT – non-special waste.  Contaminants of concern sampling parameters: TCLP 
Lead. 

8. Station 1211+50 to Station 1213+60 (SB 95th Street Exit Ramp) 0 to 120 feet LT and 0 to 10 
feet RT – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

9. Station 1218+55 to Station 1220+70 (SB 95th Street Exit Ramp) 0 to 130 feet LT and 0 to 10 
feet RT – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
Arsenic. 

10. Station 1216+25 to Station 1216+90 (SB 95th Street Exit Ramp) 0 to 110 feet LT and 0 to 10 
feet RT – non-special waste.  Contaminants of concern sampling parameters: Arsenic. 

11. Station 1224+50 to Station 1225+65 (SB 95th Street Exit Ramp) 0 to 160 feet LT and 0 to 15 
feet RT – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
TCLP Lead. 

12. Station 1226+55 to Station 1227+60 (SB 95th Street Exit Ramp) 0 to 160 feet LT and 0 to 15 
feet RT – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

13. Station 1229+60 to Station 1232+45 (SB 95th Street Exit Ramp) 0 to 160 feet LT and 0 to 15 
feet RT – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

14. Station 1245+30 to Station 1256+60 (SB 87th Street Entrance Ramp) 0 to 160 feet LT and 0 
to 15 feet RT – non-special waste.  Contaminants of concern sampling parameters: PNAs, 
Pesticides, Lead, TCLP Lead, and Arsenic. 

15. Station 1260+45 to Station 1274+00 (SB 87th Street Exit Ramp) 0 to 120 feet LT and 0 to 15 
feet RT – non-special waste.  Contaminants of concern sampling parameters: PNAs, 
Arsenic, and TCLP Lead. 

 
All excavated soils that are not determined to be a non-special waste and they cannot be 
utilized on-site as fill, shall be managed off-site as uncontaminated soil to the following location.  
The specific site utilized will be determined in construction by the Engineer and it will be based 
on the type of soil being excavated and capacity needed at these sites.  Additional sites may be 
added during construction. 
 

1. Paxton Landfill (Cluster Sites) at 116th 
Street & Paxton Avenue in Chicago 

 Clays and Sands 
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STATUS OF UTILITIES TO BE ADJUSTED 
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PIPE UNDERDRAIN REMOVAL 
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PIPE UNDERDRAIN, 6” 
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STAGING AND INTERCHANGE RESTRICTIONS 
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CONCRETE BARRIER 
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CONCRETE SEALING 
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PROTECT AND MAINTAIN EXISTING TUNNEL LIGHTING SYSTEM 
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