SCHEDULE OF QUANTITIES

HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT

LOCATION	AREA (SQ YD)
LAKE STREET (STA 0+16)	125
JUNIOR AVENUE (STA 8+05 RT)	50
OAK AVENUE (STA 11+97 RT)	50
DRIVEWAY (STA 13+76 RT)	34
PARK AVENUE (STA 15+58 RT)	50
GEORGE STREET (STA 20+55 LT)	50
LAKE STREET (STA 22+65)	135
TOTAL	494

COPYRIGHT © 2009, BY BAXTER & WOODMAN, INC.
STATE OF ILLINOIS - PROFESSIONAL DESIGN FIRM
LICENSE NO. 184-001121 EXPIRES 4/30/2011
418cjc 10/15/2009 3:06:50 PM
...\plotdrivers\PDF22x34.plt
...\PLOTS\090711.pen.tbl
\\bw file\BW\PRJ\GRAYL\090711-Lake St ARRA\CADD-SURVEY\DRAWINGS\DGNS\090711-SCHEDULE.sht

BAXTER & WOODMAN Consulting Engineers

DESIGNED - MWP	REVISED - IDOT REVIEW 10/05/09	VILLAGE OF GRAYSLAKE, ILLINOIS LAKE STREET ARRA (LAPP) IMPROVEMENTS	SCHEDULE OF MATERIALS
DRAWN - CJC	REVISED -		
CHECKED - RWL	REVISED -		
DATE - 07-22-09	FILE - 090711-SCHEDULE.sht		SCALE: NONE STA. TO STA.

F.A.U RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
0195	09-00057-00-RS	LAKE	23	5
FED. ROAD DIST. NO. C-91-898-09		CONTRACT NO. 63331		
	ILLINOIS	FED. AID PROJECTARA-9003(450)		