## SCHEDULE OF QUANTITIES

Z0030250	IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3								
	<b>EACH</b>	LOCATION	<u>OFFSET</u>	<u>REMARKS</u>					
		LASALLE CO TO MCGIRR RD							
		US 30							
	1	871+06	NB RT						
	1	883+15	SBLT						
	2								
	MCGIRR RD TO OGLE CO STEWARD CREEK, BNSF RR, & PERRY ROAD								
	1	1173+90	NB RT						
	1	1199+95	SBLT						
	2	SUBTOTAL							
	4	TOTAL							
		_							
Z0030350	0 IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3								
	<b>EACH</b>	LOCATION	<u>OFFSET</u>	<u>REMARKS</u>					
		LASALLE CO TO MCGIRR RD							
		US 30							
	1	871+06	NB MEDIAN						
	1	883+15	SB MEDIAN						
	2	SUBTOTAL							
	MCGIRR RD TO OGLE CO STEWARD CREEK, BNSF RR, & PERRY ROAD								
	1	1173+90	NB MEDIAN						
	1	1199+95	SB MEDIAN						
	2	SUBTOTAL							
	4	TOTAL							
		<del>-</del>							
Z0075300	TIE BARS								
	<u>EACH</u>	LOCATION	<u>OFFSET</u>	<u>REMARKS</u>					
		LASALLE CO TO MCGIRR RD							
	2215	TO BE USED AS DIRECTED BY RE/T	E						
		MCGIRR RD TO OGLE CO							
	735	TO BE USED AS DIRECTED BY RE/T	Έ						
	2950	TOTAL							

FILE NAME =	USER NAME = dosadd	DESIGNED -	REVISED -		1–39			F.A.I RTE.	SECTION	COUNTY	TOTAL SHEET NO.	
c:\pw_work\pw1dot\dossdd\dØ149531\D2Ø58@	9-sht-schedule.dgn	DRAWN -	REVISED -	STATE OF ILLINOIS	SCHEDULE OF QUANTITIES				39	(103-1, 103-2)RS	LEE	313 74
	PLOT SCALE = 50.00000 ' / IN.	CHECKED -	REVISED ~	DEPARTMENT OF TRANSPORTATION							CONTRAC	T NO. 64E97
	PLOT DATE = Fr: Mar 26 13:53:07 2010	DATE -	REVISED -		SCALE:	SHEET NO. OF SHEETS	STA.	TO STA.		ILLINOIS FED. A	D PROJECT	