

SCHEDULE OF QUANTITIES

MOBILIZATION

LOCATION	LSUM
CEDAR STREET BRIDGE REPAIRS	1
TOTAL	1

TEMPORARY SHORING AND CRIBBING

LOCATION	EACH
PROJECT TRUSS LOCATIONS	1
TOTAL	1

STRUCTURAL STEEL REPAIR

LOCATION	POUND
AS SHOWN ON DETAIL SHEETS	10050
TOTAL	10050

TRUSS MODIFICATIONS

LOCATION	LSUM
PROJECT TRUSS LOCATIONS	1
TOTAL	1

TRAFFIC CONTROL AND PROTECTION (SPECIAL)

LOCATION	Detour Signage	T.C.&P. STANDARD SPECIAL (LSUM)	CHANGEABLE MESSAGE SIGN
PROPOSED DETOUR AREA		1	2
TOTAL		1	2

S:\CEN\GRAF\ST06\PLUS\04\04\BRIDGE CONTRACT\STEEL BEAM REP\Cedar-Sub-udge SN090-0030\SN090-0030.dgn

SN.090-0030 CEDAR ST.
BRIDGE OVER IL. RIVER

FILE NAME = #FILE#	USER NAME = #USER#	DESIGNED - CEJ	REVISED - ---	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES	F.A.P. RTE. 669	SECTION 103B-1-6	COUNTY PEO.	TOTAL SHEETS 18	SHEET NO. 4
	PLOT SCALE = #SCALE#	CHECKED - ---	REVISED - ---		SCALE: -----	SHEET NO. --- OF --- SHEETS	STA. ----- TO STA. -----			
	PLOT DATE = #DATE#	DATE - 03/26/2010	REVISED - ---							
								MISC. STEEL TRUSS REPAIRS CONTRACT NO. 68987 FED. ROAD DIST. NO. 4 ILLINOIS FED. AID PROJECT		