

FURNISHING AND ERECTING ROW MARKERS

LOCATION				OFFSET	SIDE	66600105 EACH
FAP 322	548+14.38	115.00	RT	1		
	561+00.00	115.00	RT	1		
	561+00.00	150.00	RT	1		
	561+90.00	115.00	RT	1		
	561+90.00	150.00	RT	1		
	571+00.00	115.00	RT	1		
	573+50.00	109.36	LT	1		
	573+75.00	125.00	RT	1		
	574+35.44	224.21	LT	1		
	574+50.07	250.90	RT	1		
	575+15.43	225.44	LT	1		
	575+30.04	248.96	RT	1		
	575+85.00	115.00	RT	1		
	576+10.00	109.41	LT	1		
	590+86.93	115.00	RT	1		
	603+11.65	120.00	LT	1		
	603+11.65	170.00	LT	1		
	609+90.18	120.00	LT	1		
	609+90.18	115.00	RT	1		
	613+50.00	120.00	LT	1		
	615+75.00	115.00	LT	1		
	626+61.44	115.00	RT	1		
	626+61.44	165.00	RT	1		
	627+66.90	115.00	RT	1		
	643+00.00	115.00	RT	1		
	645+00.00	130.00	RT	1		
	645+63.43	115.00	LT	1		
	645+63.43	130.00	RT	1		
	648+61.14	115.00	LT	1		
	651+22.62	190.43	LT	1		
	657+00.00	130.00	RT	1		
	659+00.00	125.00	RT	1		
	659+00.00	194.84	LT	1		
	659+28.83	242.10	LT	1		
	659+93.17	190.86	LT	1		
	660+50.00	130.00	RT	1		
	665+56.50	130.00	RT	1		
	667+00.00	115.00	RT	1		
	671+02.80	110.00	LT	1		
	673+33.42	110.00	LT	1		
	679+70.31	115.00	RT	1		
	681+83.38	163.74	RT	1		
	681+94.53	115.00	RT	1		
	685+00.00	115.00	RT	1		
	686+00.00	115.00	LT	1		
686+24.46	235.15	RT	1			
687+02.52	252.69	RT	1			
687+23.11	203.90	LT	1			
688+01.16	186.37	LT	1			
TR 229A	14+95.00	22.08	LT	1		
	14+95.00	25.61	RT	1		
	15+80.00	40.00	LT	1		
	15+80.00	40.00	RT	1		
	24+15.00	40.00	LT	1		
	24+15.00	40.00	RT	1		
ASC	5+24.67	50.00	LT	1		
	5+24.67	50.00	RT	1		
	6+23.12	50.00	LT	1		
	7+83.05	210.95	LT	1		
	12+27.83	50.00	RT	1		
TR 209	55+00.00	30.00	RT	1		
	54+74.81	30.00	LT	1		
CH 6	46+07.89	20.00	RT	1		
	46+07.83	40.00	RT	1		
	46+25.58	40.00	LT	1		
	46+26.06	20.00	LT	1		
	54+60.00	40.00	LT	1		
	54+60.00	40.00	RT	1		
	54+85.00	20.00	LT	1		
	54+85.00	20.00	RT	1		
TR 193	18+60.00	27.00	RT	1		
EX US 51	606+85.00	60.00	LT	1		
TOTALS:				74		

PERMANENT SURVEY MARKER SCHEDULE

LOCATION			DESCRIPTION	66700205 TYPE I EACH	66700305 TYPE II EACH
FAP 322	574+83.99	¢	POT	1	
	590+86.93	¢	PC		1
	609+90.18	¢	PT		1
	614+65.01	¢	POT	1	
	654+63.43	¢	PC		1
	659+60.33	¢	POC	1	
	665+56.50	¢	PT		1
	687+18.29	¢	POT	1	
	771+79.95	¢	PT	1	
	772+03.94	¢	POT	1	
TOTALS:			6	4	

STAGE CONSTRUCTION STRIPING SCHEDULE

LOCATION			78001100	78001120	78001130	78001180	78100200		
			PAINT PAVEMENT MARKING					TEMPORARY RAISED REFLECTIVE PAVEMENT MARKER EACH	
			LETTERS & SYMBOLS SQ FT	LINE 5"		LINE 6"	LINE 24"		
				WHITE SOLID	YELLOW SOLID	WHITE SOLID	WHITE SOLID		
CROSSOVER "A"	100+00.0 to 116+65.7	LT		1665.6		3331.9		68	
		¢	46.8	1665.6					
FAP 322 NB LANE	567+63.0 to 574+84.9	LT		689.5		1444.4		29	
		¢		914.5					
	574+84.9 to 614+65.0	LT			3857.7			159	
		¢	46.8	3845.4		7927.0			
	614+65.0 to 659+60.2	LT			4383.4			180	
		¢	46.8	4745.6		9024.4			
	659+60.2 to 687+10.0	LT			2635			110	
		¢	46.8	2871.6		5514.0			
	687+10.0 to 741+80.9	LT			5343.3			219	
		¢			10941.8				
	741+80.9 to 786+00	LT			3905.8			161	
		¢			4062.7		8407.6		
CROSSOVER "B"	10+00.0 to 21+14.1	LT		1114.1		1114.1			
		¢	62.4	1614.7		435.0			
FAP 322 SB LANES	793+11.8 to 813+00.0	LT		286.4					
		¢		147.6		452.8			12.0
		RT				274.6			23.7
TR 229A	17+78.6 to 20+37.0	LT							
		¢				145.4			
ASSUMPTION SOUTH CONNECTOR	2+50.0 to 495+00.0	LT				2484.0		12.0	
		¢		283.3					
ILLINOIS ST	49+14.5 to 51+19.1	LT				157.4		28.0	
		¢		232.9					
TR 209	51+19.1 to 55+00.0	LT				708.6		33.0	
CH 6	47+58.2 to 50+37.9	LT				302.6		16.4	
		¢				499.2			12.0
		RT				137.1			
TR 193	17+57.8 to 20+38.0	LT				329.0		12.0	
		¢				302.8			211.0
		RT				136.9			
SUB-TOTALS:				249.6	51,064.8	53,164.6	435.0	168.9	926
				TOTALS:	249.6	104,229.4*	435.0	168.9	926

* - SEE FINAL STRIPING / DELINEATOR SCHEDULE FOR ADDITIONAL QUANTITIES

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF QUANTITIES
 MARKERS, STAGE STRIPING
 FAP 322 (US 51)
 SECTION 11-12
 CHRISTIAN COUNTY

SCALE: NONE
 DATE: 8/22/06

DRAWN BY: SEB
 CHECKED BY: TLD

Ms-15-2018 @14:52:27AM

SFILES