

DRAINAGE STRUCTURES SCHEDULE

STRUCTURE NUMBER / STATION	STAGE CONSTRUCTION	INLETS								MANHOLES										OTHER					
		INLET TY A TY 3 F&G	INLET TY A TY 9 F&G	INLET TY A TY 15 F&L	INLET TY A TY 20 F&G	INLET TY B TY 3 F&G	INLET TY B TY 9 F&G	INLET TY B TY 15 F&L	INLET TY B TY 20 F&G	MH TY A 4-DIA TY 1 FRAME CL	MH TY A 4-DIA TY 8 GRATE	MH TY A 4-DIA TY 9 F&G	MH TY A 4-DIA TY 15 F&L	MH TY A 4-DIA TY 20 F&G	MH TY A 5-DIA TY 1 FRAME CL	MH TY A 5-DIA TY 1 FRAME OL	MH TY A 5-DIA TY 3 F&G	MH TY A 5-DIA TY 8 GRATE	MH TY A 5-DIA TY 9 F&G	MH TY A 5-DIA TY 15 F&L	MH TY A 5-DIA TY 20 F&G	REINF CONC PIPE TEE 21" PIPE W/ 12" RISER	REINF CONC PIPE TEE 24" PIPE W/ 24" RISER	DRAINAGE STRUCT TY 3 W/ TWO TY 21 F&G	
		EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH
<i>FAP 310</i>																									
LT 94+51	STAGE 1																								
3-1	STAGE 1		1																						
3-2	STAGE 1							1																	
3-3	STAGE 1							1																	
3-4	STAGE 1																								
4-1	STAGE 1																								
4-2	STAGE 1																								1
4-3	STAGE 1																								1
4-4	STAGE 1																								1
4-5	STAGE 1																								
4-6	STAGE 1																								
5-1	STAGE 1			1																					
5-2	STAGE 1																								
5-3	STAGE 1																			1					
5-7	STAGE 1																								
5-8	STAGE 1									1															
5-9	STAGE 1									1															
5-12	STAGE 1									1															
5-13	STAGE 1									1															
5-14	STAGE 1			1																					
5-15	STAGE 1																				1				
5-17	STAGE 1									1															
5-18	STAGE 1									1															
SUBTOTALS		0	1	2	0	0	2	6	0	0	0	0	0	0	0	1	0	0	0	2	0	0	0	3	
<i>FAP 310 (LEFT TURN LANE)</i>																									
5-4	STAGE 1												1												
5-5	STAGE 1									1															
5-6	STAGE 1			1																					
5-10	STAGE 1									1															
5-11	STAGE 1									1															
5-16	STAGE 1									1															
5-19	STAGE 1			1																					
SUBTOTALS		0	0	2	0	0	0	4	0	0	0	0	1	0	0	0	0	0	0	0	0	0	0	0	0
<i>FAP 310</i>																									
222+00	STAGE 2														1										
222+50	STAGE 2																							1	
SUBTOTALS		0	0	0	0	0	0	0	0	0	0	0	0	0	1	0	0	0	0	0	0	0	1	0	
<i>FAP 310</i>																									
6-1	STAGE 3																								
6-2	STAGE 3								1																
6-3	STAGE 3																								
6-4	STAGE 3																								
6-5	STAGE 3																								
6-6	STAGE 3																								
6-7	STAGE 3																								
6-8	STAGE 3																								
6-9	STAGE 3																								
6-10	STAGE 3									1															
6-11	STAGE 3																								
SUBTOTALS		0	0	0	0	0	2	0	0	0	0	2	0	0	0	0	0	0	5	0	0	0	0	0	0
TOTALS		2	1	4	8	3	4	11	5	1	2	2	1	1	5	1	2	1	5	2	3	2	1	3	

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULES OF QUANTITIES

SCALE: NO SCALE
DATE: 02-06-09

DRAWN BY: C.J.C.
CHECKED BY: J.J.C.