


NOTES:

1. SEE DRAWING ME-01 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
2. THE EXISTING ROADWAY LIGHTING SHALL REMAIN IN OPERATION UNTIL THE TEMPORARY LIGHTING SYSTEM HAS BEEN INSTALLED, TESTED, AND ACCEPTED BY THE ENGINEER. SEE DRAWING RL-02 FOR LIGHTING PLAN PROPOSED WORK.
3. LOCATE AND MARK ALL EXISTING UTILITIES PRIOR TO COMMENCEMENT OF WORK. PROTECT AND TAKE CARE NOT TO DAMAGE EXISTING UTILITIES FOR THE DURATION OF THE CONSTRUCTION.
4. VERIFY ALL EXISTING CONDITIONS PRIOR TO COMMENCEMENT OF WORK. CONFIGURATION SHOWN AT 18TH STREET IS CURRENTLY UNDER CONSTRUCTION IN CONTRACT NO. 76C38.
5. EXISTING CABLE AND RACEWAY TO BE DISCONNECTED AND ABANDONED.
6. DISCONNECT THE EXISTING SIGN LIGHTING ELECTRICAL SERVICE AND REMOVE WIRING BACK TO THE NEAREST SPLICE. SIGN PANEL(S), LUMINAIRE(S), STRUCTURE, AND FOUNDATION(S) WILL BE REMOVED AS PART OF THE CIVIL WORK. COORDINATE ALL WORK ACCORDINGLY.
7. COORDINATE ALL WORK WITH CIVIL WORK, STRUCTURAL WORK, AND SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS.

TEMPORARY LIGHTING NOTES:

1. TEMPORARY LIGHTING SHOWN FOR RAMP B ON THIS SHEET IS FOR STAGE 2 AND STAGE 3 CONSTRUCTION. CONTRACTOR SHALL LOCATE TEMPORARY LIGHTING UNITS TO FACILITATE STAGED CONSTRUCTION. TEMPORARY LIGHTING SHOWN ON SHEET RL-02 IS FOR STAGE 4 AND WILL BE LEFT IN PLACE AT THE COMPLETION OF THE PROJECT.
2. TEMPORARY LIGHTING REQUIRED FOR STAGE 2 AND STAGE 3 RAMP B CONSTRUCTION SHALL BE REMOVED BY THE CONTRACTOR.



EL-02

FILE NAME = #FILE#	USER NAME = lantz	DESIGNED JSF	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	LIGHTING PLANS EXISTING CONDITIONS AND DEMOLITION		F.A.T. RTE. 64	SECTION 82-1-2HB	COUNTY ST. CLAIR	TOTAL SHEETS 345	SHEET NO. 195
	PLOT SCALE = 50.0000' / IN.	DRAWN JSF	REVISED -		SCALE: 1"=50'	SHEET NO. 2 OF 2 SHEETS	STA. 49+75.00 TO STA. 62+00.00	FED. ROAD DIST. NO.	ILLINOIS FED. AID PROJECT	CONTRACT NO. 76C49	
	PLOT DATE = 3/17/2010	CHECKED JPC	REVISED -								
		DATE 03/19/10	REVISED -								