

SHORT-TERM PAVEMENT MARKING AND WORK ZONE PM REMOVAL (3P AREA)

LOCATION		SHORT-TERM PM (FOOT)	WORK ZONE PM REMOVAL (SQ FT)
STA.	STA.		
166+23.05	179+00	1440	120
TOTAL		1440	120

PAVEMENT MARKING SCHEDULE (3P AREA)

LOCATION		THERMO PAVEMENT MARKING - 4"	
STA	STA	WHITE EDGE LINE (FOOT)	DOUBLE YELLOW LINE (FOOT)
166+23.05	179+00	2,554.0	2,554.0
SUBTOTAL		2,554.0	2,554.0
GRAND TOTAL		5,108.0	

RAISED REFLECTIVE PAVEMENT MARKERS AND REMOVAL (3P AREA)

LOCATION		WHITE CRYSTAL (EACH)	DOUBLE AMBER (EACH)	RRPM REMOVAL (EACH)
STA.	STA.			
166+23.05	179+00	0	18	18
SUBTOTAL		0	18	18
TOTAL		0	18	18

FILE NAME =	USER NAME = dntelmonjn	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES (3P AREA)	F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
et\pwwork\pwwid\dn\telmonjn\d0153338\6376d42-shr-plen.dgn	DRAWN -	REVISED -	327			17RS-3	MARION	96	15	
PLOT SCALE = 50,0000 ' / IN.	CHECKED -	REVISED -	CONTRACT NO. 76D42							
PLOT DATE = 3/16/2010	DATE -	REVISED -	SCALE: _____			SHEET NO. ___ OF ___ SHEETS	STA. _____ TO STA. _____	FED. ROAD DIST. NO. _ ILLINOIS FED. AID PROJECT		