Contract # 63074

TOTAL BILL OF MATERIAL

ITEM	UNIT	TOTAL
Hot-Mix Asphalt Surface Course, Mix "C", N50	Ton	69
Hot-Mix Asphalt Surface Removal (Deck)	Sq. Yd.	605
Bicycle Railing	Foot	305
Cleaning And Painting Bearings	Each	13

^{*} See Special Provision

INDEX OF SHEETS

SC - 1 of 4 General Plan and Elevation SC - 2 of 4 Deck Plan and Bill of Material SC - 3 of 4 Deck Cross Sections SC - 4 of 4 Multi-Use Path Railing Details

148'-0" Bk. to Bk. Abutments 12 Equal Post Spaces = 112'-1178" Limits of 2" Bituminous Bridge Overlay (Entire Deck) @ Proposed Multi-Use Path -Proposed Railing (typ.)-907+00 908+00 10 Equal Post Spaces = 98'-7'4" 2' ± Missing Curb. Contractor to Repair Cost. Included with Bridge Overlay DECK PLAN

1. For Deck cross sections see sheet SC-3.

2. Provide a 4'-0" wide gate in this area for maintenance access. Provide 3 equal spaces for the remaining railing panels.

DECK PLAN AND BILL OF MATERIAL CONVERSION OF EXISTING DUNHAM OVER CCP RAILROAD TO MULTI USE BRIDGE F.A.P. 360 - SEC. 06-00214-15-BR KANE COUNTY STATION 907+49.69 STRUCTURE NO. 045-3021

AJKDESIGNED DMC CHECKED AJKDRAWN CHECKED HMA

GENERAL NOTES

Munsell No. 7.5G 4/8.

1. Design of Existing structure was checked against the design specifications

approved adjustments prior to construction or ordering of materials.

Such variations shall not be a cause for additional compensation for a change in scope of work, however, the Contractor will be paid for the

with the Special Provisions. The paint color shall be Interstate Green,

4. The existing structural steel coating contains lead. The Contractor shall take appropriate precautions to deal with the presence of lead on this project.

3. Existing Bearings at the Abutments are to be cleaned and painted in accordance

as shown above to ensure adequacy as a mixed-use bridge. 2. Plan dimensions and details relative to existing plans are subject to nominal construction variations. The Contractor shall field verify existing dimensions and details affecting new construction and make necessary

quantity actually furnished at the unit price bid for the work.