

FAP 656	FAU 6757	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
IL 29	US 150	*	TAZEWELL	32	11

*D-4 STRUCTURE REPAIR 2008

RAISED REFLT PAVT MRK REMV	
LOCATION	EACH
STA.1398+42 TO 1398+80	2
TOTAL	2

REMV EXIST STRUCTURE # 1	
LOCATION	EACH
STA. 1399+00	1
TOTAL	1

ENG.FIELD OFFICE, TYPE A	
LOCATION	CALMO
JOBSITE	2
TOTAL	2

TEMP.SOIL RETENTION SYSTEM	
LOCATION	SQ FT
STA. 1399+20	96
TOTAL	96

LOCATION	TEMP.CONC.	RELOCATE TEMP
	BARRIER (FT)	CONC.BARRIER (FT)
STAGE I	320	
STAGE II		320
TOTAL	320	320

MOBILIZATION	
LOCATION	L.SUM
JOBSITE	1
TOTAL	1

TEMP.BRIDGE TRAF.SIGNALS	
LOCATION	EACH
JOBSITE-IL 29	1
TOTAL	1

TRAFFIC CONTROL STANDARDS		
STANDARD	EACH	L.SUM
701321	1	
701201		1
701306		1

LOCATION	TEMP.IMPACT ATTN. TEST LEV. 3 (EACH)	RELOCATE TEMP ATTN. (EACH)
STAGE I	1	
STAGE II		1
TOTAL	1	1

TOPSOIL FURNISH & PLACE, 4"	
LOCATION	SQ YD
LT.STA. 1398+67 TO 1399+15	82
TOTAL	82

RIP RAP		
LOCATION	FILTER FABRIC FOR USE WITH RIP RAP.	STONE DUMPED RIPRAP CLASS A4
	(SQ YD)	(TON)
LT STA. 1398+76 TO 1399+08	33.33	22.2
TOTAL	33.33	22.2

TEMPORARY RUMBLE STRIPS	
LOCATION	EACH
RT. STA. 1379+30	1
RT. STA. 1384+30	1
RT. STA. 1389+30	1
LT. STA. 1410+10	1
LT. STA. 1415+10	1
LT. STA. 1420+10	1
TOTAL	6

GUARDRAIL AGG. EROSION CONTROL	
LOCATION	TON
RT STA. 1396+53 TO 1399+70	13.8
LT STA. 1398+35 TO 1399+99	11.2
TOTAL	25

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

**SCHEDULE
OF QUANTITIES
IL 29**

DATE

CHECKED BY