




ROUTE NO.	SECTION	CITY	TOTAL SHEETS	SHEET NO.
STEVENS CREEK BIKEWAY	99-P4000-06-BP	DECATUR PARK DIST	145	24
FED. ROAD DIST. NO.	ILLINOIS		PROJECT TE-0007(27)	



NOTES

- The contractor will install pressure treated 4"x4" posts.
- All posts are to be installed to a minimum frost depth of 36" and project a minimum of 55" above ground.
- The Park District will mark the location of a point at the South end of the fence such that the point is 6' due west of the permanent easement at the South property line.
- After marking the Southern most point and finish grading, the Park District will notify Mr. Dixon who will mark the line the fence is to take and the gate hinge post position.
- The Contractor will then complete the fence to the North property line including the corner posts as detailed.
- Line posts, those in between the gate and corner sections, are to be set 8" on center and to the same height and depth as corner and gate posts.
- The Contractor will hang a 14' gate (provided by Mr. Dixon) after Mr. Dixon marks the location for the South (hinge side) post.



BAINBRIDGE & ASSOCIATES, INC.
 Consulting Engineers
GEE MILANSKI
 CIVIL ENGINEERS
 1100 N. KANSAS ST.
 DECATUR, ILLINOIS 62521
 Phone: 618-231-1234

DESIGNED	DRAWN	SCALE	REVISIONS
MHP	P. Mills	1" = 50'	NO. BY DATE
			1 May 2002
			2 May 2002
			3 May 2002
			4 May 2002
			5 May 2002
			6 May 2002
			7 May 2002
			8 May 2002
			9 May 2002
			10 May 2002
			11 May 2002
			12 May 2002
			13 May 2002
			14 May 2002
			15 May 2002
			16 May 2002
			17 May 2002
			18 May 2002
			19 May 2002
			20 May 2002
			21 May 2002
			22 May 2002
			23 May 2002
			24 May 2002
			25 May 2002
			26 May 2002
			27 May 2002
			28 May 2002
			29 May 2002
			30 May 2002
			31 May 2002
			1 Jun 2002
			2 Jun 2002
			3 Jun 2002
			4 Jun 2002
			5 Jun 2002
			6 Jun 2002
			7 Jun 2002
			8 Jun 2002
			9 Jun 2002
			10 Jun 2002
			11 Jun 2002
			12 Jun 2002
			13 Jun 2002
			14 Jun 2002
			15 Jun 2002
			16 Jun 2002
			17 Jun 2002
			18 Jun 2002
			19 Jun 2002
			20 Jun 2002
			21 Jun 2002
			22 Jun 2002
			23 Jun 2002
			24 Jun 2002
			25 Jun 2002
			26 Jun 2002
			27 Jun 2002
			28 Jun 2002
			29 Jun 2002
			30 Jun 2002
			1 Jul 2002
			2 Jul 2002
			3 Jul 2002
			4 Jul 2002
			5 Jul 2002
			6 Jul 2002
			7 Jul 2002
			8 Jul 2002
			9 Jul 2002
			10 Jul 2002
			11 Jul 2002
			12 Jul 2002
			13 Jul 2002
			14 Jul 2002
			15 Jul 2002
			16 Jul 2002
			17 Jul 2002
			18 Jul 2002
			19 Jul 2002
			20 Jul 2002
			21 Jul 2002
			22 Jul 2002
			23 Jul 2002
			24 Jul 2002
			25 Jul 2002
			26 Jul 2002
			27 Jul 2002
			28 Jul 2002
			29 Jul 2002
			30 Jul 2002
			31 Jul 2002
			1 Aug 2002
			2 Aug 2002
			3 Aug 2002
			4 Aug 2002
			5 Aug 2002
			6 Aug 2002
			7 Aug 2002
			8 Aug 2002
			9 Aug 2002
			10 Aug 2002
			11 Aug 2002
			12 Aug 2002
			13 Aug 2002
			14 Aug 2002
			15 Aug 2002
			16 Aug 2002
			17 Aug 2002
			18 Aug 2002
			19 Aug 2002
			20 Aug 2002
			21 Aug 2002
			22 Aug 2002
			23 Aug 2002
			24 Aug 2002
			25 Aug 2002
			26 Aug 2002
			27 Aug 2002
			28 Aug 2002
			29 Aug 2002
			30 Aug 2002
			31 Aug 2002
			1 Sep 2002
			2 Sep 2002
			3 Sep 2002
			4 Sep 2002
			5 Sep 2002
			6 Sep 2002
			7 Sep 2002
			8 Sep 2002
			9 Sep 2002
			10 Sep 2002
			11 Sep 2002
			12 Sep 2002
			13 Sep 2002
			14 Sep 2002
			15 Sep 2002
			16 Sep 2002
			17 Sep 2002
			18 Sep 2002
			19 Sep 2002
			20 Sep 2002
			21 Sep 2002
			22 Sep 2002
			23 Sep 2002
			24 Sep 2002
			25 Sep 2002
			26 Sep 2002
			27 Sep 2002
			28 Sep 2002
			29 Sep 2002
			30 Sep 2002
			1 Oct 2002
			2 Oct 2002
			3 Oct 2002
			4 Oct 2002
			5 Oct 2002
			6 Oct 2002
			7 Oct 2002
			8 Oct 2002
			9 Oct 2002
			10 Oct 2002
			11 Oct 2002
			12 Oct 2002
			13 Oct 2002
			14 Oct 2002
			15 Oct 2002
			16 Oct 2002
			17 Oct 2002
			18 Oct 2002
			19 Oct 2002
			20 Oct 2002
			21 Oct 2002
			22 Oct 2002
			23 Oct 2002
			24 Oct 2002
			25 Oct 2002
			26 Oct 2002
			27 Oct 2002
			28 Oct 2002
			29 Oct 2002
			30 Oct 2002
			31 Oct 2002
			1 Nov 2002
			2 Nov 2002
			3 Nov 2002
			4 Nov 2002
			5 Nov 2002
			6 Nov 2002
			7 Nov 2002
			8 Nov 2002
			9 Nov 2002
			10 Nov 2002
			11 Nov 2002
			12 Nov 2002
			13 Nov 2002
			14 Nov 2002
			15 Nov 2002
			16 Nov 2002
			17 Nov 2002
			18 Nov 2002
			19 Nov 2002
			20 Nov 2002
			21 Nov 2002
			22 Nov 2002
			23 Nov 2002
			24 Nov 2002
			25 Nov 2002
			26 Nov 2002
			27 Nov 2002
			28 Nov 2002
			29 Nov 2002
			30 Nov 2002
			1 Dec 2002
			2 Dec 2002
			3 Dec 2002
			4 Dec 2002
			5 Dec 2002
			6 Dec 2002
			7 Dec 2002
			8 Dec 2002
			9 Dec 2002
			10 Dec 2002
			11 Dec 2002
			12 Dec 2002
			13 Dec 2002
			14 Dec 2002
			15 Dec 2002
			16 Dec 2002
			17 Dec 2002
			18 Dec 2002
			19 Dec 2002
			20 Dec 2002
			21 Dec 2002
			22 Dec 2002
			23 Dec 2002
			24 Dec 2002
			25 Dec 2002
			26 Dec 2002
			27 Dec 2002
			28 Dec 2002
			29 Dec 2002
			30 Dec 2002
			31 Dec 2002

DECATUR PARK DISTRICT
 STEVENS CREEK BIKEWAY - PHASE I
 PLAN AND PROFILE
 STATION 413+00.00 TO 425+00.00