


NOTE:

1. THE CONTRACTOR MUST COORDINATE WITH LOCAL UTILITY TO RELOCATE EXISTING POWER POLE. COST SHALL BE INCIDENTAL TO THE CONTRACT.
2. THE CONTRACTOR MUST COORDINATE WITH LOCAL UTILITY TO ADJUST EXISTING WATER METER. COST SHALL BE INCIDENTAL TO THE CONTRACT.
3. THE CONTRACTOR SHALL LOCATE EXISTING SANITARY LATERAL PRIOR TO RELOCATION.




LEGEND

- — — — — EXISTING DITCHLINE
- X — — — — EXISTING FENCE
- V — — — — EXISTING GATE
- 865 — — — — EXISTING CONTOUR
- SS — — — — EXISTING STORM SEWER
- — — — — EXISTING INLET
- ▽ — — — — EXISTING END SECTION
- ⊙ — — — — EXISTING ELECTRICAL MANHOLE
- ⊕ — — — — EXISTING LIGHT POLE
- ⊖ — — — — EXISTING POWER POLE
- GP — — — — EXISTING GATE POST
- ⊗ — — — — EXISTING TELEPHONE PEDESTAL
- ▨ — — — — EXISTING BUILDING
- - - - - EXISTING CROP LIMITS
- RR — — — — RELOCATE
- A — — — — ADJUST

K:\Pinckneyville\0706203 SITE WORK HGR\Draw\Site
 FILE: EXCON01.dwg
 UPDATE BY: Dale Draughan
 PLOT DATE: 4/17/2009 1:16 PM
 PROP-GEO
 surveytopo
 TOP01A

REVISIONS

NUMBER	BY	DATE



PINCKNEYVILLE-DUQUOIN AIRPORT
 PERRY COUNTY, ILLINOIS

T-HANGAR SITE WORK
 EXISTING CONDITIONS
 &
 REMOVALS

© Copyright CMT, Inc.
CMT
 CRAWFORD, MURPHY & TILLY, INC.
 CONSULTING ENGINEERS
 License No. 184-000613



DESIGN BY:	KLB
DRAWN BY:	CMT
CHECKED BY:	JEF
APPROVED BY:	JEF
DATE:	4/17/2009
JOB No:	07062-03-00
IL PROJECT NO.	PJY-3373
A.I.P. PROJECT NO.	3-17-0037-B6
SHEET	05 OF 17 SHEETS

