
 
June 4, 2008 
 
SUBJECT:  FAI Route 94 / 90 
  Project IM-000S (587) 
  Section 2005-073 LS 
  Cook County 
  Contract No. 60A79 
  Item No. 39, June 13, 2008 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 2, 3 & 4 of the Schedule of Prices. 
2. Revised the Table of Contents to the Special Provisions. 
3. Revised pages 4, 5, 6, 9, 50 & 55 of the Special Provisions. 
4. Added page 113 to the Special Provisions. 
5. Revised sheets 3, 15, 16, 28, 29 & 30 of the Plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1; Mike Renner; Estimates 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
6/6/2008

60A79
State Job # - C-91-109-06
PPS NBR - 1-74823-0577 Project Number Route
County Name - COOK- - IM-000-S/587/ FAI 94/90
Code - 31 -  - 
District - 1 -  - 
Section Number - 2005-073LS 56

56
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

K1003460 LANDSCAPE MAINT CAL MO 12.000

XX000541 EXPLOR EXCAVATION CU YD 18.000

XX003710 BACKFLOW PREVENT  2 EACH 2.000

*   DELETED

*    XX104800 COMB CC&G TBV.12 FOOT 99.000

X0301407 PERENNIAL PLT-GAL POT UNIT 63.000

X0322256 TEMP INFO SIGNING SQ FT 103.000

X0325103 WATER METR IN VAULT 2 EACH 2.000

X0325104 WATER TAP  2 EACH 2.000

X0325105 IRRIGATION SYSTEM SQ YD 46,875.000

X0325106 IRR SYS FALL SHUTDOWN EACH 2.000

X0325107 IRR SYS SPRING STRTUP EACH 2.000

X0325604 WEED CONT PRE-EM HBCD GALLON 2.000

X0325962 PEREN PL ALLIUM BULBS UNIT 58.000

X0325970 SOIL CONDITION 3 SQ YD 6,825.000

* REVISED : JUNE 3, 2008
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56
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

*    X0325971 CAST/PL DET WARNSURF SQ FT 26.000

*    X0656300 PAVEMENT REM & REPL SQ YD 249.000

*   DELETED

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

25000210 SEEDING CL  2A ACRE 0.790

25000400 NITROGEN FERT NUTR POUND 72.000

25000500 PHOSPHORUS FERT NUTR POUND 72.000

25000600 POTASSIUM FERT NUTR POUND 72.000

25000750 MOWING ACRE 2.600

25100630 EROSION CONTR BLANKET SQ YD 3,824.000

28000510 INLET FILTERS EACH 34.000

*    42001300 PROTECTIVE COAT SQ YD 297.000

*    42400200 PC CONC SIDEWALK 5 SQ FT 2,476.000

* REVISED : JUNE 3, 2008
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56
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

*    44000500 COMB CURB GUTTER REM FOOT 99.000

*    44000600 SIDEWALK REM SQ FT 2,476.000

56104600 WATER VALVES   2 EACH 2.000

56200900 WATER SERV LINE 2 1/2 FOOT 380.000

66400550 CH LK FENCE   4 SPL FOOT 1,971.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

78008200 POLYUREA PM T1 LTR-SY SQ FT 59.000

78008240 POLYUREA PM T1 LN   8 FOOT 61.000

78008250 POLYUREA PM T1 LN  12 FOOT 501.000

78008270 POLYUREA PM T1 LN  24 FOOT 70.000

* REVISED : JUNE 3, 2008
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Additional hour restrictions may have to be imposed to facilitate the flow of traffic to and from 
major sporting events and/or other events. 

All closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 

Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
This item of work shall include furnishing, installing, maintaining, replacing, relocating and 
removing all traffic control devices used for the purpose of regulating, warning or directing traffic 
during the construction or maintenance of this improvement. 
 
Traffic Control and Protection shall be provided as called for in the plans, these Special 
Provisions, applicable Highway Standards, applicable sections of the Standard Specifications, 
or as directed by the Engineer. 
 
The governing factor in the execution and staging of work for this project is to provide the 
motoring public with the safest possible travel conditions along the roadway through the 
construction zone. The Contractor shall arrange his operations to keep the closing of any lane of 
the roadway to a minimum. 
 
Traffic Control Devices include signs and their supports, signals, pavement markings, 
barricades with sand bags, channelizing devices, warning lights, arrow boards, flaggers, or any 
other device used for the purpose of regulating, detouring, warning or guiding traffic through or 
around the construction zone. 
 
The Contractor is required to conduct routine inspections of the worksite at a frequency that will 
allow for the prompt replacement of any traffic control device that has become displaced, worn 
or damaged to the extent that it no longer conforms to the shape, dimensions, color and 
operational requirements of the MUTCD, the Traffic Control Standards or will no longer present 
a neat appearance to motorists.  A sufficient quantity of replacement devices, based on 
vulnerability to damage, shall be readily available to meet this requirement. 
 
The Contractor shall be responsible for the proper location, installation and arrangement of all traffic 
control devices.  Special attention shall be given to advance warning signs during construction operations 
in order to keep lane assignment consistent with barricade placement at all times.  The Contractor shall 
immediately remove, cover or turn from the view of the motorists all traffic control devices which are 
inconsistent with detour or lane assignment patterns and conflicting conditions during the transition from 
one construction stage to another.  When the Contractor elects to cover conflicting or inappropriate 
signing, materials used shall totally block out reflectivity of the sign and shall cover the entire sign.  The 
method used for covering the signing shall meet with the approval of the Engineer. 

Revised 06/04/2008 
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The Contractor shall coordinate all traffic control work on this project with adjoining or 
overlapping projects, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices, which were furnished, installed and maintained by him under this contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
The Contractor shall ensure that all traffic control devices installed by him are operational, 
functional and effective 24 hours a day, including Sundays and holidays. 
 
Signs.  All signs, except those referring to daily lane closures, shall be post mounted in 
accordance with Standard 701901 for all projects that exceed four days. 
 
Prior to the beginning of construction operations, the Contractor will be provided a sign log of all 
existing signs within the limits of the construction zone.  The Contractor is responsible for 
verifying the accuracy of the sign log.  Throughout the duration of this project, all existing traffic 
signs shall be maintained by the Contractor.  All provisions of Article 107.25 of the Standard 
Specifications shall apply, except the third paragraph shall be revised to read:  "The Contractor 
shall maintain, furnish and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party."  
 
Whenever any vehicle, equipment, workers or their activities infringe on the shoulder or within 
4.5 m (15 feet) of the traveled way and the traveled way remains unobstructed, then the 
applicable Traffic Control Standard shall be 701006.  "Shoulder Work Ahead" sign (W21-5(0)-
48) shall be used in lieu of the "Workers" sign (W21-1 or W21-1a). 
 
Barricades.  Any drop off greater than 75 mm (3 inches), within 2.5 m (8 feet) of the pavement 
edge shall be protected by Type I or II barricades equipped with mono-directional steady burn 
lights at 8 m (25 feet) center to center spacing.  Barricades that are placed in excavated areas 
shall have leg extensions installed such that the top of the barricade is in compliance with the 
height requirements of Standard 701901. 
 
All Type I and Type II barricades, drums, and vertical panels shall be equipped with a steady 
burn light when used during hours of darkness unless otherwise stated herein. 
 
Check barricades shall be placed in work areas perpendicular to traffic every 300 m (1,000 
feet), one per lane and per shoulder, to prevent motorists from using work areas as a traveled 
way.  Two additional check barricades shall be placed in advance of each patch excavation or 
any hazard in the work area, the first at the edge of the open traffic lane and the second 
centered in the closed lane.  Check barricades shall be Type I or II and equipped with a flashing 
light. 
 
Public Convenience and Safety.  At the preconstruction meeting, the Contractor shall furnish the 
name of the individual in his direct employ who is to be responsible for the installation and 
maintenance of the Traffic Control for this project.  The Contractor shall also provide a 
telephone number where a responsible individual can be contacted on a 24-hour-a-day basis to 
receive notification of any deficiencies regarding traffic control and protection.  The Contractor 
shall dispatch men, materials and equipment to correct any such deficiencies.  The Contractor  
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shall respond to any call from the Department concerning any request for improving or correcting traffic 
control devices and begin making the requested repairs within two hours from the time of notification. 
 
Personal vehicles shall not park within the right-of-way except in specific areas designated by the 
Engineer. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
No road closure, lane closures or restriction shall be permitted without prior approval by the Engineer. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
Method of Measurement.  This item of work will be measured on a lump sum basis for furnishing, 
installing, maintaining, replacing, relocating and removing the traffic control devices required in the plans, 
specifications and these Special Provisions. 
 
Basis of Payment.  This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 
PROTECTION (SPECIAL), which price shall be payment in full for all labor, materials, transportation, 
handling and incidentals necessary to furnish, install, maintain, replace, relocate and remove all traffic 
control devices indicated in the plans, specifications and these Special Provisions.  The salvage value of 
the materials removed shall be reflected in the bid price for this item. 
 
Delays to the Contractor caused by complying with these requirements will be considered incidental to 
the item for Traffic Control and Protection, and no additional compensation will be allowed. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985  Revised:  October 1, 1995 

Traffic Control shall be in accordance with the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways", any special details and Highway Standards contained in the plans, and the Special Provisions 
contained herein. 

Special attention is called to Article 107.09 of the Standard Specifications and the following Highway 
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions 
and Special Provisions contained herein, relating to traffic control. 

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning 
work. 

HIGHWAY STANDARDS 
701601 Urban Lane Closure, Multilane, 1w or 2w With Nontraversable Median 
701701 Urban Lane Closure, Multilane Intersection 
701801 Lane Closure Multilane 1w or 2w Crosswalk or Sidewalk Closure 
701901 Traffic Control Devices 

Revised 06/04/2008 
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TRAFFIC CONTROL FOR WORK ZONE AREAS 
Effective: 9/14/95      Revised: 1/30/03 

Work zone entry and exit openings shall be established daily by the Contractor with the 
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone 
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings 
shall be signed in accordance with the details shown elsewhere in the plans and shall be under 
flagger control during working hours. 

The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distance. Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone. It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway. The stopping of 
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited. 

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in the special provision for "TRAFFIC 
CONTROL DEFICIENCY DEDUCTION". The Contractor will be assessed this daily charge for 
each day a deficiency is documented by the Engineer. 
 
 
EROSION CONTROL BLANKET 
 
This Special Provision revises Section 250 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket. 
Delete Article 250.04(a) Excelsior Blanket. 
 
 
IRRIGATION SYSTEM FALL SHUTDOWN 
IRRIGATION SYSTEM SPRING STARTUP 
 
Description:  The work to be performed under this item consists of placing the irrigation systems 
into operation (start-up) and preparing the irrigation systems for winter (shutdown) in  
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Valves for above ground installation shall be 
A. Grinnell Supply Sales Co., Grinnell Corp. 
B. Milwaukee Valve Co., Inc. 
C. Nibco, Inc. 
D.  Hammond Valve Div., Prairie Manufacturing Corp. 
E.  Approved Equal 

 
This item includes excavation, furnishing and installing the Type K, 2 inch copper pipe, and 
trench backfill from the backflow preventer (RPZ) to a point five (5) feet downstream.  From that 
point the system will either be paid as IRRIGATION SYSTEM or WATER SERVICE LINE. 
 
The copper piping may be converted to PVC pipe five (5) feet downstream of the backflow 
preventer. 
 
Excavation shall be in accordance with applicable portions of Section 202 of Standard 
Specifications. Excavation shall be the limited to the area shown on the plans and details, or as 
directed by the Engineer.  All shoring required shall be considered incidental to this item. 
 
Pavement removal and replacement shall be paid for using applicable line items.  Restoration of 
non-paved areas shall be paid using applicable line items. 
 
Trench Backfill placed and compacted in accordance with Section 208 of the Standard 
Specification and shall be included in the cost of this item. Trench backfill shall be FA 2 
gradation. 
 
Method of Measurement:  BACKFLOW PREVENTER (RPZ), 2 INCH will be measured per each 
installed. 
 
Basis of Payment:  BACKFLOW PREVENTER (RPZ), 2 INCH shall be paid for at the contract 
unit price per each, which price shall include excavation, disposal of excavated material, 
backflow preventer (RPZ), enclosure, locks, keys, pipe caps, installation of Type K copper 
piping, and sand backfill required to complete the work as specified. 
 
 
CAST-IN-PLACE DETECTABLE WARNING SURFACE 

Description:  This Work consists of providing all labor, materials, tools, and equipment 
necessary to install a cast in place detectable warning tile at concrete curb ramps for people 
with disabilities, having a surface color and a truncated dome pattern, as indicated on the Plans 
and as directed by the Commissioner.  

Submittals: 
A.   Product Data: Submit manufacturer's literature describing products, installation procedures and 

routine maintenance. 
B.   Samples for Verification Purposes:  Submit two (2) samples minimum 8" square of the kind 

proposed for use. 
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F.   Following tile placement, review installation tolerances to contract drawings and adjust 
tile before the concrete sets, 2 suitable weights of 25 lb each must be placed on each tile 
as necessary to ensure solid contact of tile underside of concrete. 

G.   Remove the protective plastic coating and insert one ABS anchor into each of the 
preformed holes, being certain that the anchors are inserted completely, flush to the 
panel surface. Tap the top of each anchor 5-6 times using the trowel handle. This will 
insure good contact of the concrete with the anchor. 

H.   During and after the tile installation and the concrete curing stage, it is imperative that 
there is no walking, leaning or external force placed on the tile to rock the tile, causing a 
void between the underside of tile and concrete. 

I.   Following the curing of the concrete, the protective plastic wrap is to be removed from 
the tile face by cutting the plastic with a sharp knife tight to the concrete/tile interface.  If 
concrete bleeding occurs, a wire brush will clean the residue without damage to the tile 
surface. 

 
Cleaning And Protecting: 

A.   Protect tiles against damage during construction period to comply with tile 
manufacturer's specification.  Tiles damaged prior to placement will be replaced at the 
Contractor's cost. 

B.   Protect tiles against damage from rolling loads following installation by covering with 
plywood or hardwood. 

C.   Clean tiles not more than four days prior to date scheduled for inspection intended to 
establish date of substantial completion in each area of project.  Clean tile by method 
specified by tactile tile manufacturer. 

Method of Measurement:  Detectable Warning Tile will be measured for payment in place and 
the area computed in square feet.  
 
Basis of Payment:  The Work under this item will be paid for at the Contract Unit Price per 
square foot as shown in the Schedule of Unit Prices for CAST-IN-PLACE DETECTABLE 
WARNING SURFACE,  which price will include all labor, installation, equipment, materials and 
incidental work necessary to complete the Work as specified. 
 
 
SOIL CONDITIONER, 3 INCH 

DESCRIPTION 

This work shall consist of preparation of the planting areas to receive soil amendments, 
including placement and incorporation of an approved soil conditioner and an approved soil 
amendment into the landscape planting beds. 
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PAVEMENT REMOVAL AND REPLACEMENT 

Description.  This work shall consist of removal and replacement of existing pavement as shown 
in the plans.  

Method of Measurement. This work shall be measured for payment in square yards. 

Basis of Payment.  This work shall be paid for at the contract unit price per square yard for 
PAVEMENT REMOVAL AND REPLACEMENT, which price shall be full compensation for all 
labor, equipment and materials required for performing the work as herein specified.   

(BBA 5/30/08) 
 
 
EXPLORATORY EXCAVATION 

Description.  This work shall consist of hand excavation of areas in the vicinity of underground 
utilities. The engineer must approve this work beforehand and be present during the execution 
of this work. The engineer will quantify the amount of hand excavation for each exploration 
performed and the engineer and contractor will agree, in writing, on this quantity before the 
contractor resumes mechanical excavation.   

Method of Measurement. This work shall be measured for payment in cubic yards. 

Basis of Payment.  This work shall be paid for at the contract unit price per cubic yard for 
EXPLORATORY EXCAVATION, which price shall be full compensation for all labor, equipment 
and materials required for performing the work as herein specified.   

(BBA 5/30/08) 
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