

SCHEDULE OF QUANTITIES

CONTRACT NO. 64292				
F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
301	3HBR-2	WINNEBAGO	171	18
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

SCHEDULE OF QUANTITIES

20200100 EARTH EXCAVATION

CU YD	LOCATION	OFFSET	REMARKS
	US 20		
1216	988 + 00.0 TO 999 + 00.0		
	STAGE 1 IL 251		
1009	244 + 50.0 TO 260 + 50.0		LT TURN LANES FOR TEMP RAMPS
	IL 251		
281	245 + 50.0 TO 260 + 50.0		SHLDRS + TURNLANE REM
	RAMP BD		
660	2510 + 50.0 TO 2513 + 50.0		
	RAMP AC		
359	2411 + 00.0 TO 2413 + 50.0		
	EXISTING RAMP DB		
1390	2519 + 00.0 TO 2524 + 50.0		RAMP REMOVAL
	PROPOSED RAMP DB		
908	2516 + 00.0 TO 2519 + 50.0		RAMP REALIGNMENT
	EXISTING RAMP BC		
903	2603 + 00.0 TO 2611 + 00.0		SHOULDER WORK
	EXISTING RAMP AD		
911	2006 + 50.0 TO 2015 + 50.0		SHOULDER WORK
	TEMP RAMP AC		
231	30 + 00.0 TO 37 + 00.0		STAGE 4 -REMOVAL
	TEMP RAMP BD		
174	10 + 00.0 TO 18 + 00.0		STAGE 4 -REMOVAL
8040	TOTAL		

25000400 NITROGEN FERTILIZER NUTRIENTS

POUNDS	LOCATION	OFFSET	REMARKS
	US 20		
45.0	988 + 00.0 TO 999 + 00.0		
	STAGE 1 IL 251		
22.5	244 + 50.0 TO 260 + 50.0		
	IL 251		
45.0	245 + 50.0 TO 260 + 50.0		
	RAMP BD		
22.5	2510 + 50.0 TO 2513 + 50.0		
	RAMP AC		
22.5	2411 + 00.0 TO 2413 + 50.0		
	EXISTING RAMP DB		
22.5	2519 + 00.0 TO 2524 + 50.0		
	PROPOSED RAMP DB		
45.0	2516 + 00.0 TO 2519 + 50.0		
	EXISTING RAMP BC		
45.0	2603 + 00.0 TO 2611 + 00.0		
	EXISTING RAMP AD		
45.0	2006 + 50.0 TO 2015 + 50.0		
	TEMP RAMP AC		
45.0	30 + 00.0 TO 37 + 00.0		
45.0	30 + 00.0 TO 37 + 00.0		AFTER TEMP PAV'T REMOVAL
	TEMP RAMP BD		
45.0	10 + 00.0 TO 18 + 00.0		
45.0	10 + 00.0 TO 18 + 00.0		AFTER TEMP PAV'T REMOVAL
495.0	TOTAL		

25000210 SEEDING, CLASS 2A

ACRE	LOCATION	OFFSET	REMARKS
	US 20		
0.50	988 + 00.0 TO 999 + 00.0		
	STAGE 1 IL 251		
0.25	244 + 50.0 TO 260 + 50.0		
	IL 251		
0.50	245 + 50.0 TO 260 + 50.0		
	RAMP BD		
0.25	2510 + 50.0 TO 2513 + 50.0		
	RAMP AC		
0.25	2411 + 00.0 TO 2413 + 50.0		
	EXISTING RAMP DB		
0.25	2519 + 00.0 TO 2524 + 50.0		
	PROPOSED RAMP DB		
0.50	2516 + 00.0 TO 2519 + 50.0		
	EXISTING RAMP BC		
0.50	2603 + 00.0 TO 2611 + 00.0		
	EXISTING RAMP AD		
0.50	2006 + 50.0 TO 2015 + 50.0		
	TEMP RAMP AC		
0.50	30 + 00.0 TO 37 + 00.0		STAGE 1
0.50	30 + 00.0 TO 37 + 00.0		AFTER TEMP PAV'T REMOVAL
	TEMP RAMP BD		
0.50	10 + 00.0 TO 18 + 00.0		STAGE 1
0.50	10 + 00.0 TO 18 + 00.0		AFTER TEMP PAV'T REMOVAL
5.50	TOTAL		

25000500 PHOSPHORUS FERTILIZER NUTRIENTS

POUNDS	LOCATION	OFFSET	REMARKS
	US 20		
45.0	988 + 00.0 TO 999 + 00.0		
	STAGE 1 IL 251		
22.5	244 + 50.0 TO 260 + 50.0		
	IL 251		
45.0	245 + 50.0 TO 260 + 50.0		
	RAMP BD		
22.5	2510 + 50.0 TO 2513 + 50.0		
	RAMP AC		
22.5	2411 + 00.0 TO 2413 + 50.0		
	EXISTING RAMP DB		
22.5	2519 + 00.0 TO 2524 + 50.0		
	PROPOSED RAMP DB		
45.0	2516 + 00.0 TO 2519 + 50.0		
	EXISTING RAMP BC		
45.0	2603 + 00.0 TO 2611 + 00.0		
	EXISTING RAMP AD		
45.0	2006 + 50.0 TO 2015 + 50.0		
	TEMP RAMP AC		
45.0	30 + 00.0 TO 37 + 00.0		
45.0	30 + 00.0 TO 37 + 00.0		AFTER TEMP PAV'T REMOVAL
	TEMP RAMP BD		
45.0	10 + 00.0 TO 18 + 00.0		
45.0	10 + 00.0 TO 18 + 00.0		AFTER TEMP PAV'T REMOVAL
495.0	TOTAL		

PLOT DATE = Fri, Mar 14, 2008 10:29:00 AM
 FILE NAME = c:\projects\20080321\20080321\20080321.dgn
 PLOT SCALE = 1/8" = 1' / In.
 USER NAME = domsd