



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 4, 2008

SUBJECT: FAI Route 74 (I-74 / I-280)  
Section (81 – 3WS)M-1  
Rock Island County  
Contract No. 64D94  
Item No. 240, June 13, 2008 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 2 and 5 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by "P.E." in a smaller font.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: George F. Ryan, Region 2, District 2; Mike Renner; Estimates

TBW:RS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 64D94

State Job # - C-92-070-08  
 PPS NBR - 0-00188-2002  
 County Name - ROCK ISLAND- -  
 Code - 161 - -  
 District - 2 - -  
 Section Number - (81-3WS)M-1

Project Number \_\_\_\_\_

Route \_\_\_\_\_  
 FAI 74

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
Z0013798	CONSTRUCTION LAYOUT	L SUM	1.000					
* Z0017202	DOWEL BARS 1 1/2	EACH	64.000					
20200100	EARTH EXCAVATION	CU YD	1,625.000					
25000115	SEEDING CL 1B	ACRE	1.000					
25100115	MULCH METHOD 2	ACRE	1.000					
28000250	TEMP EROS CONTR SEED	POUND	400.000					
35100100	AGG BASE CSE A	TON	1,300.000					
42000501	PCC PVT 10 JOINTED	SQ YD	2,750.000					
44000100	PAVEMENT REM	SQ YD	2,750.000					
44004250	PAVED SHLD REMOVAL	SQ YD	2,025.000					
44213200	SAW CUTS	FOOT	176.000					
48300500	PCC SHOULDERS 10	SQ YD	2,025.000					
67100100	MOBILIZATION	L SUM	1.000					
78005110	EPOXY PVT MK LINE 4	FOOT	4,232.000					
78005140	EPOXY PVT MK LINE 8	FOOT	38.000					
			* REVISED : JUNE 4, 2008					