SIDEROAD & ENTRANCES SCHEDULE (CONT.)
HMA HMA INC AGG. TEMP, BIT. LEV BIND HMA SURF AGG FURN
SURF SURF HMA | PRIME RAMP MAT. MM CSE “D” SURF EXC
STATION | SIDE LOCATION SURF | LENGTH WIDTH AREA REM 2 174" | REM 1 1/2" | SURF | COAT PR. CT. N70 N70 CSE,
TYPE FT FT SQ YD SQ YD SQ YD TONS | TONS SQ YD GALLON TON TON TON CU YD
241+25 RT FE AGG 17 26.0 3.3
242467 LT FE AGG 20 25.0 3.2
249+00 LT ELLEN DR HMA 30 26 193.0 193.0 20.27 0.39 14.44 15.44 2.3
250+00 RT PE/MBTO HMA 10 21 48.0 48.0 5.04 3.84
250+33 LT PE/MBTO HMA 10 18 46.0 46.0 4.83 3.68
251+30 RT PE/MBTO HMA 10 19.5 47.0 47.0 4.94 3.76
251456 RT FE AGG 22 29.0 3.7
251+80 LT PE HMA 10 21 34.0 34.0 3.57 2.72
253+42 LT FE AGG 30 36.0 36.0 3.78 2.88 4.6
260+60 RT FE AGG 27 34.0 34.0 3.57 2.72 4.4
265+31 LT BASELINE RD HMA 30 30 207.0 207.0 21.74 0.41 16.67 16.56 2.3
265+31 RT BASELINE RD HMA 30 34 193.0 193.0 20.27 0.39 18.89 15.44 2.3
272+17 RT PE HMA 10 34 33.0 33.0 3.47 2.64
272+H7 LT MBTO HMA 50.0 50.0 5.25 4.00
274+84 LT FE AGG 30 36.0 36.0 3.78 2.88 4.6
275+84 RT CE AGG 10 20 52.0 52.0 5.46 4.16
283+41 LT PE CONC NO WORK
285+76 RT PE/MBTO HMA 10 20 49.0 49.0 5.15 3.92
286+55 LT PE CONC NO WORK
287+51 RT PE/MBTO HMA 10 15 46.0 46.0 4.83 3.68
288+00 LT PE CONC NO WORK
288+25 RT FE AGG 26 31.0 4.0
293+52 LT PE/MBTO HMA 10 21 49.0 49.0 5.15 3.92
295+00 LT PE/MBTO HMA 10 20 46.0 46.0 4.83 3.68
298+03 LT PE/MBTO HMA 10 19 43.0 43.0 4,52 3.44
299+03 RT FE AGG 24 31.0 4.0
300+20 LT PE/MBTO HMA 10 24 53.0 53.0 5.57 4.24
304448 LT PE/MBTO HMA 10 26 53.0 53.0 5.57 4,24
305+52 LT PE/MBTO HMA 10 26 53.0 53.0 5.57 4.24
306+25 RT FE AGG 27 34.0 34.0 3.57 2.12 4.4
307+90 LT PE/MBTO HMA 10 23 52.0 52.0 5.46 4.16
310+46 LT PE/MBTO HMA 10 22 50.0 50.0 5.25 4.00
311+78 LT PE/MBTO HMA 10 22 50.0 50.0 5.25 4.00
313+08 LT PE/MBTO HMA 10 22 5.0 5.0 0.53 0.40
315+89 RT PE/MBTO HMA 10 217 51.0 51.0 5.36 4.08
322+80 RT FE AGG 24 30.0 30.0 3.15 2.40 3.8
0+24 LT DERBY LINE RD HMA 30 55 350.0 350.0 36.75 0.70 30.56 28.00 2.3
0+44 RT DERBY LINE RD HMA 30 48 310.0 310.0 32.55 0.62 26.67 24.80 2.3
LT PEARSON DR HMA 30 95 425.0 425.0 44.63 0.85 52.78 34.00 2.3
RT PEARSON DR HMA 30 51.5 523.0 523.0 54.92 1.05 31.94 41.84 2.3
RT CE HMA 10 50 68.0 ©68.0 7.14 5.44
RT RESOURCE LANE HMA 30 29 193.0 193.0 20.27 0.39 16.11 15.44 2.3
RT CE HMA 10 66 84.0 84.0 8.82 6.72
39+17.5 LT HILL ST HMA 30 36 178.0 178.0 22,43 0.36 20.00 14.24
40+68 LT CE HMA NO WORK
41+14 LT CE HMA NO WORK
41+68 LT CE HMA NO WORK
42+24 LT CE HMA NO WORK
42+81 LT CE CONC NO WORK
43+45 LT CE CONC NO WORK
43+45 RT WATSON DR HMA 30 24 170.0 170.0 21.42 0.34 13.33 13.60
44+00 LT CE CONC NO WORK
45+36 LT CENTRAL AVE HMA 30 25 185.0 185.0 23.31 0.37 13.89 14.80
RURAL SUBTOTALS 533.0 4391.0 528.2 6.9 301.4 393.9 0.0 0.0 82.4 23.0
TOTAL 1241 8855 867 15 638 808 88 175 94 55
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