

PROPERTY MARKERS	
LOCATION	PROPERTY MARKERS
	(EACH)
ALIGNMENT 2001	
RT STA 5003+87.79	1
RT STA 5018+89.68	1
RT STA 5056+55.73	1
RT STA 5066+86.79	1
ALIGNMENT 0001	
LT STA 101+00.00	1
LT STA 115+00.00	1
LT STA 128+00.00	1
TOTAL =	7

ESTIMATED QUANTITIES		
ITEMS	UNIT	TOTAL
THE FOLLOWING ITEMS INCLUDE ESTIMATED QUANTITIES FOR DEACTIVATING FIELD TILES (SEE SPECIAL PROVISIONS)		
PLUG EXISTING DRAINS	EACH	50
FIELD TILE DEACTIVATION AND REMOVAL	FOOT	1,500
EXPLORATION TRENCH 52" DEPTH	FOOT	8,000
THE FOLLOWING ITEMS INCLUDE ESTIMATED QUANTITIES FOR HANDLING TEMPORARY EROSION CONTROL (SEE SPECIAL PROVISIONS)		
TEMPORARY EROSION CONTROL SEEDING	POUND	18,380
AGGREGATE (EROSION CONTROL)	TON	50

• LAGRANGE WETLAND BANK
 •• D6 WETLAND MITIGATION 3

FILE NAME = C:\Projects\4650305\contract 03\shshtch.dgn	USER NAME = leughlinr1	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES	F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
		DRAWN - KPG	REVISED -			•	••	BROWN	174	7	
		CHECKED - JCN	REVISED -			CONTRACT NO. 72968					
		DATE -	REVISED -			SCALE:	SHEET NO. OF SHEETS STA. TO STA.	FED. ROAD DIST. NO.	ILLINOIS FED. AID PROJECT		