

5013+00 Z100

50'-0"

5015+00

+25

EXISTING FOUNDATIONS  
TO BE REMOVED

5013+33  
40' RT

5013+35  
50' RT

5014+15  
50' RT

5014+37  
40.00' RT

16'-0"

PROPOSED CABLE GATE  
30'-0"

PR CABLE FENCE  
(STD 636001)

5013+35  
95' RT

100'-0"  
PARKING AREA

5014+35  
95' RT

35'-0"  
ENTRANCE

2'-0" TO FENCE LINE

4'-0" @ 4%

1:4 SLOPE DOWN TO EXISTING

1:4 SLOPE DOWN TO EXISTING

SEC. A-A

• LAGRANGE WETLAND BANK  
•• D6 WETLAND MITIGATION 3

FILE NAME = C:\Projects\d650305\contract 03\z100.dgn	USER NAME = laughlinr1	DESIGNED -	REVISED -	<b>STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION</b>	<b>PARKING AREA TYPICAL STA. 1514+25 - Z001</b>				F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.	
	PLOT SCALE = 100.0000' / IN.	DRAWN - KPG	REVISED -		SCALE:	SHEET NO.	OF SHEETS	STA.	TO STA.	•	••	BROWN	174	50
	PLOT DATE = Mar-20-2008 10:41:25AM	CHECKED - JCN	REVISED -									CONTRACT NO. 72968		
		DATE -	REVISED -							FED. ROAD DIST. NO.	ILLINOIS FED. AID PROJECT			