



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 2, 2008

SUBJECT: FAU Route 9128 (Old US 40)  
Section 38-1RS-3  
Madison County  
Contract No. 76A85  
Item No. 87, June 13, 2008 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised pages 38 – 43 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading 'Ted B. Walschleger P.E.'.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Mike Renner; Estimates

TBW:DB:jc

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT .....	1
MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM .....	1
HOT-MIX ASPHALT SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-I106 .....	4
DRIVEWAY PAVEMENT REMOVAL .....	7
CURB REMOVAL .....	7
GUTTER REMOVAL .....	7
COMBINATION CURB AND GUTTER REMOVAL .....	8
CLASS SI CONCRETE (OUTLET) .....	8
CONCRETE CURB, TYPE B (ABUTTING EXISTING PAVEMENT) .....	8
CONCRETE GUTTER, TYPE A .....	9
COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT) .....	9
OFFICE COPY MACHINE .....	9
TELEPHONE ANSWERING MACHINE .....	10
TRAFFIC CONTROL AND PROTECTION STANDARD 701501 .....	10
TRAFFIC CONTROL PLAN .....	11
DETECTOR LOOP REPLACEMENT .....	11
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS .....	12
STATUS OF UTILITIES TO BE ADJUSTED .....	12
AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE) .....	13
CEMENT (BDE) .....	14
COMPLETION DATE (VIA CALENDAR DAYS) (BDE) .....	17
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) .....	17
EQUIPMENT RENTAL RATES (BDE) .....	24
HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE) .....	25
HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) .....	27
HOT-MIX ASPHALT – TRANSPORTATION (BDE) .....	28
PAYMENTS TO SUBCONTRACTORS (BDE) .....	29
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) .....	30
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) .....	35
SEEDING (BDE) .....	36
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) .....	37
THERMOPLASTIC PAVEMENT MARKINGS (BDE) .....	44
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID) .....	45

Revised 06/02/2008

Deleted 06/02/2008

Deleted 06/02/2008

Deleted 06/02/2008

Deleted 06/02/2008

Deleted 06/02/2008

Deleted 06/02/2008