

CULVERT REPLACEMENT SCHEDULE

LOCATION STATION	PAVEMENT REMOVAL SQ YD	CLASS C PATCHES SQ YD	AGG SURFACE COURSE, TYPE A TON	PRECAST CONCRETE BOX CULVERT				BOX CULVERT END SECTIONS EACH	CONCRETE BOX CULVERTS CU YD	REINFORCEMENT BARS POUND	POROUS GRANULAR BACKFILL CUBIC YARDS
				4' x 2' (M273) FOOT	5' x 3' (M273) FOOT	5' x 4' (M273) FOOT	6' x 4' (M273) FOOT				
LOCATION 1 STA 53+50	27	27			36			2			30
LOCATION 2 STA 161+69	27	27			38			2			31
LOCATION 3 STA 165+85	32	32					38	2			38
STA 166+22 (DRIVEWAY)	61		42			64			13.6	1040	35
LOCATION 4 STA 234+45	24	24		34				2			22
LOCATION 5 STA 240+60	61	61			84				31.2	2100	48
TOTALS	232	171	42	34	158	64	38	8	44.8	3140	204

TREE REMOVAL SCHEDULE

LOCATION STATION	OFFSET FROM EOP	OFFSET DIRECTION	6 TO 15 INCHES	OVER 15 INCHES	REMARKS
	FEET	LT / RT	UNITS	UNITS	
63+27	18	LT	10	37	
64+43	18	LT		40	OAK
160+82	19	RT		25	CYPRESS
161+91	19	RT	12	16	
161+97	19	RT		18	
162+03	18	RT		21	
162+03	29	RT		26	
162+07	19	RT	11		
162+26	16	RT	13		
162+31	15	RT		19	
162+33	29	RT		16	
162+35	28	RT	10		
162+37	28	RT	7		
162+41	16	RT		20	
162+41	16	RT		20	
163+27	16	RT		25	
240+40	18	RT		33	SYCAMORE
240+63	18	RT	14		
240+64	18	RT	12		
241+24	19	RT	8		
241+25	19	RT		18	
951+40	16	RT		45	STUMP
952+64	16	RT		34	STUMP
TOTAL			97	413	

RIPRAP SCHEDULE

LOCATION STATION	OFFSET 1	OFFSET 2	AREA OF RIPRAP BED (FOR INFO ONLY)	STONE RIPRAP CLASS A4	FILTER FABRIC
	FOOT	FOOT	SQ FT	SQ YD	SQ YD
SALINE COUNTY					
161+00 RT	18	38	872	97	97
161+25 RT	18	32			
161+50 RT	18	30			
161+60 RT	18	30			
161+35 LT	18	34	1917	213	213
162+05 LT	18	42			
162+25 LT	18	52			
165+65 RT	18	35	786	87	87
165+77 RT	18	45			
165+77 RT	27	45			
165+88 RT	27	45			
165+88 RT	18	45			
166+00 RT	18	45			
TOTALS				397	397