
REVISION 
 

Contract MP004-12A 
 

Published May 27, 2008 
 
The Proposal was assembled with the wrong Schedule of Prices 

and the wrong Special Provisions. 
 

The revised proposal is  
 posted on the Internet as MP004-12Ar.pdf. 

 


