BID PROPOSAL INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals are potential bidding proposals. Each proposal contains all certifications and
affidavits, a proposal signature sheet and a proposal bid bond.

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly
completed pre-qualification forms to the Bureau of Construction no later than 4:30 p.m. prevailing time twenty-one days
prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors renewing
expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised ratings. To be
eligible to bid, existing pre-qualification ratings must be effective through the date of letting.

WHO CAN BID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s Central
Bureau of Construction.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed “Request for
Authorization to Bid/or Not For Bid Status” (BDE 124) and the ORIGINAL “Affidavit of Availability” (BC 57) to the proper
office no later than 4:30 p.m. prevailing time, three (3) days prior to the letting date.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?
When a prospective prime bidder submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124)
he/she must indicate at that time which items are being requested For Bidding purposes. Only those items
requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued an
Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction and the Chief
Procurement Officer that indicates which items have been approved For Bidding. If Authorization to Bid cannot be
approved, the Authorization to Bid or Not for Bid Report will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID
Firms that have not received an Authorization to Bid or Not For Bid Report within a reasonable time of complete and
correct original document submittal should contact the Department as to the status. Firms unsure as to authorization
status should call the Prequalification Section of the Bureau of Construction at the number listed at the end of these
instructions.

ADDENDA AND REVISIONS
It is the bidder’s responsibility to determine which, if any, addenda or revisions pertain to any project they may be
bidding. Failure to incorporate all relevant addenda or revisions may cause the bid to be declared unacceptable.

Each addendum or revision will be included with the Electronic Plans and Proposals. Addenda and revisions will also
be placed on the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription service emails are an added
courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda questions may be directed to the Contracts Office at (217)782-7806 or DOT.D&Econtracts@illlinois.gov

Technical questions about downloading these files may be directed to Tim Garman at (217)524-1642 or
Timothy.Garman@illinois.gov.




STANDARD GUIDELINES FOR SUBMITTING BIDS

¢ All pages should be single sided.

¢ Use the Cover Page that is provided in the Bid Proposal (posted on the IDOT Web Site) as the first page of your submitted
bid. It has the item number in large bold type in the upper left-hand corner and lines provided for your company name and
address in the upper right-hand corner.

¢ Do not use report covers, presentation folders or special bindings and do not staple multiple times on left side like a book.
Use only 1 staple in the upper left hand corner. Make suer all elements of your bid are stapled together including the bid
bond or guaranty check (if required).

¢ Do not include any certificates of eligibility, your authorization to bid, Addendum Letters or affidavit of availability.

¢ Do not include the Subcontractor Documentation with your bid (pages i —iii and pages a — g). This documentation is required
only if you are awarded the project.

e Use the envelope cover sheet (provided with the proposal) as the cover for the proposal envelope.

¢ Do not rely on overnight services to deliver your proposal prior to 10 AM on letting day. It will not be read if it is delivered
after 10 AM.

¢ Do not submit your Substance Abuse Prevention Program (SAPP) with your bid. If you are awarded the contract this form is
to be submitted to the district engineer at the pre-construction conference.

BID SUBMITTAL CHECKLIST

[] Cover page (the sheet that has the item number on it) — This should be the first page of your bid proposal, followed by your
bid (the Schedule of Prices/Pay Items). If you are using special software or CBID to generate your schedule of prices, do not
include the blank pages of the schedule of prices that came with the proposal package.

[] Page 4 (Item 9) — Check “YES” if you will use a subcontractor(s) with an annual value over $50,000. Include the
subcontractor(s) name, address, general type of work to be performed and the dollar amount. If you will use subcontractor(s)
but are uncertain who or the dollar amount; check “YES” but leave the lines blank.

[] After page 4 — Insert the following documents: The lllinois Office Affidavit (Not applicable to federally funded projects)
followed by Cost Adjustments for Steel, Bituminous and Fuel (if applicable) and the Contractor Letter of Assent (if applicable).
The general rule should be, if you don’t know where it goes, put it after page 4.

[] Page 10 (Paragraph J) — Check “YES” or “NO” whether your company has any business in Iran.

] Page 10 (Paragraph K) — (Not applicable to federally funded projects) List the name of the apprenticeship and training
program sponsor holding the certificate of registration from the US Department of Labor. If no applicable program exists, please
indicate the work/job category Your bid will not be read if this is not completed. Do not include certificates with your bid.
Keep the certificates in your office in case they are requested by IDOT.

[] Page 11 (Paragraph L) — A copy of your State Board of Elections certificate of registration is no longer required with your
bid.

[] Page 11 (Paragraph M) — Indicate if your company has hired a lobbyist in connection with the job for which you are
submitting the bid proposal.

[] Page 12 (Paragraph C) — This is a work sheet to determine if a completed Form A is required. It is not part of the form and
you do not need to make copies for each completed Form A.

[ ] Pages 14-17 (Form A) — One Form A (4 pages) is required for each applicable person in your company. Copies of the forms
can be used and only need to be changed when the information changes. The certification signature and date must be original
for each letting. Do not staple the forms together. If you answered “NO” to all of the questions in Paragraph C (page 12),
complete the first section (page 14) with your company information and then sign and date the Not Applicable statement on
page 17.

[ ] Page 18 (Form B) - If you check “YES” to having other current or pending contracts it is acceptable to use the phrase, “See
Affidavit of Availability on file”. Ownership Certification (at the bottom of the page) - Check N/A if the Form A(s) you submitted
accounts for 100 percent of the company ownership. Check YES if any percentage of ownership falls outside of the parameters
that require reporting on the Form A. Checking NO indicates that the Form A(s) you submitted is not correct and you will be
required to submit a revised Form A.

[] Page 20 (Workforce Projection) — Be sure to include the Duration of the Project. It is acceptable to use the phrase “Per
Contract Specifications”.



] Proposal Bid Bond — (Insert after the proposal signature page) Submit your proposal Proposal Bid Bond (if applicable)
using the current Proposal Bid Bond form provided in the proposal package. The Power of Attorney page should be stapled to
the Proposal Bid Bond. If you are using an electronic bond, include your bid bond number on the Proposal Bid Bond and attach
the Proof of Insurance printed from the Surety’s Web Site.

[] Disadvantaged Business Utilization Plan and/or Good Faith Effort — The last items in your bid should be the DBE
Utilization Plan (SBE 2026), followed by the DBE Participation Statement (SBE 2025) and supporting paperwork. If you have
documentation of a Good Faith Effort, it is to follow the SBE Forms.

The Bid Letting is now available in streaming Audio/Video from the IDOT Web Site. A link to the stream will be placed on
the main page of the current letting on the day of the Letting. The stream will not begin until 10 AM. The actual reading of the
bids does not begin until approximately 10:30 AM.

Following the Letting, the As-Read Tabulation of Bids will be posted by the end of the day. You will find the link on the main
Web page for the current letting.

QUESTIONS: pre-letting up to execution of the contract

Contractor pre-qQUAalifiCation .........c..oeeeciiee i e e e e e enaeeas 217-782-3413
Small Business, Disadvantaged Business Enterprise (DBE) ........c.ccccovriiriieniienee e, 217-785-4611
Contracts, Bids, Letting process or Internet downloads ...........ccceevecieeeieciieeeeiee e 217-782-7806
] (g P= N =TS o | S 217-785-3483
AABIONAULICS ...ttt ettt e e et e e e e e e e e e e e e e e e e e e e e e e e e eanneas 217-785-8515
IDNR (Land Reclamation, Water Resources, Natural Resources).......cccceeoeereiieeenicenennee 217-782-6302

QUESTIONS: following contract execution

Subcontractor documentation, PAYMENLS ........cccuiieieiiiee e ee e e e e e enaeeas 217-782-3413
=T o =T I [T U =g o] R SSRSR 217-785-0275
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Proposal Submitted By

Name
Address

City

Letting June 13, 2014

NOTICE TO PROSPECTIVE BIDDERS

those companies that request and receive written
AUTHORIZATION TO BID from IDOT’s Central Bureau

of Construction.

This proposal can be used for bidding purposes by only

BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL

Notice to Bidders,
Specifications,
Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, lllinois 62764

Contract No. 60P51

WILL County

Section 99-IAC-2

Route FAU 4301

Project ACM-4301(001)
District 1 Construction Funds

PLEASE MARK THE APPROPRIATE BOX BELOW:

[1 A Bid Bond is included.

[] A _Cashier's Check or a Certified Check is included

] An Annual Bid Bond is included or is on file with IDOT.

Prepared by

Checked by

(Printed by authority of the State of lllinois)



Page intentionally left blank
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llinois Department
of Transportation

PROPOSAL

TO THE DEPARTMENT OF TRANSPORTATION

1. Proposal of

Taxpayer Identification Number (Mandatory)

For the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 60P51

WILL County

Section 99-IAC-2

Project ACM-4301(001)

Route FAU 4301

District 1 Construction Funds

Reconstruction and widening along 0.62 mile of I-55 at the Arsenal Road Interchange Northbound
Frontage Road located in unincorporated Will County.

2. The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the
Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents will govern performance and payments.

BD 353A (Rev. 8/2012)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned bidder further declares that he/she has
carefully examined the proposal, plans, specifications, addenda form of contract and contract bond, and special provisions, and
that he/she has inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local
conditions affecting the contract and the detailed requirements of construction, and understands that in making this bid proposal
he/she waives all right to plead any misunderstanding regarding the same.

4. EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned bidder further agrees to execute a contract for this
work and present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The
undersigned further agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has
been mailed to him/her contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal
sum of the full amount of the contract, or as specified in the special provisions, guaranteeing the faithful performance of the work in
accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier's check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000....ccceieeeeeennes $150 $2,000,000 to $3,000,000.................. $100,000
$5,000 to $10,000......cccuueeenn.... $300 $3,000,000 to $5,000,000.................. $150,000
$10,000 to $50,000......c.uc....... $1,000 $5,000,000 to $7,500,000.................. $250,000
$50,000 to $100,000.................. $3,000 $7,500,000 to $10,000,000.................. $400,000
$100,000 to $150,000.................. $5,000 $10,000,000 to $15,000,000.................. $500,000
$150,000 to $250,000.........c........ $7,500 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000................ $12,500 $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000................ $25,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000................ $50,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000................ $75,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying bid proposals will be made payable to the Treasurer, State of lllinois.

If a combination bid is submitted, the proposal guaranties which accompany the individual bid proposals making up the combination will be considered
as also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned will fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty will become the
property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond will become void or the proposal guaranty check will be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual bid proposal. If the guaranty check is placed in another bid
proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: ltem

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.

-3-
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6. COMBINATION BIDS. The undersigned bidder further agrees that if awarded the contract for the sections contained in the
following combination, he/she will perform the work in accordance with the requirements of each individual contract comprising
the combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices will govern. Payment to the contractor awarded the contract
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as
provided elsewhere in the contract.

8. AUTHORITY TO DO BUSINESS IN ILLINOIS. Section 20-43 of the lllinois Procurement Code (the Code) (30 ILCS
500/20-43) provides that a person (other than an individual acting as a sole proprietor) must be a legal entity authorized to
do business in the State of lllinois prior to submitting the bid.

9. EXECUTION OF CONTRACT: The Department of Transportation will, in accordance with the rules governing
Department procurements, execute the contract and shall be the sole entity having the authority to accept performance
and make payments under the contract. Execution of the contract by the Chief Procurement Officer (CPO) or the State
Purchasing Officer (SPO) is for approval of the procurement process and execution of the contract by the Department.
Neither the CPO nor the SPO shall be responsible for administration of the contract or determinations respecting
performance or payment there under except as otherwise permitted in the Code.

10. The services of a subcontractor will be used.

Check box  Yes [
Checkbox No []

For known subcontractors with subcontracts with an annual value of more than $50,000, the contract shall include
their name, address, general type of work to be performed, and the dollar allocation for each subcontractor.
(30 ILCS 500/20-120)

4-



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 1
5/7/2014

e
State Job # - C-91-568-11
Project Number Route
County Name - WILL- - ACM-4301/001/ FAU 4301
Code - 197 - -
District - 1--
Section Number - 99-1AC-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

X0326020| UTILTY PROTECTION PAD SQ YD 142.000

X2130010| EXPLOR TRENCH SPL FOOT 16.000

X4022000| TEMP ACCESS- COM ENT EACH 4.000

X4060110| BIT MATLS PR CT POUND 11,765.000

X6700410| ENGR FLD OFF A SPL CAL MO 4.000

X6700600| ENGR FIELD LAB SPL CAL MO 4.000

X7010216| TRAF CONT & PROT SPL L SUM 1.000

X7030025| WET REF TEM TP T3 L&S SQFT 546.000

X7030030| WET REF TEM TAPE T3 4 FOOT 35,964.000

X7030040| WET REF TEM TAPE T3 6 FOOT 1,414.000

X7030050| WET REF TEM TPE T3 12 FOOT 937.000

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0030850| TEMP INFO SIGNING SQFT 152.000

20062456 TEMP PAVEMENT SQ YD 277.000

Z0073345| SLEEPER SLAB FOOT 124.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 2

SCHEDULE OF PRICES 5/712014
e
State Job # - C-91-568-11
Project Number Route
County Name - WILL- - ACM-4301/001/ FAU 4301
Code - 197 - -
District - 1--
Section Number -  99-IAC-2
Iltem Unit of
Number Pay Item Description Measure Quantity X Unit Price = Total Price
Z0076600| TRAINEES HOUR 500.000 0.800 400.000
Z0076604| TRAINEES TPG HOUR 500.000 15.000 7,500.000
20100110\ TREE REMOV 6-15 UNIT 43.000
20100210, TREE REMOV OVER 15 UNIT 89.000
20200100 EARTH EXCAVATION CU YD 9,745.000
20200200 ROCK EXCAVATION CU YD 495.000
20201200 REM & DISP UNS MATL CU YD 2,865.000
20800150 TRENCH BACKFILL CU YD 22.000
21101505| TOPSOIL EXC & PLAC CU YD 3,785.000
25000210| SEEDING CL 2A ACRE 3.250
25000400 NITROGEN FERT NUTR POUND 329.000
25000500 PHOSPHORUS FERT NUTR POUND 329.000
25000600 POTASSIUM FERT NUTR POUND 329.000
25000750, MOWING ACRE 3.000
25100135/ MULCH METHOD 4 ACRE 3.250




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 3
5/7/2014

NUMBER -
State Job #- C-91-568-11
Project Number Route
County Name - WILL- - ACM-4301/001/ FAU 4301
Code - 197 - -
District - 1--
Section Number - 99-1AC-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

25100630 EROSION CONTR BLANKET SQ YD 17,693.000

28000200| EARTH EXC - EROS CONT CU YD 340.000

28000250 TEMP EROS CONTR SEED POUND 5,402.000

28000305 TEMP DITCH CHECKS FOOT 190.000

28000400 PERIMETER EROS BAR FOOT 2,880.000

28000500| INLET & PIPE PROTECT EACH 11.000

28000510| INLET FILTERS EACH 14.000

28001000 AGGREGATE - EROS CONT TON 57.000

28100105 STONE RIPRAP CL A3 SQ YD 35.000

28100107| STONE RIPRAP CL A4 SQ YD 52.000

30300001| AGG SUBGRADE IMPROVE CU YD 44.000

30300104| AGG SUBGRADE IMPR 4 SQ YD 417.000

30300112| AGG SUBGRADE IMPR 12 SQ YD 7,661.000

31101100| SUB GRAN MAT B CU YD 324.000

31200502| STAB SUBBASE HMA 4.5 SQ YD 5,229.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 4
5/7/2014

NUMBER -
State Job #- C-91-568-11
Project Number Route
County Name - WILL- - ACM-4301/001/ FAU 4301
Code - 197 - -
District - 1--
Section Number - 99-1AC-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

40600895/ CONSTRUC TEST STRIP EACH 1.000

42000501| PCC PVT 10 JOINTED SQ YD 3,873.000

42300600| PCC DRIVEWAY PAVT 10 SQ YD 1,209.000

44000100 PAVEMENT REM SQ YD 1,584.000

44000189| HMA SURF REM 10 SQ YD 114.000

44000200 DRIVE PAVEMENT REM SQ YD 2,306.000

48203037| HMA SHOULDERS 10 SQ YD 121.000

48300500( PCC SHOULDERS 10 SQ YD 2,901.000

50105220| PIPE CULVERT REMOV FOOT 379.000

54001001| BOX CUL END SEC C1 EACH 2.000

54001002 BOX CUL END SEC C2 EACH 2.000

54001003| BOX CUL END SEC C3 EACH 2.000

54010302| PCBC 3X2 FOOT 80.000

54010402| PCBC 4X2 FOOT 152.000

60100060 CONC HDWL FOR P DRAIN EACH 13.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 5
5/7/2014

e
State Job # - C-91-568-11
Project Number Route
County Name - WILL- - ACM-4301/001/ FAU 4301
Code - 197 - -
District - 1--
Section Number -  99-IAC-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

60107700| PIPE UNDERDRAINS 6 FOOT 3,110.000

60108200| PIPE UNDERDRAIN 6 SP FOOT 292.000

60603800 COMB CC&G TB6.12 FOOT 60.000

60618730 CONC MED TM2.06 SQFT 120.000

60618740 CONC MED TM2.12 SQFT 576.000

66900200| NON SPL WASTE DISPOSL CU YD 500.000

66900450| SPL WASTE PLNS/REPORT L SUM 1.000

66900530| SOIL DISPOSAL ANALY EACH 2.000

67100100| MOBILIZATION L SUM 1.000

70103815| TR CONT SURVEILLANCE CAL DA 27.000

70106800 CHANGEABLE MESSAGE SN CAL MO 8.000

70300100{ SHORT TERM PAVT MKING FOOT 1,804.000

70301000 WORK ZONE PAVT MK REM SQFT 14,780.000

70400100 TEMP CONC BARRIER FOOT 962.500

70400200{ REL TEMP CONC BARRIER FOOT 102.000




ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

Page 6
5/7/2014

e
State Job # - C-91-568-11
Project Number Route
County Name - WILL- - ACM-4301/001/ FAU 4301
Code - 197 - -
District - 1--
Section Number - 99-1AC-2
Item Unit of
Number Pay Item Description Measure Quantity X Unit Price Total Price

70600250| IMP ATTN TEMP NRD TL3 EACH 5.000

70600350| IMP ATTN REL NRD TL3 EACH 2.000

72400100 REMOV SIN PAN ASSY TA EACH 1.000

73700200 REM CONC FDN-GR MT EACH 2.000

78008200| POLYUREA PM T1 LTR-SY SQFT 416.000

78008210 POLYUREA PMT1LN 4 FOOT 21,818.000

78008230 POLYUREAPMTLILN 6 FOOT 1,245.000

78008250, POLYUREA PM T1LN 12 FOOT 901.000

78008270 POLYUREA PM T1LN 24 FOOT 90.000

78100100 RAISED REFL PAVT MKR EACH 387.000

78100300 REPLACEMENT REFLECTOR EACH 146.000

78200530, BAR WALL MKR TYPE C EACH 82.000

78300100 PAVT MARKING REMOVAL SQFT 6,536.000

78300200| RAISED REF PVT MK REM EACH 1.000




CONTRACT NUMBER 60P51

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

. GENERAL

A. Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public
moneys in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of
State government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. Except as otherwise
required in_subsection lll, paragraphs J-M, by execution of the Proposal Signature Sheet, the bidder indicates that each of the mandated
assurances have been read and understood, that each certification is made and understood, and that each disclosure requirement has been
understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for the CPO to void the contract, and may result in the suspension or debarment of the bidder or subcontractor. If a
false certification is made by a subcontractor the contractor’s submitted bid and the executed contract may not be declared void unless the
contractor refuses to terminate the subcontract upon the State’s request after a finding that the subcontractor’s certification was false.

[ 1 acknowledge, understand and accept these terms and conditions.
Il. ASSURANCES

The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder.

A. Conflicts of Interest
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of lllinois, or who is an officer or employee of the Capital Development Board or the lllinois State Toll
Highway Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in
any contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by
the payment of funds appropriated by the General Assembly of the State of lllinois or in any contract of the Capital Development Board or the
lllinois State Toll Highway Authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.



RETURN WITH BID

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the
provisions of Section 50-20 of the Code. Information concerning the exemption process is available from the Department upon request.

B. Negotiations
Section 50-15. Negotiations.
It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government to
participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

C. Inducements
Section 50-25. Inducement.
Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid for a State contract or as
recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money or other valuable thing for
not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or other valuable thing is
guilty of a Class 4 felony.
The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

D. Revolving Door Prohibition

Section 50-30. Revolving door prohibition.

CPOs, SPOs, procurement compliance monitors, their designees whose principal duties are directly related to State procurement, and
executive officers confirmed by the Senate are expressly prohibited for a period of 2 years after terminating an affected position from engaging
in any procurement activity relating to the State agency most recently employing them in an affected position for a period of at least 6 months.
The prohibition includes, but is not limited to: lobbying the procurement process; specifying; bidding; proposing bid, proposal, or contract
documents; on their own behalf or on behalf of any firm, partnership, association, or corporation. This Section applies only to persons who
terminate an affected position on or after January 15, 1999.

The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Reporting Anticompetitive Practices

Section 50-40. Reporting anticompetitive practices.

When, for any reason, any vendor, bidder, contractor, CPO, SPO, designee, elected official, or State employee suspects collusion or other
anticompetitive practice among any bidders, offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be
transmitted to the Attorney General and the CPO.

The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

F. Confidentiality
Section 50-45. Confidentiality.
Any CPO, SPO, designee, or executive officer who willfully uses or allows the use of specifications, competitive bid documents, proprietary
competitive information, proposals, contracts, or selection information to compromise the fairness or integrity of the procurement, bidding, or
contract process shall be subject to immediate dismissal, regardless of the Personnel code, any contract, or any collective bargaining
agreement, and may in addition be subject to criminal prosecution.

The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may
involve the contract for which the bid is submitted.
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G. Insider Information
Section 50-50. Insider information.

It is unlawful for any current or former elected or appointed State official or State employee to knowingly use confidential information available
only by virtue of that office or employment for actual or anticipated gain for themselves or another person.

The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

[ 1 acknowledge, understand and accept these terms and conditions for the above assurances.
lll. CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every
subcontractor with a multi-year subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the
responsible CPO whether it continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or
subcontractor is not able to truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of
the circumstances leading to the change in certification status. A contractor or subcontractor that makes a false statement material to any given
certification required under Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the
Whistleblower Reward and Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract which the
subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or performed by
a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of Section 5-4 of the
Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons

Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no
person held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement
with the business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred
from being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if
any of the certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract or
subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt
Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a subcontract, if it, or any
affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the State of lllinois in accordance with the
provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively, further acknowledges that the CPO may declare
the related contract void if this certification is false or if the bidder, contractor, or subcontractor, or any affiliate, is determined to be delinquent
in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or
other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or
Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years from the date of conviction.
Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall contain a
certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO shall declare the related contract void if any of the
certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the bidding on or
entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to the Code by a person or
business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of the Environmental
Protection Act for a period of five years from the date of the order. The bidder or contractor or subcontractor, respectively, acknowledges that
the CPO may declare the contract void if this certification is false.

F. Educational Loan
Section 3 of the Educational Loan Default Act provides no State agency shall contract with an individual for goods or services if that individual
is in default, as defined in Section 2 of this Act, on an educational loan. Any contract used by any State agency shall include a statement
certifying that the individual is not in default on an educational loan as provided in this Section.

The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

G. Bid-Rigqing/Bid Rotating

Section 33E-11 of the Criminal Code of 2012 provides:

(a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain a
certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article.

(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.
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A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 33E-4.

H. International Anti-Boycott

Section 5 of the International Anti-Boycott Certification Act provides every contract entered into by the State of lllinois for the manufacture,
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of work, labor, or services, in an amount exceeding the
threshold for small purchases according to the purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a
material condition of the contract, by which the contractor agrees that neither the contractor nor any substantially-owned affiliated company is
participating or shall participate in an international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the
regulations of the U.S. Department of Commerce promulgated under that Act.

The bidder makes the certification set forth in Section 5 of the Act.

I. Druqg Free Workplace

The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor is a
corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace in compliance with the provisions of the
Act.

J. Disclosure of Business Operations in Iran

Section 50-36 of the Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract shall include a
disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries,
within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or provision of
supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least
$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid or awarding the contract. The name of each Company disclosed as doing business or having done
business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___/ Company has no business operations in Iran to disclose.

/___/ Company has business operations in Iran as disclosed the attached document.
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K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the Code, the bidder certifies that it is a participant, either as an individual
or as part of a group program, in the approved apprenticeship and training programs applicable to each type of work or craft that the
bidder will perform with its own forces. The bidder further certifies for work that will be performed by subcontract that each of its
subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, applicable apprenticeship
and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, begin participation in an
approved apprenticeship and training program applicable to the work of the subcontract. The Department, at any time before or after
award, may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of
Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable apprenticeship and training
programs are those that have been approved and registered with the United States Department of Labor. The bidder shall list in the
space below, the official name of the program sponsor holding the Certificate of Registration for all of the types of work or crafts in
which the bidder is a participant and that will be performed with the bidder’'s forces. Types of work or craft work that will be
subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category that
does not have an applicable apprenticeship or training program. The bidder is responsible for making a complete report and
shall make certain that each type of work or craft job category that will be utilized on the project as reported on the
Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for and listed.

NA-FEDERAL

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.
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L. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the Code regulate political contributions from business entities and any affiliated entities or affiliated persons
bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or affiliated person of the
business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are prohibited from making any
contributions to any political committees established to promote the candidacy of the officeholder responsible for the awarding of the contracts
or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder or a period 2 years after the
termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons whose state contracts in the
current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on state contracts exceed
$50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political contributions to any
political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract during the period
beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award or selection if the
entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in accordance with
procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the Code, and that it makes the following certification:

The undersigned bidder certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. If the business entity is required to
register, the CPO shall verify that it is in compliance on the date the bid or proposal is due. The CPO shall not accept a bid or
proposal if the business entity is hot in compliance with the registration requirements.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Code. This provision does not apply to Federal-aid contracts.

M. Lobbyist Disclosure

Section 50-38 of the Code requires that any bidder or offeror on a State contract that hires a person required to register under the Lobbyist
Registration Act to assist in obtaining a contract shall:

(i) Disclose all costs, fees, compensation, reimbursements, and other remunerations paid or to be paid to the lobbyist related to the

contract,

(ii) Not bill or otherwise cause the State of lllinois to pay for any of the lobbyist's costs, fees, compensation, reimbursements, or
other remuneration, and

(iii) Sign a verification certifying that none of the lobbyist’s costs, fees, compensation, reimbursements, or other remuneration were

billed to the State.

This information, along with all supporting documents, shall be filed with the agency awarding the contract and with the Secretary of State.
The CPO shall post this information, together with the contract award notice, in the online Procurement Bulletin.

Pursuant to Subsection (c) of this Section, no person or entity shall retain a person or entity to attempt to influence the outcome of a
procurement decision made under the Code for compensation contingent in whole or in part upon the decision or procurement. Any person
who violates this subsection is guilty of a business offense and shall be fined not more than $10,000.

Bidder acknowledges that it is required to disclose the hiring of any person required to register pursuant to the lllinois Lobbyist Registration Act
(25 ILCS 170) in connection with this contract.

[ Bidder has not hired any person required to register pursuant to the lllinois Lobbyist Registration Act in connection with this
contract.

Or

[J Bidder has hired the following persons required to register pursuant to the lllinois Lobbyist Registration Act in connection with the
contract:

Name and address of person:
All costs, fees, compensation, reimbursements and other remuneration paid to said person:

[J I acknowledge, understand and accept these terms and conditions for the above certifications.

11-
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The bidder further certifies that the Department has received the disclosure forms for each bid.

The CPO may void the bid, or contract, respectively, if it is later determined that the bidder or subcontractor rendered a false or erroneous
disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the contract
and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all bids of more than $25,000 shall be accompanied by disclosure of the financial interests of the bidder.
This disclosed information for the successful bidder, will be maintained as public information subject to release by request pursuant to the Freedom
of Information Act, filed with the Procurement Policy Board, and shall be incorporated as a material term of the contract. Furthermore, pursuant to
Section 5-5, the Procurement Policy Board may review a proposal, bid, or contract and issue a recommendation to void a contract or reject a
proposal or bid based on any violation of the Code or the existence of a conflict of interest as provided in subsections (b) and (d) of Section 50-35.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on Form A must be signed and dated by a person that is
authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES __ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the bidding entity’s or parent entity’s
distributive income? YES ___ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT of Form A must be signed and dated by a person
that is authorized to execute contracts for your company.
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each bid submitted by the bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form
A does not allow the bidder to ignore Form B. Form B must be completed, checked, and dated or the bidder may be considered nonresponsive
and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.
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ILLINOIS DEPARTMENT Form A

Financial Information &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). Vendors
desiring to enter into a contract with the State of lllinois must disclose the financial information and potential conflict of
interest information as specified in this Disclosure Form. This information shall become part of the publicly available
contract file. This Form A must be completed for bids in excess of $25,000, and for all open-ended contracts. A publicly
traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of the requirements set
forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 60% of
the annual salary of the Governor. (Make copies of this form as necessary and attach a separate Disclosure
Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages and
describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Areyou currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor provide the name the State
agency for which you are employed and your annual salary.

-14-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor? Yes ___ No __

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income
of your firm, partnership, association or corporation, or (ii) an amount in excess of two times the
salary of the Governor? Yes__ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment for services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the
annual salary of the Governor, provide the name of the spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess 100% of the
annual salary of the Governor? Yes __No__

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor, are you
and your spouse or any minor children entitled to receive (i) more than 15% in the
aggregate of the total distributable income from your firm, partnership, association or corporation, or
(ii) an amount in excess of two times the salary of the Governor?

Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United State of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statues
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes_ No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No

3. Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly supplemented
for accuracy throughout the process and throughout the term of the contract. If no person is identified, enter “None”

on the line below:

Name and address of person(s):

-16-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose whether
any of the following has occurred within the previous 10 years: debarment from contracting with any governmental
entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative findings; and
criminal felony convictions. This disclosure is a continuing obligation and must be promptly supplemented for
accuracy throughout the procurement process and term of the contract. If no person is identified, enter “None” on the
line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, | certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: [ ]

Signature of Individual or Authorized Representative Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[l

Signature of Authorized Representative Date

The bidder has a continuing obligation to supplement these disclosures under Sec. 50-35 of the Code.
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ILLINOIS DEPARTMENT Othenggl?trlzlcts &
OF TRANSPORTATION Financial Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
This information shall become part of the publicly available contract file. This Form B must be completed for bids
in excess of $25,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes__ _No__

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total
100% of ownership.

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding
entity’s or parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the lllinois Department of Transportation:

(@)

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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PART I. IDENTIFICATION
Dept. Human Rights #

RETURN WITH BID

Name of Bidder:

Contract No. 60P51
WILL County

Section 99-1AC-2

Project ACM-4301(001)

Route FAU 4301
District 1 Construction Funds

Duration of Project:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in

which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce

projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:
TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES

TRAINEES

CURRENT EMPLOYEES
TO BE ASSIGNED
TO CONTRACT

JOB TOTAL
CATEGORIES EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

APPREN-
TICES

ON THE JOB
TRAINEES

TOTAL MINORITY

EMPLOYEES EMPLOYEES

M F M F

M F

M F

M F

M F

M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for C

ontract

EMPLOYEES TOTAL
IN EMPLOYEES BLACK

HISPANIC

*OTHER
MINOR.

TRAINING M F M F

M F

M F

APPRENTICES

ON THE JOB
TRAINEES

*Other minorities are defined as Asians (A) or Native Americans (N).

Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2
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RETURN WITH BID Contract No. 60P51

WILL County

Section 99-I1AC-2

Project ACM-4301(001)

Route FAU 4301

District 1 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee

Company Telephone Number

utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block needs
to be completed only if revisions are required.

Signature: [] Title: Date:
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.
Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Table B - Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees

currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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ADDITIONAL FEDERAL REQUIREMENTS

In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all
bidders make the following certifications.

A.

By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either
directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
action, in restraint of free competitive bidding in connection with the submitted bid. This statement
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the
United States.

CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY:

1. Have you participated in any previous contracts or subcontracts subject to the equal
opportunity clause. YES NO
2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of

OFCC, any Federal agency, or the former President’s Committee on Equal Employment
Opportunity, all reports due under the applicable filing requirements of those organizations?
YES NO

-20.



RETURN WITH BID Contract No. 60P51
WILL County
Section 99-I1AC-2
Project ACM-4301(001)
Route FAU 4301
District 1 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
(IF A CORPORATION)
Typed or printed name and title of Authorized Representative
Attest
Signature
(IF A JOINT VENTURE, USE THIS SECTION
FOR THE MANAGING PARTY AND THE Business Address
SECOND PARTY SHOULD SIGN BELOW)
Corporate Name
By
(IF A JOINT VENTURE) Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
Attest

Signature

Business Address

If more than two parties are in the joint venture, please attach an additional signature sheet.

_23.
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llinois Department
of Transportation

Division of Highways
Annual Proposal Bid Bond

This Annual Proposal Bid Bond shall become effective at 12:01 AM (CDST) on and shall be valid until 11:59 PM (CDST).

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid
price, or for the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids,
whichever is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves,
our heirs, executors, administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL may submit bid proposal(s) to
the STATE OF ILLINOIS, acting through the Department of Transportation, for various improvements published in the
Transportation Bulletin during the effective term indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal(s) of the PRINCIPAL; and if the PRINCIPAL shall, within
the time and as specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter
into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for
the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to
enter into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the
penalty hereof between the amount specified in the bid proposal and such larger amount for which the Department may contract
with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, otherwise, it shall
remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the
preceding paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If
Surety does not make full payment within such period of time, the Department may bring an action to collect the amount owed.
Surety is liable to the Department for all its expenses, including attorney’s fees, incurred in any litigation in which it prevails either in
whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has
caused this instrument to be signed by its officer
day of A.D.,

In TESTIMONY WHEREOF, the said SURETY has caused this
instrument to be signed by its officer
day of A.D.,

(Company Name)

By

(Signature and Title)
Notary for PRINCIPAL

STATE OF
COUNTY OF
Signed and attested before me on (date)
by
(Name of Notary Public)
(Seal)

(Signature of Notary Public)

(Date Commission Expires)

Page 1 of 2

(Company Name)

By

(Signature of Attorney-in-Fact)
Notary for SURETY

STATE OF

COUNTY OF

Signed and attested before me on (date)

by

(Name of Notary Public)

(Seal)

(Signature of Notary Public)

(Date Commission Expires)

BDE 356A (Rev. 1/21/14)



In lieu of completing the above section of the Annual Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By
signing the proposal(s) the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety
are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

This bond may be terminated, at Surety’s request, upon giving not less than thirty (30) days prior written notice of the
cancellation/termination of the bond. Said written notice shall be issued to the lllinois Department of Transportation, Chief Contracts
Official, 2300 South Dirksen Parkway, Springfield, lllinois, 62764, and shall be served in person, by receipted courier delivery or
certified or registered mail, return receipt requested. Said notice period shall commence on the first calendar day following the
Department’s receipt of written cancellation/termination notice. Surety shall remain firmly bound to all obligations herein for
proposals submitted prior to the cancellation/termination. Surety shall be released and discharged from any obligation(s) for
proposals submitted for any letting or date after the effective date of cancellation/termination.

Page 2 of 2 BDE 356A (Rev. 1/21/14)
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llinois Department Division of Highways
of Transportation Proposal Bid Bond

ltem No.

Letting Date

KNOW ALL PERSONS BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, and held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for
the amount specified in the bid proposal under “Proposal Guaranty” in effect on the date of the Invitation for Bids, whichever is the lesser sum, well
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors
and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting
Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as
specified in the bidding and contract documents; and if, after award by the Department, the PRINCIPAL shall enter into a contract in accordance
with the terms of the bidding and contract documents including evidence of the required insurance coverages and providing such bond as specified
with good and sufficient surety for the faithful performance of such contract and for the prompt payment of labor and material furnished in the
prosecution thereof; or if, in the event of the failure of the PRINCIPAL to enter into such contract and to give the specified bond, the PRINCIPAL
pays to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void,
otherwise, it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph,
then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full payment
within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its expenses,
including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL has In TESTIMONY WHEREOF, the said SURETY has caused this
caused this instrument to be signed by its officer instrument to be signed by its officer
day of A.D., . day of A.D.,
(Company Name) (Company Name)
By By
(Signature and Title) (Signature of Attorney-in-Fact)
Notary for PRINCIPAL Notary for SURETY
STATE OF STATE OF
COUNTY OF COUNTY OF
Signed and attested before me on (date) Signed and attested before me on (date)
by by
(Name of Notary Public) (Name of Notary Public)
(Seal) (Seal)
(Signature of Notary Public) (Signature of Notary Public)
(Date Commission Expires) (Date Commission Expires)

In lieu of completing the above section of the Proposal Bid Bond form, the Principal may file an Electronic Bid Bond. By signing the
proposal the Principal is ensuring the identified electronic bid bond has been executed and the Principal and Surety are firmly
bound unto the State of lllinois under the conditions of the bid bond as shown above.

Electronic Bid Bond ID # Company/Bidder Name Signature and Title

BDE 356B (Rev. 1/21/14)



llinois Department
of Transportation DBE Utilization Plan

(1) Policy

It is public policy that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision shall have the maximum
opportunity to participate in the performance of contracts financed in whole or in part with Federal or State funds. Consequently the
requirements of 49 CFR Part 26 apply to this contract.

(2) Obligation

The contractor agrees to ensure that disadvantaged businesses as defined in 49 CFR Part 26 and the Special Provision have the maximum
opportunity to participate in the performance of contracts or subcontracts financed in whole or in part with Federal or State funds. The
contractor shall take all necessary and reasonable steps in accordance with 49 CFR Part 26 and the Special Provision to ensure that said
businesses have the maximum opportunity to compete for and perform under this contract. The contractor shall not discriminate on the
basis of race, color, national origin or sex in the award and performance of contracts.

(3) Project and Bid Identification

Complete the following information concerning the project and bid:

Route Total Bid
Section Contract DBE Goal
(Percent) (Dollar Amount)
Project
County

Letting Date

Contract No.

Letting ltem No.

(4) Assurance

I, acting in my capacity as an officer of the undersigned bidder (or bidders if a joint venture), hereby assure the Department that on this
project my company : (check one)

|:| Meets or exceeds contract award goals and has provided documented participation as follows:
Disadvantaged Business Participation percent

Attached are the signed participation statements, forms SBE 2025, required by the Special Provision evidencing availability and
use of each business participating in this plan and assuring that each business will perform a commercially useful function in the
work of the contract.

|:| Failed to meet contract award goals and has included good faith effort documentation to meet the goals and that my company has
provided participation as follows:

Disadvantaged Business Participation percent

The contract goals should be accordingly modified or waived. Attached is all information required by the Special Provision in
support of this request including good faith effort. Also attached are the signed participation statements, forms SBE 2025,
required by the Special Provision evidencing availability and use of each business participating in this plan and assuring that each
business will perform a commercially useful function in the work of the contract.

Company The “as read” Low Bidder is required to comply with the Special Provision.
By Submit only one utilization plan for each project. The utilization plan shall be
submitted in accordance with the special provision.
Title Bureau of Small Business Enterprises Local Let Projects
2300 South Dirksen Parkway Submit forms to the
Springfield, lllinois 62764 Local Agency
Date

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the purpose as outlined under State and Federal law. Disclosure of this information is
REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been approved by the State Forms Manager Center.

SBE 2026 (Rev. 11/23/09)



lllinois Department

of Transportation DBE Participation Statement
Subcontractor Registration Number Letting
Participation Statement Item No.
(1) Instructions Contract No.

This form must be completed for each disadvantaged business participating in the Utilization Plan. This form shall be submitted in
accordance with the special provision and will be attached to the Utilization Plan form. If additional space is needed complete an
additional form for the firm.

(2) Work:
Please indicate: JV Manufacturer Supplier (60%) Subcontractor Trucking
Pay Item
No. Description Quantity Unit Price Total

Total

(3) Partial Payment ltems (For any of the above items which are partial pay items)
Description must be sufficient to determine a Commercially Useful Function, specifically describe the work and subcontract dollar amount:

(4) Commitment
When a DBE is to be a second-tier subcontractor, or if the first-tier DBE subcontractor is going to be subcontracting a portion of its
subcontract, it must be clearly indicated on the DBE Participation Statement, and the details of the transaction fully explained.

In the event a DBE subcontractor second-tiers a portion of its subcontract to one or more subcontractors during the work of a
contract, the prime must submit a DBE Participation Statement, with the details of the transaction(s) fully explained.

The undersigned certify that the information included herein is true and correct, and that the DBE firm listed below has agreed to
perform a commercially useful function in the work of the contract item(s) listed above and to execute a contract with the prime
contractor or 1*' Tier subcontractor. The undersigned further understand that no changes to this statement may be made without
prior approval from the Department’s Bureau of Small Business Enterprises and that complete and accurate information regarding
actual work performed on this project and the payment therefore must be provided to the Department.

Signature for Contractor __ 1% Tier __ 2" Tier Signature for DBE Firm __ 1™ Tier __ 2™ Tier
Title Title
Date Date
Contact Person Contact Person
Phone Phone
Firm Name Firm Name
Address Address
City/State/Zip City/State/Zip
E
WC

The Department of Transportation is requesting disclosure of information that is necessary to accomplish the statutory purpose as outlined under the state and

federal law. Disclosure of this information is REQUIRED. Failure to provide any information will result in the contract not being awarded. This form has been
approved by the State Forms Management Center.

SBE 2025 (Rev. 08/02/13)



PROPOSAL ENVELOPE

llinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

ltem No. ltem No. ltem No.

Submitted By:

Name:
Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, lllinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.



CONTRACTOR OFFICE COPY OF
CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 60P51

WILL County

Section 99-IAC-2

Project ACM-4301(001)

Route FAU 4301

District 1 Construction Funds

@ llinois Department of Transportation



SUBCONTRACTOR DOCUMENTATION

Public Acts 96-0795, 96-0920, and 97-0895 enacted substantial changes to the
provisions of the Code (30 ILCS 500). Among the changes are provisions affecting
subcontractors. The Contractor awarded this contract will be required as a material
condition of the contract to implement and enforce the contract requirements
applicable to subcontractors that entered into a contractual agreement with a total
value of $50,000 or more with a person or entity who has a contract subject to the
Code and approved in accordance with article 108.01 of the Standard Specifications
for Road and Bridge Construction.

If the Contractor seeks approval of subcontractors to perform a portion of the work, and
approval is granted by the Department, the Contractor shall provide a copy of the
subcontract to the lllinois Department of Transportation’s CPO upon request within 15
calendar days after execution of the subcontract.

Financial disclosures required pursuant to Sec. 50-35 of the Code must be submitted
for all applicable subcontractors. The subcontract shall contain the certifications
required to be made by subcontractors pursuant to Article 50 of the Code. This Notice
to Bidders includes a document incorporating all required subcontractor certifications
and disclosures for use by the Contractor in compliance with this mandate. The
document is entitled State Required Ethical Standards Governing Subcontractors.
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STATE ETHICAL STANDARDS
GOVERNING SUBCONTRACTORS

Article 50 of the Code establishes the duty of all State CPOs, SPOs, and their designees to maximize the value of the expenditure of public moneys
in procuring goods, services, and contracts for the State of lllinois and to act in a manner that maintains the integrity and public trust of State
government. In discharging this duty, they are charged by law to use all available information, reasonable efforts, and reasonable actions to
protect, safeguard, and maintain the procurement process of the State of lllinois.

The certifications hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed should the
Department approve the subcontractor. The CPO may terminate or void the contract approval if it is later determined that the bidder or
subcontractor rendered a false or erroneous certification. If a false certification is made by a subcontractor the contractor’s submitted bid and the
executed contract may not be declared void unless the contractor refuses to terminate the subcontract upon the State’s request after a finding that
the subcontractor’s certification was false.

Section 50-2 of the Code provides that every person that has entered into a multi-year contract and every subcontractor with a multi-year
subcontract shall certify, by July 1 of each fiscal year covered by the contract after the initial fiscal year, to the responsible CPO whether it
continues to satisfy the requirements of Article 50 pertaining to the eligibility for a contract award. If a contractor or subcontractor is not able to
truthfully certify that it continues to meet all requirements, it shall provide with its certification a detailed explanation of the circumstances leading to
the change in certification status. A contractor or subcontractor that makes a false statement material to any given certification required under
Article 50 is, in addition to any other penalties or consequences prescribed by law, subject to liability under the Whistleblower Reward and
Protection Act for submission of a false claim.

A. Bribery
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer’'s or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government, or subcontracting under such a
contract, as a result of a conviction under this Section of any employee or agent of the business if the employee or agent is no longer
employed by the business and:

(1) the business has been finally adjudicated not guilty; or

(2) the business demonstrates to the governmental entity with which it seeks to contract, or which is signatory to the contract to which
the subcontract relates, and that entity finds that the commission of the offense was not authorized, requested, commanded, or
performed by a director, officer, or high managerial agent on behalf of the business as provided in paragraph (2) of subsection (a) of
Section 5-4 of the Criminal Code of 2012.

(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.

(d) Certification. Every bid submitted to and contract executed by the State, and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the contractor or the subcontractor, respectively, that the contractor or subcontractor is not barred from being
awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any
certifications required by this Section are false. A contractor who makes a false statement, material to the certification, commits a Class 3
felony.

The contractor or subcontractor certifies that it is not barred from being awarded a contract under Section 50.5.

B. Felons
Section 50-10. Felons.

(a) Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or any State agency, or
enter into a subcontract, from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person
held responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the
business.

(b) Certification. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-120 of the Code shall
contain a certification by the bidder or contractor or subcontractor, respectively, that the bidder, contractor, or subcontractor is not barred from
being awarded a contract or subcontract under this Section and acknowledges that the CPO may declare the related contract void if any of the
certifications required by this Section are false.
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C. Debt Delinquency
Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder or subcontractor, respectively, certifies that it, or any affiliate, is not barred from being awarded a contract
or subcontract under the Code. Section 50-11 prohibits a person from entering into a contract with a State agency, or entering into
a subcontract, if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by
the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with a State agency, or entering into a
subcontract, if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal property into the
State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The bidder or contractor or subcontractor, respectively,
further acknowledges that the CPO may declare the related contract void if this certification is false or if the bidder, contractor, or
subcontractor, or any affiliate, is determined to be delinquent in the payment of any debt to the State during the term of the contract.

D. Prohibited Bidders, Contractors and Subcontractors

Section 50-10.5 and 50-60(c). Prohibited bidders, contractors and subcontractors.

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director,
partner or other managerial agent of the contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002
or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953 or if in violation of Subsection (c) for a period of five years
from the date of conviction. Every bid submitted to and contract executed by the State and every subcontract subject to Section 20-
120 of the Code shall contain a certification by the bidder, contractor, or subcontractor, respectively, that the bidder, contractor, or
subcontractor is not barred from being awarded a contract or subcontract under this Section and acknowledges that the CPO shall
declare the related contract void if any of the certifications completed pursuant to this Section are false.

E. Section 42 of the Environmental Protection Act

The bidder or contractor or subcontractor, respectively, certifies in accordance with 30 ILCS 500/50-14 that the bidder, contractor, or
subcontractor, is not barred from being awarded a contract or entering into a subcontract under this Section which prohibits the
bidding on or entering into contracts with the State of lllinois or a State agency, or entering into any subcontract, that is subject to
the Code by a person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of
Section 42 of the Environmental Protection Act for a period of five years from the date of the order. The bidder or contractor or
subcontractor, respectively, acknowledges that the CPO may declare the contract void if this certification is false.

The undersigned, on behalf of the subcontracting company, has read and
understands the above certifications and makes the certifications as required by law.

Name of Subcontracting Company

Authorized Officer Date
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SUBCONTRACTOR DISCLOSURES

|. DISCLOSURES

A. The disclosures hereinafter made by the subcontractor are each a material representation of fact upon which reliance is placed. The subcontractor
further certifies that the Department has received the disclosure forms for each subcontract.

The CPO may void the bid, contract, or subcontract, respectively, if it is later determined that the bidder or subcontractor rendered a false or
erroneous disclosure. A contractor or subcontractor may be suspended or debarred for violations of the Code. Furthermore, the CPO may void the
contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the Code provides that all subcontracts with a total value of $50,000 or more, from subcontractors identified in Section 20-120
of the Code, shall be accompanied by disclosure of the financial interests of the subcontractor. This disclosed information for the subcontractor, will
be maintained as public information subject to release by request pursuant to the Freedom of Information Act, filed with the Procurement Policy
Board, and shall be incorporated as a material term of the Prime Contractor’s contract. Furthermore, pursuant to this Section, the Procurement
Policy Board may recommend to allow or void a contract or subcontract based on a potential conflict of interest.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the subcontracting entity or its parent entity, whichever is less, unless the subcontractor is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a subcontractor is a
privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

The current annual salary of the Governor is $177,412.00.

In addition, all disclosures shall indicate any other current or pending contracts, subcontracts, proposals, leases, or other ongoing procurement
relationships the subcontracting entity has with any other unit of state government and shall clearly identify the unit and the contract, subcontract,
proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. A separate Disclosure Form A must be submitted with the bid for each individual meeting the above requirements. In addition, a
second form (Disclosure Form B) provides for the disclosure of current or pending procurement relationships with other (non-IDOT) state agencies
and a total ownership certification. The forms must be included with each bid.

C. Disclosure Form Instructions

Form A Instructions for Financial Information & Potential Conflicts of Interest

If the subcontractor is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form
A. If a subcontractor is a privately held entity that is exempt from Federal 10K reporting, but has more than 200 shareholders, it may submit the
information that Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in
excess of 5%. If a subcontractor is not subject to Federal 10K reporting, the subcontractor must determine if any individuals are required by law to
complete a financial disclosure form. To do this, the subcontractor should answer each of the following questions. A “YES” answer indicates Form
A must be completed. If the answer to each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of
Form A must be signed and dated by a person that is authorized to execute contracts for the subcontracting company. Note: These questions are
for assistance only and are not required to be completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES ___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than 60% of the annual salary of the Governor? YES NO

3. Does anyone in your organization receive more than 60% of the annual salary of the Governor of the subcontracting entity’s or parent
entity’s distributive income? YES __ NO __

(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.)

4. Does anyone in your organization receive greater than 5% of the subcontracting entity’s or parent entity’s total distributive income,
but which is less than 60% of the annual salary of the Governor? YES NO __

(Note: Only one set of forms needs to be completed per person per subcontract even if a specific individual would require a yes answer
to more than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The subcontractor must determine each individual in the
subcontracting entity or the subcontracting entity’s parent company that would cause the questions to be answered “Yes”. Each form must be
signed and dated by a person that is authorized to execute contracts for your organization. Photocopied or stamped signatures are not
acceptable. The person signing can be, but does not have to be, the person for which the form is being completed. The subcontractor is
responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

-a-
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Form B: Instructions for Identifying Other Contracts & Procurement Related Information

Disclosure Form B must be completed for each subcontract submitted by the subcontracting entity. Note: Checking the NOT APPLICABLE

STATEMENT on Form A does not allow the subcontractor to ignore Form B. Form B must be completed, checked, and dated or the subcontract
will not be approved.

The Subcontractor shall identify, by checking Yes or No on Form B, whether it has any pending contracts, subcontracts, leases, bids, proposals, or
other ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the subcontractor only needs to
complete the check box on the bottom of Form B. If “Yes” is checked, the subcontractor must list all non-IDOT State of lllinois agency pending
contracts, subcontracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts and are not to be included.

Contracts or subcontracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital Development Board
must be included.
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ILLINOIS DEPARTMENT Form A

Subcontractor: Financial
OF TRANSPORTATION Information & Potential Conflicts

of Interest Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500).
Subcontractors desiring to enter into a subcontract of a State of lllinois contract must disclose the financial
information and potential conflict of interest information as specified in this Disclosure Form. This information
shall become part of the publicly available contract file. This Form A must be completed for subcontracts with a
total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

The current annual salary of the Governor is $177,412.00.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the SUBCONTRACTOR (or
its parent) in terms of ownership or distributive income share in excess of 5%, or an interest which has a value of
more than 60% of the annual salary of the Governor. (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional
pages and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes __ _No___
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois State
Toll Highway Authority? Yes __ _No__

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds 60% of the annual salary of the Governor, provide the name the State
agency for which you are employed and your annual salary.

-C-
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3. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or

corporation, or (ii) an amount in excess of 100% of the annual salary of the Governor?
Yes __ _No__

4. If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds 60% of the annual salary of the Governor, are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of two times
the salary of the Governor? Yes _ No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services

in the previous 2 years.
Yes __No

If your answer is yes, please answer each of the following questions.

1. Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois State Toll Highway Authority? Yes __ _No__

2. Is your spouse or any minor children currently appointed to or employed by any agency of the State
of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds 60% of the

annual salary of the Governor, provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

3. If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you entitled to receive (i) more than 71/2% of the total distributable income of your
firm, partnership, association or corporation, or (ii) an amount in excess of of 100% of the

annual salary of the Governor? Yes No

4. If your spouse or any minor children are currently appointed to or employed by any agency of the
State of Illinois, and his/her annual salary exceeds 60% of the annual salary of the Governor,
are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or

(ii) an amount in excess of two times the salary of the Governor?
Yes ___No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
lllinois currently or in the previous 3 years. Yes_ No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(9) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.
Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
son, or daughter. Yes_ _No__

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of lllinois, or any political
action committee registered with either the Secretary of State or the Federal Board of Elections.

Yes __ _No__

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections.

Yes __ No

3 Communication Disclosure.

Disclose the name and address of each lobbyist and other agent of the bidder or offeror who is not identified in
Section 2 of this form, who is has communicated, is communicating, or may communicate with any State officer or
employee concerning the bid or offer. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the process and throughout the term of the contract. If no person is
identified, enter “None” on the line below:

Name and address of person(s):

-e-
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4. Debarment Disclosure. For each of the persons identified under Sections 2 and 3 of this form, disclose
whether any of the following has occurred within the previous 10 years: debarment from contracting with any
governmental entity; professional licensure discipline; bankruptcies; adverse civil judgments and administrative
findings; and criminal felony convictions. This disclosure is a continuing obligation and must be promptly
supplemented for accuracy throughout the procurement process and term of the contract. If no person is
identified, enter “None” on the line below:

Name of person(s):

Nature of disclosure:

APPLICABLE STATEMENT

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. Under
penalty of perjury, I certify the contents of this disclosure to be true and accurate to the best of my
knowledge.

Completed by: []

Signature of Individual or Authorized Officer Date

NOT APPLICABLE STATEMENT

Under penalty of perjury, | have determined that no individuals associated with this organization meet
the criteria that would require the completion of this Form A.

This Disclosure Form A is submitted on behalf of the SUBCONTRACTOR listed on the previous page.

[l

Signature of Authorized Officer Date

-
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ILLINOIS DEPARTMENT Subcontractolrz'orgt'hzr Contracts &
OF TRANSPORTATION Financial Related Information
Disclosure

Subcontractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the Code (30 ILCS 500). This
information shall become part of the publicly available contract file. This Form B must be completed for subcontracts with
a total value of $50,000 or more, from subcontractors identified in Section 20-120 of the Code, and for all open-ended
contracts.

DISCLOSURE OF OTHER CONTRACTS, SUBCONTRACTS, AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The SUBCONTRACTOR shall identify whether it has
any pending contracts, subcontracts, including leases, bids, proposals, or other ongoing procurement relationship with
any other State of lllinois agency: Yes _ No__

If “No” is checked, the subcontractor only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of lllinois agency name and other descriptive
information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE FORM
INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Officer Date

OWNERSHIP CERTIFICATION

Please certify that the following statement is true if the individuals for all submitted Form A disclosures do not total 100%
of ownership

Any remaining ownership interest is held by individuals receiving less than $106,447.20 of the bidding entity’s or
parent entity’s distributive income or holding less than a 5% ownership interest.

[] Yes [] No [ N/A (Form A disclosure(s) established 100% ownership)



1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation. Electronic bids are to be submitted to the electronic bidding
system (ics-Integrated Contractors Exchange). Paper-based bids are to be submitted to the Chief
Procurement Officer for the Department of Transportation in care of the Chief Contracts Official at the
Harry R. Hanley Building, 2300 South Dirksen Parkway, in Springfield, lllinois until 10:00 o’clock a.mJune
13, 2014. All bids will be gathered, sorted, publicly opened and read in the auditorium at the Department of
Transportation’s Harry R. Hanley Building shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 60P51

WILL County

Section 99-IAC-2

Project ACM-4301(001)

Route FAU 4301

District 1 Construction Funds

Reconstruction and widening along 0.62 mile of I-55 at the Arsenal Road Interchange Northbound
Frontage Road located in unincorporated Will County.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Ann L. Schneider,
Secretary



FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-IAC-2

Will County

Contract 60P51
INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2014

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 1-1-12) (Revised 1-1-14)
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The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this
contract and are included by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction", adopted January 1, 2012, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways" and the "Manual of Test Procedures for Materials" in
effect on the date of invitation for bids, and the "Supplemental Specifications and Recurring
Special Provisions" indicated on the Check Sheet included herein which apply to and govern the
construction of),FAU Route 4301(l-55 E. Front Rd.), Project ACM-4301(001), Section 99-IAC-2,
in Will County, Contract 60P51, and in case of conflict with any part, or parts, of said
Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The project begins south of Drummond Road on Arsenal Road at Station 920+22.05 and
extends northerly to Station 952+75.00. The total length of the improvements on Arsenal Road
is 3,252.95 feet (0.616 miles). The project is located in unincorporated Will County near the
Village of Elwood, lllinois.

DESCRIPTION OF PROJECT

This improvement includes a portion of the work to relocate the Arsenal Road interchange with
I-55. This project includes construction of a portion of northbound Arsenal Road. The work to be
performed under this contract consists of pavement removal, earth excavation, PCC pavement,
PCC shoulders, temporary pavement, pavement markings, erosion and sediment control, traffic
control and protection, landscaping, and all incidental and collateral work necessary to complete
the improvement as shown in the drawings and as described herein.

MAINTENANCE OF ROADWAYS
Effective: September 30, 1985
Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume
responsibility for normal maintenance of all existing roadways within the limits of the
improvement. This normal maintenance shall include all repair work deemed necessary by the
Engineer, but shall not include snow removal operations. Traffic control and protection for
maintenance of roadways will be provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.
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PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012
Revised: July 15, 2012

Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or
Monday, the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article
107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 a.m. the Wednesday
prior to 11:59 p.m. the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:

“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday
except where structure construction or major rehabilitation makes it impractical.”

COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS
Effective: May 30, 2003
Revised: June 26, 2003

This contract abuts and/or overlaps with other concurrent and future contracts as listed below.
Each contract includes work items requiring close coordination between the various contractors
regarding the sequence and timing for execution of such work items. This contract also includes
critical work items that affect the future staging of traffic and the completion dates of other
contracts. These critical items along with their completion dates are listed after each contract.

Contract 60R62, FAI-55 over Des Plaines River Bridge Rehabilitation
Completion date: August 15, 2014

Contract 60X60, FAI-55 at Blodgett Road and Blodgett Road over Grant Creek
Completion date: October 15, 2014

Add the following paragraph to the beginning of Article 105.08; “The Contractor shall identify all
such work items (including the critical items listed above) at the beginning of the contract and
coordinate the sequence and timing of their execution and completion with the other Contractor
through the Engineer. All of these work items shall be identified as separate line items in the
Contractor’'s proposed Construction Progress Schedule. Additional compensation or the
extension of contract time will not be allowed for the progress of work items affected by the lack
of such coordination by the Contractor”.
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Utilities companies involved in this project have provided the following estimated durations:

Name of Utility

Type

Location

Estimated Duration of
Time for the Completion
of Relocation or
Adjustments

Midwestern Gas
Transmission
23823 W. Amoco
Road
Channahon, IL
60410

Attn: Steve Dailey

815-467-4633 ext.

130

30” gas main

Runs parallel along
the east side of the
Proposed Arsenal
Road beginning
near Station
921+00 to the end
of the project.

Relocation duration
approximately 3 months

The above represents the best information available to the Department and is included for the
convenience of the bidder. The applicable portions of Articles 105.07 and 107.31 of the
Standard Specifications shall apply.

In accordance with 605 ILCS 5/9-113 of the lllinois Compiled Statutes, utility companies have 90
days to complete the relocation of their facilities after receipt of written notice from the
Department. The 90-day written notice will be sent to the utility companies after the following

OCcCurs:

1) Proposed right of way is clear for contract award.
2) Final plans have been sent to and received by the utility company.
3) Utility permit is received by the Department and the Department is ready to issue said

permit.

4) If a permit has not been submitted, a 15 day letter is sent to the utility company notifying
them they have 15 days to provide their permit application. After allowing 15 days for
submission of the permit the 90 day notice is sent to the utility company.

5) Any time within the 90 day relocation period the utility company may request a waiver for
additional time to complete their relocation. The Department has 10 days to review and
respond to a waiver request.
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RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL
Effective: April 1, 2001
Revised: January 1, 2007

Add the following sentence to Article 1004.05 (a) of the Standard Specifications:

"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous
Granular Embankment and Backfill. The Rap material shall be reclaimed asphalt
pavement material resulting from the cold milling or crushing of an existing hot-mix
bituminous concrete pavement structure, including shoulders. RAP containing
contaminants such as earth, brick, concrete, sheet asphalt, sand, or other materials
identified by the Department will be unacceptable until the contaminants are thoroughly
removed.

Add the following sentence to Article 1004.05 (c)(2) of the Standard Specifications:
"One hundred percent of the RAP when used shall pass the 3 inch (75 mm) sieve. The

RAP shall be well graded from coarse to fine. RAP that is gap-graded or single-sized will
not be accepted.”

AGGREGATE SUBGRADE IMPROVEMENT (D-1)
Effective: February 22, 2012
Revised: November 1, 2013
Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(2) COUrSE AQOregarte ......ccoiiiiiiiiiiiiiee et e e e e 1004
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1,2 and 3) .....ccccoeeeeeiiiiiieiiiiiiceeeeeeeeeen, 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradations CS 01 or CS 02 but shall not exceed 40 percent of
the total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and
well graded.
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Note 2. RAP having 100 percent passing the 1 1/2in. (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradations CS 01 or CS 02 are used in lower lifts. When RAP is blended with any of the
coarse aggregates, the blending shall be done with mechanically calibrated feeders.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.

303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradations
CS 01 or CS 02 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections
shown on the plans, or as directed by the Engineer. The aggregate subgrade improvement shall
be maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic
yard (cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price
per square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the
thickness specified.
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Add the following to Section 1004 of the Standard Specifications:

“1004.06 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete.

(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials.

(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01 or CS 02.

COARSE AGGREGATE SUBGRADE GRADATIONS
Grad No Sieve Size and Percent Passing
] 8" 6” 4’ 2’ #4
CS 01 100 97 +3 90 +10 45+ 25 20+ 20
CS 02 100 8010 25+ 15
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
GradNo. ™50 mm [ 150 mm 100 mm 50 mm 4.75 mm
CS 01 100 97 +3 90 + 10 45 + 25 20 + 20
CS 02 100 80+ 10 25+ 15

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.

(3) Gradation deleterious count shall not exceed 10% of total RAP and 5% of other by
total weight.

HMA MIXTURE DESIGN REQUIREMENTS (D-1)
Effective: January 1, 2013
Revised: November 1, 2013

Revise Article 406.14(b) of the Standard Specifications to read.

“(b) If the HMA placed during the initial test strip (1) is determined to be unacceptable to
remain in place by the Engineer, and (2) was not produced within 2.0 to 6.0
percent air voids or within the individual control limits of the JMF, the mixture and
test strip will not be paid for and the mixture shall be removed at the Contractor’s
expense. An additional test strip and mixture will be paid for in full, if produced
within 2.0 to 6.0 percent air voids and within the individual control limits of the
JMF.”
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Revise Article 406.14(c) of the Standard Specifications to read.

“(c) If the HMA placed during the initial test strip (1) is determined to be unacceptable
to remain in place by the Engineer, and (2) was produced within 2.0 to 6.0 percent
air voids and within the individual control limits of the JMF, the mixture shall be
removed. Removal will be paid in accordance to Article 109.04 of the Standard
Specifications. This initial mixture and test strip will be paid for at the contract unit
prices. The additional mixture will be paid for at the contract unit price, and any
additional test strips will be paid for at one half the unit price of each test strip.”

1) Design Composition and Volumetric Requirements

Revise the following table in Article 1030.01 of the Standard Specifications to read.

IL-25.0 binder; IL-19.0 binder;

High ESAL | || .12 5 surface: IL-9.5 surface: IL-4.75, SMA




Revise the following table in Article 1030.04(a)(1):
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‘(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) "
Sieve IL-25.0 mm | IL-19.0 mm IL-12.5 mm IL-9.5 mm IL-4.75 mm SMAY SMAY
Size IL-12.5 mm IL-9.5 mm
Min max min max min max min max min max min max min max
11/2in 100
(37.5 mm)
1in.
(25 mm) 90 | 100 100
3/4 in.
(19 mm) 9 | 82 | 100 100 100
(1;%2'[“) 45 | 75 | 50 | 85 | 90 | 100 100 100 | 8o | 100 100
(9328;1”@ 89 | 90 | 100 100 65 | 90 | 100
@ 7§4mm) 24 | 42% | 24 | 50% | 28 65 | 2832 [ 6569 | 90 100 | 20 30 36 50
#8
(236mm) | 16| 31 | 20 | 36 | 28 |48¥| 32 | 527 | 70 | 90 | 16 | 24% | 16 | 32
#16
(1.18 mm) 10 | 22 10 25 10 32 10 32 50 65
(6(%33@ 12 16 12 18
(30#553m) 4 12 4 12 4 15 4 15 15 30
(1§;°£m) 3 9 3 9 3 10 3 10 10 18
(7#52(;&) 3 6 3 6 4 6 4 6 7 9% | 7.0 |9.0%| 75 | 959
Ratio
Dust/Asphalt 1.0 1.0 1.0 1.0 1.0 15 15
Binder
1/ Based on percent of total aggregate weight.
2/ The mixture composition shall not exceed 40 percent passing the #4

3/

4/

5/

6/

Delete Article 1030.04(a)(4) of the Standard Specifications.

(4.75 mm) sieve for binder courses with Ndesign > 90.

The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign > 90.

The maximum percent passing the 20 um sieve shall be < 3 percent.

When establishing the Adjusted Job Mix Formula (AJMF) the #8 (2.36mm)

sieve shall not be adjusted above 24 percent.

Additional minus No. 200 (0.075 mm) material required by the mix design
shall be mineral filler, unless otherwise approved by the Engineer.”




Revise Article 1030.04(b)(1) of the Standard Specifications to read.

(1)
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High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum
size of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate (VMA), Voids Filled
% minimum with Asphalt
Ndesign | IL-25.0 IL-19.0 IL-12.5 IL-9.5 IL-4.75" | Binder (VFA),
%
50 18.5 65787
70
% 12.0 13.0 14.0 15.0 65 - 75
105
1/ Maximum Draindown for IL-4.75 shall be 0.3%
2/ VFA for IL-4.75 shall be 72-85%"
Delete Article 1030.04(b) (4) of the Standard Specifications.
Revise table in Article 1030.04(b)(5) as follows:
“(5) SMA Mixtures.
Volumetric Requirements
SMA "
Ndesign Design Air Voids Voids in the Mineral Voids Filled
Target % Aggregate with Asphalt
(VMA), % min. (VFA), %
172/
80* 3.5 167 75-83

1/ Maximum Draindown shall be 0.3%.

2/ Applies when specific gravity of coarse aggregate is > 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ For surface course, coarse aggregate shall be Class B Quality; the coarse
aggregate can be crushed steel slag, crystalline crushed stone or crushed
sandstone.*
For binder course, coarse aggregate shall be crushed stone (dolomite), crushed
gravel, crystalline crushed stone, or crushed sandstone.*

*Blending of different types of aggregate will not be permitted.
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2) Design Verification and Production

Description. The following states the requirements for Hamburg Wheel and Tensile Strength

testing for
during mix

When the

High ESAL, IL-4.75, and Stone Matrix Asphalt (SMA) hot-mix asphalt (HMA) mixes
design verification and production.

options of Warm Mix Asphalt, Reclaimed Asphalt Shingles, or Reclaimed Asphalt

Pavement are used by the Contractor, the Hamburg Wheel and tensile strength requirements in
this special provision will be superseded by the special provisions for Warm Mix Asphalt and/or
by the District special provision for Reclaimed Asphalt Pavement and Reclaimed Asphalt
Shingles as applicable.

Mix Design Testing. Add the following to Article 1030.04 of the Standard Specifications:

“(d)

Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the
required criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the
Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a
verification test on gyratory specimens compacted by the Contractor. If the mix fails
the Department’s verification test, the Contractor shall make the necessary changes
to the mix and resubmit compacted specimens to the Department for verification. If
the mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification meeting the following requirements:

(1)Hamburg Wheel Test criteria.

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 415 kPa (60 psi) for non-polymer modified performance graded (PG)
asphalt binder and 550 kPa (80 psi) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 1380 kPa (200 psi).”

10
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Production Testing.

Revise first paragraph of Article 1030.06(a) to read:

“(a) High ESAL and IL-4.75 Mixtures. For each contract, a 300 ton (275 metric tons)
test strip, except for IL -4.75 it will be 400 ton (363 metric ton), will be required at the
beginning of HMA production for each mixture with a quantity of 3000 tons (2750 metric
tons) or more according to the Manual of Test Procedures for Materials “Hot Mix

”

Asphalt Test Strip Procedures”.
Delete second paragraph of Article 1030.06 (a).
Revise first sentence in fourth paragraph of Article 1030.06 (a) to read:

“Before constructing the test strip, target values shall be determined by applying
Gradation correction factors to the JMF when applicable.”

Mixture sampled to represent the test strip shall include additional material sufficient for the
Department to conduct Hamburg Wheel testing according to lllinois Modified AASHTO T324
(approximately 60 Ib (27 kg) total).

Add the following to Article 1030.06 of the Standard Specifications:

“(c) Hamburg Wheel Test. All HMA mixtures shall be sampled within the first 500 tons

(450 metric tons) on the first day of production or during start up with a split reserved for
the Department. The mix sample shall be tested according to the lllinois Modified
AASHTO T 324 and shall meet the requirements specified herein. Mix production shall
not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The
requirement to cease mix production may be waived if the plant produced mixture
demonstrates conformance prior to start of mix production for a contract.
The Department may conduct additional Hamburg Wheel Tests on production material
as determined by the Engineer. If the mixture fails to meet the Hamburg Wheel criteria,
no further mixture will be accepted until the Contractor takes such action as is necessary
to furnish a mixture meeting the criteria”

The Contractor shall immediately cease production upon notification by the Engineer of failing
Hamburg Wheel test. All prior produced material may be paved out provided all other mixture
criteria are being met. No additional mixture shall be produced until the Engineer receives
passing Hamburg Wheel tests.

Basis of Payment. Revise the seventh paragraph of Article 406.14 of the Standard
Specifications to read:

“For all mixes designed and verified under the Hamburg Wheel criteria, the cost of
furnishing and introducing anti-stripping additives in the HMA will not be paid for
separately, but shall be considered as included in the contract unit price of the HMA item
involved.

11
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No additional compensation will be awarded to the Contractor because of reduced
production rates associated with the addition of the anti-stripping additive.”

HOT MIX ASPHALT QUALITY CONTROL FOR PERFORMANCE (BMPR)

Effective: January 1, 2012
Revised: December 1, 2013

Description. This special provision describes the procedures for production, placement and
payment of hot-mix asphalt (HMA). This work shall be according to the Standard Specifications
except as modified herein. This special provision shall apply to HMA mixtures as listed in the

following table.

Mixture/Use:

Stabilized Subbase (HMA Binder IL-19.0mm)

Location:

Sta. 942+49.89 to Sta. 952+75.00

Exceptions may be approved for small tonnage less than 800 (725 metric) tons and
miscellaneous mixture applications as defined by the Engineer.

Delete Articles: 406.06(b)(1), 2" Paragraph (Temperature requirements)
406.06 (e), 3" Paragraph (Pavers speed requirements)
406.07 (Compaction)
1030.05(a)(4, 5, 9,) (QC/QA Documents)
1030.05(d)(2)a. (Plant Tests)
1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)
1030.05(d)(2)d. (Small Tonnage)
1030.05(d)(2)f. (HMA Sampling)
1030.05(d)(3) (Required Field Tests)
1030.05(d)(4) (Control Limits)
1030.05(d)(5) (Control Charts)
1030.05(d)(7) (Corrective Action for Field Tests (Density))
1030.05(e) (Quality Assurance by the Engineer)
1030.05(f) (Acceptance by the Engineer)
1030.06(a), 3rd paragraph (Before start-up...)
1030.06(a), 7" paragraph  (After an acceptable...)
1030.06(a), 8" paragraph  (If a mixture...)
1030.06(a), 9" paragraph (A nuclear/core...)

Definitions:

(a) Quality Control (QC): All production and construction activities by the Contractor required
to achieve the required level of quality.

(b) Quality Assurance (QA): All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

(c) Pay Parameters: Pay Parameters shall be field Voids in the Mineral Aggregate (VMA),
voids, and density. Field VMA will be calculated using the combined aggregates bulk
specific gravity (Gsp) from the mix design.

12
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Mixture Lot. A lot shall begin once an acceptable test strip has been completed and the
AJMF has been determined. If the test strip is waived, a sublot shall begin with the start of
production. A mixture lot shall consist of four sublots unless it is the last or only lot, in
which case it may consist of as few as one sublot

Mixture Sublot. A mixture sublot for field VMA, voids, and Dust/AC will be a maximum of
1000 tons (910 metric tons).
e |f the remaining quantity is greater than 200 but less than 1000 tons, a sublot will
consist of that amount.
¢ If the remaining quantity is less than or equal to 200 tons, the quantity shall be
combined with the previous sublot.

Density Interval. Density Intervals shall be every 0.2 mile (320 m) for lift thickness equal to
or less than 3 in. (75 mm) and 0.1 mile (160 m) for lift thickness greater than 3 in. (75 mm).

Density Sublot. A sublot for density shall be the average of five consecutive Density
Intervals. If a Density Interval is less than 200 ft (60 m), it will be combined with the
previous Density Intervals.
¢ If one or two Density Intervals remain outside a sublot, they shall be included in the
previous sublot.
e If three or more Density Intervals remain, they shall be considered a sublot.

Density Test: A density test consists of a core taken at a random longitudinal and random
transverse offset within each Density Interval. The HMA maximum theoretical gravity
(Gmm) Will be based on the running average of four Department test results. Initial Gy, will
be based on the average of the first four test results. If less than four G, results are
available, use an average of all available Department G, test results.

The random transverse offset excludes a distance from each outer edge equal to the lift
thickness or a minimum of 4 in. (100 mm). If a core is located within one foot of an
unconfined edge, 2.0 percent density will be added to the density of that core.

Quality Control (QC) by the Contractor:

The Contractor’s QC plan shall include the schedule of testing for both pay parameters and non-
pay parameters required to control the product such as asphalt binder content and mixture
gradation. The minimum test frequency shall be according to the following table.

Minimum Quality Control Sampling and Testing Requirements

Quality Characteristic Minimum Test Frequency

Mixture Gradation
Asphalt Binder Content
Dust/AC Ratio 1 per sublot
Field VMA

Gmb

Voids
Gmm

13
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The Contractor’'s splits in conjunction with other quality control tests shall be used to control
production.

The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours
of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel
who have successfully completed the Department’s HMA Level | training.

Quality Assurance (QA) by the Engineer:

Voids, field VMA and Dust/AC ratio: The Engineer will determine the random tonnage and the
Contractor shall be responsible for obtaining the sample according to the “PFP Hot-Mix Asphalt
Random Jobsite Sampling” procedure.

Density: The Engineer will identify the random locations for each density testing interval. The
Contractor shall be responsible for obtaining the four inch cores within the same day and prior to
opening to traffic unless otherwise approved by the Engineer according to the “PFP and QCP
Random Density Procedure”. The locations will be identified after final rolling and cores shall be
obtained under the supervision of the Engineer. All core holes shall be filled immediately upon
completion of coring. All water shall be removed from the core holes prior to filling. All core
holes shall be filled with a rapid hardening mortar or concrete which shall be mixed in a
separate container prior to placement in the hole. Any depressions in the surface of the filled
core holes greater than 1/4 inch at the time of final inspection will require removal of the fill
material to the depth of the lift thickness and replacement.

The Engineer will witness and secure all mixture and density samples. The Contractor shall
transport the secured sample to a location designated by the Engineer.

The Engineer will test one or all of the randomly selected split samples from each lot for voids,
field VMA and dust/AC ratio. The Engineer will test a minimum of one sample per project. The
Engineer will test all of the pavement cores for density. All QA testing will be performed in a
qualified laboratory by personnel who have successfully completed the Department's HMA
Level | training. QA test results will be available to the Contractor within 10 working days from
receipt of secured cores and split mixture samples.

The Engineer will maintain a complete record of all Department test results and copies will be
provided to the Contractor with each set of sublot results. The records will contain, as a
minimum, the originals of all Department test results and raw data, random numbers used and
resulting calculations for sampling locations, and quality level analysis calculations.

If the QA results do not meet the 100% sublot pay factor limits or do not compare to QC results
within the precision limits listed below, the Engineer will test all split mix samples for the lot.

Test Parameter Limits of Precision
Gmb 0.030
Gmm 0.026
Field VMA 1.0 %

14
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Acceptance by the Engineer: All of the Department’s tests shall be within the acceptable limits
listed below:

Parameter Acceptable Limits
Field VMA -1.0 - +3.0%"
Voids 2.0-6.0%
IL-9.5, IL-12.5, I1L-19.0, IL-25.0, o
Density: IL-4.75, IL-9.5FG¥ 90.0 —98.0%
SMA 92.0 - 98.0%
Dust / AC Ratio 0.4-1.67

1/ Based on minimum required VMA from mix design

2/ Does not apply to SMA.

3/ Acceptable density limits for IL-9.5FG placed less than 1.25in. shall be
89.0% - 98.0%

In addition, no visible pavement distresses shall be present such as, but not limited to,
segregation, excessive coarse aggregate fracturing or flushing.

Basis of Payment: Payment will be based on the calculation of the Composite Pay Factor using
QA results for each mix according to the “QCP Payment Calculation” document.

Dust / AC Ratio. A monetary deduction will be made using the pay adjustment table below for
dust/AC ratios that deviate from the 0.6 to 1.2 range. If the tested sublot is outside of this range,
the Department will test the remaining sublots for Dust / AC pay adjustment.

Dust / AC Pay Adjustment Table"

Range Deduct / Sublot
06<X<1.2 $0
0.5<X<06 or 1.2<X=<14 $1000
04<X<050r 14<X=<16 $3000
X<04 or X >1.6 Shall be removed and replaced

1/ Does not apply to SMA.
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Revise Note 1 of Article 406.02 of the Standard Specifications to read:

“Note 1. The bituminous material used for prime coat shall be one of the types listed in

the following table.

When emulsified asphalts are used, any dilution with water shall be performed by the
emulsion producer. The emulsified asphalt shall be thoroughly agitated within 24 hours
of application and show no separation of water and emulsion.

Application

Bituminous Material Types

HMA Bases

Prime Coat on Brick, Concrete, or

SS-1, SS-1h, SS-1hP, SS-1vh, CSS-1,
CSS-1h, CSS-1hP, HFE-90, RC-70

Prime Coat on Aggregate Bases

MC-30, PEP”

Add the following to Article 406.03 of the Standard Specifications:

“(I) Regenerative Air Vacuum SWEEPET.......couiuiii i 1101.19”

Revise Article 406.05(b) of the Standard Specifications to read:

“(b) Prime Coat. The bituminous material shall be prepared according to Article 403.05 and
applied according to Article 403.10. The use of RC-70 shall be limited to air
temperatures less than 60 °F (15 °C).”

(1) Brick, Concrete or HMA Bases. The base shall be cleaned of all dust, debris and
any substance that will prevent the prime coat from adhering to the base.
Cleaning shall be accomplished by sweeping and vacuum sweeping or sweeping
and air blasting methods, as approved by the Engineer. Vacuum sweeping shall
be accomplished with a regenerative air vacuum sweeper. The base shall be free
of standing water at the time of application. The prime coat shall be applied
uniformly and at a rate that will provide a residual asphalt rate on the prepared
surface as specified in the following table.

Type of Surface to be Primed

Residual Asphalt Rate
Ib/sq ft (kg/sq m)

Milled HMA, Aged Non-Milled HMA, Milled Concrete, 0.05
Non-Milled Concrete & Tined Concrete
Fog Coat between HMA Lifts, IL-4.75 & Brick 0.025
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The bituminous material for the prime coat shall be placed one lane at a time.
The primed lane shall remain closed until the prime coat is fully cured and does
not pick up under traffic. When placing prime coat through an intersection where
it is not possible to keep the lane closed, the prime coat may be covered
immediately following its application with fine aggregate mechanically spread at a
uniform rate of 2 to 4 Ib/sq. yd. (1 to 2 kg/sq. m).

(2) Aggregate Bases. The prime coat shall be applied uniformly and at a rate that will
provide a residual asphalt rate on the prepared surface of 0.25 Ib/sq ft + 0.01
(1.21 kg/sg. m = 0.05).

The prime coat shall be permitted to cure until the penetration has been
approved by the Engineer, but at no time shall the curing period be less than
24 hours for MC-30 or four hours for PEP. Pools of prime occurring in the
depressions shall be broomed or squeegeed over the surrounding surface the
same day the prime coat is applied.

The base shall be primed 1/2 width at a time. The prime coat on the second
half/width shall not be applied until the prime coat on the first half/width has cured
so that it will not pick up under traffic.

The residual asphalt binder rate will be verified a minimum of once per type of surface
to be primed as specified herein for which at least 2000 tons of HMA will be placed.
The test will be according to the “Determination of Residual Asphalt in Prime and Tack
Coat Materials” test procedure.

Prime coat shall be fully cured prior to placement of HMA to prevent pickup by haul
trucks or paving equipment. If pickup occurs, paving shall cease in order to provide
additional cure time.
Prime coat shall be placed no more than five days in advance of the placement of
HMA. If after five days loss of prime coat is evident prior to covering with HMA,
additional prime coat shall be placed as determined by the Engineer at no additional
cost to the Department.”

Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read:

“Aggregate for covering prime coat will not be measured for payment.”

Revise the first paragraph of Article 406.14 of the Standard Specifications to read:

“Prime Coat will be paid for at the contract unit price per pound (kilogram) of residual asphalt

applied for BITUMINOUS MATERIALS (PRIME COAT), POLYMERIZED BITUMINOUS
MATERIALS (PRIME COAT) or NON-TRACKING BITUMINOUS MATERIALS (PRIME COAT).”
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Revise Article 407.06(b) of the Standard Specifications to read:

“A bituminous prime coat shall be applied between each lift of HMA according to Article
406.05(b).”

Revise Article 1032.02 of the Standard Specifications to read:

“1032.02 Measurement. Asphalt binders, emulsified asphalts, rapid curing liquid asphalt,
medium curing liquid asphalts, slow curing liquid asphalts, asphalt fillers, and road oils will be
measured by weight.

A weight ticket for each truck load shall be furnished to the inspector. The truck shall be
weighed at a location approved by the Engineer. The ticket shall show the weight of the empty
truck (the truck being weighed each time before it is loaded), the weight of the loaded truck, and
the net weight of the bituminous material.

When emulsion is used, the proportions of emulsion and any water added to the emulsion
shall be shown on the Bill of Lading.

Payment will not be made for bituminous materials in excess of 105 percent of the amount
specified by the Engineer.”

Add the following to the table in article 1032.04 of the Standard Specifications:

| “SS-1vh | 160 - 180 | 70 — 80"

Add the following to Article 1032.06 of the Standard Specifications:

“(g) Non Tracking Emulsified Asphalt SS-1vh:

Requirements for SS-1vh
Test SPEC AASHTO Test Method
Saybolt Viscosity @ 25C, SFS 20-200 T72
Storage Stability, 24hr., % 1 max. T 59
Residue by Evaporation, % 50 min. T 59
Sieve Test, % 0.3 max. T 59
Tests on Residue from Evaporation
Penetration @25°C, 100g., 5 sec., dmm 20 max. T 49
Softening Point, °C 65 min. T 53
Solubility, % 97.5 min. T 44
Orig. DSR @ 82°C, kPa 1.00 min. T 315"
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Revise the last table of Article 1032.06 to read:

“Grade Use
SS-1, SS-1h, CSS-1, CSS-1h, HFE-90,| Prime or fog seal
SS-1hP, CSS-1hP, SS-1vh
PEP Bituminous surface treatment prime
RS-2, HFE-90, HFE-150, HFE- 300, Bituminous surface treatment
CRSP, HFP, CRS-2, HFRS-2
CSS-1h Latex Modified Microsurfacing”

Add the following to Article 1101 of the Standard Specifications:

“1101.19 Regenerative Air Vacuum Sweeper. The regenerative air vacuum sweeper
shall blast re-circulated, filtered air through a vacuum head having a minimum width of 6.0 feet
at a minimum rate of 20,000 cubic feet per minute.”

RECLAIMED WATER (D-1)
Effective: December 1, 2013

General. This specification covers the blending, testing, storing, use of and requirements for
reclaimed water in Portland cement concrete.

Material. Reclaimed water shall consist of wash out, runoff, and/or storm water that has been
combined with water conforming to Article 1002.01. Reclaimed water meeting the quality
requirements of this specification shall be evaluated for acceptance by the Department.

Use. Reclaimed water will only be allowed in Class PV and Sl concrete mix designs at a
maximum of 20.0% total by weight. Reclaimed water is prohibited in all other concrete class mix
designs. This material will only be allowed in work without reinforcing steel only. Dowel bars and
tie bars are not considered reinforcing steel.

Reclaimed water shall be weighed or metered separately from water conforming to Article
1002.01 and shall be detailed separately on batch sheets used to document concrete batch
weights.

Quality. The reclaimed water shall be clean, clear, and free from sugar. Reclaimed water shall
be combined at a 1:4 ratio with water conforming to Article 1002.01 and the combination shall
be according to Article 1002.02 except for the following:

“(2) Alkalinity -- 0.1 Normal HCl...................coeee e, 60 ml max.*
*To neutralize 200 ml sample.”
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Water Intake. Reclaimed water shall enter a settling pond before being filtered to remove the
necessary amount of solids to meet specifications in Article 1002.02. The intake of the pipeline
shall be at a minimum height of 2 ft (600 m) above the bottom of the reclaimed water settling
pond. A properly labeled tank shall be provided for storage of the reclaimed water. The tank is
to be separate from water which has been approved by the lllinois Department of Public Health
for drinking or household use. The tank may be heated, however the maximum water
temperature of the reclaimed water shall not exceed 150 °F (65 °C).

Quality Control and Quality Assurance (QC/QA).

(a) Quality Control by Contractor. The Contractor shall provide evidence to assure
conformance to the standards stated in Article 1002.02 (a) and (b). The Engineer shall
be immediately notified of any failing tests and subsequent remedial action. Inability to
maintain the reclaimed water within specifications is cause for the Engineer to suspend
the use of reclaimed water in concrete until adjustments have been made and the water
is within the specifications.

Water samples will be taken on the same date and sampled as follows: three liters from
the tank containing water that conforms to Art. 1002.01 and three liters from the filtered
tank. Both samples must be submitted to the Department for testing every 4 months and
when requested by the Engineer. A state representative must withess the sampling. The
results from these samples shall serve as a check to the data provided by the contractor.

One Trial Batch per proposed mix design is required to verify minimum strengths can be
achieved as defined in Article 1020.04 of the Standard Provision.

(b) Quality Assurance by the Engineer. The Engineer will conduct independent assurance
tests on split samples taken by the Contractor for quality control testing.

(c) Documentation. The Contractor shall be responsible for documenting all test results.
Records of testing shall be kept for a minimum of three years. The Contractor shall
provide the Engineer full access to all documents.

FINE AGGREGATE FOR HOT- MIX ASPHALT (HMA) (D-1)
Effective: May 1, 2007
Revised: January 1, 2012

Revise Article 1003.03 (c) of the Standard Specifications to read:

“(c)  Gradation. The fine aggregate gradation for all HMA shall be FA1, FA 2, FA 20,
FA 21 or FA 22. When Reclaimed Asphalt Pavement (RAP) is incorporated in the
HMA design, the use of FA 21 Gradation will not be permitted.”
FRICTION SURFACE AGGREGATE (D1)
Effective: January 1, 2011
Revised: November 1, 2013

Revise Article 1004.01(a)(4) of the Standard Specifications to read:
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(4) Crushed Stone. Crushed stone shall be the angular fragments resulting
from crushing undisturbed, consolidated deposits of rock by mechanical means.
Crushed stone shall be divided into the following, when specified.

a. Carbonate Crushed Stone. Carbonate crushed stone shall be either
dolomite or limestone. Dolomite shall contain 11.0 percent or more magnesium
oxide (MgO). Limestone shall contain less than 11.0 percent magnesium oxide

(MgO).

b. Crystalline Crushed Stone. Crystalline crushed stone shall be either
metamorphic or igneous stone, including but is not limited to, quartzite, granite,

rhyolite and diabase.”

Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03

(a)

Description.

Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be
according to Article 1004.01 and the following revisions.

The coarse aggregate for HMA shall be according to the following table.

Use

Mixture

Aggregates Allowed

Class A

Seal or Cover

Allowed Alone or in Combination:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA
All Other

Shoulders

Allowed Alone or in Combination:

Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF) "
Crushed Steel Slag”
Crushed Concrete

HMA
High ESAL
Low ESAL

C Surface
IL-12.5,IL-9.5,
or IL-9.5L

Allowed Alone or in Combination:

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF) "
Crushed Steel Slag"
Crushed Concrete
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Use Mixture Aggregates Allowed
HMA D Surface Allowed Alone or in Combination:
High ESAL :t_;255 or Crushed Gravel
' Carbonate Crushed Stone (other than Limestone)
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF) "
Crushed Steel Slag”
Crushed Concrete
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any Mixture D aggregate other
than Dolomite
75% Limestone Crushed Slag (ACBF)" or Crushed
Sandstone
HMA F Surface Allowed Alone or in Combination:
High ESAL IL-12.5 or
IL-9.5 Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)"
Crushed Steel Slag"
No Limestone or no Crushed Gravel alone.
Other Combinations Allowed:
Up to... With...
50% Crushed Gravel, | Crushed Sandstone, Crushed Slag
or Dolomite (ACBF)", Crushed Steel Slag", or
Crystalline Crushed Stone
:iMhAESAL SMA Crystalline Crushed Stone
9 Ndesign 80 Crushed Sandstone
Surface Crushed Steel Slag
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1/ When either slag is used, the blend percentages listed shall be by volume.
Add the following to Article 1004.03 (b):

“When using Crushed Concrete, the quality shall be determined as follows. The Contractor shall
obtain a representative sample from the stockpile, witnessed by the Engineer, at a frequency of
2500 tons (2300 metric tons). The sample shall be a minimum of 50 Ib (25 kg). The Contractor
shall submit the sample to the District Office. The District will forward the sample to the BMPR
Aggregate Lab for MicroDeval Testing, according to lllinois Modified AASHTO T 327. A
maximum loss of 15.0 percent by weight will be applied for acceptance. The stockpile shall be
sealed until test results are complete and found to meet the specifications above.”

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012
Revise: November 1, 2013

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT
SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(a) Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered
processed FRAP after completion of both crushing and screening to size. The
Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a
clean and uniform material with a maximum of 0.5 percent unacceptable material, as
defined in Bureau of Materials and Physical Research Policy Memorandum “Reclaimed
Asphalt Shingle (RAS) Sources”, by weight of RAS. All RAS used shall come from a
Bureau of Materials and Physical Research approved processing facility where it shall
be ground and processed to 100 percent passing the 3/8in. (9.5 mm) sieve and
90 percent passing the #4 (4.75 mm) sieve . RAS shall meet the testing requirements
specified herein. In addition, RAS shall meet the following Type1 or Type 2
requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged
from the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from

residential, or four unit or less dwellings not subject to the National Emission
Standards for Hazardous Air Pollutants (NESHAP).
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1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. Additional processed RAP (FRAP) shall be
stockpiled in a separate working pile, as designated in the QC Plan, and only added to
the sealed stockpile when test results for the working pile are complete and are found to
meet tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall
be sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class |, Superpave HMA
(High and Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall
be crushed aggregate and may represent more than one aggregate type and/or
quality but shall be at least C quality. All FRAP shall be processed prior to testing
and sized into fractions with the separation occurring on or between the #4
(4.75 mm) and 1/2in. (12.5 mm) sieves. Agglomerations shall be minimized such
that 100 percent of the RAP in the coarse fraction shall pass the maximum sieve size
specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, Superpave
(High ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from
a maximum 3.0 inch single combined pass of surface/binder milling will be classified
as B quality. All millings from this application will be processed into FRAP as
described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave HMA (High and Low ESAL) or equivalent mixtures. The coarse aggregate
in this RAP shall be crushed aggregate and may represent more than one aggregate
type and/or quality but shall be at least C quality. This RAP may have an inconsistent
gradation and/or asphalt binder content prior to processing. All conglomerate RAP
shall be processed (FRAP) prior to testing. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or Superpave (Low
ESAL)/HMA (Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP
may be crushed or round but shall be at least D quality. This RAP may have an
inconsistent gradation and/or asphalt binder content. Conglomerate DQ RAP
stockpiles shall not contain steel slag or other expansive material as determined by
the Department.

(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.
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RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants,
plant cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be signed
indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of type 1 RAS with type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written
approval. The Engineer’s written approval will be required, to mechanically blend RAS
with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to
improve workability. The fine aggregate shall be “B Quality” or better from an approved
Aggregate Gradation Control System source. The fine aggregate shall be one that is
approved for use in the HMA mixture and accounted for in the mix design and during
HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.

(a)

RAP/FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either
during processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples
shall be run at the minimum frequency of one sample per 500 tons
(450 metric tons) for the first 2000 tons (1800 metric tons) and one sample per
2000 tons (1800 metric tons) thereafter. A minimum of five tests shall be required
for stockpiles less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples
shall be run at a minimum frequency of one sample per 2000 tons (1800 metric
tons) or once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan
for approval to the District proposing a satisfactory method of sampling and
testing the RAP/FRAP pile either in-situ or by restockpiling. The sampling plan
shall meet the minimum frequency required above and detail the procedure used
to obtain representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.
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(b) RAS Testing. RAS shall be sampled and tested during stockpiling according to Bureau
of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Shingle
(RAS) Sources”. The Contractor shall also sample as incoming material at the HMA
plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials
shall be run at the minimum frequency of one sample per 200 tons
(180 metric tons) for the first 1000 tons (900 metric tons) and one sample per
1000 tons (900 metric tons) thereafter. A minimum of five samples are required
for stockpiles less than 1000 tons (900 metric tons). Once a < 1000 ton
(900 metric ton), five-sample/test stockpile has been established it shall be
sealed. Additional incoming RAS shall be in a separate working pile as
designated in the Quality Control plan and only added to the sealed stockpile
when the test results of the working pile are complete and are found to meet the
tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less
than 1000 tons (900 metric tons). The incoming material test results shall meet
the tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.
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1031.04 Evaluation of Tests. Evaluation of tests results shall be according to the following.

(@)

Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), G.m. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter RAP or FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gumm +0.03"

1/ For stockpile with slag or steel slag present as determined
in the current Manual of Test Procedures Appendix B 21,
“Determination of Reclaimed Asphalt Pavement
Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used
for Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose
of Characterizing Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-
164-11, Test Method A.

Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for
the mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) +4 %
No. 200 (75 ym) +25%
Asphalt Binder Content +2.0%
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Any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in
Hot-Mix Asphalt unless the RAS representing those tests is removed from the stockpile.
All test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and
splitting conduct assurance tests on split samples taken by the Contractor for quality
control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all
split samples for assurance testing. The test results will be made available to the
Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’'s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 3.0%
No. 200 2.2% 2.5%
Asphalt Binder Content 0.3% 1.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation
of the Contractor’s quality control by the assurance process.
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1031.05 Quality Designation of Aggregate in RAP and FRAP.

(@) RAP. The aggregate quality of the RAP for homogenous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse
aggregate in the RAP stockpile and are designated as follows.

(1) RAP from Class |, Superpave/HMA (High ESAL), or (Low ESAL) IL-9.5L surface
mixtures are designated as containing Class B quality coarse aggregate.

(2) RAP from Superpave/HMA (Low ESAL) IL-19.0L binder mixture is designated as
Class D quality coarse aggregate.

(3) RAP from Class |, Superpave/HMA (High ESAL) binder mixtures, bituminous base
course mixtures, and bituminous base course widening mixtures are designated as
containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg). The
sample shall be extracted according to lllinois Modified AASHTO T 164 by a consultant
prequalified by the Department for the specified testing. The consultant shall submit the
test results along with the recovered aggregate to the District Office. The cost for this
testing shall be paid by the Contractor. The District will forward the sample to the BMPR
Aggregate Lab for MicroDeval Testing, according to lllinois Modified AASHTO T 327. A
maximum loss of 15.0 percent will be applied for all HMA applications. The fine
aggregate portion of the fractionated RAP shall not be used in any HMA mixtures that
require a minimum of “B” quality aggregate or better, until the coarse aggregate fraction
has been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be a
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.
(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be

equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.
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(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or

mix type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in
HMA surface mixtures (High and Low ESAL) shall have coarse aggregate that is
Class B quality or better. FRAP shall be considered equivalent to limestone for
frictional considerations unless produced/screened to minus 3/8 inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase. FRAP stockpiles for use in HMA shoulders and
stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or

conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA

applications as specified herein.

(c) RAP/FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0% by weight of the total

mix.

When FRAP, RAS or FRAP in conjunction with RAS is used, the percent of virgin
asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table

below for a given N Design.

Asphalt Binder Replacement for FRAP with RAS Combination

Table 3
HMAM/ii(/tures Maximum % ABR
Ndesign Binder/Leveling Surface | Polymer
Binder Mog;fied
30L 50 40 30
50 40 35 30
70 40 30 30
90 40 30 30
4.75 mm N-50 40
SMA N-80 30

1/ For HMA “All other” (shoulder and stabilized subbase) N-30, the
percent asphalt binder replacement shall not exceed 50% of the total
asphalt binder in the mixture.
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2/ When the binder replacement exceeds 15 percent for all mixes,
except for SMA and IL-4.75, the high and low virgin asphalt binder
grades shall each be reduced by one grade (i.e. 25 percent binder
replacement using a virgin asphalt binder grade of PG64-22 will be
reduced to a PG58-28). When constructing full depth HMA and the
ABR is less than 15 percent, the required virgin asphalt binder grade
shall be PG64-28.

3/ When the ABR for SMA or IL-4.75 is 15 percent or less, the required
virgin asphalt binder shall be SBS PG76-22 and the elastic recovery
shall be a minimum of 80. When the ABR for SMA or IL-4.75 exceeds
15%, the virgin asphalt binder grade shall be SBS PG70-28 and the
elastic recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10%.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed

utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as
defined under “Evaluation of Tests” herein, and meet all requirements herein, the
additional FRAP or RAS stockpiles may be used in the original design at the percent
previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design. A RAS stone
bulk specific gravity (Gsb) of 2.500 shall be used for mix design purposes.

8 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. If material passing the sizing device adversely
affects the mix production or quality of the mix, the sizing device shall be set at a size specified
by the Engineer.

FRAP, RAS or QC/QA test results within control tolerances or the requirements listed herein
the Contractor shall cease production of the mixture containing FRAP or RAS and conduct an
investigation that may require a new mix design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
1 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant
controls such that the mixture production is halted when RAS flow is interrupted.
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(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.

a.

b.

j.

K.

Date, month, year, and time to the nearest minute for each print.
HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons
(metric tons) to the nearest 0.1 ton (0.1 metric ton).

Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the
nearest 0.1 unit.

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

Aggregate RAS and FRAP moisture compensators in percent as set on the
control panel. (Required when accumulated or individual aggregate and RAS and
FRAP are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

Accumulated mixture tonnage.

Dust Removed (accumulated to the nearest 0.1 ton)

(2) Batch Plants.

a.

b.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAS and FRAP weight to the nearest pound (kilogram).
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g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of
each construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of
RAP or FRAP in aggregate surface course and aggregate shoulders shall be as follows.

and Testing. RAP stockpiles may be any of those listed in Article 1031.02, except “Non-
Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not apply. RAP
used to construct aggregate surface course and aggregate shoulders shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded, FRAP, or single sized will not be accepted for use as
Aggregate Surface Course and Aggregate Shoulders.”

GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)
Effective: June 29, 2006
Revised: January 1, 2013

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following
table.
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Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.O.C.), 450 (232) 450 (232)

AASHTO T 48, °F (°C), min.

Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa's, max.

Softening Point,
AASHTO T 53, °F (°C), min.

Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

135 (57) 130 (54)

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 inch (2 mm) in any dimension and
shall contain no free metal particles or other materials. A mineral powder (such as talc)
meeting the requirements of AASHTO M 17 may be added, up to a maximum of four
percent by weight of GTR to reduce sticking and caking of the GTR particles. When tested
in accordance with lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform
to the following gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 um) 95+5
No. 50 (300 um) > 20

Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a
uniform mixture. The tank shall be heated and capable of maintaining the temperature of
the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering
systems of dryer drum plants shall be calibrated with the actual GTR modified asphalt
binder material with an accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(c) RAP Materials (NOte 3) .....ouiuiiiiii e 10317

34



FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51

Add the following note to 1030.02 of the Standard Specifications:

Note 3. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,
the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.

AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS
Effective: April 1, 2001
Revised: January 2, 2007

Revise Article 402.10 of the Standard Specifications to read:

“402.10 For Temporary Access. The contractor shall construct and maintain aggregate
surface course for temporary access to private entrances, commercial entrances and roads
according to Article 402.07 and as directed by the Engineer.

The aggregate surface course shall be constructed to the dimensions and grades specified
below, except as modified by the plans or as directed by the Engineer.

(@) Private Entrance. The minimum width shall be 12 feet (3.6 m). The minimum
compacted thickness shall be 6 in. (150 mm). The maximum grade shall be eight
percent, except as required to match the existing grade.

(b) Commercial Entrance. The minimum width shall be 24 feet (7.2 m). The minimum
compacted thickness shall be 9 in. (230 mm). The maximum grade shall be six percent,
except as required to match the existing grade.

(c) Road. The minimum width shall be 24 feet (7.2 m). The minimum compacted thickness
shall be 9 in. (230 mm). The grade and elevation shall be the same as the removed
pavement, except as required to meet the grade of any new pavement constructed.

Maintaining the temporary access shall include relocating and/or regrading the aggregate
surface coarse for any operation that may disturb or remove the temporary access. The same
type and gradation of material used to construct the temporary access shall be used to maintain
it.

When use of the temporary access is discontinued, the aggregate shall be removed and
utilized in the permanent construction or disposed of according to Article 202.03.”

Add the following to Article 402.12 of the Standard Specifications:

“Aggregate surface course for temporary access will be measured for payment as each for
every private entrance, commercial entrance or road constructed for the purpose of temporary
access. If a residential drive, commercial entrance, or road is to be constructed under multiple
stages, the aggregate needed to construct the second or subsequent stages will not be
measured for payment but shall be included in the cost per each of the type specified.”
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Revise the second paragraph of Article 402.13 of the Standard Specifications to read:

“Aggregate surface course for temporary access will be paid for at the contract unit price per
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD).

Partial payment of the each amount bid for temporary access, of the type specified, will be
paid according to the following schedule:
(a) Upon construction of the temporary access, sixty percent of the contract unit price per each,
of the type constructed, will be paid.

(b) Subject to the approval of the Engineer for the adequate maintenance and removal of the
temporary access, the remaining forty percent of the pay item will be paid upon the
permanent removal of the temporary access.”

COARSE AGGREGATE FOR BACKEFILL, TRENCH BACKFILL AND BEDDING (D-1)
Effective: November 1, 2011
Revised: November 1, 2013

This work shall be according to Section 1004.05 of the Standard Specifications except for the
following:

Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone
crushed concrete, crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP
used shall be according to the current Bureau of Materials and Physical Research Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. The RAP shall
be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with any
of the coarse aggregate listed above, the blending shall be done mechanically with calibrated
feeders. The feeders shall have an accuracy of + 2.0 percent of the actual quantity of material
delivered. The final blended product shall not contain more than 40 percent by weight RAP.

The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being

blended with the processed and uniformly graded RAP. Gradation deleterious count shall not
exceed 10% of total RAP and 5% of other by total weight.

36



FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51

ENGINEER’S FIELD OFFICE TYPE A (SPECIAL) AND LABORATORY (SPECIAL)
Effective: December 1, 2011
Revised: May 1, 2013

Revise the first paragraph of Article 670.02 to read:
670.02 Engineer's Field Office Type A (Special). Type A (Special) field offices shall
have a ceiling height of not less than 7 feet and a floor space of not less than 3000
square feet with a minimum of two separate offices. The office shall also have a
separate storage room capable of being locked for the storage of the nuclear measuring
devices. The office shall be provided with sufficient heat, natural and artificial light, and
air conditioning. Doors and windows shall be equipped with locks approved by the
Engineer.

Revise the first sentence of the second paragraph of Article 670.02 to read:

An electronic security system that will respond to any breach of exterior doors and
windows with an on-site alarm shall be provided.

Revise the last sentence of the third paragraph of Article 670.02 to read:

Adequate all-weather parking space shall be available to accommodate a minimum of
twelve vehicles.

Revise the fifth paragraph of Article 670.02 to read:
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as
an integral part of the office where available. Solid waste disposal consisting of seven
waste baskets and an outside trash container of sufficient size to accommodate a
weekly provided pick-up service. A weekly cleaning service for the office shall be
provided.

Revise subparagraph (a) of Article 670.02 to read:

(a) Fifteen desks with minimum working surface 42 inch x 30 inch each and fifteen non-
folding chairs with upholstered seats and backs.

Revise the first sentence of subparagraph (c) of Article 670.02 to read:
(c) Two four-post drafting tables with minimum top size of 37-z inch x 48 inch.
Revise subparagraph (d) of Article 670.02 to read:

(d) Eight free standing four-drawer legal size file cabinets with lock and an underwriters'
laboratories insulated file device 350 degrees one hour rating.
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Revise subparagraph (e) of Article 670.02 to read:

(e) Twenty folding chairs and three conference tables with minimum top size of 44 inch
x 96 inch.

Revise subparagraph (h) of Article 670.02 to read:

(h) Three electric desk type tape printing calculator and two pocket scientific notation
calculators with a 1000 hour battery life or with a portable recharger.

Revise subparagraph (i)(2) of Article 670.02 to read:

(i)(2) Telephones lines. Six separate telephone lines including one line for the fax
machine, and two lines for the exclusive use of the Engineer. All telephone lines
shall include long distance service and all labor and materials necessary to install
the phone lines at the locations directed by the Engineer. Two of the phione lines
must provide DSL service or High Speed Internet equivalent. Minimum internet
speed 30 MB/S or approved equivalent. And two 802.11g/n wireless routers.

Revise subparagraph (j) of Article 670.02 to read:

(i) Two plain paper network multi-function printer/copier/scanner machines capable of
reproducing prints up to 11 inch x 17 inch within automatic feed tray capable of
sorting 30 sheets of paper. Letter size and 11 inch x 17 inch paper shall be
provided. The contractor shall provide the multi-function machines with IT support
for setup and maintenance.

Revise subparagraph (k) of Article 670.02 to read:
(k) Two plain paper fax machines including maintenance and supplies.
Revise subparagraph (I) of Article 670.02 to read:

(I) Six four-line telephones, with touch tone, where available, and two digital answering
machines, for exclusive use by the Engineer.

Revise subparagraph (m) of Article 670.02 to read:

(m) One electric water cooler dispenser including water service.
Add the following subparagraphs to Article 670.02:

(s) One 4 foot x 6 foot chalkboard or dry erase board.

(t) One 4 foot x 6 foot framed cork board.
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670.05 Engineer's Field Laboratory
Revise the first paragraph of this Article to read:

Engineer's Field Laboratory (Special). The field laboratory shall have a ceiling height of not
less than 7 feet and a floor space of not less than 1,000 square feet. The laboratory shall be
provided with sufficient heat, natural and artificial light and air conditioning. Sanitary facilities
and an electronic security system as specified for Engineer's Field Office Type A (Special) shall
also be included. Doors and windows shall be equipped with locks.

Revise subparagraph (a) of this Article to read:

a) Two desks with minimum working surface 42-inch x 30-inch each and two
nonfolding chairs with upholstered seats and backs.

Add the following subparagraphs to this Article:

i) One equipment cabinet of minimum inside dimension of 44-inch-high x
24-inch-wide x 30-inch-deep with lock. The walls shall be of steel with a 3/32 inch
minimum thickness with concealed hinges and enclosed lock constructed in such a
manner as to prevent entry by force. The cabinet assembly shall be permanently
attached to a structural element of the field office in a manner to prevent theft of the
entire cabinet.

Add the following to Article 670.07 Basis of Payment.

The building or buildings, fully equipped, will be paid for at the contract unit price per
calendar month or fraction thereof for ENGINEER'S FIELD OFFICE, TYPE A
(SPECIAL), or ENGINEER'’S FIELD LABORATORY (SPECIAL).

TEMPORARY PAVEMENT
Effective: March 1, 2003
Revised: April 10, 2008

Description. This work shall consist of constructing a temporary pavement at the locations
shown on the plans or as directed by the engineer.

The contractor shall use either Portland cement concrete according to Sections 353 and 354 of
the Standard Specifications or HMA according to Sections 355, 356, 406 of the Standard
Specifications, and other applicable HMA special provisions as contained herein. The HMA
mixtures to be used shall be specified in the plans. The thickness of the Temporary Pavement
shall be as described in the plans. The contractor shall have the option of constructing either
material type if both Portland cement concrete and HMA are shown in the plans.

Articles 355.08 and 406.11 of the Standard Specifications shall not apply.
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The removal of the Temporary Pavement, if required, shall conform to Section 440 of the
Standard Specification.

Method of Measurement. Temporary pavement will be measured in place and the area
computed in square yards (square meters).

Basis of Payment. This work will be paid for at the contract unit price per square yard (square
meter) for TEMPORARY PAVEMENT and TEMPORARY PAVEMENT (INTERSTATE).

Removal of temporary pavement will be paid for at the contract unit price per square yard
(square meter) for PAVEMENT REMOVAL.

TYPE Ill TEMPORARY TAPE FOR WET CONDITIONS
Effective: February 1, 2007
Revised: February 1, 2011

Description. This work shall consist of furnishing, installing, and maintaining Type Il Temporary
Pavement Marking Tape for Wet Conditions.

Materials. Materials shall be according to the following.

Item Article/Section
(a) Pavement Marking Tape ....cooocooeeoeeeeee e 1095.06

Initial minimum reflectance values under dry and wet conditions shall be as specified in Article
1095.06. The marking tape shall maintain its reflective properties when submerged in water.
The wet reflective properties will be verified by a visual inspection method performed by the
Department. The surface of the material shall provide an average skid resistance of 45 BPN
when tested according to ASTM E 303.

CONSTRUCTION REQUIREMENTS

Type lll Temporary Tape for Wet Conditions shall meet the requirements of Article 703.03 and
703.05. Application shall follow manufacturer’'s recommendations.

Method of Measurement. This work will be measured for payment in place, in feet (meters).

Basis of Payment. This work will be paid for at the contract unit price per foot (meter) for WET
REFLECTIVE TEMPORARY TAPE TYPE Il of the line width specified, and at the contract unit
price per square foot (square meter) for WET REFLECTIVE TEMPORARY TAPE TYPE III,
LETTERS AND SYMBOLS.
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TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 2, 2007

Description. This work shall consist of furnishing, installing, maintaining, relocating for various
stages of construction, and eventually removing temporary informational signs. Included in this
item may be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and
overlay sign panels which cover portions of existing signs.

Materials. Materials shall be according to the following Articles of Section 1000—Materials:

Item Article/Section
a.) Sign Base (Notes 1 & 2) 1090
b.) Sign Face ( Note 3) 1091
c.) Sign Legends 1092
d.) Sign Supports 1093
e.) Overlay Panels (Note 4) 1090.02

Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Note 2. Type A sheeting can be used on the plywood base.

Note 3. All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

Note 4. The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIREMENTS
Installation.
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.
Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.
The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.
Signs which are placed on overhead bridge structures shall be fastened to the handrail with

stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.
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Method of Measurement.

This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis of Payment. This work shall be paid for at the contract unit price per square foot (square
meter) for TEMPORARY INFORMATION SIGNING.

SIGN SHOP DRAWING SUBMITTAL
Effective: January 22, 2013

Add the following paragraph to Article 720.03:

“Shop drawings will be required, according to Article 105.04, for all Arterials/Expressway
signs except standards/highway signs covered in the MUTCD. Shop drawings shall be
submitted to the Engineer for review and approval prior to fabrication. The shop
drawings shall include dimensions, letter sizing, font type, colors and materials.”

TRAFFIC CONTROL AND PROTECTION (ARTERIALS)
Effective: February 1, 1996
Revised: March 1, 2011

Specific traffic control plan details and Special Provisions have been prepared for this contract.
This work shall include all labor, materials, transportation, handling and incidental work
necessary to furnish, install, maintain and remove all traffic control devices required as indicated
in the plans and as approved by the Engineer.

When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain
and remove all applicable traffic control devices along the detour route according to the details
shown in the plans.

Method of Measurement: All traffic control (except Traffic Control and Protection
(Expressways)) and temporary pavement markings) indicated on the traffic control plan details
and specified in the Special Provisions will be measured for payment on a lump sum basis.

Basis of Payment: All traffic control and protection will be paid for at the contract lump sum
price for TRAFFIC CONTROL AND PROTECTION, (SPECIAL).

Temporary pavement markings will be paid for separately unless shown on a Standard.
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TRAFFIC CONTROL PLAN
Effective: September 30, 1985
Revised: January 1, 2007

Traffic Control shall be in accordance with the applicable sections of the Standard
Specifications, the Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control
Devices for Streets and Highways", any special details and Highway Standards contained in the
plans, the Traffic Specifications, and the Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Recurring Special Provisions and Special Provisions contained
herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:

701101 Off-Rd Operations, Multilane, Less Than 4.5 m (15') To 600 mm (24")
From Pavement Edge

701106 Off-Rd Operations, Multilane, More Than 4.5 m (15’) Away

701421 Lane Closure, Multilane, Day Operations Only, for Speeds 45 mph to 55
mph

701422 Lane Closure, Multilane, for Speeds 45 mph to 55 mph

701423 Lane, Closure, Multilane + Barrier, for Speeds = 45 mph to 55 mph

701426 Lane Closure, Multilane, Intermittent or Moving Operations, for Speeds >
45 mph

701606 Urban Lane Closure, Multilane, 2W With Mountable Median

701901 Traffic Control Devices

DETAILS:

TC10 Traffic Control & Protection for Side Roads, Intersections & Driveways

TC11 Typical Applications Raised Reflective Pavement Marker (Snow Plow
Resistant)

TC13 District One Typical Pavement Markings

TC16 Pavement Marking Letters & Symbols for Traffic Staging

TC18 Signing for Flagging Operations at Work Zone Openings

TC22 Arterial Road Information Sign

TC26 Driveway Entrance Signing
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SPECIAL PROVISIONS:

Maintenance of Roadways

Traffic Control Plan

Traffic Control and Protection (Arterials)
Public Safety and Convenience

PIPE UNDERDRAINS 6”

Description: This work shall consist of constructing pipe underdrains in conformance with the
applicable portions of Section 601 of the Standard Specifications and the Recurring Special
Provisions. Pipe underdrains shall conform to the applicable details of construction as shown on
Standard 601001, except the nominal depth shall be 36" unless otherwise directed by the
Engineer. The filter fabric and porous granular backfill will not be paid for separately, but shall
be included with this item.

Measurement and Payment: This work will be measured and paid for at the contract unit price
per foot for PIPE UNDERDRAINS 6”, and for PIPE UNDERDRAINS 6” (SPECIAL), including the
filter fabric and porous granular backfill.

SLEEPER SLAB

Description. This item shall consist of the construction of a sleeper slab between the proposed
pavement structure on Arsenal Road and the ExxonMobil Gate A entrance as shown on the
drawings.

Materials. The materials for the sleeper slab shall conform to the requirements of
Article 1006.11 (b) for Dowel Bars, Article 1050.02 for hot poured joint sealer, and
Article 1051.03 for bituminous preformed fiber joint filler.

Method of Measurement. Sleeper Slab will be measured for payment in place per foot.

Basis of Payment. This work will be paid for at the contract unit price per foot of SLEEPER
SLAB, which payment shall constitute full compensation for providing all labor, materials,
supplies, equipment, hot poured joint sealer, bituminous preformed fiber joint filler, felt roofing,
dowel bars, and all other incidentals required to complete the work as specified.

UTILITY PROTECTION PAD

Description. This work shall consist of constructing a utility protection pad over an existing
underground private utility line where shown in the drawings.

General. This work shall conform to the applicable portions of Sections 208, 503, 508, and 550
of the Standard Specifications.

44



FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51

Method of Measurement. Utility Protection Pad will be measured for payment in square yards.

Basis of Payment. This work will be paid for at the contract unit price per square yard of
UTILITY PROTECTION PAD, which payment shall constitute full compensation for providing all
labor, equipment, and materials required to complete the work as specified herein including, but
not limited to, the cost of earth and rock excavation, concrete structures, reinforcement bars,
protective cover board, cardboard grade beam forms, underground warning tape, and trench
backfill.

EXPLORATION TRENCH, SPECIAL

Description. This work shall consist of constructing a trench for the purpose of location private
underground utilities within the construction limits of the proposed improvements where shown
in the plans.

General. The exploration trench shall be constructed according to Section 213 and the special
provision for Existing Pipeline Company Requirements.

Method of Measurement. Exploration Trench, Special will be measured for payment in feet of
actual depth of trench construction..

Basis of Payment. This work will be paid for at the contract unit price per foot of EXPLORATION
TRENCH, SPECIAL.

EXISTING PIPELINE COMPANIES REQUIREMENTS

Description: This project involves work above and in close proximity to existing underground
pipelines. The following conditions shall apply to this contract:

1. lllinois one-call (Julie) at 1-800-892-0123 and the pipeline contact personnel must be
contacted at least 72 hours (3 working days) before any construction and/or excavation
activities are initiated within 100 feet of their respective facility so that pipeline companies
may have a representative present to ensure that there are no conflicts with the pipeline.

2. The Contractor is responsible for taking all necessary safety precautions and will be held
responsible for any damages caused to the pipeline or property as a result of their work.
Exposing the existing pipelines may be required prior to installing new work.

3. No excavation or construction activity will be permitted in the vicinity of a pipeline until all
appropriate communications have been made with the pipeline company.

4. There shall be no excavation or backfilling within fifteen (15) feet of pipelines for any reason
without permission from an on-site representative of the pipeline company.

5. All digging within ten (10) feet of pipelines will be performed by hand until the pipeline has
been exposed: Then, if approved by the pipeline company on-site representative,
mechanical excavation equipment may be used until within five (5) feet of the pipeline.
Afterward, all excavation will be performed by hand, or as directed by the pipeline company
on-site representative.
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Unless otherwise previously agreed, the proposed underground facility will be located below
the existing pipeline with a minimum separation of two (2) feet, or above the existing pipeline
with a minimum separation of three (3) feet.

During and after any approved excavation under existing pipelines, the pipeline will be
properly supported as directed by the pipeline company on-site representative. In no case
will boring be permitted across (over or under) existing pipelines without the prior written
approval of the pipeline company representative.

As determined in advance, or as directed by the pipeline company on-site representative,
the pipelines will be protected from heavy equipment by placing temporary crossing
protection pads above the existing pipelines. The pads shall be as approved by each
individual pipeline company. A complete listing of anticipated construction vehicular traffic
with anticipated maximum loads shall be provided to the Engineer at the pre-construction
meeting.

Unimpeded access to pipelines will be required at all times. Natural drainage will not be
impaired. All rock, debris, tree trimmings and unused excavated material will be promptly
removed from the site and the site will be left in a clean and orderly condition, all to the
satisfaction of the pipeline company on-site representative.

Crossing of pipelines shall be made as close as possible to 90 degrees. The Contractor
shall not be permitted to transport construction materials or equipment longitudinally over
the pipelines.

No track type construction equipment shall be permitted to pivot or turn directly over the top
of the pipeline.

No blasting shall occur on or within 100 feet of pipeline facilities unless approved in writing
by the pipeline company. If blasting of bedrock is to occur near the pipeline, the pipeline
company may require a review of the soil and site conditions. Seismometers may be
required to be installed for purposes of measuring peak particle velocities during blasting.
Allowances would need to be made in the schedule to allow time to review the results and
make any adjustments necessary.

For Pipeline Company contacts, see the Special Provision for “Status of Ultilities to be
adjusted”.

This work will not be paid for separately but shall be included for payment with the various work
items involved.
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
Revise Article 669.01 of the Standard Specifications to read:

“669.01 Description. This work shall consist of the transportation and proper disposal of
contaminated soil and water. This work shall also consist of the removal, transportation, and
proper disposal of underground storage tanks (UST), their content and associated underground
piping to the point where the piping is above the ground, including determining the content types
and estimated quantities.”

Revise Article 669.08 of the Standard Specifications to read:

“669.08 Contaminated Soil and/or Groundwater Monitoring. The Contractor shall hire a
qualified environmental firm to monitor the area containing the regulated substances. The
affected area shall be monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV
or greater or a flame ionization detector (FID). Any field screen reading on the PID or FID in
excess of background levels indicates the potential presence of contaminated material requiring
handling as a non-special waste, special waste, or hazardous waste. No excavated soils can be
taken to a clean construction and demolition debris (CCDD) facility or an uncontaminated soil fill
operation with detectable PID or FID meter readings. The PID or FID meter shall be calibrated
on-site and background level readings taken and recorded daily. All testing shall be done by a
qualified engineer/technician. Such testing and monitoring shall be included in the work. The
Contractor shall identify the exact limits of removal of non-special waste, special waste, or
hazardous waste. All limits shall be approved by the Engineer prior to excavation. The
Contractor shall take all necessary precautions.

Based upon PID or FID readings indicating contamination, a soil or groundwater sample
shall be taken from the same location and submitted to an approved laboratory. Soil or
groundwater samples shall be analyzed for the contaminants of concern, including pH, based
on the property's land use history or the parameters listed in the maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to
Subpart F of 35 lllinois Administrative Code 1100.605. The analytical results shall serve to
document the level of soil contamination. Soil and groundwater samples may be required at the
discretion of the Engineer to verify the level of soil and groundwater contamination.

Samples shall be grab samples (not combined with other locations). The samples shall be
taken with disposable instruments. The samples shall be placed in sealed containers and
transported in an insulated container to the laboratory. The container shall maintain a
temperature of 39 °F (4 °C). All samples shall be clearly labeled. The labels shall indicate the
sample number, date sampled, location and elevation, and any other observations.
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The laboratory shall use a detectable concentration which is equal to the lowest appropriate
practical quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test
Methods for Evaluating Solid Wastes, Physical/Chemical Methods", EPA Publication No. SW-
846 and "Methods for the Determination of Organic Compounds in Drinking Water", EPA,
EMSL, EPA-600/4-88/039. For parameters where the specified cleanup objective is below the
acceptable detection limit (ADL), the ADL shall serve as the cleanup objective. For other
parameters the ADL shall be equal to or below the specified cleanup objective.”

Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the
following:

“669.09 Contaminated Soil and/or Groundwater Management and Disposal. The
management and disposal of contaminated soil and/or groundwater shall be according to the
following:

(a) Soil Analytical Results Exceed Most Stringent MAC. When the soil analytical results
indicate that detected levels exceed the most stringent maximum allowable
concentration (MAC) for chemical constituents in uncontaminated soil established
pursuant to Subpart F of 35 lllinois Administrative Code 1100.605, the soil shall be
managed as follows:

(1) When analytical results indicate inorganic chemical constituents exceed the most
stringent MAC but they are still considered within area background levels by the
Engineer, the excavated soil can be utilized within the construction limits as fill, when
suitable. Such soil excavated for storm sewers can be placed back into the
excavated trench as backfill, when suitable, unless trench backfill is specified. If the
soils cannot be utilized within the construction limits, they shall be managed and
disposed of off-site as a non-special waste, special waste, or hazardous waste as
applicable.

(2) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) County,
the excavated soil can be utilized within the construction limits as fill, when suitable,
or managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or
an uncontaminated soil fill operation within an MSA County provided the pH of the
soil is within the range of 6.25 - 9.0, inclusive.

(3) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC
within the Chicago corporate limits, the excavated soil can be utilized within the
construction limits as fill, when suitable, or managed and disposed of off-site as
‘uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation
within an MSA County excluding Chicago or within the Chicago corporate limits
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive.
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(4) When analytical results indicate chemical constituents exceed the most stringent
MAC but do not exceed the MAC for an MSA County excluding Chicago, the
excavated soil can be utilized within the construction limits as fill, when suitable, or
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an
uncontaminated soil fill operation within an MSA County excluding Chicago provided
the pH of the soil is within the range of 6.25 - 9.0, inclusive.

(5) When the Engineer determines soil cannot be managed according to
Articles 669.09(a)(1) through (a)(4) above, the soil shall be managed and disposed
of off-site as a non-special waste, special waste, or hazardous waste as applicable.

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC. When the soil analytical
results indicate that detected levels do not exceed the most stringent MAC but the pH of
the soil is less than 6.25 or greater than 9.0, the excavated soil can be utilized within the
construction limits or managed and disposed of off-site as “uncontaminated soil”
according to Article 202.03. However the excavated soil cannot be taken to a CCDD
facility or an uncontaminated soil fill operation.

(c) Groundwater. When groundwater analytical results indicate the detected levels are
above Appendix B, Table E of 35 lllinois Administrative Code 742, the most stringent
Tier 1 Groundwater Remediation Objectives for Groundwater Component of the
Groundwater Ingestion Route for Class 1 groundwater, the groundwater shall be
managed off-site as a special waste.

All groundwater encountered within lateral trenches may be managed within the trench
and allowed to infiltrate back into the ground. If the groundwater cannot be managed
within the trench it must be removed as a special or hazardous waste. The Contractor is
prohibited from managing groundwater within the trench by discharging it through any
existing or new storm sewer. The Contractor shall install backfill plugs within the area of
groundwater contamination.

One backfill plug shall be placed down gradient to the area of groundwater
contamination. Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width
and depth. Backfill plugs shall not have any fine aggregate bedding or backfill, but shall
be entirely cohesive soil or any class of concrete. The Contractor shall provide test data
that the material has a permeability of less than 10 7 cm/sec according to ASTM D 5084,
Method A or per another test method approved by the Engineer.”
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Revise Article 669.14 of the Standard Specifications to read:

“669.14 Final Environmental Construction Report. At the end of the project, the
Contractor will prepare and submit three copies of the Environmental Construction Report on
the activities conducted during the life of the project, one copy shall be submitted to the
Resident Engineer, one copy shall be submitted to the District's Environmental Studies Unit,
and one copy shall be submitted with an electronic copy in Adode.pdf format to the Geologic
and Waste Assessment Unit, Bureau of Design and Environment, IDOT, 2300 South Dirksen
Parkway, Springdfield, lllinois 62764. The technical report shall include all pertinent information
regarding the project including, but not limited to:

(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater
containing regulated substances, to prevent further migration of regulated substances,
and to protect workers,

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing
regulated substances, the cost of preventing further migration of regulated substances,
and the cost for worker protection from the regulated substances. All cost should be in
the format of the contract pay items listed in the contract plans (identified by the
preliminary environmental site investigation (PESA) site number),

(c) Plan sheets showing the areas containing the regulated substances,

(d) Field sampling and testing results used to identify the nature and extent of the regulated
substances,

(e) Waste manifests (identified by the preliminary environmental site investigation (PESA)
site number) for special or hazardous waste disposal, and

(f) Landfill tickets (identified by the preliminary environmental site investigation (PESA) site
number) for non-special waste disposal.”

Revise the second paragraph of Article 669.16 of the Standard Specifications to read:

“The transportation and disposal of soil and other materials from an excavation determined to
be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-
SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE
DISPOSAL.”

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided
to the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.
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General. This Special Provision will likely require the Contractor to subcontract for the execution
of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by regulated substances. The Environmental Firm
shall continuously monitor all soil excavation for worker protection and soil contamination.

Phase | Preliminary Engineering information is available through the District’s
Environmental Studies Unit. Soil samples or analysis without the approval of the Engineer will
be at no additional cost to the Department. The lateral distance is measured from centerline and
the farthest distance is the offset distance or construction limit whichever is less.

The Contractor shall manage any excavated soils and sediment within the following areas:

e Station 950+60 to Station 951+80 0 to 60 feet RT and LT (Exxon-Mobil Refinery West Tank
Farm, site #1415C-4, southwest corner of I-55 and Arsenal). This material meets the criteria
of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants
of concern sampling parameters: PAHs.

e Station 957+40 to Station 958+60 0 to 60 feet RT (Exxon-Mobil Refinery West Tank Farm,
site #1415C-4, southwest corner of 1-55 and Arsenal). This material meets the criteria of
Article 669.09(a)(5) and shall be managed in accordance to Article 669.09. Contaminants of
concern sampling parameters: PAHSs.

COMPLETION DATE (VIA CALENDAR DAYS) (BDE)

Effective: April 1, 2008

The Contractor shall complete all work on or before the completion date of this contract which
will be based upon 50 calendar days.

The completion date will be determined by adding the specified number of calendar days to the

date the Contractor begins work, or to the date ten days after execution of the contract,
whichever is the earlier, unless a delayed start is granted by the Engineer.
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CONCRETE BOX CULVERTS WITH SKEWS > 30 DEGREES AND DESIGN FILLS < 5 FEET
(BDE)

Effective: April 1, 2012 Revised: April 1, 2014
Revise the second paragraph of Article 540.04 of the Standard Specifications to read:

“Unless otherwise noted on the plans, the Contractor shall have the option, when a cast-in-
place concrete box culvert is specified; of constructing the box culvert using precast box culvert
sections when the design cover is 6 in. (150 mm) minimum. The precast box culvert sections
shall be designed for the same design cover shown on the plans for cast-in-place box culvert;
shall be of equal or larger size opening, and shall satisfy the design requirements of
ASTM C 1577.”

Add the following after the seventh paragraph of Article 540.06 of the Standard Specifications:

“Precast concrete box culverts with skews greater than 30 degrees and having design covers
less than or equal to 5 feet are not covered by the standard design table shown in
ASTM C 1577. The design table provided herein is provided to address this design range. The
same notes, reinforcement configurations, clearances, and requirements of ASTM C 1577 apply
to this special design table. A box designated 7 x 6 x 8 indicates a span of 7 ft, a rise of 6 ft,
and top slab, bottom slab, walls and haunches of 8 in. unless otherwise noted on the tables.

3 ftby 2 ft by 4 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2* 0.168 0900 0.295 0.096 0.269 0.168 0.853 0.144
2<3 0.134 0.180 0.182 0.096 31
3-5 0.096 0.115 0.117 0.096 29

*top slab 7 in., bottom slab 6.0 in.

3 ft by 3 ft by 4 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2* 0.168 0956 0.326 0.096 0.290 0.168 0.849 0.144
2<3 0.101 0.214 0.218 0.096 31
3-5 0.096 0.136 0.140 0.096 31

*top slab 7.0 in., bottom slab 6.0 in.
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4 ftby 2 ft by 5in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2* 0.204 0.790 0.262 0.120 0.268 0.180 0.846 0.144
2<3 0.201 0.203 0.196 0.120 32
3-5 0.129 0.134 0.136 0.120 32
*top slab 7.5 in., bottom slab 6.0 in.
4 ft by 3 ft by 5 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2* 0.180 0.876 0.303 0.120 0.305 0.180 0.831 0.144
2<3 0.160 0.245 0.238 0.120 38
3-5 0.120  0.161 0.165 0.120 35
*top slab 7.5 in., bottom slab 6.0 in.
4 ft by 4 ft by 5 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”,in.
0<2* 0.180 0.927 0.334 0.120 0.327 0.180 0.822 0.144
2<3 0.130 0.277 0.270 0.120 38
3-5 0.120 0.181 0.188 0.120 38
*top slab 7.5 in., bottom slab 6.0 in.
5ftby 3ftby 6 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As2 As3 As4 As5 Asb As7 As8  “M”, in.
0<2* 0.197 0.682 0.269 0.144 0.280 0.192 0.705 0.168
2<3 0.206 0.259 0.246 0.144 37
3-5 0.144 0.180 0.179 0.144 35

*top slab 8.0 in., bottom slab 7.0 in.
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5 ft by 4 ft by 6 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2* 0.192 0.735 0.299 0.144 0.307 0.192 0.693 0.168
2<3 0.180 0.294 0.282 0.144 46
3-5 0.144  0.204 0.205 0.144 40

*top slab 8.0 in., bottom slab 7.0 in.

5 ft by 5 ft by 6 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2* 0.192 0.774 0.324 0.144 0.327 0.192 0.685 0.168
2<3 0.155 0.322 0.312 0.144 45
3-5 0.144 0.224 0.228 0.144 45

*top slab 8.0 in., bottom slab 7.0 in.

6 ft by 3 ft by 7 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in.
0<2* 0.270 0.566 0.257 0.168 0.263 0.192 0.575 0.168
2<3 0.260 0.269 0.273 0.168 41
3-5 0.186 0.192 0.197 0.168 39

*top slab 8.0 in.

6 ftby 4 ft by 7 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2* 0.245 0617 0297 0.168 0.293 0.192 0.565 0.168
2<3 0.225 0.305 0.313 0.168 42
3-5 0.168 0.220 0.227 0.168 41

*top slab 8.0 in.
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6 ftby 5ft by 7 in.
Design Circumferential Reinforcement Areas, sq in. / ft.
Earth
CO\?er, ft As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2* 0.226 0.657 0.331 0.168 0.317 0.192 0.551 0.168
2<3 0.198 0.338 0.348 0.168 59
3-5 0.168 0.242 0.252 0.168 48
*top slab 8.0 in.
6 ftby 6 ft by 7 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in
0<2* 0.208 0.692 0363 0.168 0.337 0.192 0.540 0.168
2<3 0.176 0.364 0.379 0.168 52
3-5 0.168 0.261 0.275 0.168 52
*top slab 8.0 in.
7 ftby 4 ft by 8 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Cofer, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in
0<2 0.339 0.599 0372 0.192 0.271 0.192 0.697 0.192
2<3 0.287 0.335 0.342 0.192 44
3-5 0.206 0.241 0.248 0.192 42
7 ft by 5 ft by 8 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As?2 As3 As4 Asb5 Asb As7 As8 “M”, in
0<2 0.317 0.637 0417 0.192 0.293 0.192 0.684 0.192
2<3 0.256 0.370 0.381 0.192 49
3-5 0.192 0.266 0.276 0.192 46
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7 ft by 6 ft by 8 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0296 0672 0458 0.192 0.312 0.192 0.658 0.192
2<3 0.230 0401 0416 0.192 59
3-5 0.192 0.288 0.302 0.192 55
7 ft by 7 ft by 8 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0276 0.703 049 0.192 0.330 0.192 0.653 0.192
2<3 0.210 0428 0.447 0.192 59
3-5 0.192 0.307 0.326 0.192 59
8 ft by 4 ft by 8 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.397 0510 0400 0.192 0.283 0.192 0.568 0.192
2<3 0.399 0415 0423 0.192 45
3-5 0.285 0.298 0.306 0.192 45
8 ft by 5 ft by 8 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb6 As7 As8 “M”, in.
0<2 0.368 0.555 0446 0.192 0.305 0.192 0.559 0.192
2<3 0.360 0.458 0470 0.192 48
3-5 0.259 0.328 0.340 0.192 45
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8 ft by 6 ft by 8 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.342 0.596 0488 0.192 0.325 0.192 0.556 0.192
2<3 0.328 0496 0512 0.192 56
3-5 0.237 0.355 0.371 0.192 50
8 ft by 7 ft by 8 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.319 0.633 0527 0192 0.343 0.192 0.555 0.192
2<3 0.301 0.529 0551 0.192 65
3-5 0.219 0.379 0.399 0.192 61
8 ft by 8 ft by 8 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.297 0.668 0565 0.192 0.360 0.192 0.531 0.192
2<3 0.280 0.560 0.587 0.192 65
3-5 0.204 0.400 0427 0.192 65
9 ftby 5ft by 9in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.361 0.411 0.416 0.216 0.275 0.216 0.465 0.216
2<3 0.425 0.484 0496 0.216 49
3-5 0.306 0.348 0.360 0.216 49
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9 ft by 6 ft by 9 in.

Design Circumferential Reinforcement Areas, sq in. / ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.335 0439 0455 0.216 0.294 0.216 0467 0.216
2<3 0.390 0.524 0.541 0.216 55
3-5 0.282 0.376 0.393 0.216 52
9ftby 7 ft by 9in.
Design Circumferential Reinforcement Areas, sq in. / ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.313 0464 0491 0.216 0.311 0.216 0453 0.216
2<3 0.360 0.561 0.583 0.216 64
3-5 0.262 0402 0423 0.216 58
9 ft by 8 ft by 9 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.286  0.488 0.514 0.216 0.327 0.216 0.454 0.216
2<3 0.336  0.594 0.621 0.216 72
3-5 0.244  0.426 0.453 0.216 73
9 ft by 9 ft by 9 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.274  0.511 0.557 0.216 0.342 0.216 0.452 0.216
2<3 0.316  0.625 0.659 0.216 72
3-5 0.231 0.448 0.481 0.216 72
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10 ft by 5 ft by 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.370 0.393 0.392 0.240 0.263 0.240 0.240 0.240
2<3 0.492 0.509 0.522 0.240 52
3-5 0.354 0.366 0.379 0.240 52
10 ft by 6 ft by 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.348 0.420 0.432 0.240 0.282 0.240 0.418 0.240
2<3 0.455 0.552 0.570 0.240 56
3-5 0.329 0.397 0.414 0.240 52
10 ft by 7 ft by 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.321 0.445 0.463 0.240 0.298 0.240 0.240 0.240
2<3 0.423 0.591 0.614 0.240 59
3-5 0.307 0.425 0.447 0.240 56
10 ft by 8 ft by 10 in.
Design Circumferential Reinforcement Areas, sq in. / ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.301 0.469 0.496 0.240 0.314 0.240 0.240 0.240
2<3 0.394 0.627 0.655 0.240 72
3-5 0.288 0.451 0.478 0.240 66
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10 ft by 9 ft by 10 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.284 0.492 0.527 0.240 0.329 0.240 0.240 0.240
2<3 0.371 0.660 0.694 0.240 79
3-5 0.272 0.475 0.508 0.240 85
10 ft by 10 ft by 10 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.272 0.514 0.559 0.240 0.344 0.240 0.240 0.240
2<3 0.353 0.691 0.732 0.240 79
3-5 0.259 0.497 0.537 0.240 79
11 ft by 4 ft by 11 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.414 0.341 0.333 0.264 0.264 0.264 0.264 0.264
2<3 0.609 0.481 0.491 0.264 60
3-5 0.436 0.348 0.357 0.264 56
11 ft by 6 ft by 11 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.356 0.399 0.407 0.264 0.265 0.264 0.264 0.264
2<3 0.521 0.580 0.597 0.264 56
3-5 0.377 0.418 0.435 0.264 56
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11 ft by 8 ft by 11 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.314 0.449 0.471 0.264 0.298 0.264 0.264 0.264
2<3 0.457 0.659 0.687 0.264 67
3-5 0.333 0.475 0.502 0.264 63
11 ft by 10 ft by 11 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.285 0.494 0.532 0.264 0.328 0.264 0.264 0.264
2<3 0.409 0.727 0.769 0.264 86
3-5 0.300 0.524 0.565 0.264 86
11 ft by 11 ft by 11 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
Covaer, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.276 0.516 0.562 0.264 0.342 0.264 0.264 0.264
2<3 0.391 0.758 0.808 0.264 86
3-5 0.289 0.548 0.596 0.264 86
12 ft by 4 ft by 12 in.
Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.426 0.329 0.316 0.288 0.288 0.288 0.321 0.288
2<3 0.682 0.503 0.512 0.288 64
3-5 0.489 0.364 0.373 0.288 60
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12 ft by 6 ft by 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 Asb As7 As8 “M”, in.
0<2 0.367 0.385  0.387 0.288 0.288 0.288 0.320 0.288
2<3 0.590 0.606 0.624 0.288 60
3-5 0427 0438 0.456 0.288 56

12 ft by 8 ft by 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.326 0435 0.449 0.288 0.288 0.288 0.288 0.288
2<3 0.521 0.690 0.719 0.288 67
3-5 0.381 0.499  0.527 0.288 64

12 ft by 10 ft by 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.298  0.481 0.507 0.288 0.305 0.288 0.288 0.288
2<3 0.467 0.762 0.804 0.288 93
3-5 0.344  0.551 0.592 0.288 79

12 ft by 12 ft by 12 in.

Design Circumferential Reinforcement Areas, sq in./ ft.
Earth
CO\?er, ft. As1 As2 As3 As4 As5 As6 As7 As8 “M”, in.
0<2 0.288 0.525 0.566 0.288 0.333 0.288 0.288 0.288
2<3 0.431 0.827  0.886 0.288 93
3-5 0.320 0.599 0.656 0.288 93”
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CONCRETE GUTTER, CURB, MEDIAN, AND PAVED DITCH (BDE)
Effective: April 1, 2014
Add the following to Article 606.02 of the Standard Specifications:
“(i) Polyurethane Joint Sealant ..............cccciie e 1050.04”

Revise the fifth paragraph of Article 606.07 of the Standard Specifications to read:

“Transverse contraction and longitudinal construction joints shall be sealed according to
Article 420.12, except transverse joints in concrete curb and gutter shall be sealed with
polysulfide or polyurethane joint sealant.”

Add the following to Section 1050 of the Standard Specifications:

“1050.04 Polyurethane Joint Sealant. The joint sealant shall be a polyurethane sealant,
Type S, Grade NS, Class 25, Use T, according to ASTM C 920.”
CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: January 1, 2014
The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall

be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:
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Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 2011 7 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 7 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the

contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road

equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.ntm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

64



FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.
The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
CONTRACT CLAIMS (BDE)
Effective: April 1, 2014
Revise the first paragraph of Article 109.09(a) of the Standard Specifications to read:

“(a) Submission of Claim. All claims filed by the Contractor shall be in writing and in

sufficient detail to enable the Department to ascertain the basis and amount of the claim.
As a minimum, the following information must accompany each claim submitted.”
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Revise Article 109.09(e) of the Standard Specifications to read:
“(e) Procedure. The Department provides two administrative levels for claims review.

Level | Engineer of Construction
Level Il Chief Engineer/Director of Highways or Designee

(1) Level I. All claims shall first be submitted at Level I. Two copies each of the claim
and supporting documentation shall be submitted simultaneously to the District and
the Engineer of Construction. The Engineer of Construction, in consultation with the
District, will consider all information submitted with the claim and render a decision
on the claim within 90 days after receipt by the Engineer of Construction. Claims not
conforming to this Article will be returned without consideration. The Engineer of
Construction may schedule a claim presentation meeting if in the Engineer of
Construction’s judgment such a meeting would aid in resolution of the claim,
otherwise a decision will be made based on the claim documentation submitted. If a
Level | decision is not rendered within 90 days of receipt of the claim, or if the
Contractor disputes the decision, an appeal to Level Il may be made by the
Contractor.

(2) Level 1l.  An appeal to Level Il shall be made in writing to the Engineer of
Construction within 45 days after the date of the Level | decision. Review of the
claim at Level Il shall be conducted as a full evaluation of the claim. A claim
presentation meeting may be scheduled if the Chief Engineer/Director of Highways
determines that such a meeting would aid in resolution of the claim, otherwise a
decision will be made based on the claim documentation submitted. A Level Il final
decision will be rendered within 90 days of receipt of the written request for appeal.

Full compliance by the Contractor with the provisions specified in this Article is a
contractual condition precedent to the Contractor’s right to seek relief in the Court of
Claims. The Director’s written decision shall be the final administrative action of the
Department. Unless the Contractor files a claim for adjudication by the Court of Claims
within 60 days after the date of the written decision, the failure to file shall constitute a
release and waiver of the claim.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: August 2, 2011

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of 49
CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.
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STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, sub recipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 22.00% of the work. This percentage is set as the DBE participation goal
for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal: or

(b) The bidder documents that a good faith effort has been made to meet the goal, even

though the effort did not succeed in obtaining enough DBE participation to meet the
goal.
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DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department’s website at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement. The failure of the bidder to comply will render the bid not responsive.

(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms
SBE 2025 and 2026 with the bid.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Ultilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and faxed to the bidder will be acceptable as long as
the original is available and provided upon request. All elements of information indicated
on the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) if the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s); and,

(6) If the contract goal if not met, evidence of good faith efforts.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work performance to meet the
contract goal or the bidder submits sufficient documentation of a good faith effort to meet the
contract goal pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved
by the Department if the Utilization Plan does not document sufficient DBE participation to meet
the contract goal unless the apparent successful bidder documented in the Utilization Plan that
it made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination.
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(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The determination shall become final if a request is not made and delivered. A
request may provide additional written documentation and/or argument concerning the
issues raised in the determination statement of reasons, provided the documentation
and arguments address efforts made prior to submitting the bid. The request will be
forwarded to the Department’s Reconsideration Officer. The Reconsideration Officer will
extend an opportunity to the bidder to meet in person in order to consider all issues of
documentation and whether the bidder made a good faith effort to meet the goal. After
the review by the Reconsideration Officer, the bidder will be sent a written decision
within ten working days after receipt of the request for consideration, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith
efforts to do so. A final decision by the Reconsideration Officer that a good faith effort
was made shall approve the Utilization Plan submitted by the bidder and shall clear the
contract for award. A final decision that a good faith effort was not made shall render the
bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.
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(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the Participation
Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217)785-4611. Telefax number (217)785-1524.
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(b) TERMINATION OR REPLACEMENT. The Contractor shall not terminate or replace a
DBE listed on the approved Utilization Plan, or perform with other forces work
designated for a listed DBE except as provided in the Special Provision.

(c) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A, must be signed and
submitted. If the commitment of work is in the form of additional tasks assigned to an
existing subcontract, than a new Request for Approval of Subcontractor shall not be
required. However, the Contractor must document efforts to assure that the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE subcontractor listed in the approved Utilization Plan without
prior written consent. This includes, but is not limited to, instances in which the
Contractor seeks to perform work originally designated for a DBE subcontractor with its
own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. Written
consent will be granted only if the Bureau of Small Business Enterprises agrees, for
reasons stated in its concurrence document, that the Contractor has good cause to
terminate or replace the DBE firm. Before transmitting to the Bureau of Small Business
Enterprises any request to terminate and/or substitute a DBE subcontractor, the
Contractor shall give notice in writing to the DBE subcontractor, with a copy to the
Bureau, of its intent to request to terminate and/or substitute, and the reason for the
request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons,
if any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and
1,200 or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required,;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE contractor
is unable to complete its work on the contract;

74



(f)

FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the
Department for inspection upon request. After the performance of the final item of work
or delivery of material by a DBE and final payment therefore to the DBE by the
Contractor, but not later than thirty calendar days after payment has been made by the
Department to the Contractor for such work or material, the Contractor shall submit a
DBE Payment Agreement on Department form SBE 2115 to the Regional Engineer. If
full and final payment has not been made to the DBE, the DBE Payment Agreement
shall indicate whether a disagreement as to the payment required exists between the
Contractor and the DBE or if the Contractor believes that the work has not been
satisfactorily completed. If the Contractor does not have the full amount of work
indicated in the Utilization Plan performed by the BDE companies indicated in the
Utilization Plan and after good faith efforts are reviewed, the Department may deduct
from contract payments to the Contractor the amount of the goal not achieved as
liquidated and ascertained damages. The Contractor may request an administrative
reconsideration of any amount deducted as damages pursuant to subsection (h) of this
part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department.
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GRANULAR MATERIALS (BDE)
Effective: November 1, 2012

Revise the title of Article 1003.04 of the Standard Specifications to read:

“1003.04 Fine Aggregate for Bedding, Trench Backfill, Embankment, Porous Granular
Backfill, Sand Backfill for Underdrains, and French Drains.”

Revise Article 1003.04(c) of the Standard Specifications to read:
“(c) Gradation. The fine aggregate gradations for granular embankment, granular backfill,
bedding, and trench backfill for pipe culverts and storm sewers shall be FA 1, FA 2, or
FA 6 through FA 21.
The fine aggregate gradation for porous granular embankment, porous granular backfill,
french drains, and sand backfill for underdrains shall be FA 1, FA 2, or FA 20, except the
percent passing the No. 200 (75 um) sieve shall be 2+2.”
Revise Article 1004.05(c) of the Standard Specifications to read:

“(c) Gradation. The coarse aggregate gradations shall be as follows.

Application Gradation

Blotter CA 15

Granular Embankment, Granular Backfill, | CA6, CA 9, CA 10, CA 12, CA17, CA18,
Bedding, and Trench Backfill for Pipe | and CA 19
Culverts and Storm Sewers

Porous Granular Embankment, Porous | CA7, CA8, CA11, CA15 CA16 and
Granular Backfill, and French Drains CA 18”
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PAYROLLS AND PAYROLL RECORDS (BDE)

Effective: January 1, 2014

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:

“‘STATEMENTS AND PAYROLLS

The payroll records shall include the worker's name, the worker's address, the worker’s
telephone number when available, the worker's social security number, the worker's
classification or classifications, the worker’'s gross and net wages paid in each pay period, the
worker’'s number of hours worked each day, the worker’s starting and ending times of work each
day. However, any Contractor or subcontractor who remits contributions to a fringe benefit fund
that is not jointly maintained and jointly governed by one or more employers and one or more
labor organization must additionally submit the worker’s hourly wage rate, the worker’s hourly
overtime wage rate, the worker's hourly fringe benefit rates, the name and address of each
fringe benefit fund, the plan sponsor of each fringe benefit, if applicable, and the plan
administrator of each fringe benefit, if applicable.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead, the
payrolls shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number). In addition, starting and ending times of work each day
may be omitted from the payroll records submitted to the Engineer. The submittals shall be on
the Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

‘IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.
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2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of five years from the later of the date of final payment under the contract or
completion of the contract, records of the wages paid to his/her workers. The payroll
records shall include the worker’'s name, the worker’'s address, the worker’s telephone
number when available, the worker’s social security number, the worker’s classification
or classifications, the worker's gross and net wages paid in each pay period, the
worker’'s number of hours worked each day, the worker’s starting and ending times of
work each day. However, any contractor or subcontractor who remits contributions to a
fringe benefit fund that is not jointly maintained and jointly governed by one or more
employers and one or more labor organization must additionally submit the worker’s
hourly wage rate, the worker’s hourly overtime wage rate, the worker's hourly fringe
benefit rates, the name and address of each fringe benefit fund, the plan sponsor of
each fringe benefit, if applicable, and the plan administrator of each fringe benefit, if
applicable. Upon seven business days’ notice, these records shall be available at a
location within the State, during reasonable hours, for inspection by the Department or
the Department of Labor; and Federal, State, or local law enforcement agencies and
prosecutors.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). In addition, starting and ending times of work each day may be omitted from
the payroll records submitted to the Engineer. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity
during a work week, a payroll record shall still be submitted with the appropriate box
(“No Work”, “Suspended”, or “Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor, or an officer, employee, or officer thereof, which avers that: (i) he or she
has examined the records and such records are true and accurate; (ii) the hourly rate
paid to each worker is not less than the general prevailing rate of hourly wages required
by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll record
that he/she knows to be false is a Class A misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her

employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”
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PORTLAND CEMENT CONCRETE EQUIPMENT (BDE)
Effective: November 1, 2013

Add the following to the first paragraph of Article 1103.03(a)(5) of the Standard Specifications to
read:

“As an alternative to a locking key, the start and finish time for mixing may be
automatically printed on the batch ticket. The start and finish time shall be reported
to the nearest second.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013
Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written
estimate of the quantity of work performed in accordance with the contract, and the
value thereof at the contract unit prices. The amount of the estimate approved as due
for payment will be vouchered by the Department and presented to the State
Comptroller for payment. No amount less than $1000.00 will be approved for payment
other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by
the Contractor or subcontractor on the date of the offset voucher. Further, the amount of
the offset voucher shall be a credit against the Department’s obligation to pay the
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or
subcontractor’s total loan indebtedness to the Department. The offset shall continue
until such time as the entire loan indebtedness is satisfied. The Department will notify
the Contractor and Fund Control Agent in a timely manner of such offset. The
Contractor or subcontractor shall not be entitled to additional payment in consideration of
the offset.

The failure to perform any requirement, obligation, or term of the contract by the

Contractor shall be reason for withholding any progress payments until the Department
determines that compliance has been achieved.”
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QUALITY CONTROL/QUALITY ASSURANCE OF CONCRETE MIXTURES (BDE)
Effective: January 1, 2012 Revised: January 1, 2014

Revise Note 7/ of Schedule B of Recurring Special Provision Check Sheet #31 of the Standard
Specifications to read:

7/ The test of record for strength shall be the day indicated in Article 1020.04. For cement
aggregate mixture Il, a strength requirement is not specified and testing is not required.
Additional strength testing to determine early falsework and form removal, early
pavement or bridge opening to traffic, or to monitor strengths is at the discretion of the
Contractor. Strength shall be defined as the average of two 6 x 12 in. (150 x 300 mm)
cylinder breaks, three 4 x 8 in. (100 x 200 mm) cylinder breaks, or two beam breaks for
field tests. Per lllinois Modified AASHTO T 23, cylinders shall be 6 x 12 in. (150 x
300 mm) when the nominal maximum size of the coarse aggregate exceeds 1 in.
(25 mm).

REINFORCEMENT BARS (BDE)
Effective: November 1, 2013
Revise the first and second paragraphs of Article 508.05 of the Standard Specifications to read:

“508.05 Placing and Securing. All reinforcement bars shall be placed and tied securely at
the locations and in the configuration shown on the plans prior to the placement of concrete.
Manual welding of reinforcement may only be permitted or precast concrete products as
indicated in the current Bureau of Materials and Physical Research Policy Memorandum
“Quality Control / Quality Assurance Program for Precast Concrete Products”, and for precast
Prestressed concrete products as indicated in the Department’s current “Manual for Fabrication
of Precast Prestressed Concrete Products”. Reinforcement bars shall not be placed by sticking
or floating into place or immediately after placement of the concrete.

Bars shall be tied at all intersections, except where the center to center dimension is less
than 1 ft (300 mm) in each direction, in which case alternate intersections shall be tied. Molded
plastic clips may be used in lieu of wire to secure bar intersections, but shall not be permitted in
horizontal bar mats subject to construction foot traffic or to secure longitudinal bar laps. Plastic
clips shall adequately secure the reinforcement bars, and shall permit the concrete to flow
through and fully encase the reinforcement. Plastic clips may be recycled plastic, and shall
meet the approval of the Engineer. The number of ties as specified shall be doubled for lap
splices at the stage construction line of concrete bridge decks when traffic is allowed on the first
completed stage during the pouring of the second stage.”

80



FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51

Revise the fifth paragraph of Article 508.05 of the Standard Specifications to read:

“Supports for reinforcement in bridge decks shall be metal. For all other concrete
construction the supports shall be metal or plastic. Metal bar supports shall be made of cold-
drawn wire, or other approved material and shall be either epoxy coated, galvanized or plastic
tipped. When the reinforcement bars are epoxy coated, the metal supports shall be epoxy
coated. Plastic supports may be recycled plastic. Supports shall be provided in sufficient
number and spaced to provide the required clearances. Supports shall adequately support the
reinforcement bars, and shall permit the concrete to flow through and fully encase the
reinforcement. The legs of supports shall be spaced to allow an opening that is a minimum
1.33 times the nominal maximum aggregate size used in the concrete. Nominal maximum
aggregate size is defined as the largest sieve which retains any of the aggregate sample
particles. All supports shall meet the approval of the Engineer.”

Revise the first sentence of the eighth paragraph of Article 508.05 of the Standard
Specifications to read:

“Epoxy coated reinforcement bars shall be tied with plastic coated wire, epoxy coated wire,
or molded plastic clips where allowed.”

Add the following sentence to the end of the first paragraph of Article 508.06(c) of the Standard
Specifications:

“In addition, the total slip of the bars within the splice sleeve of the connector after loading
in tension to 30 ksi (207 MPa) and relaxing to 3 ksi (20.7 MPa) shall not exceed 0.01 in.
(254 microns).”

Revise Article 1042.03(d) of the Standard Specifications to read:

“(d) Reinforcement and Accessories: The concrete cover over all reinforcement shall be
within £1/4 in. (6 mm) of the specified cover.

Welded wire fabric shall be accurately bent and tied in place.

Miscellaneous accessories to be cast into the concrete or for forming holes and
recesses shall be carefully located and rigidly held in place by bolts, clamps, or other
effective means. If paper tubes are used for vertical dowel holes, or other vertical holes
which require grouting, they shall be removed before transportation to the construction
site.”
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REMOVAL AND DISPOSAL OF SURPLUS MATERIALS (BDE)
Effective: November 2, 2012
Revise the first four paragraphs of Article 202.03 of the Standard Specifications to read:

“202.03 Removal and Disposal of Surplus, Unstable, Unsuitable, and Organic
Materials. Suitable excavated materials shall not be wasted without permission of the
Engineer. The Contractor shall dispose of all surplus, unstable, unsuitable, and organic
materials, in such a manner that public or private property will not be damaged or endangered.

Suitable earth, stones and boulders naturally occurring within the right-of-way may be
placed in fills or embankments in lifts and compacted according to Section 205. Broken
concrete without protruding metal bars, bricks, rock, stone, reclaimed asphalt pavement with no
expansive aggregate, or uncontaminated dirt and sand generated from construction or
demolition activities may be used in embankment or in fill. If used in fills or embankments,
these materials shall be placed and compacted to the satisfaction of the Engineer; shall be
buried under a minimum of 2 ft (600 mm) of earth cover (except when the materials include only
uncontaminated dirt); and shall not create an unsightly appearance or detract from the natural
topographic features of an area. Broken concrete without protruding metal bars, bricks, rock, or
stone may be used as riprap as approved by the Engineer. If the materials are used for fill in
locations within the right-of-way but outside project construction limits, the Contractor must
specify to the Engineer, in writing, how the landscape restoration of the fill areas will be
accomplished. Placement of fill in such areas shall not commence until the Contractor’s
landscape restoration plan is approved by the Engineer.

Aside from the materials listed above, all other construction and demolition debris or waste
shall be disposed of in a licensed landfill, recycled, reused, or otherwise disposed of as allowed
by State or Federal laws and regulations. When the Contractor chooses to dispose of
uncontaminated soil at a clean construction and demolition debris (CCDD) facility or at an
uncontaminated soail fill operation, it shall be the Contractor’s responsibility to have the pH of the
material tested to ensure the value is between 6.25 and 9.0, inclusive. A copy of the pH test
results shall be provided to the Engineer.

A permit shall be obtained from IEPA and made available to the Engineer prior to open
burning of organic materials (i.e., plant refuse resulting from pruning or removal of trees or
shrubs) or other construction or demolition debris. Organic materials originating within the right-
of-way limits may be chipped or shredded and placed as mulch around landscape plantings
within the right-of-way when approved by the Engineer. Chipped or shredded material to be
placed as mulch shall not exceed a depth of 6 in. (150 mm).”
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STABILIZED SUBBASE (BDE)
Effective: April 1, 2014
Revise Article 312.06 of the Standard Specifications to read:
“312.06 Finishing. The compacted subbase shall meet the lines and grades shown on the
plans.”
TRACKING THE USE OF PESTICIDES (BDE)

Effective: August 1, 2012

Add the following paragraph after the first paragraph of Article 107.23 of the Standard
Specifications:

“Within 48 hours of the application of pesticides, including but not limited to herbicides,
insecticides, algaecides, and fungicides, the Contractor shall complete and return to the
Engineer, Operations form “OPER 2720".”

TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’'s equal employment opportunity affirmative action program, training
shall be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 1 In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.
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The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit
to the lllinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used. Furthermore, the Contractor shall
specify the starting time for training in each of the classifications. The Contractor will be
credited for each trainee employed by him on the contract work who is currently enrolled or
becomes enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary
objective of this Training Special Provision. Accordingly, the Contractor shall make every effort
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment
through public and private sources likely to yield minority and women trainees) to the extent
such persons are available within a reasonable area of recruitment. The Contractor will be
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a
determination as to whether the Contractor is in compliance with this Training Special Provision.
This training commitment is not intended, and shall not be used, to discriminate against any
applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate
questions in the employee application or by other suitable means. Regardless of the method
used, the Contractor’s records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of
Apprenticeship and Training shall also be considered acceptable provided it is being
administered in a manner consistent with the equal employment obligations of Federal-aid
highway construction contracts. Approval or acceptance of a training program shall be obtained
from the State prior to commencing work on the classification covered by the program. It is the
intention of these provisions that training is to be provided in the construction crafts rather then
clerk-typists or secretarial-type positions. Training is permissible in lower level management
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented
toward construction applications. Training in the laborer classification may be permitted
provided that significant and meaningful training is provided and approved by the lllinois
Department of Transportation and the Federal Highway Administration. Some offsite training is
permissible as long as the training is an integral part of an approved training program and does
not comprise a significant part of the overall training.
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Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of
training given an employee on this contract in accordance with an approved training program.
As approved by the Engineer, reimbursement will be made for training of persons in excess of
the number specified herein. This reimbursement will be made even though the Contractor
receives additional training program funds from other sources, provided such other source does
not specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training
Special Provision. It is normally expected that a trainee will begin his training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project as long
as training opportunities exist in his work classification or until he has completed his training
program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the
training period, and 90 percent for the last quarter of the training period, unless apprentices or
trainees in an approved existing program are enrolled as trainees on this project. In that case,
the appropriate rates approved by the Departments of Labor or Transportation in connection
with the existing program shall apply to all trainees being trained for the same classification who
are covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.
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IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
(TPG)

Effective: August 1, 2012 Revised: February 1, 2014

In addition to the Contractor's equal employment opportunity affirmative action efforts
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate
in the incentive program to provide additional on-the-job training to certified graduates of IDOT
funded pre-apprenticeship training programs outlined by this Special Provision.

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout lllinois to
provide training and skill-improvement opportunities to assure the increased participation of
minority groups, disadvantaged persons and women in all phases of the highway construction
industry. The intent of this IDOT Training Program Graduate (TPG) Special Provision is to
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT
project sites when feasible, and provide the graduates with meaningful on-the-job training
intended to lead to journey-level employment. IDOT and its sub-recipients, in carrying out the
responsibilities of a state contract, shall determine which construction contracts shall include
“Training Program Graduate Special Provisions.” To benefit from the incentives to encourage
the participation in the additional on-the-job training under this Training Program Graduate
Special Provision, the Contractor shall make every reasonable effort to employ certified
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons are
available within a reasonable recruitment area.

Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this Training
Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to be
reimbursed at $15.00 per hour for training given a certified TPG on this contract. As approved
by the Department, reimbursement will be made for training persons as specified herein. This
reimbursement will be made even though the Contractor or subcontractor may receive
additional training program funds from other sources for other trainees, provided such other
source does not specifically prohibit the Contractor or subcontractor from receiving other
reimbursement. For purposes of this Special Provision the Contractor is not relieved of
requirements under applicable federal law, the lllinois Prevailing Wage Act, and is not eligible
for other training fund reimbursements in addition to the Training Program Graduate (TPG)
Special Provision reimbursement.

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide
the required training. It is normally expected that a TPG will begin training on the project as
soon as feasible after start of work utilizing the skill involved and remain on the project through
completion of the contract, so long as training opportunities exist in his work classification or
until he has completed his training program. Should the TPG’s employment end in advance of
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff
member under this Special Provision that the TPG’s involvement in the contract has ended and
supply a written report of the reason for the end of the involvement, the hours completed by the
TPG under the Contract and the number of hours for which the incentive payment provided
under this Special Provision will be or has been claimed for the TPG.
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The Contractor will provide for the maintenance of records and furnish periodic reports
documenting its performance under this Special Provision.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
certified TRAINEES TRAINING PROGRAM GRADUATE. The estimated total number of hours,
unit price and total price have been included in the schedule of prices.

The Contractor shall provide training opportunities aimed at developing full journeyworker in the
type of trade or job classification involved. The initial number of TPGs for which the incentive is
available under this contract is 1 during the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs. In
the event the Contractor subcontracts a portion of the contract work, it shall determine how
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the
Contractor shall retain the primary responsibility for meeting the training requirements imposed
by this Special Provision. The Contractor shall also insure that this Training Program Graduate
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a
subcontractor and that the incentive payment is passed on to each subcontractor.

For the Contractor to meet the obligations for participation in this TPG incentive program under
this Special Provision the Department has contracted with several entities to provide screening,
tutoring and pre-training to individuals interested in working in the applicable construction
classification and has certified those students who have successfully completed the program
and are eligible to be TPGs. A designated IDOT staff member, the Director of the Office of
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and
referrals to the Contractor for the applicable TPGs. For this contract, the Director of OBWD is
designated as the responsible IDOT staff member to provide the assistance and referral
services related to the placement for this Special Provision. For purposes of this Contract,
contacting the Director of OBWD and interviewing each candidate he/she recommends
constitutes reasonable recruitment.

Prior to commencing construction, the Contractor shall submit to the Department for approval
the TPGs to be trained in each selected classification. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. No employee shall be employed as a
TPG in any classification in which he/she has successfully completed a training course leading
to journeyman status or in which he/she has been employed as a journeyman. Notwithstanding
the on-the-job training purpose of this TPG Special Provision, some offsite training is
permissible as long as the offsite training is an integral part of the work of the contract and does
not comprise a significant part of the overall training.
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Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move
said TPGs toward journeyman status and is the primary objective of this Training Program
Graduate Special Provision. Accordingly, the Contractor shall make every effort to enroll TPGs
by recruitment through the IDOT funded TPG programs to the extent such persons are available
within a reasonable area of recruitment. The Contractor will be responsible for demonstrating
the steps that it has taken in pursuance thereof, prior to a determination as to whether the
Contractor is in compliance and entitled to the Training Program Graduate Special Provision
$15.00 an hour incentive.

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and
length of training satisfactorily completed.

WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: November 1, 2013

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.
Materials.
Add the following to Article 1030.02 of the Standard Specifications.

“(h) Warm Mix Asphalt (WMA) Technologies (Note 3)”
Add the following note to Article 1030.02 of the Standard Specifications.

“Note 3. Warm mix additives or foaming processes shall be selected from the current Bureau

of Materials and Physical Research Approved List, “Warm-Mix Asphalt Technologies”.
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Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating
and approval to produce HMA according to the current Bureau of Materials and Physical
Research Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once
approved, the Contractor shall notify the Bureau of Materials and Physical Research to obtain
approval of all plant modifications. The plants shall not be used to produce mixtures
concurrently for more than one project or for private work unless permission is granted in writing
by the Engineer. The plant units shall be so designed, coordinated and operated that they will
function properly and produce HMA having uniform temperatures and compositions within the
tolerances specified. The plant units shall meet the following requirements.”

Add the following to Article 1102.01(a) of the Standard Specifications.
“(13) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or
weigh system to maintain correct proportions for all rates of production and batch
sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.
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Production.

Revise the second paragraph of Article 1030.06(a) of the Standard Specifications to read:
“At the start of mix production for HMA, WMA, and HMA using WMA technologies,
QC/QA mixture start-up will be required for the following situations; at the beginning of

production of a new mixture design, at the beginning of each production season, and at
every plant utilized to produce mixtures, regardless of the mix.”
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Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

Frequency of

Frequency of

Test Method

Tests Tests See Manual
Parameter of Test
High ESAL All Other Procedures
Mixture Mixtures for Materials
Low ESAL
Mixture
Aggregate
Gradation 1 washed | 1 washed | lllinois
ignition  oven | ignition  oven | Procedure
test on the mix | test on the mix
per half day of | per day of
% passing | production production
sieves:
1/2 in. (12.5 | Note 4. Note 4.
mm),
No. 4 (4.75
mm),
No. 8 (2.36
mm),
No. 30 (600
um)
No. 200 (75
pm)
Note 1.
Asphalt Binder
Content by | 1 per half day 1 per day lllinois-
Ignition Oven of production Modified
AASHTO T
Note 2. 308
VMA Day’s production N/A lllinois-Modified
> 1200 tons: AASHTOR 35
Note 3.
1 per half day of
production
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Air Voids Day’s production
21200 tons:
Bulk Specific 1 per day lllinois-Modified
Gravity 1 per half day of AASHTO T 312
of Gyratory Sample | production
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Frequency of | Frequency of | Test Method

Tests Tests See Manual
Parameter of Test
High ESAL All Other Procedures
Mixture Mixtures for Materials
Low ESAL
Mixture
Note 5.
Day’s production
<1200 tons:
1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)
Day’s production
Maximum Specific | 2 1200 tons: 1 per day lllinois-Modified
Gravity of Mixture AASHTO T 209
1 per half day of
production

Day’s production
<1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

Note 1. The No. 8 (2.36 mm) and No. 30 (600 um) sieves are not required for All
Other Mixtures.

Note 2. The Engineer may waive the ignition oven requirement for asphalt binder
content if the aggregates to be used are known to have ignition asphalt binder
content calibration factors which exceed 1.5 percent. If the ignition oven
requirement is waived, other Department approved methods shall be used to
determine the asphalt binder content.

Note 3. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average G, value listed in the mix design.

Note 4. The Engineer reserves the right to require additional hot bin gradations
for batch

Note 5. The WMA compaction temperature for mixture volumetric testing shall
be 270 + 5 °F (132 £ 3 °C) for quality control testing. The WMA compaction
temperature for quality assurance testing will be 270 + 5 °F (132 = 3 °C) if the
mixture is not allowed to cool to room temperature. If the mixture is allowed to
cool to room temperature it shall be reheated to standard HMA compaction
temperatures.”
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Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C).
WMA shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip
will not be paid for separately, but shall be considered as included in the cost of the work.

WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012

The Contractor shall provide a weekly report of Disadvantaged Business Enterprise (DBE)
trucks hired by the Contractor or subcontractors (i.e. not owned by the Contractor or
subcontractors) that are used on the jobsite; or used for the delivery and/or removal of
equipment/material to and from the jobsite. The jobsite shall also include offsite locations, such
as plant sites or storage sites, when those locations are used solely for this contract.

The report shall be submitted on the form provided by the Department within ten business days
following the reporting period. The reporting period shall be Monday through Sunday for each
week reportable trucking activities occur. The report shall be submitted to the Engineer and a
copy shall be provided to the district EEO Officer.

Any costs associated with providing weekly DBE trucking reports shall be considered as
included in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 2, 2004 Revised: April 1, 2009

Description. Steel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name, and sign and date the form shall
make this contract exempt of steel cost adjustments for all items of steel. Failure to indicate
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment.
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Types of Steel Products. An adjustment will be made for fluctuations in the cost of steel used in
the manufacture of the following items:

Metal Piling (excluding temporary sheet piling)
Structural Steel
Reinforcing Steel

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames
and grates will be subject to a steel cost adjustment when the pay items they are used in has a
contract value of $10,000 or greater.

Documentation. Sufficient documentation shall be furnished to the Engineer to verify the
following:

(a) The dates and quantity of steel, in Ib (kg), shipped from the mill to the fabricator.

(b) The quantity of steel, in Ib (kg), incorporated into the various items of work covered by
this special provision. The Department reserves the right to verify submitted quantities.

Method of Adjustment. Steel cost adjustments will be computed as follows:
SCA=QXD

Where: SCA = steel cost adjustment, in dollars
Q = quantity of steel incorporated into the work, in Ib (kg)
D = price factor, in dollars per Ib (kg)

D = MPIly — MPI_

Where: MPIly, =  The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill. The indices will be
converted from dollars per 100 Ib to dollars per Ib (kg).

MPI_ = The Materials Cost Index for steel as published by the Engineering News-
Record for the month prior to the letting. The indices will be converted from
dollars per 100 Ib to dollars per Ib (kg).

The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the
various items are shown in the attached table.

No steel cost adjustment will be made for any products manufactured from steel having a mill
shipping date prior to the letting date.
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If the Contractor fails to provide the required documentation, the method of adjustment will be
calculated as described above; however, the MPIy will be based on the date the steel arrives at
the job site. In this case, an adjustment will only be made when there is a decrease in steel
costs.

Basis of Payment. Steel cost adjustments may be positive or negative but will only be made
when there is a difference between the MPI_ and MPIy, in excess of five percent, as calculated
by:

Percent Difference = {(MPI_ — MPIy) + MPI.} x 100

Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all
other contract requirements for the items of work are satisfied. Adjustments will only be made
for fluctuations in the cost of the steel as described herein. No adjustment will be made for
changes in the cost of manufacturing, fabrication, shipping, storage, etc.

The adjustments shall not apply during contract time subject to liquidated damages for
completion of the entire contract.
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Attachment

Iltem

Unit Mass (Weight)

Metal Piling (excluding temporary sheet piling)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness)
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness)
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness)

23 Ib/ft (34 kg/m)
32 Ib/ft (48 kg/m)
37 Io/ft (55 kg/m)

Other piling See plans
Structural Steel See plans for weights
(masses)
Reinforcing Steel See plans for weights
(masses)

Dowel Bars and Tie Bars

6 Ib (3 kg) each

Mesh Reinforcement

63 Ib/100 sq ft (310 kg/sq m)

Guardrail
Steel Plate Beam Guardrail, Type A w/steel posts
Steel Plate Beam Guardrail, Type B w/steel posts
Steel Plate Beam Guardrail, Types A and B w/wood posts
Steel Plate Beam Guardrail, Type 2
Steel Plate Beam Guardrail, Type 6
Traffic Barrier Terminal, Type 1 Special (Tangent)
Traffic Barrier Terminal, Type 1 Special (Flared)

20 Ib/ft (30 kg/m)

30 Ib/ft (45 kg/m)

8 Ib/ft (12 kg/m)
305 Ib (140 kg) each
1260 Ib (570 kg) each
730 Ib (330 kg) each
410 1b (185 kg) each

Steel Traffic Signal and Light Poles, Towers and Mast Arms
Traffic Signal Post
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 — 12 m)
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 — 16.5 m)
Light Pole w/Mast Arm, 30 - 50 ft (9 — 15.2m)
Light Pole w/Mast Arm, 55 - 60 ft (16.5 — 18 m)
Light Tower w/Luminaire Mount, 80 - 110 ft (24 — 33.5 m)
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 — 42.5 m)
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 — 48.5 m)

11 Ib/ft (16 kg/m
14 Ib/ft (21 kg/m
21 Ib/ft (31 kg/m
13 Ib/ft (19 kg/m
19 Ib/ft (28 kg/m
31 Ib/ft (46 kg/m
65 Ib/ft (97 kg/m)
80 Ib/ft (119 kg/m)

farNarNaNa NNt

Metal Railings (excluding wire fence)
Steel Railing, Type SM
Steel Railing, Type S-1
Steel Railing, Type T-1
Steel Bridge Rail

64 Ib/ft (95 kg/m
39 Ib/ft (58 kg/m
53 Ib/ft (79 kg/m
52 Ib/ft (77 kg/m

= o o=

Frames and Grates
Frame
Lids and Grates

250 Ib (115 kg)
150 Ib (70 kg)
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Return with Bid

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION STEEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of steel cost adjustments for all items of steel. Failure to indicate “Yes” for any
item of work will make that item of steel exempt from steel cost adjustment. After award, this
form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following items of work?

Metal Piling Yes []
Structural Steel Yes [ ]
Reinforcing Steel Yes []
Dowel Bars, Tie Bars and Mesh Reinforcement Yes []
Guardrail Yes []
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes []
Metal Railings (excluding wire fence) Yes []
Frames and Grates Yes []
Signature: Date:
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llinois Department

of Transmrtaﬁon Storm Water Pollution Prevention Plan
FAISS S Marked Rte. 156 at Arsenal Road Interchange
99-1AC-2 Project No. C-91-568-11
Will Contract No. _60P51

This plan has been prepared to comply with the provisions of the National Pollutant Discharge Elimination System (NPDES)
Permit No. ILR10 (Permit ILR10), issued by the Hlinois Environmental Protection Agency (IEPA) for storm water discharges
from construction site activities.

| certify under penalty of law that this document and all attachments were prepared under my direction or supervision in
accordance with a system designed to assure that qualified personnel properly gathered and evaluated the information
submitted. Based on my inquiry of the person or persons who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate and complete. |
am aware that there are significant penalties for submitting false information, including the possibility of fine and imprisonment

for knowing violations.

g e T
John Fortmann, P.E. L/;)/é/f’,z.,g/_-,%

Print Name Signature
Deputy Director of Highways, Region One Engineer Z -IZ /4 o
Title Date
lllinois Department of Transportation
Agency

. Site Description:

A

Provide a description of the project location (include latitude and longitude):

The I-55 at Arsenal Road project is located in Will County near the Village limits of Elwood and Channahon at 41
24'44.24" N 88 11' 35.49" W and Section 22, T 34N Range 9E.

Provide a description of the construction activity which is the subject of this plan:

This project includes the reconstruction and widening of Arsenal Road.

Provide the estimated duration of this project:

Four months

The total area of the construction site is estimated to be 14 acres.

The total area of the site estimated to be disturbed by excavation, grading or other activities is 3.75 acres.

The following is a weighted average of the runoff coefficient for this project after construction activities are
completed:

Existing C=0.38 Proposed C=0.47
List all soils found within project boundaries. Include map unit name, slope information, and erosivity:

314A Joliet silt loam, 0 to 2 percent slopes, K=0.24. 316A Romeo silt loam, 0 to 2 percent slopes, K=0.24. 318A
Lorenzo loam, 0 to 2 percent slopes, K=0.24. 318B Lorenzo loam, 2 to 4 percent slopes, K=0.24. 369A
Waupecan silt loam, 0 to 2 percent slopes, K=0.28. 8028 Orthents, loamy, undulating, K=0.43.

Provide an aerial extent of wetland acreage at the site:

A wetland site exists on the East side of Arsenal Road and South outside the project limits. It is approximately 44
acres in size. Since the existing wetlands are outside the project limits they will not be impacted.

Provide a description of potentially erosive areas associated with this project:
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Existing ditches to be regraded on the East side of Arsenal Road.

The following is a description of soil disturbing activities by stages, their locations, and their erosive factors (e g. steepness of
slopes, length of slopes, etc):

The project includes three construction stages. The majority of the earthwork will be performed in Stage 1 with minor restoration
waork in Stage 3.

1. Existing topsoil will be stripped and stockpiled for future use,

2. The existing embankements will be widened and built up with slopes ranging from 1:2.4 to 1.6,

3. New ditches will be regraded adjacent to the widened embankments with the existing ditch backslopes being cut to
accomadate the new ditches.

4. After installation of the subgrade, pavement, and shoulders, all disturbed areas will be permanently restored with topsocil that
was previously stripped and stockpiled.

See the erosion control plans and/or drainage plans for this contract for information regarding drainage patterns, approximate
slopes anticipated before and after major grading activities, locations where vehicles enter or exit the site and controls to
prevent offsite sediment tracking (to be added after contractor identifies locations), areas of soil disturbance, the location of
major structural and non-structural controls identified in the plan, the location of areas where stabilization practices are
expected to occur, surface waters (including wetlands) and locations where storm water is discharged to surface water
including wetlands.

|dentify who owns the drainage system (municipality or agency) this project will drain into:

Will County will take over jurisdiction of the roadway which drains to IDOT drainage systems.
The following is a list of General NPDES ILR40 permittees within whose reporting jurisdiction this project is located.
Will County

The following is a list of receiving water(s) and the ultimate receiving water(s) for this site. The location of the receiving waters
can be found on the erosion and sediment control plans:

Receiving Water (South Tributary): Grant Creek

Receiving Water (North Tributary): Des Plaines River

Ultimate Receiving Water: Des Plaines River

The Grant Creek and Des Plaines River are not identified by the IDNR as "biclogically significant streams.” The
Grant Creek (segment IL_GA-01) is listed on the IEPA’s 2014 Section 303(d) list for impairment of an unknown
cause. The Des Plaines River (IL_G-24) that is upstream and downstream to the Grant Creek is listed on the
IEPA's 2014 303(d) list as having its aquatic life use impaired by mercury, polychlorinated biphenyls (PCBs) and
fecal coliform. Its fish consumption use impaired by PCBs and mercury.

Describe areas of the site that are to be protected or remain undisturbed. These areas may include steep slopes, highly
erodible soils, streams, stream buffers, specimen trees, natural vegetation, nature preserves, etc.

All wetland will remain undisturbed.

The following sensitive environmental resources are associated with this project, and may have the potential to be impacted by
the proposed development:

[0 Floodplain
[l  Wetland Riparian
Bd  Threatened and Endangered Species
O Historic Preservation
[0  303(d) Listed receiving waters for suspended solids, turbidity, or siltation
] Receiving waters with Total Maximum Daily Load (TMDL) for sediment, total suspended solids, turbidity or siltation
[0  Applicable Federal, Tribal, State or Local Programs
O Other
1. 303(d) Listed receiving waters (fill out this section if checked above):
a. The name(s) of the listed water body, and identification of all pollutants causing impairment:
b. Provide a description of how erosion and sediment control practices will prevent a discharge of sediment resulting

from a storm event equal to or greater than a twenty-five (25) year, twenty-four (24) hour rainfall event:
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c Provide a description of the location(s) of direct discharge from the project site to the 303(d) water body:
d. Provide a description of the location(s) of any dewatering discharges to the MS4 and/or water body:

2. TMDL (fill out this section if checked above)

a. The name(s) of the listed water body:

b.  Provide a description of the erosion and sediment control strategy that will be incorporated into the site design that
is consistent with the assumptions and requirements of the TMDL:

3 If a specific humeric waste load allocation has been established that would apply to the project's discharges,
provide a description of the necessary steps to meet that allocation;

P. The following pollutants of concern will be associated with this construction project:
& Soil Sediment [ Petroleum (gas, diesel, oil, kerosene, hydraulic oil / fluids)
& Concrete [£ Antifreeze / Coolants
4] Concrete Truck Waste [d Waste water from cleaning construction equipment
] Concrete Curing Compounds (] Other (specify) Asphalt
4| Solid Waste Debris [ Other (specify)
] Paints [ Other (specify)
] Solvents [ Other (specify)
] Fertilizers / Pesticides [0 Other (specify)

9]
-]
=]
=
o
@

This section of the plan addresses the controls that will be implemented for each of the major construction activities described in 1.C.
above and for all use areas, borrow sites, and waste sites. For each measure discussed, the Contractor will be responsible for its
implementation as indicated. The Contractor shall provide to the Resident Engineer a plan for the implementation of the measures
indicated. The Contractor, and subcontractors, will notify the Resident Engineer of any proposed changes, maintenance, or
modifications to keep construction activities compliant with the Permit ILR10. Each such Contractor has signed the required
certification on forms which are attached to, and are a part of, this plan:

A.  Erosion and Sediment Controls: At a minimum, controls must be coordinated, installed and maintained to:

1. Minimize the amount of soil exposed during construction activity;

2. Minimize the disturbance of steep slopes;

3. Maintain natural buffers around surface waters, direct storm water to vegetated areas to increase
sediment removal and maximize storm water infiltration, unless infeasible;

4. Minimize soil compaction and, unless infeasible, preserve topsoil.

Stabilization Practices: Provided below is a description of interim and permanent stabilization practices, including site-
specific scheduling of the implementation of the practices. Site plans will ensure that existing vegetation is preserved
where attainable and disturbed portions of the site will be stabilized. Stabilization practices may include but are not
limited to: temporary seeding, permanent seeding, mulching, gectextiles, sodding, vegetative buffer strips, protection of
trees, preservation of mature vegetation, and other appropriate measures. Except as provided below in 1(B)(1) and
II{B){2), stabilization measures shall be initiated immediately where construction activities have temporarily or
permanently ceased, but in no case mare than one (1) day after the construction activity in that portion of the site has
temporarily or permanently ceases on all disturbed portions of the site where construction will not oceur for a period of
fourteen (14) or more calendar days,

1. Where the initiation of stabilization measures is precluded by snow cover, stabilization
measures shall be initiated as soon as practicable.

2. On areas where construction activity has temporarily ceased and will resume after
fourteen (14) days, a temporary stabilization method can be used.
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The following stabilization practices will be used for this project:

K Preservation of Mature Vegetation = Erosion Control Blanket / Mulching
[0 Vegetated Buffer Strips O  Sodding

O Protection of Trees O Geotextiles

[ Temporary Erosion Control Seeding O Other (specify)

[0 Temporary Turf (Seeding, Class 7) O Other (specify)

B Temporary Mulching [0  Other (specify)

[0 Permanent Seeding O Other (specify)

Describe how the stabilization practices listed above will be utilized during construction:

1. During roadway construction, areas outside the construction slope limits as outlined previously shall be protected
from damaging effects of construction. The Contractor shall not use this area for staging (except as designated on the
drawings or as directed by the Engineer), parking of vehicles or construction equipment, storage of materials, or other
construction related activities.

(a) Within the construction zone, critical areas that have high flows of water, as determined by the Engineer, shall
remain undisturbed until full scale construction is underway to prevent unnecessary soil erosion.

(b) Stablization of disturbed areas must be initiated within 1 working day when activities have permanently ceased on
any portion of the site or have temporarily ceased on any portion of the site and will net resume for a period exceeding
14 calendar days and shall be completed as soon as possible but no later than 14 days from the initiation of
stabilization of an area.

(c) The Contractor shall immediately follow major earth moving operations with final grading equipment. After the major
earth spread operation has moved to a new location, final grading shall be completed within 14 days. If grading is not
completed within 14 days, all major earth moving operations will be stopped, as directed by the Engineer, until disturbed
areas are final graded and seeded.

(d) Excavated areas and embankments shall be permanently seeded when final graded. If not, they shall be
temporarily seeded in accordance with the Standard Specifications for Road and Bridge Construction.

() Mulch Method 4 should be applied to slopes for temporary stabilization when Temporary Seed will not germinate, for
example in mid-July and in February. Mulch Method 4 and surface roughing should be utilized for temporary
stabilization on the embankment.

(f) Permanent stabilization should occur at each stage prior to moving onto the next stage.

Describe how the stabilization practices listed above will be utilized after construction activities have been completed:

The temporary erosion control system will be removed and permanent erosion control items will be installed as shown
on the drawings. The maintenance and repair of these items shall be the responsibility of the by by the Contractor.

Structural Practices: Provided below is a description of structural practices that will be implemented, to the degree
attainable, to divert flows from exposed soils, store flows or otherwise limit runoff and the discharge of pollutants from
exposed areas of the site, Such practices may include but are not limited to: perimeter erosion barrier, earth dikes,
drainage swales, sediment traps, ditch checks, subsurface drains, pipe slope drains, level spreaders, storm drain inlet
protection, rock outlet protection, reinforced soil retaining systems, gabions, and temporary or permanent sediment
basins. The installation of these devices may be subject to Section 404 of the Clean Water Act.

The following structural practices will be used for this project.

[ Perimeter Erosion Barrier O Rock Outlet Protection
B Temporary Ditch Check X Riprap

[  Storm Drain Inlet Protection O Gabions

K Sediment Trap O  Slope Mattress

[[J Temporary Pipe Slope Drain [J  Retaining Walls

[0 Temporary Sediment Basin [0 Slopewalls

[ Temporary Stream Crossing O Concrete Revetment Mats
[ Stabilized Construction Exits O Level Spreaders

[ Turf Reinforcement Mats [  Other (specify)

[0 Permanent Check Dams O Other (specify)

[J Permanent Sediment Basin [  Other (specify)

[ Aggregate Ditch [  Other (specify)
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[OJ Paved Ditch O  Other (specify)
Describe how the structural practices listed above will be utilized during construction:

All culvert replacement work shall be performed under dry conditions.

Temporary erosion control systems shall be left in place with proper maintenance until permanent erosion control is in
place and working properly and all proposed turf areas are seeded and established with a proper stand.

Perimeter Erosion Barrier will be installed at the beginning of construction and remain for the duration of the
project. Perimeter Erosion Barrier will reduce the potential for untreated runoff to flow offsite.

Temporary ditch checks will be placed in the roadside ditches to dissipate flows and reduce the potential for erosion.
Temporary ditch checks shall be placed immediately after disturbances and will be maintained and moved as
necessary. Temporary ditch checks are also located on the upstream and downstream sides of the sediment traps.

Sediment traps will be placed along the embankment to allow sediment to drop out of suspension prior to discharge
through a stabilized spillway. Sediment should be removed and the trap should be restored to the original dimensions
when accumulation reaches half the design depth of dead storage. Construction safety fencing should be placed
around the perimeter of the sediment trap. Refer to Section 41-3.04(za) of the BDE Manual for further application and
use of sediment traps.

Storm Drain Inlet Protection will be installed at the locations shown in the drawings in order to treat the runoff from the
jobsite and reduce the potential for offsite contamination. This will include the use of inlet and pipe protection and inlet
filters. For inlet and pipe protection, use a combination of temporary seed, erosion control blanket, and temporary ditch
checks for pipe protection. The use of straw bales for pipe protection will not be allowed.

Stabilized Construction Entrances will be installed to reduce or eliminate the tracking of sediment onto public right-of-
way or streets by construction vehicles, The Contractor shall be responsible for submitting the locations, materials, and
maintenance details to the Engineer for acceptance.

All storm sewer and culvert removal and replacement work shall be performed under dry conditions.

Describe how the structural practices listed above will be utilized after construction activities have been completed:

Once permanent erosion control systems as proposed in the drawings are functional and established, temporary items
shall be removed, cleaned up, and disturbed turf reseeded.

Treatment Chemicals
Will polymer flocculants or treatment chemicals be utilized on this project: [] Yes [ No

If yes above, identify where and how polymer flocculants or treatment chemicals will be utilized on this project.

Permanent Storm Water Management Controls: Provided below is a description of measures that will be installed
during the construction process to control volume and pollutants in storm water discharges that will occur after
construction operations have been completed. The installation of these devices may be subject to Section 404 of the
Clean Water Act.

1. Such practices may include but are not limited to: storm water detention structures (including wet ponds), storm
water retention structures, flow attenuation by use of open vegetated swales and natural depressions, infiltration
of runoff on site, and sequential systems (which combine several practices).

Vegetated swales constructed along new embankments are explicitly planned to attenuate flow and promote
infiltration and interference storage to retain the greatest amount of post-development stormwater, and will control
pollutants in storm water discharges that will occur after construction operations have been completed, based on
the technical requirements of the drainage manual.

The practices selected for implementation were determined on the basis of the technical guidance in Chapter 41
(Construction Site Storm Water Pollution Control) of the IDOT Bureau of Design and Environment Manual, If
practices other than those discussed in Chapter 41 are selected for implementation or if practices are applied to
situations different from those covered in Chapter 41, the technical basis for such decisions will be explained
helow.
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Velocity dissipation devices will be placed at discharge locations and along the length of any outfall channel as
necessary to provide a non-erosive velocity flow from the structure to a water course so that the natural physical
and biological characteristics and functions are maintained and protected (e.g. maintenance of hydrologic
conditions such as the hydroperiod and hydrodynamics present prior to the initiation of construction activities).

Description of permanent storm water management controls:
All disturbed areas shall be seeded or mulched and incorporate erosion control blanket as shown in the drawings.

Approved State or Local Laws: The management practices, contrals and provisions contained in this plan will be in
accordance with IDOT specifications, which are at least as protective as the requirements contained in the lllinois
Environmental Protection Agency's lllincis Urban Manual. Procedures and requirements specified in applicable
sediment and erosion site plans or storm water management plans approved by local officials shall be described or
incorporated by reference in the space provided below. Requirements specified in sediment and erosion site plans, site
permits, storm water management site plans or site permits approved by local officials that are applicable to protecting
surface water resources are, upon submittal of an NOI, to be authorized to discharge under the Permit ILR10
incorporated by reference and are enforceable under this permit even if they are not specifically included in the plan.

Description of procedures and requirements specified in applicable sediment and eresion site plans or storm water
management plans approved by local officials:

All management practices, control, and other provisions provided in this plan are in accordance with "IDOT Standard
Specifications for Road and Bridge Construction.”

Contractor Required Submittals: Prior to conducting any professional services at the site covered by this plan, the
Contractor and each subcontractor responsible for compliance with the permit shall submit to the Resident Engineer a
Contractor Certification Statement, BDE 2342a.

1.  The Contractor shall provide a construction schedule containing an adequate level of detail to show major
activities with implementation of pollution prevention BMPs, including the following items:

Approximate duration of the project, including each stage of the project

Rainy season, dry season, and winter shutdown dates

Temporary stabilization measures to be employed by contract phases

Maobilization timeframe

Mass clearing and grubbing/roadside clearing dates

Deployment of Erosion Control Practices

Deployment of Sediment Control Practices (including stabilized construction entrances/exits)

Deployment of Construction Site Management Practices (including concrete washout facilities,

chemical storage, refueling locations, etc.)

e Paving, saw-cutting, and any other pavement related operations

=  Major planned stockpiling operations

+« Timeframe for other significant long-term operations or activities that may plan non-storm water
discharges such as dewatering, grinding, etc.

« Permanent stabilization activities for each area of the project

2. The Contractor and each subceontractor shall provide, as an attachment to their signed Contractor Certification
Statement, a discussion of how they will comply with the requirements of the permit in regard to the following
itemns and provide a graphical representation showing location and type of BMPs to be used when applicable:

= Vehicle Entrances and Exits — Identify type and location of stabilized construction entrances and
exits to be used and how they will be maintained.

« Material Delivery, Storage and Use — Discuss where and how materials including chemicals,
concrete curing compounds, petroleum products, etc. will be stored for this project.

+ Stockpile Management — Identify the location of both an-site and off-site stockpiles. Discuss what
BEMPs will be uged to prevent pollution of storm water from stockpiles.

+ Waste Disposal — Discuss methods of waste disposal that will be used for this project.

+ Spill Prevention and Control — Discuss steps that will be taken in the event of a material spill
(chemicals, concrete curing compounds, petroleum, etc.)

= Concrete Residuals and Washout Wastes — Discuss the location and type of concrete washout
facilities to be used on this project and how they will be signed and maintained.

« Litter Management — Discuss how litter will be maintained for this project (education of employees,
number of dumpsters, frequency of dumpster pick-up, etc.).

* \Vehicle and Equipment Fueling — Identify equipment fueling locations for this project and what

BMPs will be used to ensure containment and spill prevention.
6
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+ \Vehicle and Equipment Cleaning and Maintenance — Identify where equipment cleaning and
maintenance locations for this project and what BMPs will be used to ensure containment and spill
prevention.

+ Dewatering Activities — Identify the controls which will be used during dewatering operations to
ensure sediments will not leave the construction site.

= Polymer Flocculants and Treatment Chemicals — Identify the use and dosage of treatment
chemicals and provide the Resident Engineer with Material Safety Data Sheets. Describe
procedures on how the chemicals will be used and identify who will be responsible for the use and
application of these chemicals. The selected individual must be trained on the established
procedures.

« Additional measures indicated in the plan.

Maintenance:

When requested by the Contractor, the Resident Engineer will provide general maintenance guides to the Contractor for the practices
associated with this project. The following additional procedures will be used to maintain, in good and effective operating conditions,
the vegetation, erosion and sadiment control measures and other protective measures identified in this plan. [t will be the Contractor's
responsibility to attain maintenance guidelines for any manufactured BMPs which are to be installed and maintained per manufacture's
specifications.

All erosion and sediment control measures will be maintained in accordance with the IDOT Erosion and Sediment Control Field Guide
for Construction Inspection; (http:/Awww. dot.il.govidesenvienvironmental/iDOT%20Field%20Guide. pdf) and IDOT's Best Management
Practices - Maintenance Guide (http:/fwwww. dot.state.il.us/desenv/environmental/bestpractices. html)

All erosion and sediment control measures should be checked weekly and after each rainfall, 0.5 inches or greater in a 24 hour period,
or equivalent snowfall. Additionally during winter months, all measures should be checked after each significant snowmelt.

104



FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51

All offsite borrow, waste, and use areas are part of the construction site and are to be inspected according to the language in this
section.

(a) Perimeter Erosion Barrier — Barrier should be installed prior to any earth-disturbing activities. It shall have no tears or gaps
and must not be leaning. Any stakes that are missing or broken must be replaced immediately. If the sediment reaches 1/3 the height
of the barrier, maintenance or replacement is required. Repair the barrier if undermining occurs anywhere along its entire length.
Remove the barrier once final stabilization is established.

(b) Temporary Ditch Checks—Sediment is to be removed from the upstream side of the ditch check when the sediment has
reached 50% of the height of the structure. Ditch checks are to be replaced or repaired whenever tears, splits, unraveling, or
compressed excelsior is apparent. Replace torn fabric mat that allows water to undermine the ditch check, Remove debris when
observed on the check. If water or sediment is passing around the ditch check, maintenance may be required or installation may be
flawed. If the ditch checks are floating, stakes may be installed incorrectly.

(c) Inlet Protection—Remove sediment from inlet filter basket when basket is 25% full or 50% of the fabric pores are covered with
sit. Remove ponded water on road surfaces immediately. Clean filter if standing water is present longer than one hour after a rain
event. Remove trash accumulated around or on top of protection. When filter is removed for cleaning, replace filter if any tear is
present.

(d) Temporary Seeding — A visual inspection of this itern is necessary to determine whether or not it has germinated. If the seed
has failed to germinate, another application of seed may be necessary. If seed has been washed away or found to be concentrated in
ditch bottoms, temporary mulch may have to be used to hold seed in place. Restore rills greater than 4 inches deep as quickly as
possible on slopes steeper than 1V:4H to prevent sheet-flow from becoming concentrated flow patterns. If excessive weed
development occurs, mowing may be necessary.

(e) Temporary Mulching—If straw is blown or washed away, erosion control blanket curls or slides down a slope, or hydraulic
mulch washes away, maintenance of this item will be required. Place tackifier or an erosion control blanket if mulch does not contrel
erosion.

H Permanent Seeding A visual inspection of this item is necessary to determine whether or not it has germinated. If the seed
has failed to germinate, another application of seed may be necessary.

(@) Erosion Control Blanket-Repair damage from water running beneath the blanket and restore blanket when displacement
occurs. Reseeding may be necessary.

(h)  Sediment Traps - Traps shall be inspected by the Resident Engineer and Contractor every 7 calendar days and after storm
events of 0.5" or greater including an equivalent snowfall. Inspections shall include the outlet for erosion, sediment discharge, and
discolored water. The trap shall be cleaned of silt when the trap becomes 50% filled. The materials removed must be disposed of in
accordance with good housekeeping practices, incorporated into fill materials, or disposed of in accordance with IEPA regulations.
Multiple traps andfor additional volume may be required to accommodate site-specific rainfall and soil conditions. Maintenance of
access-way for sediment removal and disposal shall be provided. If the sediment trap is formed by an embankment, maximum height
should not exceed 5 ft.

Inspections:

Qualified personnel shall inspect disturbed areas of the construction site which have not yet been finally stabilized,
structural control measures, and locations where vehicles and equipment enter and exit the site using IDOT Storm Water
Pollution Prevention Plan Erosion Control Inspection Report (BC 2259). Such inspections shall be conducted at least
once every seven (7) calendar days and within twenty-four (24) hours of the end of a storm or by the end of the following
business or work day that is 0.5 inch or greater or equivalent snowfall.

Inspections may be reduced to once per month when construction activities have ceased due to frozen conditions.
Weekly inspections will recommence when construction activities are conducted, or if there is 0.5" or greater rain event,
or a discharge due to snowmelt occurs.

If any violation of the provisions of this plan is identified during the conduct of the construction work covered by this plan,
the Resident Engineer shall notify the appropriate |EPA Field Operations Section office by email at:
epa.swnoncomp@illinois.gov, telephone or fax within twenty-four (24) hours of the incident. The Resident Engineer shall
then complete and submit an “Incidence of Non-Compliance” (ION) report for the identified violation within five (5) days of
the incident. The Resident Engineer shall use forms provided by IEPA and shall include specific information on the
cause of noncompliance, actions which were taken to prevent any further causes of noncompliance, and a statement
detailing any environmental impact which may have resulted from the noncompliance. All reports of non-compliance
shall be signed by a responsible authority in accordance with Part VI. G of the Permit ILR10.

The Incidence of Mon-Compliance shall be mailed to the following address:

lllinois Environmental Protection Agency
Division of Water Pollution Control
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Attn: Compliance Assurance Section
1021 North Grand East

Post Cffice Box 19276

Springfield, llinois 62794-9276

Failure to Comply:
Failure to comply with any provisions of this Storm Water Pollution Prevention Plan will result in the implementation of a Maticnal

Pollutant Discharge Elimination System/Erosion and Sediment Control Deficiency Deduction against the Contractor and/or penalties
under the Permit ILR10 which could be passed on to the Contractor,
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of Transportation Contractor Certification Statement

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor must complete
and return to the Resident Engineer the following certification. A separate certification must be submitted by each firm, Attach to this
certification all items required by Section IL.G of the Storm Water Pollution Prevention Plan (SWPPF) which will be handled by the
Contractor/subcontractor completing this form.

Route FAI 55 Marked Rte. 1-55 at Arsenal Road Interchange
Section 99-1AC-2 Project No. C-91-568-11
County Will Contract No. 60PS1

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES Permit No. ILR10
issued by the lllincis Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges associated
with industrial activity from the construction site identified as part of this certification.

In addition, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned project; | have
received copies of all appropriate maintenance procedures; and, | have provided all documentation required to be in compliance with the
Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

O Contractor

O Sub-Contractor

Print Name Signature
Title Date
MName of Firm Telephone
Street Address City/State/ZIP

Iterns which this Contractor/subcontractor will be responsible for as required in Section |1.G. of SWFPP:
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C?NSTRUCTION OF A SEDIMENT TRAP

D TR

Used for Jobsite Outfall Protection

; This gulde documents the implementation and use of the new prefered .

. method of jobsite outfall. protection: Silt fence is not an effective protection
measure, becauss it is not permeable enough for a major outfall, A sediment trap
is only effective with a suitable quantity of water in it. For this reason, itis.
encouraged that sediment tréps be used fo protect outfalls with a drainage area
greater than 4,500 square feet (~.1 Acres) and less than 216,000 square feet (~5
Acres). Above 216,000 square feet, a sediment basin should be used to drain the
area, or a diversion should be constructed to divert clean water from upstream
around the construction site. On most IDOT projects, there isn't enough room on
state right of way for a sediment basin, so a diversion Is generally the solution for
large drainage areas. In locations with drainage areas between .1 and 5 acres,
sediment traps should be constructed on all current and new construction
projects where practical, effective immediately. Remember, this is simply a new
conﬁgm'aﬁonufoldpaynems,sommmgmowd need to be added to the
contract. For permanent sediment traps being constructed, contact Rick Wanner
in the District One headquarters, Bureau of Malntenance office for evaluation and
to ensure that maintenanca Is informed of the trap’s existence. :
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Sediment Trap

KK

Flow is direoted
into the trap basin

BB Ditch Chock (Stone, Trianglar St Dike, Excelsior Rellp 6 5, T, e e

-/- Sﬂt'ﬁmcé g .

> Water’s path into the trap

lIE Ttap besin to allow sediment to settle

BB 5 osion Control Blanket and seeding (on side slope)

Seeding only _ '

B seseion Sow protection Protecting against shear soes)

PURPOSE: , : _

A sediment trap is a containment area where sediment-laden runoff is ;

temporarily detained under stagnant conditions, allowing sediment to settle out

before the runoff is discharged. Sediment traps are formed by excavation of a

small, shallow, long basin in a low drainage area, with a ditch check on the
__ upstream and downstream side of the frap basin. The sediment trap is an

effective ditch outtall of inlstpipe protec o systemfor drainage areas-ne-greater————
than 216,000 sq. ft. (~5 acres) and no less than 4,500 square feet (~1 acres).

152
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'IMPLEMENTATION:

Construct prior to wet season and construction activities.

Locate where sediment-laden runoff enters a storm drain or watercourse.
Sediment traps are never to be located in live streams. - '

Access ta the sediment trap must be available for maintenance purposes.
Consider whether the trap Isneeded as a long term or 2 temporary practice.
Use permanent (stone) or temporary (excelsior rolls, triangular siit dikes) ditch
checks accordingly. _ B o

DESIGN: o : _
. Sediment traps generally release a slow flow that may be directed info a
culvert, a sewer nlet or may simply be released to another sediment trap if

there is a large drainage area. - .
Sediment traps must have silt fence surrounding the acceptor to ensure water
does not flow into the pipe unfiltered unless the acceptor isa ditch, in which
case, no additional silt fence is needed. This silt fence should be positioned
such that the water may still flow from the sides of the trap into the trap basin,
and if possible, the silt fence should direct water into the trap basin, on the ’
upstream side of the second ditch check. ) :

A ditch check must be located on both the upstream and downstream ends of
the holding trap basin. These ditch checks may be triangular silt dikes or
excelsior rolls for temporary sediment traps, or stone for permanent sediment
traps. The ditch check on the downstream side of the trap must be contained
within the silt fence if the acceptor is a culvert. Otherwise, for outlets, the ditch
check must be located on the downstream side of the perimeter. barrier. ’
Temporary sediment traps should be built with the timeframe of the- '
construction job in mind, or a single construction season. Temporary traps
should be constructed using either triangular sitt dikes or excelsior rolls.

if the sediment trap is to remain functional as a permanent water quality
feature, it should-bs constructed using stone ditch checks. Permanent .
sediment traps must be constructed In locations out of the sub-grade of the
road, and out of the clear zone. Ditch checks in permanent sediment traps
must have a 2:1 slope or flatter on both the upstream and the downstream
side of the ditch check. ' - A

A sediment trap can also be a semi-permanent feature. If the ditch checks are-
made of excelsior rolls, they will function for a while, but will eventually break
down. This allows for the construction of a trap that will remain in place after
construction, but will not permanently remain in place. This may allow for
establishment of vegetation as the primary filtration method in place of the -
ditch check without blocking water unnaturally or permanently. )
The top of ditch checks are o be at least 1-%4" higher than the bottom of the
holding trap basin, and should be no less than 1’ higher than the water's
harmal fowing height-Also; ditch checks should-be-spaced such that the_
bottom of the upstream ditch check is no higher than the top ofthe:
downstream ditch check. This will depend on the slope of the ditch. -
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» The holding frap basin should be excavated so that the cross-section looks
like a ‘U’ (instead of a ‘V’). This U-shaped ditch discourages erosion in the
rmiddle crook of the ditch and increases the capacity of the trap. ’

« ‘The trap basin shall have a capacity of no less than 3600 cubic feet per acre
of drainage area. This is enough space to hold 1 inch of water per acre. See
Figure 1 for staridard dimensions. if the drainage area is less than 4,500 sq.
ft. (.1 acre), consider using an inlet fitter or-another BMP in place ofthe -
sediment irap. o ' o

 Under no circumstarice shall a sediment trap or series of sediment traps

* cover a total drainage area of more than & acres. If {his is the case, or an
appropriate amount of laid Is available, a sediment basin shouldbe
constructed in place of a sediment trap. L )

« Stabilize any exposed soll in the sediment {rap that could be subject to
eresion from the flow of water, including the trap basin. A Turf Reinforcement
Mat and permanent seeding works well for long term installations, but
temporary seeding and/or an erosion control blanket will suffice as a

_ temporary measure. .

« Anarmored overflow must be constructed. - . s i
Regardless of the type of acceptor (with the sole exception of a ditch), leave
approximately 5 feet between the final ditch check and the acceptor. This
allows the water flow fo settle, which lowers the risk of disturbing sediment
that may be in the acceptor. This gap should be protected against the effects
of shear stress from the flowing water. R

« On particularly steep slopes, it may be most effective to place multiple smaller
sediment traps in rapid succession to cover the drainage area. In this case, it

" would be most cost-efficient to allow sediment traps to share ditch checks.

« Shear stress can cause sediment to be picked up by flowing water.-Attention
should be paid to the shear stress to ensure that the soll in the ditch before:
and after the sediment trap does not get eroded. These areas must be o

- protected. See the Shear Stress page (6) for formutas and more information.

PLANS AND SPECIFICATIONS: - '
s The plans and specifications for sediment traps will show the following
requirements: - . 4 y :
"o Location of the sediment trap(s). : -
Size of the trap basin including width, length, and depth.
Minimum cross section of embankment. .
Minimum profile through spiliway.
Location of emergency spiliway, if used.
Graduation and quality of stone.
The Installation, inspection, and maintenance schedules with the

0c0000O0O0

rjesponalble party identified.
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INSPECTION/MAINTENANCE: _ : .

= Sediment traps are to be inspected by the resident engineer and contractor
every 7 calendar days and after a storm event of %" or greater (including
snowfall) on a temporary basis. On a permanent basls, traps should be
checked at least once every 2 years. . .

-« The trap should be cleaned of silt when the trap becomes 50% filled. The
material removed must be disposed of in accordance with good
housekeeping praciices, incorporated into the fill material, or disposed of in

_ accordance with IEPA regulations. .«

o Inspect the outlet for erosion and any needed stabilization. :

. Inspect the outlet for any sediment discharge and discolored water.

«. If sediment is discharged or other pollutants are identified at the discharge

- - poirt, other BMPs, such as sand fiiters, may be required to filter pollutants.

« Note that the first ditch.check is primarily used to slow the water, while the
" second is primarily used to catch remaining sediment. Inspection of the first
-ditch check, therefore, is primarily a structural inspection, whils the second is_
primarily a check for sediment clogging. )

NOTES ON THE DIMENSIONS OF THE TRAP:

“The volume of the trap may be calculated using the following formila '(bn_!y )
applies on shallow slopes of 5% orless): - S L

* Volume = (Depth ofthe trap)"{Length between ditch chiocksONIdth of the ditch)

SEDIMENT TRAP DIMENSION MATRIX «
Depth .| Length | Width | Capacity | Drainage ‘Drainage
. f (cu.ft) | Area Area
. ' ) ‘(sg.ft) | (aczes)
1-1/2° 125° 10 - 1,875 22,500 | . .52
1-1/2° 100° 10° -] 1,500 | 18,000 | . .417
1-1/2° 75° 10°. - | 1,125 13,500 3125
1-1/2° 50 10 | 750 ] 9000 |- 21
1-1/2° 25 10* 375 4,500 1
z 100° 100 | 2,000 | 24,000 55
2 30’ -10° | 1,600 19,000 44
2 60° 10’ - 1,200 14,500 33
2 | 40 100 800. 9,600 22
2 30 | 10 - 600 7,250 17
z 25 10' .| 500 6,000 .14
. ; : Figure-1

For reference, 1 Acre ~ 43200 sq. ft.
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‘Shear Stress _
' STRAIGHT SECTIONS OF DITCHES
e =~(d5)
where

Td=maximum shear stress, Ib/ft* (Pa)
+y = unit weight of water, 62.4 1b/f® (9810 N/m
d = maximum depth of flow, ft (m}
" §=average bed slope orenergy slope, ftfft (m/m)

'BENDS IN DITCHES

Flow around a channel bend imposes higher shear stresses.on the channel

boundaries. The maximum shear stress in abend isa function of the radius of -

. ' curvature and the bottom width of the channel and is given by:

= Kym
where p
T = maximum shear stress In a bend, b (Pa)

Xy = 2.98 — 8206 (%) +0.0073 (%‘)
where - ' Lo
s = bend coefiicient - function of Re/B
“Re= s to centerline of channel, ft (m)
B = bottom width of channel, ft(m) .. -

2

To determine which BMP to use to protect the ditch, calculate the Shear Stress

" ‘and compare to the following values:

= <3 psf (147 Pa) > Erosion Control Blanket and Seeding
‘e <8 psf{392 Pa) > Turf Reinforcement Mat and Seeding
‘o >8psf(392 Pa) > Stone lining .

Section 99-1AC-2
Will County
Contract 60P51

156

113



FAU Route 4301(I-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51

SEDIMENT TRAP - RELEVANT PAY ITEMS:

e EROSION CONTROL BLANKET

¢ EARTH EXCAVATION FOR EROSION CONTROL

« TEMPORARY EROSION CONTROL SEEDING or SEEDING, CLASS 2A
¢ PERIMETER EROSION BARRIER

« AGGREGATE (EROSION CONTROL)
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404 PERMIT

DEPARTMENT OF THE ARMY
CHICAGO DISTRICT, CORPS OF ENGINEERS
111 NORTH CANAL STREET
CHICAGO, ILLINOIS 60606-7206 *
REPLY TO
ATTENTION CF:

November ¢, 2010
Technical Services Division
Regulatory Branch
LRC-2003-12198

SUBJECT: Authorization to Impact Approximately 2.84 Acres of Waters of the U.S. and
Wetlands for Interstate 55 at Arsenal Road NEPA/Merger Project Located 1.5 miles South of
Existing Interchange at Interstate I-55 at Arsenal Road in Channahon, Will County, Tllinois,
(Section 28, Township 34 North, Range 9 East)

Diane O’Keefe

Deputy Director of Highways, Region One Engineer
Illinois Department of Transportation

201 West Center Court

Schaumburg, II. 60196

Dear Ms. O'Keefe:

The U.S. Army Corps of Engineers has authorized the above-referenced project under

Section 404 of the Clean Water Act, as described in your notification and as shown on the plans
titled, "State of Illinois Department of Transportation Division of Highways Proposed Highway
Plans, Route FAI 55 (I-55) Section (99-1&2) AC-3, Project: ACIM-055-6 (239) 243 1-55 At

~ Arsenal Road Interchange Ramp And Frontage Road Construction, Will County, C-91-200-07",
final submittal date of January 29, 2010 and, “Proposed Highway Plans Route FAI 55 (I-55)
Section (99-1&2)R-6 Project I-55 At Arsenal Road Interchange Reconstruction Will County C-
91-033-09”, dated April 30, 2010.

The approved mitigation plan is titled, “Mitigation Management and Monitoring Plan For Illinois
Department of Transportation Arsenal Road/Interstate 55 Interchange Compensatory Mitigation
Project Area, Grant Creek North, USDA Forest Service, Midewin National Tallgrass Prairie”,
dated June 28, 2010, last revised July 30, 2010.

Enclosed is your copy of the executed permit which becomes effective on the date of this
letter. This determination covers only your project as described above. If the design, location, or
purpose of the project is changed, you should contact this office to determine the need for further
authorization. If it is anticipated that the activity as described cannot be completed within the
time limits of the authorization, you must submit a request for a time extension to this office at
least thirty (30) calendar days prior to the expiration date of your permit. Failure to do so will
result in the District's re-evaluation of your project, which may include the issuance of a public
notice.
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PERMITTEE: IDOT

APPLICATION:  LRC-2003-12198

ISSUING OFFICE: U.S. Army Corps of Engineers, Chicago District

NOY 09 2010

DATE

You are hereby authorized to perform work in accordance with the terms and conditions
specified below.

Note: The term "you" and its derivatives, as used in this authorization, means the permittee or
any future transferee. The term "this office" refers to the U.S. Army Corps of Engineers,
Chicago District.

PROJECT DESCRIPTION: Authorization to Impact Approximately 2.84 Acres of Waters of
the U.S. and Wetlands for Interstate 55 at Arsenal Road NEPA/Merger Project as described in
your notification and as shown on the plans titled, "State of Illinois Department of Transportation
Division of Highways Proposed Highway Plans, Route FAT 55 (I-55) Section (99-1&2) AC-3,
Project: ACIM-055-6 (239) 243 1-55 At Arsenal Road Interchange Ramp And Frontage Road
Construction, Will County, C-91-200-07", final submittal date of January 29, 2010 and
“Proposed Highway Plans Route FAI 55 (I-55) Section (99-1&2)R-6 Project [-55 At Arsenal
Road Interchange Reconstruction Will County C-91-033-09", dated April 30, 2010.

To offset project impacts, approximately 15 acres of sedge meadow and wet prairie shall be
restored at a 160 acre off-site mitigation area. The approved mitigation plan is titled, “Mitigation
Management and Monitering Plan For Illinois Department of Transportation Arsenal
Road/Interstate 55 Interchange Compensatory Mitigation Project Area, Grant Creek North,
USDA Forest Service, Midewin National Tallgrass Prairie”, dated June 28, 2010, last revised
July 30, 2010.

PROJECT LOCATION: Located in Channahon, Will County, and Illinois, 1.5 miles south of
the existing interchange at Interstate I-55 at Arsenal Road in Channahon, Will County, Illinois,

116



FAU Route 4301(1-55 E. Front Rd.)
Project ACM-4301(001)
Section 99-IAC-2
Will County
Contract 60P51
-2

(Section 28, Township 34 North, Range 9 East). The Des Plaines River is approximately 600
feet north of Arsenal Road. The north fork of Grant Creek runs along the southern extent of the
project.

GENERAL CONDITIONS:

1. The time limit for completing the authorized work ends on September 15, 2015. If you find
that you need more time to complete the authorized activity(s), submit your request for a time
extension to this office for consideration at least 60 days before the above date is reached.

2. You must maintain the activity authorized by this permit in good condition and in
conformance with the terms and conditions of this permit. You are not relieved of this
requirement if you abandon the permitted activity, although you may make a good faith transfer
to a third party in compliance with General Condition 4 below. Should you wish to cease to
maintain the authorized activity or should you desire to abandon it without a good faith transfer,
you must obtain a modification of this permit from this office, which may require restoration of
the area.

3. H you discover any previously unknown historic or archaeological remains while
accomplishing the activity authorized by this permit, you must immediately notify this office of
what you have found. We will initiate the Federal and State coordination required to determine if
the remains warrant a recovery effort or if the site is eligible for listing in the National Register of
Historic Places.

4. If you sell the property associated with this permit, you must obtain the signature of the new
owner in the space provided and forward a copy of the permit to this office to validate the
transfer of this authorization.

5. You shall comply with the water quality certification issued under Section 401 of the Clean
Water Act by the Illinois Environmental Protection Agency for the project. Conditions of the
certification are conditions of this authorization. For your convenience, a copy of the
certification is attached if it contains such conditions.

6. You must allow representatives from this office to inspect the authorized activity at any time
deemed necessary to ensure that it is being accomplished in accordance with the terms and
conditions of your permit.

SPECIAL CONDITIONS: To ensure that the activity has minimal individual and cumulative
impacts, the following special conditions are required:

1. This authorization is based on the materials submitted as part of application numnber

LRC-2003-12198. Failure to comply with the terms and conditions of this authorization may
result in suspension and revocation of your authorization.

117



FAU Route 4301(1-55 E. Front Rd.)
Project ACM-4301(001)

Section 99-1AC-2

Will County

Contract 60P51
-3-

2. You shall undertake and complete the project as described in the plans titled, "State of Illinois
Department of Transportation Division of Highways Proposed ighway Plans, Route FAI 55 (I-
55) Section (99-1&2) AC-3, Project: ACIM-055-6 (239) 243 I-55 At Arsenal Road Interchange
Ramp And Frontage Road Construction, Will County, C-91-200-07”, final submittal date of
January 29, 2010, “Proposed Highway Plans Route FAT 55 (I-55) Section (99-1&2)R-6 Project I-
55 At Arsenal Road Interchange Reconstruction Will County C-91-033-09”, dated April 30,
2010, and including all relevant documentation to the project plans as proposed.

3. You shall commence the project mitigation document titled, “Mitigation Management and
Monitoring Plan For Illinois Department of Transportation Arsenal Road/Interstate 55
Interchange Compensatory Mitigation Project Area, Grant Creek North, USDA Forest Service,
Midewin National Tallgrass Prairie”, dated June 28, 2010, last revised July 30, 2010, within the
first year of project construction. All (created, enhanced, restored) wetlands shall meet

performance criteria in accordance with the approved mitigation document.

The USDA Forest Service is the sponsor of the mitigation site and will follow all requirements as
set forth in the approved mitigation document. The Forest Service is not held responsible for any
requirecment associated with the construction of the project.

4. Your responsibility to complete the required compensatory mitigation as set forth in Special
Condition #3 above, will not be considered fulfilled until you have demonstrated compensatory
mitigation project success and have received written verification of that success from the U.S.
Army Corps of Engineers.

5. You shall comply with the water quality certification issued under Section 401 of the Clean
Water Act by the Illinois Environmental Protection Agency for the project.

6. You shall submit to this office a 5-year management and monitoring plan for all Best
Management Practices (BMP's) (roadside ditches, swales, upland and wetland protective buffer
areas, open space areas, natural areas). Following the required three-year management and
monitoring period, you shall ensure that the Corps required BMP’s are subject to a long-term
maintenance plan that manages the natural areas in perpetuity.

7. This authorization is contingent upon implementing and maintaining soil erosion and
sediment controls in a serviceable condition throughout the duration of the project. You shall
comply with the project’s soil erosion and sediment control (SESC) plans and the installation and
maintenance requirements of the SESC practices on-site. You shall notify this office any
changes or modifications to the approved plan set. Please be aware that field conditions during
project construction may require the implementation of additional SESC measures for further
protection of aquatic resources. If you fail to implement corrective measures, this office may
require more frequent site inspections to ensure the installed SESC measures are acceptable.
Please be aware that work authorized herein may not commence until you receive written
notification from this office that your plans meet technical standards.
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As part of the soil erosion and sediment control (SESC) process, you are required to retain a
qualified Independent SESC Inspector (ISI) to review the project’s SESC plans and provide a
detailed narrative that explains the measures to be implemented at the project site. The ISIis
also required to perform site inspections of the implemented SESC measures to ensure proper
installation and regular maintenance of the approved methods.

The following requirements apply:

a. Work authorized herein shall not commence until you have written approval from this
office that your SESC plans meets technical standards. In addition, you shall contact this office
prior to the preconstruction meeting so that a representative of this office may attend. The
meeting agenda will include a discussion of the SESC plan and the installation and maintenance
requirements of the SESC practices on the site.

b. Prior to commencement of any in-stream work, you shall submit construction plans and a
detailed narrative to this office that disclose the contractor's preferred method of cofferdam and
dewatering method. Work in the waterway shall NOT commence until this office notifies you, in
writing, that the plans have been approved.

c. You shall retain a qualified SESC inspector to perform periodic inspections of the
implemented SESC measures to ensure proper installation and regular maintenance of the
approved methods. The contact information for the Independent SESC Inspector (ISI) shall be
submitted to this office via e-mail and/or hard copy prior to the Corps counter-signature on the
permit and prior to commencement of the permitted work;

d. Provide prior notification to a representative of this office and to the designated
Independent SESC Inspector of the pre-construction meeting at least 10 calendar days in
advance. The meeting shall be held to review the Corps approved SESC plans and if applicable,
to discuss any necessary changes as required;

e. The SESC inspector shall submit digital photographs of the SESC measures to the Corps
on a weekly basis during the active and non-active phases of construction that represent the
existing conditions of the site. Photographs shall be submitted at the completion of the project
once the SESC measures have been removed and the area has been restored to pre-construction
conditions; and

f. You shall contact this office immediately in the event of non-compliance and/or failure
and inadequacy of an existing SESC method. Upon direction of the Corps, corrective measure
shall be instituted at the site to correct the problem along with additional SESC measures which
may be needed to ensure further protection of the resource and/or to restore the impacted
jurisdictional area(s).

12. Prior to commencement of work, you shall submit constructions plans and a narrative of the

contractor's preferred method of cofferdam. Work in the waterway shall not commence until
this office notifies you, in writing, that the plans have been approved.
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13. You are responsible for all work authorized herein and for ensuring that all contractors are
aware of the terms and conditions of this authorization. A copy of this authorization must be
present at the project site during all phases of construction.

14, You shall notify this office of any proposed modifications to the project, including revisions
to any of the plans or documents cited in this authorization. You must receive approval from this
office before work affected by the proposed modification is performed.

15. You shall ensure that any wetland areas created or preserved as mitigation for work
authorized by this permit shall not be made subject to any future construction and/or fill
activities, except for the purposes of enhancing or restoring the mitigation area associated with
this permit. All plans are to be approved by this office prior to commencement of any work.

16. You shall notify this office prior to the transfer of this authorization and liabilities
associated with compliance with its terms and conditions. The transferee must sign the
authorization in the space provided and forward a copy of the authorization to this office.

Further Information:

1. Congressional Authorities. You have been authorized to undertake the activity described
above pursuant to:

() Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403).
(X) Section 404 of the Clean Water Act (33 U.S.C. 1344).

() Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C.
1413).

2. Limits of this Authorization.

a. This permit does not obviate the need to obtain other federal, state, or local authorizations
required by law.

b. This permit does not grant any property rights or exclusive privileges.
c. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference with any existing or proposed Federal project.

3. Limits of Federal Liability. The Federal Government does not assume any liability for the
following:

a. Damages to the permitted project or uses thereof as a result of other permitted or
unpermitted activities or from natural causes.
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b. Damages to the permitted project or uses thereof as a result of current or future activities
undertaken by or on the behalf of the United States in the public interest.

¢. Damages to persons, property, or to other permitted or unpermitted activities or structures
caused by the activity authorized by this permit.

d. Design or construction deficiencies associated with the permitted work.

e. Damage claims associated with any future modifications, suspension, or revocation of this
permit,

4. Relance on Applicant’s Data: The determination of this office that issuance of this permit is
not contrary to the public interest was made in the reliance on the information you provided.

5. Reevaluation of Permit Decision. The office may reevaluate its decision on this permit at any
time the circumstances warrant. Circumstances that could require a reevaluation include, but are
not limited to, the following:

a. You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been
false, incomplete, or inaccurate (see 4 above).

c. Significant new information surfaces which this office did not consider in reaching the
original public interest decision.

Such a reevaluation may result in a determination that it is appropriate to use the suspension,
medification, and revocation procedures contained in 33 CFR 325.7 or enforcement procedures
such as those contained in 33 CFR 326.4 and 326.5. The referenced enforcement procedures
provide for the issuance of an administrative order requiring you to comply with the terms and
conditions of your permit and for the initiation of legal action where appropriate. You will be
required to pay for any corrective measures ordered by this office, and if you fail to comply with
such directive, this office may in certain situations

(such as those specified in 33 CFR 209.170) accomplish the corrective measures by contract or
otherwise and bill you for the cost.

6. Extensions. General Condition 1 established a time limit for the completion of the activity
authorized by this permit. Unless there are circumstances requiring either a prompt completion
of the authorized activity or a reevaluation of the public interest decision, the Corps will
normally give favorable consideration to a request for an extension of this time limit.
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Your signature below, as permittee, indicates that you accept and agree to comply with the terms
and conditions of this authorization.

:Bf;m O%ﬁefc’// N /-0

PERMITTEE 7 AT DATE
Diane O’Keefe

Deputy Director of Highways, Region One Engineer

[llinois Department of Transportation

201 West Center Court

Schaumburg, IL 60196

LRC-2003-12198

Corps Authorization Number

e

Wade Spang - M. bk ltien Spoasor DATE
USDA Forest Service

Midewin National Tallgrass Prairie

30239 South State Route 53

Wilmington, 1L . 60481

This authorization becomes effective when the Federal official, designated to act for the
Secretary of the Army, has signed below.

}74/%@ (Al /50

For bnd on behalf of DATE
Vincent V. Quarles

Colonel, U.S. Army

District Commander
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It the structures or work authorized by this authorization are still in existence at the time the
property is transferred, the terms and conditions of this authorization will continue to be binding
on the new owner(s) of the property. To validate the transfer of this authorization and the
associated liabilities associated with compliance with its terms and conditions, have the
transferee sign and date below. The document shall be attached to a copy of the permit and
submitted to the Corps.

LRC-2003-12198

CORPS PROJECT NUMBER

TRANSFEREE DATE

ADDRESS

TELEPHONE
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IEPA PERMIT

FLLINOIS ENVIRONMENTAL PROTECTION AGENCY

1021 North Grand Avenue East, P.O. Box 19276, Springfield, Hllinois 627949276 e (217) 782-2829
James R. Thompson Center, 100 West Randolph, Suite 11-300, Chicago, IL 60601 «(312) 814-6026

Par (QUINN, GOVERNOR Dougras P. Scotr, DIRECTOR
217/782-3362
| . : 7 i
JUL 2 6 2010 | NECEIVE
Chicago District
Corps of Engineers
Regulatory Branch < AUG 06 2010

111 North Canal Street, 6th Floor
Chicago, IL 60606
DIST. ONE - DESIGN
Re: [Ilinois Department of Transportation (Will County)

‘Construct New I-55 at Arsenal Road Interchange - Channahon

Log # C-0106-09 [CoE appl. # LRC-2003-12198]

Gentlemen:

This Agency received a request on February 13, 2009 from Illinois Department of Transportation
requesting necessary comments concerning the proposed construction of a new Arsenal Road interchange
and reconfiguration of the existing frontage road system near Channahon. We offer the following
comments. ' '

Based on the information included in this submittal, it is our engineering judgment that the proposed
project may be completed without causing water pollution as defined in the Illinois Environmental
Protection Act, provided the project is carefully planned and supervised.

These comments are directed at the effect on water quality of the construction procedures involved in the
above described project and are not an approval of any discharge resulting from the completed facility,
nor an approval of the design of the facility. These comments do pot supplant any permit responsibilities
of the applicant toward the Agency.

This Agency hereby issues certification under Section 401 of the Clean Water Act (PL 95-217), subject to
the applicant’s compliance with the following conditions:

1. The applicant shall not cause:

a. violation of applicable water quality standards of the Illinois Pollution Control Board, Title 35,
Subtitie C: Water Pollution Rules and Regulations;

b. water poltution defined and prohibited by the Ilinois Environmental Protection Act; or
c. interference with water use practices near public recreation areas or water supply intakes.

2. The appiicant shall provide adequate planning and supervision during the project construction period
for implementing construction methods, processes and-cleanup procedures necessary to prevent water

pollution and control erosion.

3. Any spoil material excavated, dredged or otherwise produced must not be returned to the waterway
hat minet he danncited in o Se!f.;nnnfa;ﬂnf! area in comnliiance "Xl;fl‘- ali state S“‘a_tutes rngulations and
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Agency. Any backfilling must be done with ciean material and placed in a manner to prevent
violation of applicable water quality standards.

4, All areas affected by construction shall be mulched and seeded as soon after consiruction as possible.
The applicant shall undertake necessary measures and procedures to reduce erosion during
construction. Interim measures to prevent erosion during construction shall be taken and may include
the installation of staked straw bales, sedimentation basins and temporary mulching. All construction
within the waterway shall be constructed during zero or low flow conditions. The applicant shall be
responsible for obtaining an NPDES Storm Water Permit prior to initiating construction if the
construction activity associated with the project will result in the disturbance of 1 (one) or more acres,
total land area. An NPDES Storm Water Permit may be obtained by submitting a properly completed
Notice of Intent (NOI) form by certified mail to the Agency’s Division of Water Pollution Control,
Permit Section.

5. The applicant shall implement erosion control measures consistent with the “Illinois Urban Manual”
(IEPA/USDA, NRCS; 2002).

6. The proposed work shall be constructed with adequate erosion control measures (1.e., silt fences,
straw bales, etc.) to prevent transport of sediment and materials downstream.

7. The applicant shall conduct annual visual inspections during each growing season for the portion of
Wetland INHS-42 adjacent to the new East Frontage Road and for newly constructed or reconstructed
road ditches for a period of 5 years after compietion of initial construction. Inspections will be
performed to ensure the adequacy of BMPs developed to protect wettand aquatic resources and
vegetation. The permittee shall be responsible for implementing corrective measures or new BMPs as
needed to provide restoration and protection of the vegstated ditches and wetland resources if
vegetation is damaged or denuded in these areas. The applicant shall keep records of the visual
inspections documenting the quality and density of road ditch and wetland vegetation. The
inspections shall be conducted annually with the first inspection of the wetlands occurring prior to
construction adjacent to the wetlands. The applicant shall keep records of each inspection
documenting the date, time, location and person who conducted the inspection. The applicant shall
keep records of corrective measures and new BMPs implemented documenting dates and location of
the corrective measure and new BMPs implemented. The applicant shall record the vegetative density
and quality using photographs, floristic quality index measurements and determinations or other
visual means safficient to document vegetation conditions. Records shall be retained by the applicant
for 5 years after completion of the inspections, cotrective measures and implementation of new
BMPs.

8. This certification is issued with the understanding that contaminated/impacted soils management wili
be in accordance with the Department’s memorandum dated June 9, 2009 referencing a Preliminary
Site Investigation Report submitted fo the Department on May 14, 2009 .

9. The wetland mitigation plan received by the Agency on July 19, 2010 shall be implemented.
Modifications to the wetland mitigation plan must be submitted to the Agency for approval. The
permittee shall submit annual reports by July 1 of each calendar vear on the status of the mitigation.
The first annual report shall include a hydric soils determination that represents the soils at the
completion of initial construction for the wetland mitigation site(s). The permittee shall monitor the
mitigation for 5 years after the completion of initial construction. A final report shall be submitted
within 90 days after completion of a 5-year monitering period. Each annual report and the final
report shail inciude the following: IEPA Log No., date of compietion of initial construction,
representative photographs, floristic quality index, updated topographic maps, description of work in
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. A breach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
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1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with:  the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.



3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
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the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.



8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.
The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
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religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. Davis-Bacon and Related Act Provisions

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the
employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b.(1) The contracting officer shall require that any class of laborers or
mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:



(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(ii) The classification is utilized in the area by the construction
industry; and

(ii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
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action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour  Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;



(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.
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In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular
programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for



debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this
section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
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contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.



4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to
all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential
that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or
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Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.
The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person,” "principal," and "voluntarily excluded,"



as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction
for cause or default.

* ok koK Kk

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
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commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction,” "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the



certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok koK Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and
Bidding page at http://www.dot.state.il.us/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers. It is recommended that all contractors
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor's Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.
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