

PAVEMENT MARKING SCHEDULE									
LOCATION	PAINT PVMT MK (2 APP)				SHORT TERM PVMT MKING	WORK ZONE PAVT MK REM	RAISED REF PVT MK REM		
	4"		6"						
	WHITE	YELLOW	WHITE	YELLOW				FOOT	SQ FT
	FOOT	FOOT	FOOT	FOOT					
LONG POINT RD. TO BNSF RAILWAY BRIDGE (LIVINGSTON COUNTY)									
RURAL									
NORTHBOUND LANE									
LM	TO	LM							
0.0			300		75.0	15.0	5	2.0	
0.5	TO	0.6	600		150.0	30.0	10	4.0	
2.1	TO	2.3	1200						
2.8			300		75.0	15.0	5	2.0	
3.3	TO	3.9	4600						
3.9	TO	4.0	600		150.0	30.0	10	4.0	
4.5	TO	4.6	600		150.0	30.0	10	4.0	
4.7	TO	4.8	600		150.0	30.0	10	4.0	
5.4			300		75.0	15.0	5	2.0	
SOUTHBOUND LANE									
LM	TO	LM							
0.4	TO	0.5	600		150.0	30.0	10	4.0	
1.6			100		25.0	5.0	2	1.0	
1.7	TO	1.8	600		150.0	30.0	10	4.0	
2.1	TO	2.2	600		150.0	30.0	10	4.0	
2.7	TO	2.8	600		150.0	30.0	10	4.0	
3.4			150		38.0	7.5	3	1.0	
3.9	TO	4.0	600		150.0	30.0	10	4.0	
4.4	TO	4.6	600		150.0	30.0	10	4.0	
RURAL SUBTOTAL			12950	0	0	1788	358	119	48
URBAN									
NORTHBOUND LANE									
6.0	TO	6.3	1800	1800	450.0	90.0	30	11.0	
SOUTHBOUND LANE									
6.0	TO	6.3	1800	1800	450.0	90.0	30	11.0	
URBAN SUBTOTAL			3600	3600	0	900	180	60	22
LIVINGSTON COUNTY SUBTOTAL			16550	3600	0	2688	538	179	70
TOTAL			21782		8688	878	293	220	

•INTERMITTENT SPRING ROAD REPAIR 2014-3  
 ••LASALLE & LIVINGSTON

FILE NAME =	USER NAME = budzynskim	DESIGNED -	REVISED -
ct:\pw\work\p1dot\budzynskim\d0388006\0666088-sht-schedule.dgn		DRAWN -	REVISED -
	PLOT SCALE = 100.0000' / 1in.	CHECKED -	REVISED -
	PLOT DATE = 4/11/2014	DATE -	REVISED -

**STATE OF ILLINOIS  
 DEPARTMENT OF TRANSPORTATION**

<b>SCHEDULES</b>			
SCALE:	SHEET NO. 4 OF 4 SHEETS	STA.	TO STA.

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
68	*	**	10	9
				CONTRACT NO. 66D88
ILLINOIS FED. AID PROJECT				